

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. T3846
Supervision of Construction Services for Contract No. T100.584
Rehabilitation of Structure Nos. E113.00, E113.16, E114.52, and E115.21**

**Response(s) to Inquiries
Request for Expressions of Interest**

1. **Inquiry:** On Page 35 of Supplementary Specifications under Contract Agreement, it states the following: "The Contractor shall be prepared to perform work associated with installing, maintaining and removing steel protection plates, which will be paid for under the pay item Force Account for Emergency and Routine Bridge Repairs, from April 7, 2020 through January 12, 2023." Please note that April 7, 2020 is a date in the past, please clarify correct date for the start of this work.

Response: The design documents provided for this solicitation are Phase C as a result of what was available at the time OPS T3846 was posted. Therefore, there are some dates within the Supplementary Specifications that need to be updated to match the actual construction schedule. The start of this work should mirror the anticipated NTP date of October 2021.

2. **Inquiry:** The RFEOI states the project is a 41-month project (1mo. Pre-phase, 37 mo. constr. and 3 mo. post constr. phase). However, on page 15/34 the following is noted:
- NTP is Oct. 2021
 - Completion of all constr. work is Oct. 31, 2024
 - 3 mo. post constr. phase, takes the administration project closeout to Jan. 31, 2025
 - If you start from Oct. 2021 to Jan. 2025, the total months equal 40 months.

Please clarify if the project is 40 or 41 mo. project. If 41 mo., is the NTP Sept. 2021 or the Completion of all Construction Work extended 1 mo. Also, the provided schedule shows closeout Oct. 28, 2024, which's about 36 months from the NTP. Please clarify.

Response: The 41-month project duration provided is correct. The 1 month pre-phase assumes consultant will begin working on project preparation in September prior to the October 2021 NTP for the Contractor.

3. **Inquiry:** On page 69 and 70, Section 107.01 in Supplementary Specifications shows Bearing Submittal/Approval Schedule Table. Some of the dates on this schedule are in the past. Please clarify.

Response: The dates provided are incorrect and will need to be updated accordingly by the Designer of Record, GPI in their Phase D submission.