

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Construction Contracts  
To Be Advertised  
*between 2/1/18 and 6/30/19*

8/3/2018

Contract No.	Description	Tentative Advertisement Date	Range
P300.390	GSP Interchange 109 Improvements, Milepost 109.8 to 110.4	May-18	\$10 to \$20 million
P300.488	Interchange 142 Union Ramp Toll Plaza Booth Replacement	May-18	\$2.5 to \$3.5 million
A200.439	Interchange 11 Replacement of North Ramp Gates	Jun-18	\$2.5 to \$3.5 million
P200.490	Culvert Cleaning Milepost 111.5	Jun-18	\$1 to \$2 million
A200.500	Immediate and Scheduled Electrical Repairs	Jun-18	\$2.5 to \$3.5 million
P500.495	Construction of HVAC Improvement to the Amphitheatre at the PNC Bank Arts Center	Jun-18	\$1 to \$2 million
T300.463	Express E-Zpass Improvements at Interchange 6 Toll Plaza	Jul-18	\$5 to \$10 million
T500.448	Demolition Contract for Former Turnpike Administration Building	Jul-18	\$1 to \$2 million
P200.427	Express E-Zpass Improvements at New Gretna Toll Plaza	Aug-18	\$5 to \$10 million
P500.486	Construction of Two Pre-Engineered Metal Buildings at PMD5, Telegraph Hill	Aug-18	\$5 to \$10 million
T100.184	Bridge Deck Reconstruction and Misc. Structural Repairs, Structure Nos. N0.28A, N0.75, N2.01W, N2.01 and N2.01E, Milepost N0.00 to N6.00	Sep-18	\$100 to \$150 million
T100.344	Jersey Avenue Bridge over Mill Creek	Sep-18	\$5 to \$10 million
A200.498	Guide Sign and Guide Rail Improvements, NJTA MP 20.9 to 120.7, PHMTE MP 4.6, GSP MP 129.7 to 131.9	Oct-18	\$1 to \$2 million
A900.485	Roadway Weather Information Systems Stations	Oct-18	\$2.5 to \$3.5 million
P100.413	Bridge Repairs and Resurfacing Milepost 126 to 172 (2019)	Oct-18	\$5 to \$10 million
T100.411	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2019)	Oct-18	\$5 to \$10 million

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Construction Contracts  
To Be Advertised  
*between 2/1/18 and 6/30/19*

8/3/2018

Contract No.	Description	Tentative Advertisement Date	Range
T100.436	Rehabilitation of New Jersey Turnpike Passaic River Bridges, Structure Nos. W107.87 and E107.88	Oct-18	\$20 to \$40 million
T500.496	Construction of Salt Shed at TMD 6, Elizabeth	Oct-18	\$1 to \$2 million
P100.414	Bridge Repairs and Resurfacing Milepost 0 to 126 (2019)	Nov-18	\$5 to \$10 million
T100.412	Bridge Repairs and Resurfacing, Milepost 0 to 92, and the Pearl Harbor Memorial Turnpike Extension (2019)	Nov-18	\$5 to \$10 million
T200.497	Concrete Roadway Repairs and Resurfacing Interstate 78 at Interchange 14	Nov-18	\$10 to \$20 million
T700.419	Molly Pitcher Service Area (7S) Sanitary Pump Station	Nov-18	\$500,000 to \$1 million
A600.102G	Installation of Variable Message Signs at New and Existing Locations on the Turnpike and Parkway	Dec-18	\$10 to \$20 million
A100.459	Bridge Fender Repairs and Rehabilitation and Scour Mitigation	Jan-19	\$5 to \$10 million
A600.487	Curve Advisory Speed Sign Installation New Jersey Turnpike Milepost 90.2 to 121.9 and N 0.0 to 8.2 , Garden State Parkway Milepost 128.3 to 172.4 and Vince Lombardi Operational Improvements, New Jersey Turnpike Milepost 116	Jan-19	\$3.5 to \$5 million
T500.501	2019 HVAC Upgrades at Various Locations	Jan-19	\$1 to \$2 million
P100.338	Bridge Deck and Parapet Reconstruction, Milepost 140 to 142	Mar-19	\$20 to \$40 million
P200.491	Culvert Rehabilitation, Milepost 111.5	Mar-19	\$5 to \$10 million
P500.494	PNC Bank Arts Center Improvements	Mar-19	\$10 to \$20 million
T200.464	Turnpike Milepost 29 U-Turn Improvements	Mar-19	\$1 to \$2 million
T600.481A	Installation of Hybrid Changeable Message Signs at Various Locations on the Turnpike	Mar-19	\$20 to \$40 million
P500.451	Roof Replacement at Parkway East Orange Toll Plaza Building and Canopy	Apr-19	\$150,000 to \$500,000