OPS No. T3957

Supervision of Construction Services for Contract No. T100.564 Replacement of Structure No. W112.72B, Milepost W112.0 to W112.7

Page 22 of 38

Subsection B3 Staffing Estimate

Classification (ASCE-Grade)	Regular	Overtime	Unanticipated	Total Hours
Project Manager (PT)	748	0	200	948
Resident Engineer (FT)	7,480	748	400	8,628
Office Engineer / Inspector (FT)	7,480	748	400	8,628
Inspector (FT)	6,440	644	400	7,484
Inspector (FT)	6,440	644	400	7,484
Inspector (FT)	6,440	644	400	7,484
Inspector (FT)	6,440	644	400	7,484
Inspector (PT)	6,440	644	400	7,484
3 Person Survey Crew (PT)	2,432	0	0	2,432
Scheduler (PT)	1,216	0	0	1,216
Structural Engineer (PT)	1,216	0	0	1,216
Environmental Consultant (PT)	1,216	0	0	1,216
Geotechnical Engineer (PT)	1,216	0	0	1,216
Drafting/CADD Tech (PT)	320	0	0	320
Total Hours	55,524	4,716	3,000	63,240

Note: The above chart is intended as a guide. The Qualified Firm shall modify and expand Classifications and tasks such as Signing and Lighting, Drainage, Utility Relocations, etc. as required to meet project needs.