

Base Line Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		D'annunzio & Sons, Inc.		Crisdel Group, Inc.		Halmar International LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D10MOB	1	L.S.	Mobilization	\$245,000.00	\$245,000.00	\$268,000.00	\$268,000.00	\$330,000.00	\$330,000.00	\$350,000.00	\$350,000.00	\$375,000.00	\$375,000.00
2	1G01SCH	1	L.S.	Progress Schedule	\$15,000.00	\$15,000.00	\$7,500.00	\$7,500.00	\$25,066.00	\$25,066.00	\$8,395.48	\$8,395.48	\$5,000.00	\$5,000.00
3	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	2C02EMB	5	C.Y.	Embankment, Grade A	\$190.00	\$950.00	\$75.00	\$375.00	\$250.00	\$1,250.00	\$230.42	\$1,152.10	\$350.00	\$1,750.00
5	3BAP0B	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6	3B01PJA	2,222.00	L.F.	Polymerized Joint Adhesive	\$10.81	\$24,019.82	\$8.00	\$17,776.00	\$14.00	\$31,108.00	\$4.39	\$9,754.58	\$7.50	\$16,665.00
7	3B04DOT	1,730.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$410.00	\$709,300.00	\$450.00	\$778,500.00	\$420.00	\$726,600.00	\$252.25	\$436,392.50	\$375.00	\$648,750.00
8	3B30CLS	100	L.F.	Cleaning Inside Shoulders	\$3.00	\$300.00	\$0.25	\$25.00	\$5.00	\$500.00	\$3.59	\$359.00	\$10.00	\$1,000.00
9	3B30HMA	50	Ton	Temporary Surfacing	\$600.00	\$30,000.00	\$1,000.00	\$50,000.00	\$350.00	\$17,500.00	\$414.60	\$20,730.00	\$200.00	\$10,000.00
10	3B31CLS	100	L.F.	Cleaning Outside Shoulders	\$3.00	\$300.00	\$0.25	\$25.00	\$5.00	\$500.00	\$3.59	\$359.00	\$10.00	\$1,000.00
11	3B41SCS	500	L.F.	Sealing Cracks in Bituminous Surface	\$1.00	\$500.00	\$3.00	\$1,500.00	\$5.00	\$2,500.00	\$5.85	\$2,925.00	\$7.00	\$3,500.00
12	3B42ASB	3,560.00	S.Y.	Membrane Waterproofing	\$40.50	\$144,180.00	\$28.00	\$99,680.00	\$25.00	\$89,000.00	\$9.48	\$33,748.80	\$25.00	\$89,000.00
13	3B45HPP	20	Ton	High Performance Cold Patch	\$575.00	\$11,500.00	\$500.00	\$10,000.00	\$200.00	\$4,000.00	\$199.09	\$3,981.80	\$200.00	\$4,000.00
14	3B52CSM	405	L.F.	Crack Spanning Membrane	\$17.00	\$6,885.00	\$14.00	\$5,670.00	\$20.00	\$8,100.00	\$4.42	\$1,790.10	\$20.00	\$8,100.00
15	3C03ASR	50	S.Y.	Shoulder Reconstruction	\$30.00	\$1,500.00	\$60.00	\$3,000.00	\$100.00	\$5,000.00	\$125.24	\$6,262.00	\$200.00	\$10,000.00
16	3E20PMR	5,875.00	S.Y.	Pavement Removal, Variable Depth	\$60.00	\$352,500.00	\$37.00	\$217,375.00	\$30.00	\$176,250.00	\$37.27	\$218,961.25	\$75.00	\$440,625.00
17	3E55PMR	470	L.F.	Remove Existing Rumble Strip	\$21.62	\$10,161.40	\$22.00	\$10,340.00	\$10.00	\$4,700.00	\$43.15	\$20,280.50	\$30.00	\$14,100.00
18	3F01MRS	1,245.00	L.F.	Milled Rumble Strip	\$15.50	\$19,297.50	\$15.00	\$18,675.00	\$12.00	\$14,940.00	\$27.37	\$34,075.65	\$10.00	\$12,450.00
19	3L01SSJ	395	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$10.00	\$3,950.00	\$5.00	\$1,975.00	\$20.00	\$7,900.00	\$59.93	\$23,672.35	\$7.00	\$2,765.00
20	4A11RFS	3,700.00	LB	Reinforcement Steel, Epoxy Coated	\$5.00	\$18,500.00	\$2.50	\$9,250.00	\$3.00	\$11,100.00	\$4.11	\$15,207.00	\$3.00	\$11,100.00
21	4A12RBC	50	Each	Reinforcement Bar Coupler	\$60.00	\$3,000.00	\$45.00	\$2,250.00	\$55.00	\$2,750.00	\$86.00	\$4,300.00	\$50.00	\$2,500.00
22	4A15DGR	150	Each	Drill and Grout Reinforcement Bars	\$34.70	\$5,205.00	\$35.00	\$5,250.00	\$20.00	\$3,000.00	\$61.20	\$9,180.00	\$60.00	\$9,000.00
23	4A17STC	10	C.Y.	Concrete in Sidewalk	\$513.25	\$5,132.50	\$780.00	\$7,800.00	\$1,000.00	\$10,000.00	\$788.16	\$7,881.60	\$750.00	\$7,500.00
24	4A20BPB	167	L.F.	Barrier Parapet, Bridge	\$545.00	\$91,015.00	\$450.00	\$75,150.00	\$450.00	\$75,150.00	\$769.87	\$128,568.29	\$1,000.00	\$167,000.00
25	4C01SSC	50	Each	Shear Connectors	\$15.00	\$750.00	\$5.00	\$250.00	\$10.00	\$500.00	\$30.75	\$1,537.50	\$10.00	\$500.00
26	4H119LEB	33	Each	Laminated Elastomeric Bearing, 12" X 8"	\$6,500.00	\$214,500.00	\$12,000.00	\$396,000.00	\$9,000.00	\$297,000.00	\$9,907.34	\$326,942.22	\$15,000.00	\$495,000.00
27	4K08PES	180	S.F.	Repainting Existing Steelwork	\$33.00	\$5,940.00	\$35.00	\$6,300.00	\$50.00	\$9,000.00	\$25.63	\$4,613.40	\$25.00	\$4,500.00
28	4L05CBD	500	L.F.	Clean Bridge Drainage System	\$5.00	\$2,500.00	\$22.00	\$11,000.00	\$25.00	\$12,500.00	\$27.68	\$13,840.00	\$20.00	\$10,000.00
29	4L06CES	5	Each	Clean Scuppers	\$200.00	\$1,000.00	\$350.00	\$1,750.00	\$1,500.00	\$7,500.00	\$461.25	\$2,306.25	\$450.00	\$2,250.00
30	4Q00006	250	C.F.	Additional 1P Deck Joint Material	\$10.00	\$2,500.00	\$150.00	\$37,500.00	\$270.00	\$67,500.00	\$255.33	\$63,832.50	\$250.00	\$62,500.00
31	4Q00007	243	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 1	\$330.00	\$80,190.00	\$300.00	\$72,900.00	\$750.00	\$182,250.00	\$468.05	\$113,736.15	\$350.00	\$85,050.00
32	4Q02BDR	56	S.Y.	Concrete Deck Replacement	\$570.00	\$31,920.00	\$700.00	\$39,200.00	\$600.00	\$33,600.00	\$1,071.97	\$60,030.32	\$1,000.00	\$56,000.00
33	4Q03BDR	50	S.Y.	Concrete Deck Replacement with Catches	\$1,000.00	\$50,000.00	\$1,250.00	\$62,500.00	\$650.00	\$32,500.00	\$1,690.47	\$84,523.50	\$1,200.00	\$60,000.00
34	4Q08BDR	2,880.00	S.Y.	Removal of Existing Surfacing	\$55.00	\$158,400.00	\$37.00	\$106,560.00	\$46.00	\$132,480.00	\$66.90	\$192,672.00	\$90.00	\$259,200.00
35	4Q15BDR	45	S.Y.	Removal of Existing Concrete Deck	\$370.00	\$16,650.00	\$350.00	\$15,750.00	\$800.00	\$36,000.00	\$1,302.63	\$58,618.35	\$900.00	\$40,500.00
36	4Q18SJS	100	L.F.	Silicone Joint Seal	\$26.00	\$2,600.00	\$65.00	\$6,500.00	\$120.00	\$12,000.00	\$167.72	\$16,772.00	\$15.00	\$1,500.00
37	4Q20H01	260	L.F.	Headblock Repair, Type 1	\$120.00	\$31,200.00	\$420.00	\$109,200.00	\$125.00	\$32,500.00	\$242.84	\$63,138.40	\$185.00	\$48,100.00
38	4Q20H02	50	L.F.	Headblock Repair, Type 2	\$200.00	\$10,000.00	\$450.00	\$22,500.00	\$200.00	\$10,000.00	\$393.54	\$19,677.00	\$460.00	\$23,000.00
39	4Q24BDR	1,380.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$3.50	\$4,830.00	\$1.00	\$1,380.00	\$6.00	\$8,280.00	\$8.96	\$12,364.80	\$6.00	\$8,280.00
40	4Q30S04	10	S.F.	Spall Repair, Type 4	\$190.00	\$1,900.00	\$75.00	\$750.00	\$150.00	\$1,500.00	\$1,643.29	\$16,432.90	\$540.00	\$5,400.00
41	4Q30S05	2,486.00	S.F.	Spall Repair, Type 5	\$50.00	\$124,300.00	\$62.00	\$154,132.00	\$55.00	\$136,730.00	\$94.91	\$235,946.26	\$60.00	\$149,160.00
42	4Q30S5B	700	S.F.	Spall Repair, Type 5B	\$72.00	\$50,400.00	\$60.00	\$42,000.00	\$95.00	\$66,500.00	\$114.96	\$80,472.00	\$120.00	\$84,000.00
43	4Q30SUD	100	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$50.00	\$5,000.00	\$10.00	\$1,000.00	\$80.00	\$8,000.00	\$158.73	\$15,873.00	\$75.00	\$7,500.00
44	4Q50J1P	500	L.F.	Joint Reconstruction, Type 1P	\$215.00	\$107,500.00	\$250.00	\$125,000.00	\$260.00	\$130,000.00	\$155.85	\$77,925.00	\$300.00	\$150,000.00
45	4Q51J1P	740	L.F.	Joint Replacement, Type 1P	\$210.00	\$155,400.00	\$255.00	\$188,700.00	\$160.00	\$118,400.00	\$141.85	\$104,969.00	\$425.00	\$314,500.00
46	4QFAE0B	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
47	4Q60JSR	410	L.F.	Joint Seal Replacement, Type 1	\$60.00	\$24,600.00	\$100.00	\$41,000.00	\$110.00	\$45,100.00	\$100.53	\$41,217.30	\$150.00	\$61,500.00
48	4N4Q001	1	L.S.	Concrete Repair Material	\$15,000.00	\$15,000.00	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$24,586.19	\$24,586.19	\$15,000.00	\$15,000.00
49	N4Q0002	8,575.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$11.00	\$94,325.00	\$18.00	\$154,350.00	\$19.00	\$162,925.00	\$19.30	\$165,497.50	\$15.00	\$128,625.00
50	4R00013	71	L.F.	Parapet Reconstruction Location No. 1	\$990.00	\$70,290.00	\$660.00	\$46,860.00	\$1,100.00	\$78,100.00	\$770.14	\$54,679.94	\$800.00	\$56,800.00
51	4R00022	100	L.F.	Clean Bridge Seat	\$10.00	\$1,000.00	\$10.00	\$1,000.00	\$25.00	\$2,500.00	\$47.22	\$4,722.00	\$15.00	\$1,500.00
52	4R01BSR	30	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$122.00	\$3,660.00	\$45.00	\$1,350.00	\$75.00	\$2,250.00	\$826.42	\$24,792.60	\$350.00	\$10,500.00
53	4R01RSC	110	S.F.	Vertical Spall Repair	\$145.00	\$15,950.00	\$50.00	\$5,500.00	\$140.00	\$15,400.00	\$439.90	\$48,389.00	\$150.00	\$16,500.00
54	4R01SC1	330	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$245.00	\$80,850.00	\$166.00	\$54,780.00	\$200.00	\$66,000.00	\$343.27	\$113,279.10	\$350.00	\$115,500.00
55	4R01SC2	50	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$275.00	\$13,750.00	\$178.00	\$8,900.00	\$250.00	\$12,500.00	\$454.22	\$22,711.00	\$465.00	\$23,250.00
57	4R02SC1	50	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$245.00	\$12,250.00	\$166.00	\$8,300.00	\$200.00	\$10,000.00	\$320.90	\$16,045.00	\$350.00	\$17,500.00
58	4R02SC2	50	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$275.00	\$13,750.00	\$203.00	\$10,150.00	\$300.00	\$15,000.00	\$454.22	\$22,711.00	\$465.00	\$23,250.00
62	4R25BSR	4,880.00	S.F.	Substructure Membrane Waterproofing	\$10.50	\$51,240.00	\$15.00	\$73,200.00	\$13.00	\$63,440.00	\$13.27	\$64,757.60	\$11.00	\$53,680.00
63	4R26RBG	7	Each	Reconstruct Bearing Area	\$2,200.00	\$15,400.00	\$2,400.00	\$16,800.00	\$3,600.00	\$25,200.00	\$10,866.62	\$76,066.34	\$3,000.00	\$21,000.00
64	4R41TSS	7	Each	Temporary Support	\$5,000.00	\$35,000.00	\$8,000.00	\$56,000.00	\$15,000.00	\$105,000.00	\$6,150.00	\$43,050.00	\$12,000.00	\$84,000.00
65	4ZH01SPP	15	Each	Install, Maintain and Remove Steel Protection Plate	\$400.00	\$6,000.00	\$2,500.00	\$37,500.00	\$2,000.00	\$30,000.00	\$1,500.00	\$22,500.00	\$500.00	\$7,500.00
66	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$200.00	\$200.00	\$500.00	\$500.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$2,000.00	\$2,000.00
67	4ZJ01SMF	2,440.00	S.F.	Remove and Reset Stone Masonry	\$180.00	\$439,200.00	\$146.00	\$356,240.00	\$84.00	\$204,960.00	\$100.00	\$244,000.00	\$135.00	\$329,400.00
68	4ZK01RSM	1,565.00	L.F.	Repoint Stone Masonry	\$25.00	\$39,125.00	\$24.00	\$37,560.00	\$42.00	\$65,730.00	\$30.00	\$46,950.00	\$25.00	\$39,125.00
69	4ZI0001	50	S.F.	Repair Prestressed Concrete Stringer, Type 1	\$200.00	\$10,000.00	\$429.00	\$21,450.00	\$200.00	\$10,000.00	\$380.97	\$19,048.50	\$525.00	\$26,250.00
70	4ZI0003	10	L.F.	Repair Prestressed Concrete Stringer, Type 3	\$700.00	\$7,000.00	\$3,000.00	\$30,000.00	\$1,800.00	\$18,000.00	\$1,921.49	\$19,214.90	\$2,100.00	\$21,000.00
71	4ZN0180	540	S.Y.	Concrete Spall Catch	\$130.00	\$70,200.00	\$115.00	\$62,100.00	\$180.00	\$97,200.00	\$111.89	\$60,420.60	\$350.00	\$189,000.00
72	5D10INC	10	C.Y.	Incidental Concrete	\$360.00	\$3,600.00	\$250.00	\$2,500.00	\$600.00	\$6,000.00	\$3,215.18	\$32,151.80	\$1,400.00	\$14,000.00
73	5F01VCD	515	L.F.	Concrete Curb, Type D	\$70.00	\$36,050.00	\$77.00	\$39,655.00	\$125.00	\$64,375.00	\$142.48	\$73,377.20	\$140.00	\$72,100.00
74	5J01PCA	1	Each	Parapet Connection, Type A	\$3,650.00	\$3,650.								

Base Line Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		D'annunzio & Sons, Inc.		Crisdel Group, Inc.		Halmar International LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
85	5P31LLM	380	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$3.24	\$1,231.20	\$3.00	\$1,140.00	\$4.00	\$1,520.00	\$3.08	\$1,170.40	\$3.00	\$1,140.00
86	5P33LLM	750	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$8.50	\$6,375.00	\$8.00	\$6,000.00	\$8.00	\$6,000.00	\$7.69	\$5,767.50	\$7.50	\$5,625.00
87	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$14,500.00	\$14,500.00	\$40,000.00	\$40,000.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00
88	5Q02MFC	13	Mnth	Maintain Field Office, Type C	\$2,500.00	\$32,500.00	\$2,500.00	\$32,500.00	\$4,100.00	\$53,300.00	\$4,920.00	\$63,960.00	\$4,000.00	\$52,000.00
89	5ZD01RPM	200	Each	Raised Pavement Markers	\$44.00	\$8,800.00	\$40.00	\$8,000.00	\$40.00	\$8,000.00	\$40.49	\$8,098.00	\$40.00	\$8,000.00
90	5X00PRA	3	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$3,400.00	\$10,200.00	\$2,300.00	\$6,900.00	\$5,000.00	\$15,000.00	\$1,556.31	\$4,668.93	\$3,500.00	\$10,500.00
91	5X00RPR	2	Each	Repair Temporary Impact Attenuator, Quadguard	\$400.00	\$800.00	\$1.00	\$2.00	\$6,000.00	\$12,000.00	\$2,828.17	\$5,656.34	\$6,500.00	\$13,000.00
92	5X02FTA	1	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$32,000.00	\$32,000.00	\$5,330.00	\$5,330.00	\$10,000.00	\$10,000.00
93	5ZD05RPM	10	Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$22.00	\$220.00	\$21.00	\$210.00	\$50.00	\$500.00	\$20.50	\$205.00	\$20.00	\$200.00
94	N5F0001	60	L.F.	9" X 18" Concrete Curb	\$110.00	\$6,600.00	\$70.00	\$4,200.00	\$50.00	\$3,000.00	\$92.25	\$5,535.00	\$90.00	\$5,400.00
95	6A03RMS	505	L.F.	3" Rigid Metallic Conduit, on Structures	\$55.00	\$27,775.00	\$29.00	\$14,645.00	\$38.00	\$19,190.00	\$32.80	\$16,564.00	\$35.00	\$17,675.00
96	6A03RNC	275	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$22.00	\$6,050.00	\$20.00	\$5,500.00	\$27.00	\$7,425.00	\$18.45	\$5,073.75	\$25.00	\$6,875.00
97	6A02MLC	1,125.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$9.00	\$10,125.00	\$4.00	\$4,500.00	\$7.00	\$7,875.00	\$5.13	\$5,771.25	\$6.00	\$6,750.00
98	6A08GWR	375	L.F.	#8 A.W.G. Ground Wire	\$7.00	\$2,625.00	\$2.00	\$750.00	\$4.00	\$1,500.00	\$2.05	\$768.75	\$3.00	\$1,125.00
99	6A25JBD	2	Each	Junction Box, Type D	\$2,000.00	\$4,000.00	\$1,350.00	\$2,700.00	\$2,000.00	\$4,000.00	\$1,537.50	\$3,075.00	\$1,500.00	\$3,000.00
100	6J00124	1	L.S.	Temporary Electrical Work	\$25,000.00	\$25,000.00	\$12,100.00	\$12,100.00	\$25,000.00	\$25,000.00	\$25,625.00	\$25,625.00	\$25,000.00	\$25,000.00
101	7L01NVA	20	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$70.00	\$1,400.00	\$38.00	\$760.00	\$210.00	\$4,200.00	\$250.93	\$5,018.60	\$275.00	\$5,500.00
102	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$100,000.00	\$100,000.00	\$36,000.00	\$36,000.00	\$480,000.00	\$480,000.00	\$598,804.05	\$598,804.05	\$890,000.00	\$890,000.00
103	8A06MPT	10	Barr	Repair Temporary Impact Attenuators	\$100.00	\$1,000.00	\$1.00	\$10.00	\$400.00	\$4,000.00	\$557.14	\$5,571.40	\$350.00	\$3,500.00
104	8A07MPT	1	Each	Repair Truck Mounted Impact Attenuators	\$500.00	\$500.00	\$1.00	\$1.00	\$4,500.00	\$4,500.00	\$2,562.50	\$2,562.50	\$1,500.00	\$1,500.00
105	N8A0001	920	L.F.	Furnishing Precast Concrete Construction Barrier	\$15.00	\$13,800.00	\$8.00	\$7,360.00	\$25.00	\$23,000.00	\$36.67	\$33,736.40	\$60.00	\$55,200.00
106	N8A0002	2,090.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$25.00	\$52,250.00	\$47.00	\$98,230.00	\$25.00	\$52,250.00	\$40.69	\$85,042.10	\$40.00	\$83,600.00
107	8B20MPT	5	Each	Placing and Removing Temporary Impact Attenuator	\$1,200.00	\$6,000.00	\$1,665.00	\$8,325.00	\$2,500.00	\$12,500.00	\$1,086.30	\$5,431.50	\$300.00	\$1,500.00
108	8A35MPT	20	Day	Placing and Removing Portable Variable Message Sign	\$100.00	\$2,000.00	\$135.00	\$2,700.00	\$800.00	\$16,000.00	\$69.70	\$1,394.00	\$65.00	\$1,300.00
109	8B26MPT	190	Each	Installation, Maintenance, and Removal of Lane Closing	\$1,600.00	\$304,000.00	\$500.00	\$95,000.00	\$2,200.00	\$418,000.00	\$3,582.97	\$680,764.30	\$2,000.00	\$380,000.00
110	8B18MPT	2	Each	Furnishing Temporary Impact Attenuator	\$2,313.80	\$4,627.60	\$4,000.00	\$8,000.00	\$2,500.00	\$5,000.00	\$6,769.54	\$13,539.08	\$7,500.00	\$15,000.00
111	8B19MPT	200	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$1.00	\$200.00	\$45.00	\$9,000.00	\$100.00	\$20,000.00	\$149.78	\$29,956.00	\$75.00	\$15,000.00
112	8B34MPT	2,070.00	L.F.	Modular Glare Screen System	\$10.00	\$20,700.00	\$12.00	\$24,840.00	\$15.00	\$31,050.00	\$20.18	\$41,772.60	\$20.00	\$41,400.00
113	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$80,000.00	\$80,000.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00
114	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$6,000.00	\$6,000.00	\$11,000.00	\$11,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00
115	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$8,500.00	\$8,500.00	\$54,000.00	\$54,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$60,000.00	\$60,000.00
116	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$70,000.00	\$70,000.00	\$55,000.00	\$55,000.00	\$30,000.00	\$30,000.00
117	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$17,000.00	\$17,000.00	\$16,000.00	\$16,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00
118	8C26MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 6	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$70,000.00	\$70,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
119	8C27MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 7	\$15,000.00	\$15,000.00	\$12,000.00	\$12,000.00	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00
120	8C28MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 8	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$90,000.00	\$90,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00
121	8C29MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 9	\$5,000.00	\$5,000.00	\$1,250.00	\$1,250.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00
122	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00
Base Total						\$4,917,558.92		\$4,987,595.20		\$6,167,000.00		\$6,464,840.00		\$7,327,197.50