

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$1,000,000.00	\$1,000,000.00	\$1,058,557.37	\$1,058,557.37	\$600,000.00	\$600,000.00	\$1,200,000.00	\$1,200,000.00	\$716,000.00	\$716,000.00	\$1,419,382.00	\$1,419,382.00
2	1D10MOB	1	L.S.	Mobilization	\$4,900,000.00	\$4,900,000.00	\$5,000,000.00	\$5,000,000.00	\$5,000,000.00	\$5,000,000.00	\$5,170,000.00	\$5,170,000.00	\$5,500,000.00	\$5,500,000.00	\$5,655,000.00	\$5,655,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$150,000.00	\$150,000.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$47,965.00	\$47,965.00
4	1HFP400	1	L.S.	Fuel Price Adjustment (This Is A No-Bid, Lump Sum Item For This Contract. The Lump Sum Price Is \$400,000. Enter A Unit Price Of \$400,000 As Your Bid For This Item.)	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$2,550,000.00	\$2,550,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00	\$2,650,000.00	\$2,650,000.00	\$2,789,000.00	\$2,789,000.00	\$845,000.00	\$845,000.00
6	2A06CAG	15	Each	Sealing of Abandoned Well	\$800.00	\$12,000.00	\$1,000.00	\$15,000.00	\$1,100.00	\$16,500.00	\$800.00	\$12,000.00	\$815.00	\$12,225.00	\$1,585.00	\$23,775.00
7	2B02REX	222,924.00	C.Y.	Roadway Excavation, Earth	\$8.10	\$1,805,684.40	\$12.00	\$2,675,088.00	\$16.50	\$3,678,246.00	\$8.90	\$1,984,023.60	\$11.00	\$2,452,164.00	\$0.01	\$2,229.24
8	2B10CPR	9	S.Y.	Removal of Concrete Pavement	\$287.00	\$2,583.00	\$200.00	\$1,800.00	\$50.00	\$450.00	\$150.00	\$1,350.00	\$210.00	\$1,890.00	\$300.00	\$2,700.00
9	2B15STS	41,544.00	C.Y.	Stripping Topsoil	\$5.50	\$228,492.00	\$7.00	\$290,808.00	\$9.00	\$373,896.00	\$8.00	\$332,352.00	\$10.00	\$415,440.00	\$15.30	\$635,623.20
10	2C01EMB	184,959.00	C.Y.	Embankment, Common	\$1.35	\$249,694.65	\$7.00	\$1,294,713.00	\$4.50	\$832,315.50	\$4.00	\$739,836.00	\$3.50	\$647,356.50	\$13.00	\$2,404,467.00
11	2C02EMB	86,060.00	C.Y.	Embankment, Grade A	\$22.00	\$1,893,320.00	\$24.00	\$2,065,440.00	\$25.00	\$2,151,500.00	\$24.35	\$2,095,561.00	\$22.00	\$1,893,320.00	\$30.00	\$2,581,800.00
12	2C04EMB	8,674.00	C.Y.	Porous Fill	\$58.00	\$503,092.00	\$45.00	\$390,330.00	\$60.00	\$520,440.00	\$45.00	\$390,330.00	\$55.00	\$477,070.00	\$54.75	\$474,901.50
13	2D01DAM	1	L.S.	Cofferdam No. 1	\$475,000.00	\$475,000.00	\$450,000.00	\$450,000.00	\$550,000.00	\$550,000.00	\$850,000.00	\$850,000.00	\$400,000.00	\$400,000.00	\$800,000.00	\$800,000.00
14	2D02DAM	1	L.S.	Cofferdam No. 2	\$475,000.00	\$475,000.00	\$450,000.00	\$450,000.00	\$475,000.00	\$475,000.00	\$800,000.00	\$800,000.00	\$275,000.00	\$275,000.00	\$800,000.00	\$800,000.00
15	2E01FEX	9,608.00	C.Y.	Foundataion Excavation	\$55.00	\$528,440.00	\$20.00	\$192,160.00	\$16.50	\$158,532.00	\$17.60	\$169,100.80	\$38.00	\$365,104.00	\$23.40	\$224,827.20
16	2G00002	1,100.00	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$70.00	\$77,000.00	\$50.00	\$55,000.00	\$50.00	\$55,000.00	\$58.00	\$63,800.00	\$48.00	\$52,800.00	\$83.25	\$91,575.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
17	2G00016	1,100.00	Ton	Riprap Stone Slope Protection, 24" Thick (D50=12")	\$65.00	\$71,500.00	\$50.00	\$55,000.00	\$50.00	\$55,000.00	\$58.00	\$63,800.00	\$60.00	\$66,000.00	\$79.55	\$87,505.00
18	2G00044	5,800.00	Ton	Riprap Stone Slope Protection, 36" Thick (D50=18")	\$76.00	\$440,800.00	\$50.00	\$290,000.00	\$60.00	\$348,000.00	\$55.00	\$319,000.00	\$65.00	\$377,000.00	\$64.10	\$371,780.00
19	2G00045	2,600.00	Ton	Riprap Stone Slope Protection, 48" Thick (D50=24")	\$74.00	\$192,400.00	\$80.00	\$208,000.00	\$60.00	\$156,000.00	\$100.00	\$260,000.00	\$78.00	\$202,800.00	\$70.05	\$182,130.00
20	2G00022	500	Ton	Riprap Stone Scour Hole, 12" Thick, D50=6"	\$99.00	\$49,500.00	\$50.00	\$25,000.00	\$125.00	\$62,500.00	\$75.00	\$37,500.00	\$125.00	\$62,500.00	\$88.70	\$44,350.00
21	2G00033	110	Ton	Riprap Stone Scour Hole, 18" Thick, D50=9"	\$110.00	\$12,100.00	\$50.00	\$5,500.00	\$60.00	\$6,600.00	\$60.00	\$6,600.00	\$110.00	\$12,100.00	\$100.45	\$11,049.50
22	2H00007	66,640.00	L.F.	Heavy Duty Silt Fence, Black	\$3.75	\$249,900.00	\$6.00	\$399,840.00	\$5.00	\$333,200.00	\$7.15	\$476,476.00	\$6.00	\$399,840.00	\$5.15	\$343,196.00
23	2H00011	150,417.00	S.Y.	Turf Reinforcement Matting	\$3.20	\$481,334.40	\$3.80	\$571,584.60	\$2.50	\$376,042.50	\$4.00	\$601,668.00	\$4.00	\$601,668.00	\$3.95	\$594,147.15
24	2H00015	140	S.F.	Inlet Filter, Type 1	\$11.00	\$1,540.00	\$10.00	\$1,400.00	\$25.00	\$3,500.00	\$11.00	\$1,540.00	\$14.00	\$1,960.00	\$18.05	\$2,527.00
25	2H00016	407	Each	Inlet Filter, Type 2	\$150.00	\$61,050.00	\$80.00	\$32,560.00	\$75.00	\$30,525.00	\$125.00	\$50,875.00	\$158.00	\$64,306.00	\$185.35	\$75,437.45
26	2H00018	10	Each	Sediment Control Bags	\$1,400.00	\$14,000.00	\$200.00	\$2,000.00	\$750.00	\$7,500.00	\$550.00	\$5,500.00	\$700.00	\$7,000.00	\$394.00	\$3,940.00
27	2H35TEC	995	L.F.	Floating Turbidity Barriers	\$18.75	\$18,656.25	\$30.00	\$29,850.00	\$5.00	\$4,975.00	\$50.50	\$50,247.50	\$27.00	\$26,865.00	\$20.52	\$20,417.40
28	2H45TEC	1,000.00	Ton	Construction Driveway	\$45.00	\$45,000.00	\$32.00	\$32,000.00	\$50.00	\$50,000.00	\$65.00	\$65,000.00	\$60.00	\$60,000.00	\$39.40	\$39,400.00
29	N2H0003	432	L.F.	Haybale Check Dam With Temporary Stone Outlet	\$40.00	\$17,280.00	\$20.00	\$8,640.00	\$25.00	\$10,800.00	\$24.00	\$10,368.00	\$58.00	\$25,056.00	\$21.50	\$9,288.00
30	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$400,000.00	\$400,000.00	\$225,000.00	\$225,000.00	\$170,000.00	\$170,000.00	\$85,000.00	\$85,000.00	\$215,000.00	\$215,000.00	\$240,000.00	\$240,000.00
31	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$400,000.00	\$400,000.00	\$225,000.00	\$225,000.00	\$170,000.00	\$170,000.00	\$85,000.00	\$85,000.00	\$215,000.00	\$215,000.00	\$240,000.00	\$240,000.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
46	2M00018	2	Each	Testing of Soils for Waste Classification (This is a NO-BID, Each item for this contract. The Each Unit Price is \$1,000. Enter a Unit Price of \$1,000 as your bid for this item.)	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
47	2M00019	50	Ton	Off-Site Disposal of ID-27 Waste (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$75. Enter a Unit Price of \$75 as your bid for this item.)	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00
48	2M00003	1	L.S.	Vibration and Movement Monitoring	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$15,626.00	\$15,626.00
49	3A05ABC	101	S.Y.	Aggregate Base Course, 5" Thick	\$14.00	\$1,414.00	\$10.00	\$1,010.00	\$8.00	\$808.00	\$19.20	\$1,939.20	\$20.00	\$2,020.00	\$32.25	\$3,257.25
50	3A06ABC	23,295.00	S.Y.	Aggregate Base Course, 6" Thick	\$5.75	\$133,946.25	\$6.00	\$139,770.00	\$7.25	\$168,888.75	\$7.85	\$182,865.75	\$10.00	\$232,950.00	\$7.20	\$167,724.00
51	3A08ABC	144,827.00	S.Y.	Aggregate Base Course, 8" Thick	\$6.75	\$977,582.25	\$8.50	\$1,231,029.50	\$8.50	\$1,231,029.50	\$6.10	\$883,444.70	\$10.00	\$1,448,270.00	\$10.00	\$1,448,270.00
52	3B21SUP	84,000.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$63.00	\$5,292,000.00	\$66.00	\$5,544,000.00	\$68.00	\$5,712,000.00	\$66.00	\$5,544,000.00	\$67.00	\$5,628,000.00	\$71.00	\$5,964,000.00
53	3B25SUP	42,835.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$83.00	\$3,555,305.00	\$86.00	\$3,683,810.00	\$78.00	\$3,341,130.00	\$87.40	\$3,743,779.00	\$87.00	\$3,726,645.00	\$97.00	\$4,154,995.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
54	3B33SUP	65,300.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$73.00	\$4,766,900.00	\$75.00	\$4,897,500.00	\$72.00	\$4,701,600.00	\$70.25	\$4,587,325.00	\$77.00	\$5,028,100.00	\$83.00	\$5,419,900.00
55	3B26TAC	32,000.00	Gallon	Tack Coat	\$0.01	\$320.00	\$1.00	\$32,000.00	\$3.00	\$96,000.00	\$5.25	\$168,000.00	\$0.01	\$320.00	\$3.68	\$117,760.00
56	3B1700APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$1,700,000. Enter a Unit Price of \$1,700,000 as your bid for this item.)	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00	\$1,700,000.00
57	3C01BRS	29,500.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$22.00	\$649,000.00	\$26.00	\$767,000.00	\$20.00	\$590,000.00	\$22.65	\$668,175.00	\$24.00	\$708,000.00	\$26.30	\$775,850.00
58	3D05APS	5,253.00	S.Y.	Bridge Approach Slab	\$385.00	\$2,022,405.00	\$250.00	\$1,313,250.00	\$350.00	\$1,838,550.00	\$312.00	\$1,638,936.00	\$370.00	\$1,943,610.00	\$339.00	\$1,780,767.00
59	3E20PMR	178,500.00	S.Y.	Pavement Removal, Variable Depth	\$3.30	\$589,050.00	\$3.60	\$642,600.00	\$3.25	\$580,125.00	\$2.50	\$446,250.00	\$4.00	\$714,000.00	\$5.02	\$896,070.00
60	3F01MRS	98,300.00	L.F.	Milled Rumble Strip	\$0.14	\$13,762.00	\$0.25	\$24,575.00	\$2.75	\$270,325.00	\$0.27	\$26,541.00	\$0.50	\$49,150.00	\$0.30	\$29,490.00
61	3I03SAS	39,000.00	Ton	Asphalt Rubber Open Graded Friction Course	\$117.00	\$4,563,000.00	\$120.00	\$4,680,000.00	\$125.00	\$4,875,000.00	\$136.25	\$5,313,750.00	\$147.50	\$5,752,500.00	\$135.00	\$5,265,000.00
62	4A00005	69	C.Y.	Concrete In Culvert	\$950.00	\$65,550.00	\$1,200.00	\$82,800.00	\$1,500.00	\$103,500.00	\$1,580.00	\$109,020.00	\$2,200.00	\$151,800.00	\$2,010.00	\$138,690.00
63	4A00018	39	C.Y.	Concrete in Wingwalls	\$600.00	\$23,400.00	\$1,000.00	\$39,000.00	\$1,500.00	\$58,500.00	\$1,045.00	\$40,755.00	\$2,100.00	\$81,900.00	\$1,730.00	\$67,470.00
64	4A01CCC	5	C.Y.	Concrete in CIP Collar	\$420.00	\$2,100.00	\$2,000.00	\$10,000.00	\$1,500.00	\$7,500.00	\$2,000.00	\$10,000.00	\$5,000.00	\$25,000.00	\$2,956.00	\$14,780.00
65	4A01CSH	37	C.Y.	Concrete In Structures, Headwalls	\$815.00	\$30,155.00	\$1,500.00	\$55,500.00	\$1,500.00	\$55,500.00	\$2,100.00	\$77,700.00	\$4,500.00	\$166,500.00	\$2,431.00	\$89,947.00
66	4A04STC	2,697.00	C.Y.	Concrete In Footings	\$265.00	\$714,705.00	\$400.00	\$1,078,800.00	\$550.00	\$1,483,350.00	\$500.00	\$1,348,500.00	\$460.00	\$1,240,620.00	\$417.00	\$1,124,649.00
67	4A10AAF	4,919.00	C.Y.	Concrete in Abutments Above Footings	\$550.00	\$2,705,450.00	\$700.00	\$3,443,300.00	\$750.00	\$3,689,250.00	\$700.00	\$3,443,300.00	\$850.00	\$4,181,150.00	\$617.00	\$3,035,023.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
68	4A10PAF	208	C.Y.	Concrete in Piers Above Footings	\$330.00	\$68,640.00	\$700.00	\$145,600.00	\$950.00	\$197,600.00	\$950.00	\$197,600.00	\$1,700.00	\$353,600.00	\$1,132.00	\$235,456.00
69	4A10RFS	657,740.00	Pound	Reinforcement Steel	\$1.35	\$887,949.00	\$1.40	\$920,836.00	\$1.60	\$1,052,384.00	\$1.35	\$887,949.00	\$1.50	\$986,610.00	\$1.35	\$887,949.00
70	4A11RFS	1,281,467.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.40	\$1,794,053.80	\$1.20	\$1,537,760.40	\$2.10	\$2,691,080.70	\$1.45	\$1,858,127.15	\$1.60	\$2,050,347.20	\$1.50	\$1,922,200.50
71	4A15DGR	4,217.00	Each	Drill and Grout Reinforcement Bars	\$25.00	\$105,425.00	\$18.00	\$75,906.00	\$25.00	\$105,425.00	\$35.00	\$147,595.00	\$70.00	\$295,190.00	\$50.40	\$212,536.80
72	N4A0001	10,384.00	S.Y.	Sawcut Grooved Deck Surface	\$3.95	\$41,016.80	\$7.50	\$77,880.00	\$7.50	\$77,880.00	\$3.00	\$31,152.00	\$7.00	\$72,688.00	\$9.99	\$103,736.16
73	N4A0003	2,017.00	L.F.	Strip Seal Expansion Joints, 4" Movement	\$215.00	\$433,655.00	\$240.00	\$484,080.00	\$250.00	\$504,250.00	\$226.00	\$455,842.00	\$400.00	\$806,800.00	\$285.25	\$575,349.25
74	4ZN0082	202	S.Y.	Precast Concrete Lagging	\$640.00	\$129,280.00	\$250.00	\$50,500.00	\$335.00	\$67,670.00	\$350.00	\$70,700.00	\$400.00	\$80,800.00	\$673.00	\$135,946.00
75	4C01SSC	40,631.00	Each	Shear Connectors	\$4.10	\$166,587.10	\$4.60	\$186,902.60	\$4.20	\$170,650.20	\$3.50	\$142,208.50	\$6.50	\$264,101.50	\$2.65	\$107,672.15
76	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00	\$225,000.00	\$225,000.00	\$150,000.00	\$150,000.00	\$370,000.00	\$370,000.00	\$177,810.00	\$177,810.00
77	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00	\$225,000.00	\$225,000.00	\$150,000.00	\$150,000.00	\$390,000.00	\$390,000.00	\$177,810.00	\$177,810.00
78	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$250,000.00	\$250,000.00	\$220,000.00	\$220,000.00	\$210,000.00	\$210,000.00	\$145,000.00	\$145,000.00	\$380,000.00	\$380,000.00	\$196,517.00	\$196,517.00
79	4CSSL04	1	L.S.	Structural Steel Structure No. 4	\$250,000.00	\$250,000.00	\$220,000.00	\$220,000.00	\$210,000.00	\$210,000.00	\$155,000.00	\$155,000.00	\$400,000.00	\$400,000.00	\$195,016.00	\$195,016.00
80	4CSSL05	1	L.S.	Structural Steel Structure No. 5	\$800,000.00	\$800,000.00	\$770,000.00	\$770,000.00	\$390,000.00	\$390,000.00	\$700,000.00	\$700,000.00	\$800,000.00	\$800,000.00	\$776,132.00	\$776,132.00
81	4CSSL06	1	L.S.	Structural Steel Structure No. 6	\$800,000.00	\$800,000.00	\$700,000.00	\$700,000.00	\$390,000.00	\$390,000.00	\$685,000.00	\$685,000.00	\$800,000.00	\$800,000.00	\$706,481.00	\$706,481.00
82	4CSSL07	1	L.S.	Structural Steel Structure No. 7	\$450,000.00	\$450,000.00	\$380,000.00	\$380,000.00	\$775,000.00	\$775,000.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00	\$393,561.00	\$393,561.00
83	4CSSL08	1	L.S.	Structural Steel Structure No. 8	\$600,000.00	\$600,000.00	\$490,000.00	\$490,000.00	\$765,000.00	\$765,000.00	\$295,000.00	\$295,000.00	\$490,000.00	\$490,000.00	\$532,894.00	\$532,894.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
84	4CSSL09	1	L.S.	Structural Steel Structure No. 9	\$2,000,000.00	\$2,000,000.00	\$1,650,000.00	\$1,650,000.00	\$1,650,000.00	\$1,650,000.00	\$1,266,000.00	\$1,266,000.00	\$1,675,000.00	\$1,675,000.00	\$1,645,852.00	\$1,645,852.00
85	4CSSL10	1	L.S.	Structural Steel Structure No. 10	\$2,000,000.00	\$2,000,000.00	\$1,730,000.00	\$1,730,000.00	\$1,675,000.00	\$1,675,000.00	\$1,375,000.00	\$1,375,000.00	\$1,650,000.00	\$1,650,000.00	\$1,768,457.00	\$1,768,457.00
86	4.00E+56	18,732.00	L.F.	Furnishing 12 3/4" Diameter Pipe Piles	\$30.00	\$561,960.00	\$40.00	\$749,280.00	\$35.00	\$655,620.00	\$31.00	\$580,692.00	\$36.00	\$674,352.00	\$34.85	\$652,810.20
87	4.00E+57	18,732.00	L.F.	Driving 12 3/4" Diameter Pipe Piles	\$25.00	\$468,300.00	\$33.00	\$618,156.00	\$32.00	\$599,424.00	\$29.00	\$543,228.00	\$8.00	\$149,856.00	\$33.60	\$629,395.20
88	N4E0003	728	L.F.	Test Piles For 12 3/4 Inch Diameter Steel Pipe Piles	\$130.00	\$94,640.00	\$120.00	\$87,360.00	\$75.00	\$54,600.00	\$90.00	\$65,520.00	\$120.00	\$87,360.00	\$103.55	\$75,384.40
89	N4E0005	220	Each	Point Reinforcement For 12 3/4 Inch Diameter Steel Pipe Piles	\$75.00	\$16,500.00	\$50.00	\$11,000.00	\$100.00	\$22,000.00	\$140.00	\$30,800.00	\$140.00	\$30,800.00	\$127.85	\$28,127.00
90	N4E0007	220	Each	Splices For 12 3/4 Inch Diameter Steel Pipe Piles	\$15.00	\$3,300.00	\$200.00	\$44,000.00	\$5.00	\$1,100.00	\$155.00	\$34,100.00	\$450.00	\$99,000.00	\$354.00	\$77,880.00
91	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$900,000.00	\$900,000.00	\$250,000.00	\$250,000.00	\$350,000.00	\$350,000.00	\$1,500,000.00	\$1,500,000.00	\$250,000.00	\$250,000.00	\$81,405.00	\$81,405.00
92	4E01PLT	8	Each	Dynamic Pile Load Tests	\$1,500.00	\$12,000.00	\$2,600.00	\$20,800.00	\$6,750.00	\$54,000.00	\$2,770.00	\$22,160.00	\$4,000.00	\$32,000.00	\$2,905.00	\$23,240.00
93	4F00019	1	L.S.	Remove Existing Sign Support Structures	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$27,000.00	\$27,000.00	\$40,000.00	\$40,000.00	\$22,000.00	\$22,000.00	\$26,315.79	\$26,315.79
94	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$70,000.00	\$70,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$85,000.00	\$85,000.00	\$72,000.00	\$72,000.00	\$84,210.53	\$84,210.53
95	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$85,000.00	\$85,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$85,000.00	\$85,000.00	\$73,000.00	\$73,000.00	\$84,210.53	\$84,210.53

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
96	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$70,000.00	\$70,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$85,000.00	\$85,000.00	\$70,000.00	\$70,000.00	\$84,210.53	\$84,210.53
97	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$72,000.00	\$72,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$85,000.00	\$85,000.00	\$73,000.00	\$73,000.00	\$84,210.53	\$84,210.53
98	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$72,000.00	\$72,000.00	\$85,000.00	\$85,000.00	\$82,500.00	\$82,500.00	\$86,000.00	\$86,000.00	\$73,000.00	\$73,000.00	\$86,315.79	\$86,315.79
99	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$78,000.00	\$78,000.00	\$85,000.00	\$85,000.00	\$82,500.00	\$82,500.00	\$95,000.00	\$95,000.00	\$77,000.00	\$77,000.00	\$86,315.79	\$86,315.79
100	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$78,000.00	\$78,000.00	\$85,000.00	\$85,000.00	\$82,500.00	\$82,500.00	\$95,000.00	\$95,000.00	\$77,000.00	\$77,000.00	\$86,315.79	\$86,315.79
101	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$243,000.00	\$243,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$220,000.00	\$220,000.00	\$250,000.00	\$250,000.00	\$250,532.00	\$250,532.00
102	4F33OSS	1	L.S.	Overhead Span Sign Support Structure No. 2	\$130,000.00	\$130,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00	\$170,000.00	\$170,000.00	\$173,322.00	\$173,322.00
103	4F34OSS	1	L.S.	Overhead Span Sign Support Structure No. 3	\$118,000.00	\$118,000.00	\$160,000.00	\$160,000.00	\$160,000.00	\$160,000.00	\$140,000.00	\$140,000.00	\$160,000.00	\$160,000.00	\$163,717.00	\$163,717.00
104	4F35OSS	1	L.S.	Overhead Span Sign Support Structure No. 4	\$242,000.00	\$242,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$220,000.00	\$220,000.00	\$250,000.00	\$250,000.00	\$250,532.00	\$250,532.00
105	4F36OSS	1	L.S.	Overhead Span Sign Support Structure No. 5	\$242,000.00	\$242,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$245,000.00	\$220,000.00	\$220,000.00	\$250,000.00	\$250,000.00	\$250,532.00	\$250,532.00
106	4F37OSS	1	L.S.	Overhead Span Sign Support Structure No. 6	\$250,000.00	\$250,000.00	\$285,000.00	\$285,000.00	\$285,000.00	\$285,000.00	\$250,000.00	\$250,000.00	\$280,000.00	\$280,000.00	\$294,736.84	\$294,736.84

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
107	4F11CSP	239	C.Y.	Concrete in Structures, Pedestals	\$700.00	\$167,300.00	\$810.00	\$193,590.00	\$825.00	\$197,175.00	\$750.00	\$179,250.00	\$1,500.00	\$358,500.00	\$842.11	\$201,264.29
108	4H11LEP	82	Each	Laminated Elastomeric Bearing Pad, 9" x 12"	\$3,500.00	\$287,000.00	\$2,800.00	\$229,600.00	\$1,750.00	\$143,500.00	\$2,390.00	\$195,980.00	\$2,300.00	\$188,600.00	\$1,873.20	\$153,602.40
109	4H15LEP	20	Each	Laminated Elastomeric Bearing Pad, 10" x 12"	\$3,500.00	\$70,000.00	\$2,800.00	\$56,000.00	\$1,900.00	\$38,000.00	\$2,430.00	\$48,600.00	\$2,300.00	\$46,000.00	\$2,134.76	\$42,695.20
110	4H16LEP	42	Each	Laminated Elastomeric Bearing Pad, 10" x 14"	\$3,500.00	\$147,000.00	\$2,800.00	\$117,600.00	\$2,100.00	\$88,200.00	\$2,660.00	\$111,720.00	\$2,400.00	\$100,800.00	\$2,308.54	\$96,958.68
111	4C43HMR	29	Each	HLMR Bearings, 50 Kips to 200 Kips, Type E1	\$6,000.00	\$174,000.00	\$4,200.00	\$121,800.00	\$2,400.00	\$69,600.00	\$2,930.00	\$84,970.00	\$3,200.00	\$92,800.00	\$2,799.93	\$81,197.97
112	4C44HMR	21	Each	HLMR Bearings, 50 Kips to 200 Kips, Type E2	\$6,000.00	\$126,000.00	\$4,200.00	\$88,200.00	\$2,400.00	\$50,400.00	\$2,900.00	\$60,900.00	\$3,200.00	\$67,200.00	\$2,865.31	\$60,171.51
113	4C45HMR	8	Each	HLMR Bearings, 50 Kips to 200 Kips, Type F1	\$6,000.00	\$48,000.00	\$4,500.00	\$36,000.00	\$2,400.00	\$19,200.00	\$2,490.00	\$19,920.00	\$2,750.00	\$22,000.00	\$2,898.70	\$23,189.60
114	4C46HMR	21	Each	HLMR Bearings, 200 Kips to 550 Kips, Type F1	\$6,000.00	\$126,000.00	\$4,200.00	\$88,200.00	\$2,400.00	\$50,400.00	\$2,930.00	\$61,530.00	\$3,200.00	\$67,200.00	\$2,965.25	\$62,270.25
115	4J01DAW	4,561.00	S.Y.	Damp-proofing	\$20.00	\$91,220.00	\$14.00	\$63,854.00	\$60.00	\$273,660.00	\$58.00	\$264,538.00	\$15.00	\$68,415.00	\$30.25	\$137,970.25
116	4O02TSP	15,898.00	S.F.	Temporary Sheeting to Remain in Place	\$25.00	\$397,450.00	\$65.00	\$1,033,370.00	\$40.00	\$635,920.00	\$43.25	\$687,588.50	\$50.00	\$794,900.00	\$25.00	\$397,450.00
117	4P03PSS	3,641.00	S.F.	Permanent Steel Sheeting, Type AZ26	\$25.00	\$91,025.00	\$50.00	\$182,050.00	\$40.00	\$145,640.00	\$40.00	\$145,640.00	\$40.00	\$145,640.00	\$25.00	\$91,025.00
118	4P15PCS	7,264.00	S.F.	Protective Coating	\$4.50	\$32,688.00	\$4.00	\$29,056.00	\$5.25	\$38,136.00	\$3.15	\$22,881.60	\$3.00	\$21,792.00	\$2.65	\$19,249.60
119	4R01SC1	248	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$300.00	\$74,400.00	\$225.00	\$55,800.00	\$245.00	\$60,760.00	\$300.00	\$74,400.00	\$550.00	\$136,400.00	\$138.95	\$34,459.60
120	4R02SC1	75	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$350.00	\$26,250.00	\$250.00	\$18,750.00	\$240.00	\$18,000.00	\$285.00	\$21,375.00	\$350.00	\$26,250.00	\$192.80	\$14,460.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
121	4R25BSR	9,869.00	S.F.	Substructure Membrane Waterproofing	\$6.95	\$68,589.55	\$12.00	\$118,428.00	\$8.75	\$86,353.75	\$11.50	\$113,493.50	\$8.00	\$78,952.00	\$9.50	\$93,755.50
122	4R50EXR	30	L.F.	Epoxy Resin Injection	\$150.00	\$4,500.00	\$250.00	\$7,500.00	\$305.00	\$9,150.00	\$130.00	\$3,900.00	\$300.00	\$9,000.00	\$149.55	\$4,486.50
123	4ZG01RET	3,500.00	S.F.	Retaining Wall, Location No. 1	\$90.00	\$315,000.00	\$70.00	\$245,000.00	\$95.00	\$332,500.00	\$0.01	\$35.00	\$85.00	\$297,500.00	\$87.29	\$305,515.00
124	4ZG02RET	3,200.00	S.F.	Retaining Wall, Location No. 2	\$95.00	\$304,000.00	\$70.00	\$224,000.00	\$95.00	\$304,000.00	\$0.01	\$32.00	\$100.00	\$320,000.00	\$89.35	\$285,920.00
125	4ZL0013	881	L.F.	Drilled Shaft for Sign Structures	\$575.00	\$506,575.00	\$520.00	\$458,120.00	\$515.00	\$453,715.00	\$500.00	\$440,500.00	\$750.00	\$660,750.00	\$536.84	\$472,956.04
126	4ZM03HPC	111	C.Y.	Concrete in Headblock, HPC	\$1,350.00	\$149,850.00	\$1,000.00	\$111,000.00	\$2,400.00	\$266,400.00	\$1,865.00	\$207,015.00	\$1,400.00	\$155,400.00	\$510.00	\$56,610.00
127	4ZM04HPC	665	C.Y.	Concrete in Parapet, HPC	\$750.00	\$498,750.00	\$800.00	\$532,000.00	\$790.00	\$525,350.00	\$920.00	\$611,800.00	\$825.00	\$548,625.00	\$898.00	\$597,170.00
128	4ZM06HPC	2,603.00	C.Y.	Concrete in Deck, HPC	\$1,020.00	\$2,655,060.00	\$800.00	\$2,082,400.00	\$700.00	\$1,822,100.00	\$1,320.00	\$3,435,960.00	\$1,100.00	\$2,863,300.00	\$1,133.00	\$2,949,199.00
129	4ZM10HPC	482	C.Y.	Sleeper Slab, HPC	\$325.00	\$156,650.00	\$450.00	\$216,900.00	\$360.00	\$173,520.00	\$775.00	\$373,550.00	\$400.00	\$192,800.00	\$500.00	\$241,000.00
130	4ZM08HPC	2,635.00	S.Y.	Relief Slab, 18" Thick, HPC	\$140.00	\$368,900.00	\$150.00	\$395,250.00	\$180.00	\$474,300.00	\$220.00	\$579,700.00	\$175.00	\$461,125.00	\$133.55	\$351,904.25
131	4ZN00SSP	802	L.F.	Steel Soldier Piles	\$48.00	\$38,496.00	\$150.00	\$120,300.00	\$115.00	\$92,230.00	\$112.00	\$89,824.00	\$100.00	\$80,200.00	\$58.10	\$46,596.20
132	4ZN01TOB	1	L.S.	Temporary Overbuild Structure No. 1	\$935,000.00	\$935,000.00	\$700,000.00	\$700,000.00	\$650,000.00	\$650,000.00	\$1,165,000.00	\$1,165,000.00	\$950,000.00	\$950,000.00	\$2,000,000.00	\$2,000,000.00
133	4ZN02TOB	1	L.S.	Temporary Overbuild Structure No. 2	\$1,090,000.00	\$1,090,000.00	\$850,000.00	\$850,000.00	\$700,000.00	\$700,000.00	\$1,100,000.00	\$1,100,000.00	\$1,200,000.00	\$1,200,000.00	\$1,500,000.00	\$1,500,000.00
134	4ZN03TOB	1	L.S.	Temporary Overbuild Structure No. 3	\$1,075,000.00	\$1,075,000.00	\$1,200,000.00	\$1,200,000.00	\$925,000.00	\$925,000.00	\$1,290,000.00	\$1,290,000.00	\$1,750,000.00	\$1,750,000.00	\$2,000,000.00	\$2,000,000.00
135	4ZN04TOB	1	L.S.	Temporary Overbuild Structure No. 4	\$1,925,000.00	\$1,925,000.00	\$1,900,000.00	\$1,900,000.00	\$925,000.00	\$925,000.00	\$1,815,000.00	\$1,815,000.00	\$2,800,000.00	\$2,800,000.00	\$2,000,000.00	\$2,000,000.00
136	5A00004	899	L.F.	8" Outlet Pipe	\$20.00	\$17,980.00	\$22.00	\$19,778.00	\$10.00	\$8,990.00	\$30.00	\$26,970.00	\$38.00	\$34,162.00	\$14.25	\$12,810.75
137	5A08PUD	44,452.00	L.F.	8" Pipe Underdrain	\$19.75	\$877,927.00	\$22.00	\$977,944.00	\$17.00	\$755,684.00	\$25.15	\$1,117,967.80	\$22.00	\$977,944.00	\$25.86	\$1,149,528.72

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
138	5B00071	1,767.00	L.F.	8" Perforated High Density Polyethylene Pipe	\$26.00	\$45,942.00	\$20.00	\$35,340.00	\$24.00	\$42,408.00	\$22.30	\$39,404.10	\$35.00	\$61,845.00	\$25.80	\$45,588.60
139	5A00012	4,108.00	S.Y.	Bio-Retention System	\$19.00	\$78,052.00	\$55.00	\$225,940.00	\$65.00	\$267,020.00	\$49.00	\$201,292.00	\$45.00	\$184,860.00	\$63.65	\$261,474.20
140	5B00014	207	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$100.00	\$20,700.00	\$180.00	\$37,260.00	\$88.00	\$18,216.00	\$169.00	\$34,983.00	\$115.00	\$23,805.00	\$202.00	\$41,814.00
141	5B00042	134	L.F.	29"x45" Reinforced Concrete Elliptical Pipe	\$165.00	\$22,110.00	\$180.00	\$24,120.00	\$130.00	\$17,420.00	\$142.00	\$19,028.00	\$135.00	\$18,090.00	\$183.40	\$24,575.60
142	5B00057	1	Each	29" X 45" Reinforced Concrete Elliptical Flared End Sections	\$5,100.00	\$5,100.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,675.00	\$2,675.00	\$3,250.00	\$3,250.00	\$4,086.00	\$4,086.00
143	5D00001	1,123.00	C.Y.	Fill Abandoned Pipe	\$97.00	\$108,931.00	\$220.00	\$247,060.00	\$175.00	\$196,525.00	\$228.00	\$256,044.00	\$175.00	\$196,525.00	\$102.72	\$115,354.56
144	5B00083	152	L.F.	132" Centrifugally Cast Concrete Pipe	\$2,200.00	\$334,400.00	\$2,600.00	\$395,200.00	\$2,000.00	\$304,000.00	\$2,500.00	\$380,000.00	\$3,000.00	\$456,000.00	\$2,491.00	\$378,632.00
145	5B00084	207	L.F.	142" X 90" Centrifugally Cast Concrete Pipe	\$2,300.00	\$476,100.00	\$2,700.00	\$558,900.00	\$2,350.00	\$486,450.00	\$2,800.00	\$579,600.00	\$3,000.00	\$621,000.00	\$2,623.00	\$542,961.00
146	5B00PPJ	4	Each	Patch Pipe Joints	\$400.00	\$1,600.00	\$500.00	\$2,000.00	\$750.00	\$3,000.00	\$1,000.00	\$4,000.00	\$5,000.00	\$20,000.00	\$920.00	\$3,680.00
147	5B12RC3	42	L.F.	12" Reinforced Concrete Pipe	\$75.00	\$3,150.00	\$70.00	\$2,940.00	\$50.00	\$2,100.00	\$44.00	\$1,848.00	\$90.00	\$3,780.00	\$172.90	\$7,261.80
148	5B15RC3	19,063.00	L.F.	15" Reinforced Concrete Pipe	\$32.00	\$610,016.00	\$55.00	\$1,048,465.00	\$55.00	\$1,048,465.00	\$50.50	\$962,681.50	\$40.00	\$762,520.00	\$74.19	\$1,414,283.97
149	5B15RCE	25	Each	15" Reinforced Concrete Flared End Section	\$1,250.00	\$31,250.00	\$600.00	\$15,000.00	\$475.00	\$11,875.00	\$653.00	\$16,325.00	\$1,200.00	\$30,000.00	\$1,378.00	\$34,450.00
150	5B18RC3	4,964.00	L.F.	18" Reinforced Concrete Pipe	\$34.00	\$168,776.00	\$58.00	\$287,912.00	\$58.00	\$287,912.00	\$55.00	\$273,020.00	\$45.00	\$223,380.00	\$70.10	\$347,976.40

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
151	5B18RCE	5	Each	18" Reinforced Concrete Flared End Section	\$1,500.00	\$7,500.00	\$500.00	\$2,500.00	\$575.00	\$2,875.00	\$710.00	\$3,550.00	\$1,300.00	\$6,500.00	\$1,682.00	\$8,410.00
152	5B21RC3	1,703.00	L.F.	21" Reinforced Concrete Pipe, Class III	\$40.00	\$68,120.00	\$60.00	\$102,180.00	\$62.00	\$105,586.00	\$70.00	\$119,210.00	\$50.00	\$85,150.00	\$71.35	\$121,509.05
153	5B21FCE	5	Each	21" Reinforced Concrete Flared End Sections	\$2,100.00	\$10,500.00	\$650.00	\$3,250.00	\$750.00	\$3,750.00	\$900.00	\$4,500.00	\$1,500.00	\$7,500.00	\$2,151.00	\$10,755.00
154	5B24RC3	3,402.00	L.F.	24" Reinforced Concrete Pipe	\$51.00	\$173,502.00	\$60.00	\$204,120.00	\$65.00	\$221,130.00	\$74.00	\$251,748.00	\$60.00	\$204,120.00	\$69.25	\$235,588.50
155	5B24RCE	4	Each	24" Reinforced Concrete Flared End Sections	\$2,200.00	\$8,800.00	\$900.00	\$3,600.00	\$1,000.00	\$4,000.00	\$1,250.00	\$5,000.00	\$1,800.00	\$7,200.00	\$2,446.00	\$9,784.00
156	5B30RC3	1,208.00	L.F.	30" Reinforced Concrete Pipe, Class III	\$93.00	\$112,344.00	\$80.00	\$96,640.00	\$75.00	\$90,600.00	\$100.00	\$120,800.00	\$80.00	\$96,640.00	\$93.35	\$112,766.80
157	5B30RCE	2	Each	30" Reinforced Concrete Flared End Sections	\$2,500.00	\$5,000.00	\$1,500.00	\$3,000.00	\$1,350.00	\$2,700.00	\$1,520.00	\$3,040.00	\$2,000.00	\$4,000.00	\$4,050.00	\$8,100.00
158	5B36RC3	923	L.F.	36" Reinforced Concrete Pipe, Class III	\$79.00	\$72,917.00	\$100.00	\$92,300.00	\$95.00	\$87,685.00	\$113.50	\$104,760.50	\$90.00	\$83,070.00	\$95.45	\$88,100.35
159	5B00001	1	Each	36" Reinforced Concrete Flared End Section	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00	\$1,750.00	\$1,750.00	\$1,845.00	\$1,845.00	\$2,400.00	\$2,400.00	\$4,470.00	\$4,470.00
160	5B42RC3	1,702.00	L.F.	42" Reinforced Concrete Pipe	\$91.00	\$154,882.00	\$120.00	\$204,240.00	\$135.00	\$229,770.00	\$146.50	\$249,343.00	\$120.00	\$204,240.00	\$119.06	\$202,640.12
161	5B48RC3	571	L.F.	48" Reinforced Concrete Pipe, Class III	\$103.00	\$58,813.00	\$125.00	\$71,375.00	\$150.00	\$85,650.00	\$167.50	\$95,642.50	\$130.00	\$74,230.00	\$131.70	\$75,200.70
162	5C00004	15	Each	Outlet Control Structure	\$9,500.00	\$142,500.00	\$8,000.00	\$120,000.00	\$13,000.00	\$195,000.00	\$18,000.00	\$270,000.00	\$20,000.00	\$300,000.00	\$13,397.00	\$200,955.00
163	5C00027	7	Each	Drainage Chamber	\$6,400.00	\$44,800.00	\$3,500.00	\$24,500.00	\$5,000.00	\$35,000.00	\$8,920.00	\$62,440.00	\$5,500.00	\$38,500.00	\$6,030.00	\$42,210.00
164	5C00038	3	Each	Inlets, Type E-1	\$4,900.00	\$14,700.00	\$2,000.00	\$6,000.00	\$6,750.00	\$20,250.00	\$4,395.00	\$13,185.00	\$3,500.00	\$10,500.00	\$4,535.00	\$13,605.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
165	5C01NE2	8	Each	Inlet Type E-2	\$4,200.00	\$33,600.00	\$2,000.00	\$16,000.00	\$5,275.00	\$42,200.00	\$4,000.00	\$32,000.00	\$3,600.00	\$28,800.00	\$4,921.00	\$39,368.00
166	5C01ND1	32	Each	Inlet, Type D1	\$2,800.00	\$89,600.00	\$1,800.00	\$57,600.00	\$1,750.00	\$56,000.00	\$2,975.00	\$95,200.00	\$2,200.00	\$70,400.00	\$2,351.00	\$75,232.00
167	5C01ND2	201	Each	Inlet, Type D2	\$3,700.00	\$743,700.00	\$2,500.00	\$502,500.00	\$2,300.00	\$462,300.00	\$3,695.00	\$742,695.00	\$2,800.00	\$562,800.00	\$3,267.00	\$656,667.00
168	5C05NG1	10	Each	New Inlet Frame & Grate, Type G-1	\$860.00	\$8,600.00	\$800.00	\$8,000.00	\$975.00	\$9,750.00	\$815.00	\$8,150.00	\$1,100.00	\$11,000.00	\$1,099.00	\$10,990.00
169	5C05NG2	75	Each	New Inlet Frame & Grate, Type G-2	\$1,200.00	\$90,000.00	\$1,200.00	\$90,000.00	\$1,350.00	\$101,250.00	\$1,340.00	\$100,500.00	\$1,400.00	\$105,000.00	\$1,469.00	\$110,175.00
170	5C10INT	2	Each	Inlet Converted to Manhole	\$1,800.00	\$3,600.00	\$1,600.00	\$3,200.00	\$2,500.00	\$5,000.00	\$3,190.00	\$6,380.00	\$2,200.00	\$4,400.00	\$2,778.00	\$5,556.00
171	5C10ND2	4	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$1,400.00	\$5,600.00	\$2,000.00	\$8,000.00	\$2,200.00	\$8,800.00	\$2,520.00	\$10,080.00	\$1,900.00	\$7,600.00	\$2,709.00	\$10,836.00
172	5C20NP1	37	Each	Manhole, Type P-1	\$2,600.00	\$96,200.00	\$2,000.00	\$74,000.00	\$1,950.00	\$72,150.00	\$3,940.00	\$145,780.00	\$3,200.00	\$118,400.00	\$2,911.00	\$107,707.00
173	5C20NP2	14	Each	Manhole, Type P-2	\$3,900.00	\$54,600.00	\$2,800.00	\$39,200.00	\$2,750.00	\$38,500.00	\$5,500.00	\$77,000.00	\$4,500.00	\$63,000.00	\$4,589.00	\$64,246.00
174	5C00047	11	Each	Manhole, Type P-3	\$6,300.00	\$69,300.00	\$3,000.00	\$33,000.00	\$7,200.00	\$79,200.00	\$13,000.00	\$143,000.00	\$8,200.00	\$90,200.00	\$7,617.00	\$83,787.00
175	5C40RSF	3	Each	Reset Frame	\$600.00	\$1,800.00	\$600.00	\$1,800.00	\$700.00	\$2,100.00	\$500.00	\$1,500.00	\$800.00	\$2,400.00	\$1,101.00	\$3,303.00
176	5D10INC	38	C.Y.	Incidental Concrete	\$900.00	\$34,200.00	\$1,500.00	\$57,000.00	\$350.00	\$13,300.00	\$1,990.00	\$75,620.00	\$1,700.00	\$64,600.00	\$2,203.00	\$83,714.00
177	5E01ALC	26,900.00	L.F.	Asphalt Concrete Lip Curb	\$6.50	\$174,850.00	\$7.50	\$201,750.00	\$8.50	\$228,650.00	\$9.25	\$248,825.00	\$7.50	\$201,750.00	\$7.35	\$197,715.00
178	5B00085	1,700.00	L.F.	24" x 12" Asphalt Concrete Sloping Curb	\$9.00	\$15,300.00	\$25.00	\$42,500.00	\$25.00	\$42,500.00	\$17.75	\$30,175.00	\$7.50	\$12,750.00	\$24.45	\$41,565.00
179	5H01CMB	120	L.F.	Concrete Median Barrier, Roadway	\$225.00	\$27,000.00	\$150.00	\$18,000.00	\$150.00	\$18,000.00	\$175.00	\$21,000.00	\$150.00	\$18,000.00	\$291.00	\$34,920.00
180	5I16REL	2	Each	Relocate Sign Panels	\$6,000.00	\$12,000.00	\$760.00	\$1,520.00	\$755.00	\$1,510.00	\$775.00	\$1,550.00	\$5,000.00	\$10,000.00	\$4,840.00	\$9,680.00
181	5I01SNP	5,748.00	S.F.	Sign Panels	\$33.00	\$189,684.00	\$36.00	\$206,928.00	\$36.00	\$206,928.00	\$36.00	\$206,928.00	\$23.00	\$132,204.00	\$36.84	\$211,756.32
182	N5I0002	977	L.F.	Timber Posts	\$29.00	\$28,333.00	\$31.00	\$30,287.00	\$32.00	\$31,264.00	\$31.00	\$30,287.00	\$70.00	\$68,390.00	\$31.50	\$30,775.50
183	5J00FGT	51	Each	Flared Guide Rail Terminal	\$1,900.00	\$96,900.00	\$2,000.00	\$102,000.00	\$1,950.00	\$99,450.00	\$2,000.00	\$102,000.00	\$2,000.00	\$102,000.00	\$1,906.00	\$97,206.00
184	5J01PCA	22	Each	Parapet Connection, Type A	\$1,550.00	\$34,100.00	\$1,700.00	\$37,400.00	\$1,625.00	\$35,750.00	\$1,700.00	\$37,400.00	\$2,200.00	\$48,400.00	\$1,684.21	\$37,052.62
185	5J01PCB	20	Each	Parapet Connection, Type B	\$240.00	\$4,800.00	\$260.00	\$5,200.00	\$255.00	\$5,100.00	\$260.00	\$5,200.00	\$250.00	\$5,000.00	\$263.16	\$5,263.20

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
186	5J01RBG	42,970.00	L.F.	Removal of Beam Guide rail	\$0.50	\$21,485.00	\$1.00	\$42,970.00	\$0.50	\$21,485.00	\$0.10	\$4,297.00	\$2.00	\$85,940.00	\$0.11	\$4,726.70
187	5J01RSG	2,000.00	L.F.	Reset Beam Guide Rail	\$8.00	\$16,000.00	\$9.00	\$18,000.00	\$8.25	\$16,500.00	\$8.25	\$16,500.00	\$5.00	\$10,000.00	\$8.42	\$16,840.00
188	5J01RGR	2,600.00	L.F.	Raise Beam Guide Rail	\$6.00	\$15,600.00	\$7.00	\$18,200.00	\$6.25	\$16,250.00	\$6.25	\$16,250.00	\$2.50	\$6,500.00	\$6.32	\$16,432.00
189	5J01RPW	56	Each	Beam Guide Rail Post Weldment	\$285.00	\$15,960.00	\$290.00	\$16,240.00	\$260.00	\$14,560.00	\$260.00	\$14,560.00	\$300.00	\$16,800.00	\$274.00	\$15,344.00
190	5J52ABG	54	Each	Beam Guide Rail Anchorage	\$600.00	\$32,400.00	\$620.00	\$33,480.00	\$615.00	\$33,210.00	\$650.00	\$35,100.00	\$600.00	\$32,400.00	\$631.58	\$34,105.32
191	5J52BGD	633	L.F.	Beam Guide Rail, Dual-Faced	\$23.00	\$14,559.00	\$24.00	\$15,192.00	\$25.00	\$15,825.00	\$24.00	\$15,192.00	\$25.00	\$15,825.00	\$24.21	\$15,324.93
192	5J52BGR	56,145.00	L.F.	Beam Guide Rail	\$15.15	\$850,596.75	\$16.00	\$898,320.00	\$16.00	\$898,320.00	\$15.25	\$856,211.25	\$20.00	\$1,122,900.00	\$16.32	\$916,286.40
193	5J00007	1	Each	Telescoping Guide Rail End Terminal	\$4,000.00	\$4,000.00	\$4,100.00	\$4,100.00	\$3,650.00	\$3,650.00	\$3,600.00	\$3,600.00	\$3,800.00	\$3,800.00	\$3,823.00	\$3,823.00
194	5K00001	13,000.00	L.F.	Chain Link Fence, Type II, 84" High	\$14.75	\$191,750.00	\$19.00	\$247,000.00	\$15.00	\$195,000.00	\$15.50	\$201,500.00	\$16.00	\$208,000.00	\$15.70	\$204,100.00
195	5K00002	5	Each	Vehicular Gate, Type II, 84" High, 12' Wide	\$995.00	\$4,975.00	\$1,200.00	\$6,000.00	\$1,100.00	\$5,500.00	\$1,200.00	\$6,000.00	\$1,100.00	\$5,500.00	\$1,057.00	\$5,285.00
196	5O01CAW	6	Each	Delineator, Type CA-W	\$40.00	\$240.00	\$42.00	\$252.00	\$42.00	\$252.00	\$41.00	\$246.00	\$60.00	\$360.00	\$42.00	\$252.00
197	5O01CAY	8	Each	Delineator, Type CA-Y	\$40.00	\$320.00	\$42.00	\$336.00	\$42.00	\$336.00	\$41.00	\$328.00	\$60.00	\$480.00	\$42.00	\$336.00
198	5O01PAW	202	Each	Delineator, Type PA-W	\$35.00	\$7,070.00	\$36.00	\$7,272.00	\$37.00	\$7,474.00	\$36.00	\$7,272.00	\$45.00	\$9,090.00	\$36.75	\$7,423.50
199	5O01PAY	205	Each	Delineator, Type PA-Y	\$35.00	\$7,175.00	\$36.00	\$7,380.00	\$37.00	\$7,585.00	\$36.00	\$7,380.00	\$45.00	\$9,225.00	\$36.75	\$7,533.75
200	5P01CMT	2,220.00	L.F.	Preformed Contrast Marking Tape	\$4.63	\$10,278.60	\$6.00	\$13,320.00	\$6.00	\$13,320.00	\$6.00	\$13,320.00	\$5.00	\$11,100.00	\$4.90	\$10,878.00
201	5P01DMG	2,220.00	L.F.	Diamond Grinding	\$2.75	\$6,105.00	\$3.00	\$6,660.00	\$2.10	\$4,662.00	\$2.10	\$4,662.00	\$3.00	\$6,660.00	\$2.90	\$6,438.00
202	5P01ECS	2,220.00	L.F.	Epoxy Resin Contrast Stripe	\$1.44	\$3,196.80	\$2.00	\$4,440.00	\$1.60	\$3,552.00	\$1.60	\$3,552.00	\$1.50	\$3,330.00	\$1.50	\$3,330.00
203	5P14TMP	189,000.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$0.57	\$107,730.00	\$1.90	\$359,100.00	\$1.85	\$349,650.00	\$1.90	\$359,100.00	\$0.60	\$113,400.00	\$0.60	\$113,400.00
204	5P11REM	416,000.00	L.F.	Striping and Marking Removal, Mechanical	\$0.35	\$145,600.00	\$0.50	\$208,000.00	\$0.50	\$208,000.00	\$0.47	\$195,520.00	\$0.40	\$166,400.00	\$0.37	\$153,920.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
205	5P12REM	104,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.44	\$45,760.00	\$0.60	\$62,400.00	\$0.60	\$62,400.00	\$0.60	\$62,400.00	\$0.50	\$52,000.00	\$0.45	\$46,800.00
206	5P20LLS	13,400.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.11	\$1,474.00	\$0.40	\$5,360.00	\$0.35	\$4,690.00	\$0.35	\$4,690.00	\$1.60	\$21,440.00	\$1.60	\$21,440.00
207	5P21LLS	616,000.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.59	\$363,440.00	\$0.58	\$357,280.00	\$0.60	\$369,600.00	\$0.57	\$351,120.00	\$0.60	\$369,600.00	\$0.60	\$369,600.00
208	5Q02FOF	2	Each	Furnish Field Office, Type F	\$95,000.00	\$190,000.00	\$110,000.00	\$220,000.00	\$75,000.00	\$150,000.00	\$120,000.00	\$240,000.00	\$125,000.00	\$250,000.00	\$60,463.00	\$120,926.00
209	5Q02MFF	27	Month	Maintain Field Office, Type F	\$3,200.00	\$86,400.00	\$3,800.00	\$102,600.00	\$3,500.00	\$94,500.00	\$3,000.00	\$81,000.00	\$15,000.00	\$405,000.00	\$4,930.00	\$133,110.00
210	5V01PIT	30	Each	Test Pits	\$350.00	\$10,500.00	\$800.00	\$24,000.00	\$575.00	\$17,250.00	\$825.00	\$24,750.00	\$600.00	\$18,000.00	\$783.00	\$23,490.00
211	5V02PIT	30	L.F.	Test Pit Extra Depth	\$100.00	\$3,000.00	\$500.00	\$15,000.00	\$75.00	\$2,250.00	\$130.00	\$3,900.00	\$500.00	\$15,000.00	\$78.30	\$2,349.00
212	5X00002	1	Each	Quadguard Impact Attenuator, 9 Bays, 24" Wide	\$24,000.00	\$24,000.00	\$40,000.00	\$40,000.00	\$31,000.00	\$31,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$35,340.00	\$35,340.00
213	5X06FTA	14	Each	Furnishing Temporary Impact Attenuator, Quadguard, 5 Bays, 24" Wide	\$6,000.00	\$84,000.00	\$19,000.00	\$266,000.00	\$27,500.00	\$385,000.00	\$18,000.00	\$252,000.00	\$20,000.00	\$280,000.00	\$19,757.00	\$276,598.00
214	5X02FTA	2	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$6,000.00	\$12,000.00	\$12,000.00	\$24,000.00	\$40,000.00	\$80,000.00	\$17,500.00	\$35,000.00	\$20,000.00	\$40,000.00	\$32,963.00	\$65,926.00
215	5X00PRA	16	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,200.00	\$35,200.00	\$2,500.00	\$40,000.00	\$2,150.00	\$34,400.00	\$2,800.00	\$44,800.00	\$2,800.00	\$44,800.00	\$2,958.00	\$47,328.00
216	5X00RPR	6	Each	Repair Temporary Impact Attenuator, Quadguard	\$3,000.00	\$18,000.00	\$2,000.00	\$12,000.00	\$4,200.00	\$25,200.00	\$3,350.00	\$20,100.00	\$3,000.00	\$18,000.00	\$2,641.00	\$15,846.00
217	5Y00001	22	Each	Mile Marker, Type PM2	\$75.00	\$1,650.00	\$80.00	\$1,760.00	\$77.00	\$1,694.00	\$77.00	\$1,694.00	\$75.00	\$1,650.00	\$78.95	\$1,736.90

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
218	5Y00002	94	Each	Mile Marker, Type PM2-1Y	\$75.00	\$7,050.00	\$80.00	\$7,520.00	\$77.00	\$7,238.00	\$77.00	\$7,238.00	\$75.00	\$7,050.00	\$78.95	\$7,421.30
219	5Y00003	91	Each	Mile Marker, Type PM2-1W	\$75.00	\$6,825.00	\$80.00	\$7,280.00	\$77.00	\$7,007.00	\$77.00	\$7,007.00	\$75.00	\$6,825.00	\$78.95	\$7,184.45
220	5Y00004	5	Each	Mile Marker, Type CM2-1Y	\$75.00	\$375.00	\$80.00	\$400.00	\$77.00	\$385.00	\$77.00	\$385.00	\$85.00	\$425.00	\$78.95	\$394.75
221	5Y00005	6	Each	Mile Marker, Type CM2-1W	\$75.00	\$450.00	\$80.00	\$480.00	\$77.00	\$462.00	\$77.00	\$462.00	\$85.00	\$510.00	\$78.95	\$473.70
222	5ZD01RPM	2,700.00	Each	Raised Pavement Markers	\$20.00	\$54,000.00	\$25.00	\$67,500.00	\$25.00	\$67,500.00	\$25.00	\$67,500.00	\$25.00	\$67,500.00	\$22.15	\$59,805.00
223	5ZD04RPM	2,550.00	Each	Removal of Raised Pavement Markers	\$3.25	\$8,287.50	\$15.00	\$38,250.00	\$6.00	\$15,300.00	\$6.50	\$16,575.00	\$6.00	\$15,300.00	\$6.30	\$16,065.00
224	5ZG13PJ	162	L.F.	36" Steel Pipe Jacking	\$725.00	\$117,450.00	\$1,000.00	\$162,000.00	\$450.00	\$72,900.00	\$1,400.00	\$226,800.00	\$1,250.00	\$202,500.00	\$885.00	\$143,370.00
225	5ZL0022	7	Each	Manufactured Treatment Devices, Type 1	\$49,000.00	\$343,000.00	\$30,000.00	\$210,000.00	\$52,000.00	\$364,000.00	\$30,000.00	\$210,000.00	\$30,000.00	\$210,000.00	\$43,844.00	\$306,908.00
226	5ZL0244	1	L.S.	Relocation of JCP&L Elec Distribution No. 1	\$325,000.00	\$325,000.00	\$375,000.00	\$375,000.00	\$240,000.00	\$240,000.00	\$380,000.00	\$380,000.00	\$150,000.00	\$150,000.00	\$396,895.00	\$396,895.00
227	5ZL0245	1	L.S.	Relocation of JCP&L Elec Distribution No. 2	\$358,000.00	\$358,000.00	\$415,000.00	\$415,000.00	\$110,000.00	\$110,000.00	\$420,000.00	\$420,000.00	\$330,000.00	\$330,000.00	\$435,829.00	\$435,829.00
228	5ZL0246	1	L.S.	Relocation of JCP&L Elec Distribution No. 3	\$750,000.00	\$750,000.00	\$860,000.00	\$860,000.00	\$520,000.00	\$520,000.00	\$875,000.00	\$875,000.00	\$375,000.00	\$375,000.00	\$909,035.00	\$909,035.00
229	5ZL0247	1	L.S.	Relocation of JCP&L Elec Distribution No. 4	\$308,000.00	\$308,000.00	\$360,000.00	\$360,000.00	\$200,000.00	\$200,000.00	\$370,000.00	\$370,000.00	\$170,000.00	\$170,000.00	\$374,438.00	\$374,438.00
230	5ZL0258	1	L.S.	Relocation of JCP&L Elec Distribution No. 5	\$130,000.00	\$130,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$31,000.00	\$31,000.00	\$30,000.00	\$30,000.00	\$31,309.00	\$31,309.00
231	5ZL0248	1	L.S.	Relocation of JCP&L Elec Transmission No. 1	\$370,000.00	\$370,000.00	\$425,000.00	\$425,000.00	\$428,000.00	\$428,000.00	\$440,000.00	\$440,000.00	\$450,000.00	\$450,000.00	\$451,132.00	\$451,132.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
232	5ZL0249	1	L.S.	Relocation of JCP&L Elec Transmission No. 2	\$223,000.00	\$223,000.00	\$260,000.00	\$260,000.00	\$260,000.00	\$260,000.00	\$270,000.00	\$270,000.00	\$275,000.00	\$275,000.00	\$271,584.00	\$271,584.00
233	5ZL0250	1	L.S.	Relocation of JCP&L Elec Transmission No. 3	\$478,000.00	\$478,000.00	\$550,000.00	\$550,000.00	\$555,000.00	\$555,000.00	\$575,000.00	\$575,000.00	\$600,000.00	\$600,000.00	\$581,466.00	\$581,466.00
234	5ZL0257	7	Each	JCP&L Steel Pole Foundation	\$105,000.00	\$735,000.00	\$125,000.00	\$875,000.00	\$107,000.00	\$749,000.00	\$80,000.00	\$560,000.00	\$110,000.00	\$770,000.00	\$252,202.00	\$1,765,414.00
235	5ZL0138	265	L.F.	12" Ductile Iron Water Pipe	\$90.00	\$23,850.00	\$150.00	\$39,750.00	\$125.00	\$33,125.00	\$220.00	\$58,300.00	\$125.00	\$33,125.00	\$127.90	\$33,893.50
236	5ZL0251	150	L.F.	20" Ductile Iron Water Pipe	\$145.00	\$21,750.00	\$300.00	\$45,000.00	\$285.00	\$42,750.00	\$350.00	\$52,500.00	\$300.00	\$45,000.00	\$299.00	\$44,850.00
237	5ZL0252	440	L.F.	6" HDPE Water Pipe	\$38.00	\$16,720.00	\$60.00	\$26,400.00	\$115.00	\$50,600.00	\$26.00	\$11,440.00	\$120.00	\$52,800.00	\$115.53	\$50,833.20
238	5ZL0253	25	L.F.	24" Steel Casing, Split Sleeve	\$355.00	\$8,875.00	\$350.00	\$8,750.00	\$620.00	\$15,500.00	\$430.00	\$10,750.00	\$650.00	\$16,250.00	\$656.00	\$16,400.00
239	5ZL0254	40	L.F.	54" Steel Casing, Split Sleeve	\$450.00	\$18,000.00	\$850.00	\$34,000.00	\$750.00	\$30,000.00	\$1,100.00	\$44,000.00	\$800.00	\$32,000.00	\$800.00	\$32,000.00
240	5ZL0255	70	L.F.	36" Steel Casing Pipe	\$275.00	\$19,250.00	\$150.00	\$10,500.00	\$400.00	\$28,000.00	\$700.00	\$49,000.00	\$450.00	\$31,500.00	\$432.00	\$30,240.00
241	5ZL0151	420	L.F.	Removal of Water Pipe	\$15.00	\$6,300.00	\$25.00	\$10,500.00	\$25.00	\$10,500.00	\$30.00	\$12,600.00	\$28.00	\$11,760.00	\$27.85	\$11,697.00
242	5ZL0162	3,500.00	L.F.	2-4" Telephone Duct Bank, PVC	\$25.00	\$87,500.00	\$26.00	\$91,000.00	\$32.00	\$112,000.00	\$32.00	\$112,000.00	\$34.00	\$119,000.00	\$27.25	\$95,375.00
243	5ZL0164	2,000.00	L.F.	4-4" Telephone Duct Bank, PVC	\$32.00	\$64,000.00	\$33.00	\$66,000.00	\$42.00	\$84,000.00	\$42.00	\$84,000.00	\$45.00	\$90,000.00	\$34.39	\$68,780.00
244	5ZL0241	100	L.F.	2-4" Telephone Duct Bank, HDPE	\$36.00	\$3,600.00	\$40.00	\$4,000.00	\$35.00	\$3,500.00	\$36.00	\$3,600.00	\$35.00	\$3,500.00	\$39.05	\$3,905.00
245	5ZL0170	26	Each	4" Telephone Pole Riser, PVC	\$655.00	\$17,030.00	\$660.00	\$17,160.00	\$325.00	\$8,450.00	\$315.00	\$8,190.00	\$325.00	\$8,450.00	\$694.00	\$18,044.00
246	5ZL0242	560	L.F.	4-4" Telephone Duct Bank, HDPE - Directional Drilled	\$182.00	\$101,920.00	\$185.00	\$103,600.00	\$310.00	\$173,600.00	\$315.00	\$176,400.00	\$325.00	\$182,000.00	\$193.00	\$108,080.00
247	5ZL0173	6	Each	24" x 36" Telephone Junction Box	\$2,500.00	\$15,000.00	\$2,700.00	\$16,200.00	\$2,350.00	\$14,100.00	\$2,400.00	\$14,400.00	\$2,400.00	\$14,400.00	\$2,779.00	\$16,674.00
248	5ZL0176	3	Each	4' x 8' Telephone Manhole	\$8,500.00	\$25,500.00	\$8,800.00	\$26,400.00	\$12,500.00	\$37,500.00	\$13,500.00	\$40,500.00	\$13,000.00	\$39,000.00	\$9,162.00	\$27,486.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
249	5ZL0243	2	Each	4' x 4' Telephone Manhole	\$5,500.00	\$11,000.00	\$6,000.00	\$12,000.00	\$5,650.00	\$11,300.00	\$5,800.00	\$11,600.00	\$6,000.00	\$12,000.00	\$6,155.00	\$12,310.00
250	6J00179	3,200.00	L.F.	Fiber Optic Cable Installation	\$12.00	\$38,400.00	\$13.00	\$41,600.00	\$3.50	\$11,200.00	\$4.00	\$12,800.00	\$3.50	\$11,200.00	\$13.50	\$43,200.00
251	6J00180	4	Each	Splice and Test Fiber Optic Cable	\$5,900.00	\$23,600.00	\$6,000.00	\$24,000.00	\$7,550.00	\$30,200.00	\$4,750.00	\$19,000.00	\$8,000.00	\$32,000.00	\$6,233.00	\$24,932.00
252	5ZM03ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
253	5ZM04FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
254	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$5,400.00	\$5,400.00	\$5,283.00	\$5,283.00
255	6A00008	1	Each	Concrete Foundations For Transformer	\$1,800.00	\$1,800.00	\$1,900.00	\$1,900.00	\$1,850.00	\$1,850.00	\$2,300.00	\$2,300.00	\$1,900.00	\$1,900.00	\$1,902.00	\$1,902.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
256	6A01RMS	110	L.F.	1" Rigid Metallic Conduit On Structure	\$49.00	\$5,390.00	\$55.00	\$6,050.00	\$52.00	\$5,720.00	\$30.00	\$3,300.00	\$54.00	\$5,940.00	\$17.89	\$1,967.90
257	6A02MLC	75,968.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.85	\$292,476.80	\$4.20	\$319,065.60	\$4.25	\$322,864.00	\$3.00	\$227,904.00	\$4.00	\$303,872.00	\$4.25	\$322,864.00
258	6A02RMU	50	L.F.	2" Rigid Metallic Conduit, Underground	\$26.00	\$1,300.00	\$30.00	\$1,500.00	\$29.00	\$1,450.00	\$27.50	\$1,375.00	\$30.00	\$1,500.00	\$42.11	\$2,105.50
259	6A02SVC	168	L.F.	#2 A.W.G. Service Cable (600v)	\$4.95	\$831.60	\$6.00	\$1,008.00	\$6.00	\$1,008.00	\$7.00	\$1,176.00	\$18.00	\$3,024.00	\$4.58	\$769.44
260	6A03RMS	4,542.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$24.00	\$109,008.00	\$27.00	\$122,634.00	\$27.00	\$122,634.00	\$24.00	\$109,008.00	\$28.00	\$127,176.00	\$31.50	\$143,073.00
261	6A03RMU	146	L.F.	3" Rigid Metallic Conduit, Underground	\$33.00	\$4,818.00	\$36.00	\$5,256.00	\$36.00	\$5,256.00	\$35.00	\$5,110.00	\$38.00	\$5,548.00	\$48.42	\$7,069.32
262	6A03RNC	20,855.00	L.F.	3" Rigid Nonmetallic Conduit, PVC- (Schedule 40)	\$9.50	\$198,122.50	\$11.00	\$229,405.00	\$11.00	\$229,405.00	\$12.00	\$250,260.00	\$11.00	\$229,405.00	\$15.79	\$329,300.45
263	6A05RMS	73	L.F.	1½" Rigid Metallic Conduit on Structures	\$58.00	\$4,234.00	\$65.00	\$4,745.00	\$62.00	\$4,526.00	\$40.25	\$2,938.25	\$65.00	\$4,745.00	\$42.11	\$3,074.03
264	6A06MLC	390	L.F.	#6 A.W.G. Multiple Lighting Cable	\$3.45	\$1,345.50	\$5.00	\$1,950.00	\$3.60	\$1,404.00	\$4.00	\$1,560.00	\$4.00	\$1,560.00	\$2.63	\$1,025.70
265	6A08GWR	16,337.00	L.F.	#8 A.W.G. Ground Wire	\$1.70	\$27,772.90	\$2.00	\$32,674.00	\$1.80	\$29,406.60	\$1.75	\$28,589.75	\$2.00	\$32,674.00	\$1.58	\$25,812.46
266	6A10FLC	3	Each	Concrete Foundation For Load Center	\$2,200.00	\$6,600.00	\$2,500.00	\$7,500.00	\$2,300.00	\$6,900.00	\$2,300.00	\$6,900.00	\$2,400.00	\$7,200.00	\$1,263.16	\$3,789.48
267	6A10FMC	2	Each	Concrete Foundation For Meter Cabinet	\$1,700.00	\$3,400.00	\$2,000.00	\$4,000.00	\$1,825.00	\$3,650.00	\$2,600.00	\$5,200.00	\$1,900.00	\$3,800.00	\$1,263.16	\$2,526.32
268	6A13RNC	584	L.F.	3" Rigid Nonmetallic Conduit, PVC- (Schedule 80)	\$34.00	\$19,856.00	\$36.00	\$21,024.00	\$38.00	\$22,192.00	\$13.00	\$7,592.00	\$36.00	\$21,024.00	\$18.95	\$11,066.80
269	6A21JF1	75	Each	Junction Box Foundation, Type 1	\$2,400.00	\$180,000.00	\$2,600.00	\$195,000.00	\$2,600.00	\$195,000.00	\$2,300.00	\$172,500.00	\$2,600.00	\$195,000.00	\$2,410.53	\$180,789.75

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
270	6A24JBC	21	Each	Junction Box, Type C	\$2,150.00	\$45,150.00	\$2,400.00	\$50,400.00	\$2,300.00	\$48,300.00	\$2,100.00	\$44,100.00	\$2,300.00	\$48,300.00	\$2,105.26	\$44,210.46
271	6A25JBD	4	Each	Junction Box, Type D	\$1,100.00	\$4,400.00	\$1,300.00	\$5,200.00	\$1,250.00	\$5,000.00	\$610.00	\$2,440.00	\$1,300.00	\$5,200.00	\$1,052.63	\$4,210.52
272	6A40SVC	140	L.F.	#4/0 A.W.G. Service Cable (600V)	\$8.50	\$1,190.00	\$10.00	\$1,400.00	\$9.50	\$1,330.00	\$8.00	\$1,120.00	\$32.00	\$4,480.00	\$15.79	\$2,210.60
273	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$18,750.00	\$18,750.00	\$15,500.00	\$15,500.00	\$19,000.00	\$19,000.00	\$7,578.95	\$7,578.95
274	N6A0011	2	Each	Junction Box, Type NEMA 3R - 8" x 8" x 6"	\$820.00	\$1,640.00	\$920.00	\$1,840.00	\$925.00	\$1,850.00	\$850.00	\$1,700.00	\$950.00	\$1,900.00	\$2,105.26	\$4,210.52
275	6B00004	4	Each	Underbridge Lighting Fixture	\$1,650.00	\$6,600.00	\$1,800.00	\$7,200.00	\$1,725.00	\$6,900.00	\$900.00	\$3,600.00	\$1,800.00	\$7,200.00	\$1,657.89	\$6,631.56
276	6B00027	3	Each	Load Center Cabinet, Type F, Voltage 277/480V	\$15,000.00	\$45,000.00	\$16,500.00	\$49,500.00	\$16,500.00	\$49,500.00	\$19,000.00	\$57,000.00	\$17,000.00	\$51,000.00	\$11,578.95	\$34,736.85
277	6B00028	2	Each	Meter Cabinet, Type F, Voltage 277/480V	\$6,400.00	\$12,800.00	\$7,000.00	\$14,000.00	\$6,600.00	\$13,200.00	\$2,200.00	\$4,400.00	\$7,000.00	\$14,000.00	\$3,947.37	\$7,894.74
278	6B00048	17	Each	Type P2 Luminaire, 100W	\$1,120.00	\$19,040.00	\$1,300.00	\$22,100.00	\$1,250.00	\$21,250.00	\$1,150.00	\$19,550.00	\$1,300.00	\$22,100.00	\$1,105.26	\$18,789.42
279	6B15TP2	33	Each	Type P2 Luminaire, 150W	\$1,130.00	\$37,290.00	\$1,300.00	\$42,900.00	\$1,250.00	\$41,250.00	\$1,200.00	\$39,600.00	\$1,300.00	\$42,900.00	\$1,105.26	\$36,473.58
280	6B25TP3	28	Each	Type P3 Luminaire, 250W	\$1,150.00	\$32,200.00	\$1,300.00	\$36,400.00	\$1,275.00	\$35,700.00	\$1,200.00	\$33,600.00	\$1,300.00	\$36,400.00	\$1,105.26	\$30,947.28
281	6B40TP4	9	Each	Type P4 Luminaire, 400W	\$1,245.00	\$11,205.00	\$1,400.00	\$12,600.00	\$1,400.00	\$12,600.00	\$1,300.00	\$11,700.00	\$1,500.00	\$13,500.00	\$1,210.53	\$10,894.77
282	6B15LMGS	4	Each	Lighting Standard, Type L-MG-40-SB	\$2,115.00	\$8,460.00	\$2,400.00	\$9,600.00	\$2,400.00	\$9,600.00	\$2,200.00	\$8,800.00	\$2,500.00	\$10,000.00	\$2,105.26	\$8,421.04
283	6B26LMG	25	Each	Lighting Standard, Type L-MG-26	\$1,755.00	\$43,875.00	\$2,000.00	\$50,000.00	\$2,000.00	\$50,000.00	\$1,800.00	\$45,000.00	\$2,100.00	\$52,500.00	\$1,452.63	\$36,315.75
284	6B40LMG2	3	Each	Lighting Standard, Type L-MG2-40	\$2,300.00	\$6,900.00	\$2,800.00	\$8,400.00	\$2,750.00	\$8,250.00	\$2,350.00	\$7,050.00	\$2,900.00	\$8,700.00	\$2,342.11	\$7,026.33

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
285	6B45LMG	52	Each	Lighting Standard, Type L-MG-40	\$2,250.00	\$117,000.00	\$2,500.00	\$130,000.00	\$2,500.00	\$130,000.00	\$2,300.00	\$119,600.00	\$2,500.00	\$130,000.00	\$2,294.74	\$119,326.48
286	6I00005	1	Each	Transformer, Type 30KVA	\$3,200.00	\$3,200.00	\$3,600.00	\$3,600.00	\$3,600.00	\$3,600.00	\$2,900.00	\$2,900.00	\$3,800.00	\$3,800.00	\$5,263.16	\$5,263.16
287	6J00031	61	L.F.	2-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$250.00	\$15,250.00	\$260.00	\$15,860.00	\$275.00	\$16,775.00	\$400.00	\$24,400.00	\$400.00	\$24,400.00	\$157.89	\$9,631.29
288	6J00001	36	Each	In-Pavement Wireless Sensor	\$1,700.00	\$61,200.00	\$1,900.00	\$68,400.00	\$1,850.00	\$66,600.00	\$1,500.00	\$54,000.00	\$1,900.00	\$68,400.00	\$1,263.16	\$45,473.76
289	6J00181	1	L.S.	Variable Message Sign Relocation	\$7,200.00	\$7,200.00	\$10,000.00	\$10,000.00	\$7,600.00	\$7,600.00	\$20,500.00	\$20,500.00	\$13,000.00	\$13,000.00	\$6,315.79	\$6,315.79
290	7C01TOP	326,318.00	S.Y.	Topsoil	\$1.10	\$358,949.80	\$1.20	\$391,581.60	\$1.10	\$358,949.80	\$1.40	\$456,845.20	\$1.10	\$358,949.80	\$1.24	\$404,634.32
291	7D01SED	203,683.00	S.Y.	Seeding, Type A	\$0.60	\$122,209.80	\$0.67	\$136,467.61	\$0.70	\$142,578.10	\$0.70	\$142,578.10	\$0.70	\$142,578.10	\$0.70	\$142,578.10
292	7D26SED	6,700.00	S.Y.	Seeding, Type B (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$0.75. Enter a Unit Price of \$0.75 as your bid for this item.)	\$0.75	\$5,025.00	\$0.75	\$5,025.00	\$0.75	\$5,025.00	\$0.75	\$5,025.00	\$0.75	\$5,025.00	\$0.75	\$5,025.00
293	7D08SED	117,561.00	S.Y.	Seeding, Type L	\$0.70	\$82,292.70	\$0.72	\$84,643.92	\$0.75	\$88,170.75	\$0.75	\$88,170.75	\$0.75	\$88,170.75	\$0.75	\$88,170.75
294	7D20SED	4,108.00	S.Y.	Wet Meadow Seed Mix, Type W	\$0.70	\$2,875.60	\$0.85	\$3,491.80	\$0.85	\$3,491.80	\$0.85	\$3,491.80	\$1.00	\$4,108.00	\$0.84	\$3,450.72
295	7D20MOW	31	Acre	Mowing	\$500.00	\$15,500.00	\$510.00	\$15,810.00	\$525.00	\$16,275.00	\$520.00	\$16,120.00	\$525.00	\$16,275.00	\$528.00	\$16,368.00
296	7D30WAT	9,360.00	M.G.	Watering	\$5.00	\$46,800.00	\$21.00	\$196,560.00	\$22.00	\$205,920.00	\$27.00	\$252,720.00	\$10.00	\$93,600.00	\$21.15	\$197,964.00
297	N7E0003	23	Each	Planting, Black Chokeberry (Aronia Melanocarpa)	\$20.00	\$460.00	\$21.00	\$483.00	\$21.00	\$483.00	\$20.50	\$471.50	\$21.00	\$483.00	\$21.15	\$486.45
298	N7E0005	30	Each	Planting, Summersweet (Clethra Alnifolia)	\$20.00	\$600.00	\$21.00	\$630.00	\$21.00	\$630.00	\$20.50	\$615.00	\$21.00	\$630.00	\$21.15	\$634.50

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
299	N7E0008	60	Each	Planting, Winterberry Holly (Ilex Verticillata)	\$20.00	\$1,200.00	\$21.00	\$1,260.00	\$21.00	\$1,260.00	\$20.50	\$1,230.00	\$21.00	\$1,260.00	\$21.15	\$1,269.00
300	N7E0010	23	Each	Planting, Bayberry (Myrica Pensylvanica)	\$20.00	\$460.00	\$21.00	\$483.00	\$21.00	\$483.00	\$20.50	\$471.50	\$21.00	\$483.00	\$21.15	\$486.45
301	N7E0013	23	Each	Planting, Highbush Blueberry (Vaccinium Corymbosum)	\$20.00	\$460.00	\$21.00	\$483.00	\$21.00	\$483.00	\$20.50	\$471.50	\$21.00	\$483.00	\$21.15	\$486.45
302	N7E0014	30	Each	Planting, Arrowwood Viburnum (Viburnum Dentatum)	\$20.00	\$600.00	\$21.00	\$630.00	\$21.00	\$630.00	\$20.50	\$615.00	\$21.00	\$630.00	\$21.15	\$634.50
303	N7E0021	11	Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$55.00	\$605.00	\$56.00	\$616.00	\$57.00	\$627.00	\$57.00	\$627.00	\$58.00	\$638.00	\$58.10	\$639.10
304	N7E0025	32	Each	Planting, Sweetgum (Liquidambar Styraciflua)	\$55.00	\$1,760.00	\$56.00	\$1,792.00	\$57.00	\$1,824.00	\$57.00	\$1,824.00	\$58.00	\$1,856.00	\$58.10	\$1,859.20
305	N7E0026	12	Each	Planting, Black Gum (Nyssa Sylvatica)	\$55.00	\$660.00	\$56.00	\$672.00	\$57.00	\$684.00	\$57.00	\$684.00	\$58.00	\$696.00	\$58.10	\$697.20
306	N7E0027	32	Each	Planting, Swamp White Oak (Quercus Bicolor)	\$55.00	\$1,760.00	\$56.00	\$1,792.00	\$57.00	\$1,824.00	\$57.00	\$1,824.00	\$58.00	\$1,856.00	\$58.10	\$1,859.20
307	N7E0028	12	Each	Planting, Pin Oak (Quercus Palustris)	\$55.00	\$660.00	\$56.00	\$672.00	\$57.00	\$684.00	\$57.00	\$684.00	\$58.00	\$696.00	\$58.10	\$697.20
308	N7E0029	11	Each	Planting, American Holly (Ilex Opaca)	\$55.00	\$605.00	\$56.00	\$616.00	\$57.00	\$627.00	\$57.00	\$627.00	\$58.00	\$638.00	\$58.10	\$639.10
309	N7E0032	12	Each	Planting, Sweetbay Magnolia (Magnolia Virginiana)	\$55.00	\$660.00	\$56.00	\$672.00	\$57.00	\$684.00	\$57.00	\$684.00	\$58.00	\$696.00	\$58.10	\$697.20
310	N7E0040	30	Each	Planting, Blackhaw Viburnum (Viburnum Prunifolium)	\$20.00	\$600.00	\$21.00	\$630.00	\$22.00	\$660.00	\$20.50	\$615.00	\$21.00	\$630.00	\$21.15	\$634.50

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Crisdel JV	
311	N7E0042	12	Each	Planting, Red Maple (Acer Rubrum)	\$55.00	\$660.00	\$56.00	\$672.00	\$57.00	\$684.00	\$57.00	\$684.00	\$58.00	\$696.00	\$58.10	\$697.20
312	N7E0045	60	Each	Planting, Inkberry (Ilex Glabra)	\$20.00	\$1,200.00	\$21.00	\$1,260.00	\$21.00	\$1,260.00	\$20.50	\$1,230.00	\$21.00	\$1,260.00	\$21.15	\$1,269.00
313	N7E0048	30	Each	Planting, Spice Bush (Lindera Benzoin)	\$20.00	\$600.00	\$21.00	\$630.00	\$21.00	\$630.00	\$20.50	\$615.00	\$21.00	\$630.00	\$21.15	\$634.50
314	N7E0054	60	Each	Planting, Redosier Dogwood (Cornus Sericea)	\$20.00	\$1,200.00	\$21.00	\$1,260.00	\$21.00	\$1,260.00	\$20.50	\$1,230.00	\$21.00	\$1,260.00	\$21.15	\$1,269.00
315	7.00E+08	60	Each	Planting, Swamp Azalea (Rhododendron Viscosum)	\$55.00	\$3,300.00	\$21.00	\$1,260.00	\$21.00	\$1,260.00	\$20.50	\$1,230.00	\$21.00	\$1,260.00	\$21.15	\$1,269.00
316	7.00E+09	32	Each	Planting, River Birch (Betula Nigra)	\$55.00	\$1,760.00	\$56.00	\$1,792.00	\$57.00	\$1,824.00	\$57.00	\$1,824.00	\$58.00	\$1,856.00	\$58.10	\$1,859.20
318	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$2,050,000.00	\$2,050,000.00	\$500,000.00	\$500,000.00	\$190,000.00	\$190,000.00	\$160,000.00	\$160,000.00	\$250,000.00	\$250,000.00	\$1,900,000.00	\$1,900,000.00
319	8A06MPT	90	Barrel	Repair Temporary Impact Attenuators	\$500.00	\$45,000.00	\$450.00	\$40,500.00	\$580.00	\$52,200.00	\$400.00	\$36,000.00	\$700.00	\$63,000.00	\$206.00	\$18,540.00
320	8A07MPT	3	Each	Repair Truck Mounted Impact Attenuators	\$9,500.00	\$28,500.00	\$15,000.00	\$45,000.00	\$5,600.00	\$16,800.00	\$5,100.00	\$15,300.00	\$10,000.00	\$30,000.00	\$2,641.00	\$7,923.00
321	8A30MPT	12	Each	Furnishing Portable Variable Message Sign	\$9,500.00	\$114,000.00	\$3,000.00	\$36,000.00	\$7,500.00	\$90,000.00	\$5,800.00	\$69,600.00	\$30,000.00	\$360,000.00	\$19,017.00	\$228,204.00
322	N8A0001	50,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$16.00	\$800,000.00	\$12.00	\$600,000.00	\$30.00	\$1,500,000.00	\$22.00	\$1,100,000.00	\$38.00	\$1,900,000.00	\$23.25	\$1,162,500.00
323	N8A0002	98,860.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$11.50	\$1,136,890.00	\$14.00	\$1,384,040.00	\$16.00	\$1,581,760.00	\$12.00	\$1,186,320.00	\$10.00	\$988,600.00	\$10.69	\$1,056,813.40
324	N8A0003	17,000.00	L.F.	Resetting Precast Concrete Construction Barrier	\$6.00	\$102,000.00	\$2.50	\$42,500.00	\$4.00	\$68,000.00	\$0.01	\$170.00	\$1.50	\$25,500.00	\$3.85	\$65,450.00

Base Line Item Detail					Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		J.H. Reid General Contractor		George Harms Construction Co., Inc.		A. Servidone Inc and B. Anthony Const Corp JV		Ferreira Construction and Cridel JV	
333	4ZG01TMP	20,300.00	S.F.	Temporary Earth Retaining Wall	\$18.00	\$365,400.00	\$12.00	\$243,600.00	\$70.00	\$1,421,000.00	\$13.00	\$263,900.00	\$25.00	\$507,500.00	\$27.77	\$563,731.00
334	2G10SEC	1,791.00	Ton	Filter Blanket	\$14.00	\$25,074.00	\$25.00	\$44,775.00	\$30.00	\$53,730.00	\$59.00	\$105,669.00	\$40.00	\$71,640.00	\$54.34	\$97,322.94
335	8B34MPT	4,040.00	L.F.	Modular Glare Screen System	\$9.75	\$39,390.00	\$22.00	\$88,880.00	\$22.00	\$88,880.00	\$40.00	\$161,600.00	\$30.00	\$121,200.00	\$25.99	\$104,999.60
Base Total						\$100,971,697.05		\$101,197,000.00		\$102,187,552.95		\$102,850,722.95		\$111,211,118.85		\$111,647,772.35