

[Include the following, in every contract:]

SECTION 104 - CONTROL OF WORK

104.01 INTENT OF CONTRACT

The following is added before the first paragraph:

[Describe work to be done in general]

104.04 CHANGE OF PLANS AND SPECIFICATIONS.

[Include the following with contracts requiring disposal of contaminated or hazardous waste:]

Delete subparagraph (3) and substitute the following:

(3) The requirements of (1) and (2) above shall not apply to the following bid items:

- Disposal, Contaminated (ID-27)
- Disposal, Hazardous

For each of these bid items, if changes result in a decrease of more than 25 percent of the quantity set forth in the Proposal, then the price bid for the item will be eligible for price negotiation. If changes in the quantity of these items result in an increase of more than 25 percent of the quantity in excess of 125 percent of the Proposal, then the price for the quantity shall be subject to negotiation.

(4) In the event the Authority and the Contractor cannot reach a mutual agreement on price changes by negotiation, as provided in (1), (2), and (3) above, payment for such work will, as directed by the Chief Engineer, be made on a force account basis, as prescribed in Subsection 108.04 or at the Contract's original bid unit prices and the Change Order shall so state.

[Include the following with all contracts:]

Delete the tenth paragraph and replace it with the following:

Change Orders may also include appropriate changes in the terms of the Contract, such as extensions of time and adjustment of quantities. Change Orders may also include specifications and drawings that may be necessary to cover the additional work.

[Include the following with federal-aid funded contracts:]

104.05 INSPECTION OF WORK

The following is added: