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October 4, 2017 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO. T3649 
  SUPERVISION OF CONSTRUCTION SERVICES 
  CONTRACT NO. T100.403 

NEW JERSEY TURNPIKE BRIDGE DECK REPAIRS AND RESURFACING 
MILEPOST 83-122, AND THE NEWARK BAY-HUDSON COUNTY EXTENSION  
MAINTENANCE RESERVE FUND NO. 03010001 

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Complex project from 
engineering firms prequalified and eligible in either one of the following Profile Codes: 
 

Profile Code(s) Description(s) 
B156 Bridge Repair Inspection 
B157 Bridge Deck Repair / Replacement  

 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment. *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be 
prequalified as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to 
submit an EOI. 
 
To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has 
been on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only 
those firms who have been prequalified for the specified profile code(s) this project entails will be considered.  
Prequalification is not required for subconsultants.  Prequalification is required however for Joint Ventures. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions) This solicitation is for professional services required under Contract No. T100.403 as 
further described below. 
 

Project Description 
 
Contract No. T100.403 consists of work on the New Jersey Turnpike (TPK), which involves implementation of lane 
shifts or traffic detours; selective replacement of complete deck panels bounded by stringers and diaphragms; partial 
depth concrete spall repairs; joint header, abutment headblock and joint riser bar replacement or repairs; armor joint 
modifications; joint seal installation or replacement; safety walk and curb surface repairs with provisions for 
temporary electrical lighting service; replacement of bridge railing; isolated parapet replacement including new 
electrical conduits and service; removal and replacement of existing asphalt wearing surface with a new 
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membrane/asphalt system or with a high density, impermeable, cementitious overlay; emergency and routine repairs 
under cost plus compensation; and other incidental work.  Work will require installation of concrete construction barrier 
and other incidental work on the TPK between Milepost 83 and 122 and the Newark Bay-Hudson County Extension 
in Middlesex, Union, Essex, Hudson, and Bergen Counties. 
 
In order to accomplish the above items, lanes are being closed with traffic cones and repair work consisting of the 
above outlined items is being carried out within the coned off closings.  Deck replacements are being performed 
within Type 4 concrete construction barrier enclosures.  The majority of the deck replacements, because of their 
location encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction 
barrier, frequently require utilization of the shoulders, as a traffic lane and shifting of traffic by means of obliteration of 
the existing line striping and use of temporary line striping.  Placement and removal of the temporary line striping and 
of the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are 
only permissible during certain off peak traffic times, late at night.  The above work operations on the Turnpike’s 
mainline are carried out in condensed, weekend or part weekly construction stages with single or multi-lane closings.  
Due to the around the clock work, minimum two shift staffing is required for the field supervision.  Maximum staffing is 
needed over weekends when the Contractor handles the largest work volumes. 
 
The anticipated contract duration is 10 months and the estimated construction cost is $14 million. 
 
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and 
maintenance and protection of traffic procedures and requirements.  All personnel shall have a thorough knowledge 
of inherent repair techniques and material applications, and be accustomed to high quality control standards and be 
capable of achieving same.  Typical materials involved are various concretes with admixtures, and/or modifiers, 
special cementitious patching compounds, preformed waterproofing membranes, high stability asphalt concrete 
bridge surfacing mixes, with additives or blended special bitumens, elastomeric concretes, rubberized asphalts for 
plug joints, laminated elastomeric bearing pads, structural steel and waterproofing/water sealing. 
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as 
required by the contract specifications.   
 
All listed firms, which can provide a committed, fully experienced staff of 15 full time and part time personnel (as outlined 
in more detail on the attachment), to provide the services described herein, are encouraged to submit an EOI.  Firms 
must adequately demonstrate their ability to perform the scope of services required for this assignment.  Prior successful 
completion of, recent projects similar in scope and magnitude are essential for this assignment.  The project is to be 
completed in accordance with the schedule included in the Attachment to this EOI Solicitation. 
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically 
through the Authority’s Secure File Sharing site.  Access to the secure workspace will be provided to all prequalified 
and eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues 
related to the Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us.  
The subject line should read “OPS No. T3649, Secure File Sharing Site Information.”   
 
As an alternate to scheduling an appointment to review hard copies of the project’s background materials the 
following materials will be available electronically to qualified firms upon request:   

a) Contract No. T100.403 Phase C plans and specifications. 
b) Contract No. T100.403 Phase C Submission Construction Schedule. 

 
Consultants are advised that these materials are for REVIEW ONLY.   
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Staff Qualifications 
 
The part-time Project Manager shall be a Professional Engineer licensed in the State of New Jersey.  The Project 
Manager shall have fifteen (15) years of related Project Manager experience on large transportation projects. 
 
The Resident Engineer shall meet one of the following minimum qualification criteria: 
  
  A. Ten years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, five years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer. 

 
  B. Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, three years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer, and certification by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level IV. 

 
The Assistant Resident Engineer shall meet one of the following minimum qualification criteria: 
 
  A. Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, three years of which shall have been spent full time on construction contracts in the 
capacity of Assistant Resident Engineer. 

 
  B. Three years of full time experience, acceptable to the Authority, involved in bridge construction and/or 

bridge deck repair projects, two years of which shall have been spent full time on construction contracts in 
the capacity of Resident Engineer, and certification by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level III. 

 
The Inspectors shall meet the following minimum qualification criteria: 
 
 Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

substructure repair projects and shall be certified by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician. 

 
Inspectors for concrete construction shall be certified by the American Concrete Institute (ACI), Concrete Field 
Testing Technician. Inspectors for paving operations shall be certified by the Society of Asphalt Technologists 
(SAT), Asphalt Paving Construction Technologist. 

 
EOI Submission Requirements 

 
To be considered for these services, qualified firms or prequalified Joint Ventures need to submit 5 copies of their 
EOI, which must contain the following: 
 
1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 
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Provide information on the firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the 
project scope actually performed by the firm and its relevance to the proposed assignment.  It shall identify 
the Firm’s office(s) the work was performed from, the date (time frame) the services were performed, 
magnitude and cost of the project, and contact/reference information for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Resident Engineer’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an 
individual with credentials considerably different than those identified by the Authority, the Firm must explain 
its rationale and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Resident Engineer proposed, included in the EOI or Technical Proposal, shall be clear, 
dated and detailed to the related assignment experience.  References shall be furnished for each project 
listed (include date when work performed and relevance to subject assignment and at least one contact 
name and phone number for each project).   

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Manager and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm 
shall discuss the individuals proposed for the assignment and identify how their education, credentials and 
work experience are applicable to their role on the assignment.  Unless otherwise noted, the Project 
Manager shall be a licensed Professional Engineer. 

The resumes of key personnel proposed, included in the EOI or Technical Proposal, shall be clear, dated 
and detailed to the related assignment experience.  References shall be furnished for each project listed 
(include at least one contact name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs  

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the firm's and its staff’s qualifications, and 
state how they relate to the firm's ability to provide the requested services.  Through attached organizational 
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the 
assignment and their relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the 
project and why the Authority is undertaking the assignment.  This may include discussions providing 
background information on the need for the project, its affect on the Authority’s facilities, and impact on the 
overall transportation network.  Firms should demonstrate specific first-hand knowledge of the location 
affected by the project and the long-term effects the project has on the Authority, its patrons, or other 
relevant issues.  
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Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The 
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead 
to resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project 
delivery, where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship 
shall be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

An affirmation of the firm’s commitment and ability to complete the proposed work as well as any 
outstanding work the firm currently has with the Authority.  The Firm shall provide an explanation of the 
anticipated project schedule and demonstrate that the Firm can commit the required staff resources and 
management to perform the assignment.  A listing of the firm’s facilities, including the address of the office 
where the project will be performed, and how they relate to the firm’s ability to provide the requested 
services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on 
the completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure 
Forms for the prime and all subconsultants.  Information should be provided to demonstrate how this project 
may be impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding 
Work shall be considered the sum of the Outstanding Work of the prime and subconsultants.  No 
factors/weighting will be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  
Under the SBE Program, firms interested in submitting an EOI/TP agree to make a good faith effort to award 
at least twenty-five (25) percent of the assignment to those businesses that meet the requirements and have 
been registered by the Division of Minority and Women Business Development/Department of the Treasury 
as a Small Business Enterprise.   
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Firms shall demonstrate how they will utilize SBE firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Project Manager, Resident Engineer, Assistant Resident Engineer, and each Key 
Project team member, (a maximum total of 6) detailing relevant experience and professional/technical 
qualifications.  Include resumes of proposed subconsultants. Each resume should be one page single-sided with 
dates provided for each project.  Resumes for part time Structural Engineer, Scheduler, and Drafter need not be 
submitted. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.  The Authority has provided an estimate of the expected 
staffing for this OPS, which is identified in Section V – Staffing Schedule.  This information shall be considered 
by the Consultant in the preparation of their project staffing schedule, which shall include when they intend to 
deploy each member of the proposed staff and the duration over which the Consultant intends to utilize staff 
based on the hours provided for in the project duration.  As a part of this task, the Consultant shall evaluate the 
hours furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled 
deployment of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate 
to meet the project needs.  If no comments are received, the Authority will assume the Staffing Schedule per 
Section V is appropriate for the Consultant to complete the assignment. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule may be a maximum of 2 pages. 

6. Recent Authority Project Experience Form identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate form 
shall be provided for the prime consultant and for each sub-consultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation (which is available on the Authority’s 
website) form for review by the Authority’s legal counsel.  Forms for each firm, each member of a joint venture 
and all sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified 
from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the 
firm that could materially affect its ability to perform the OPS described herein.  Firm shall submit a description of 
all litigation pending, threatened or brought against it, including any litigation against its owners and/or principals; 
and shall also submit a description of any enforcement actions or penalties pending or assessed by any 
regulatory agency having jurisdiction over permit compliance, worker health and safety, or labor laws, as these 
issues relate to performance of the OPS described herein. 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants 
may separate types of work by category (i.e.: Design Services, Construction Services, Environmental 
Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total 
amounts of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff (which is available on the Authority’s website) form 
stating the percentage of time each member has available to commit to this assignment, including subconsultant 
staff. 
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10. A completed Certification of Staff Availability form (which is available on the Authority’s website) firm shall 

certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

10. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is 
available on the Authority’s website) form.  Stating the firm’s intention to use SBE Certified firms as sub-
consultants. 

11. A completed Disclosure of Investment Activities in Iran form which is available on the Authority’s website. 

12. A completed Vendor Source Disclosure Form which is available on the Authority’s website. 

13. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 which is available on the Authority’s 
website. 

EOIs that are incomplete may not be considered. 
 

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available at: http://www.state.nj.us/turnpike/documents/code_of_ethics.pdf. By submitting an EOI, your firm 
will be subject to the intent and purpose of said Code and to the requirements of the Division on Ethical Standards of 
the State of New Jersey. 
 

EOIs are limited to a total of eleven (11) pages (single-sided), excluding a brief transmittal letter, the Affidavit of 
Eligibility/Disclosure of Material Litigation form, the Disclosure Form - Outstanding Work with the Authority, 
Commitments of Proposed Project Staff form, Certification of Staff Availability form, SBE form, Disclosure of 
Investment Activities in Iran form, Vendor Source Disclosure form, Organization Chart, Estimate of Man/Work hours 
and the Project Schedule.  Pages in excess of these requirements will not be considered. The information shall be 
presented in an organized fashion and shall be categorized in accordance with the preceding submission 
requirements.  Foldout sheets will be permitted. This page limitation shall be increased to a maximum of sixteen (16) 
pages, if the Consultant must exercise option 9C above. The additional five (5) single-sided letter-sized pages shall 
include information for alternate staffing as follows: 
 

1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 
relationships (Note:  Organizational Chart is not included in the page count). 

2) One (1) page, single-sided resume for up to four (4) alternative key project personnel stating relevant experience 
including dates of assignments and professional qualifications. 

3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would 
be handled differently as a result of utilizing the alternate personnel. 
 

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
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Expressions of Interest must be submitted no later than 2:00 pm on October 24, 2017 Consultants will be fully 
responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the Consultant’s risk.  Late 
EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery service shall be addressed to: 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ  07095 
Attn: Engineering Department, Structures   

Jason Massa, P.E., Assistant Project Supervisor 
  

Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn: Engineering Department, Structures  

Jason Massa, P.E., Assistant Project Supervisor 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Jason Massa, P.E. Assistant Project Supervisor, 
New Jersey Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to 
massa@turnpike.state.nj.us are acceptable.  Inquiries by FAX are not acceptable.  The deadline for inquiries is 
October 13, 2017.  The Authority will respond to all written inquiries received.  Each inquiry will be stated and a 
written response provided. Responses will be posted on the Authority’s Internet website at 
http://www.state.nj.us/turnpike/expressions-of-interests.html under “Professional Services” on or before October 17, 
2017. Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, 
revisions and/or clarifications thereto as a result of the posted responses.  Late inquiries may not be reviewed or 
considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A Review 
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank 
the firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of firms most 
highly qualified to perform the project, who will receive requests for Technical and Fee Proposals.   
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
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RATING FACTORS WEIGHT % POINTS 

Experience of the Firm on Similar Projects. 15 45 

Resident Engineer’s Qualifications and Relevant Experience 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs 15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority* 

10 30 

Commitment to Quality Management 10 30 

Attainment of SBE Participation Goals 5 15 

 100% 300 
 
Following the review of the submitted EOIs, the Authority will request Technical and Fee Proposals from at least 
three (3) firms it deems the most qualified.  All respondents will be notified at each stage of the EOI and RFP 
process, regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested 
from the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year 
Certification and Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 Vendor 
Certification and Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each 
business entity all of which will be transmitted to the intended Awardee(s) by the Authority via mail or fax and are to 
be returned to the Authority within five (5) business days. 
 

Order for Professional Services  
 

Final OPS Documents shall consist of the Authority's Order for Professional Services (which is available on the 
Authority’s website) and the selected firm’s submitted Technical Proposals and Final Negotiated Fee Proposal. 
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 

 
Traffic Permit 

 
Consultants are advised that the consultant must obtain (and have in its possession) a Traffic Permit, issued by the 
Authority’s Operations Department, before the consultant will be allowed to enter the Authority’s right-of-way to 
perform any professional services hereunder.  The Traffic Permit Application may be downloaded from the Authority’s 
internet website at http://www.state.nj.us/turnpike/ and requires the consultant’s signature agreeing to the Traffic 
Permit Indemnification and Waiver of Claims. 
 
The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in 
compliance with P.L. 2001, c.134 (N.J.S.A. 52:32-44).  Pursuant to this law the firm is further notified that no 
subcontract shall be entered into by any firm under any OPS with the Authority unless the subconsultant first 
provides proof of valid business registration. 
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Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF:JM:mu 
Attachments 
 
cc: J. L. Williams, P.E. 
 J. Massa, P.E. 
 Review Committee  
 File   
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ATTACHMENTS 
 

to the 
 

Request for Expressions of Interest  
 

Dated October 4, 2017 
 

for 
 

Order for Professional Services No. T3649 
 

Supervision of Construction Services for 
 

Contract No. T100.403 
 

New Jersey Turnpike Bridge Deck Repairs and Resurfacing 
  

Turnpike Milepost 83 to 122, Newark Bay–Hudson County Extension  
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SECTION I 
Prequalified and Eligible Consultants 

 
AECOM Technical Services LS Engineering Associates Corporation 
AmerCom Corporation M&J Engineering, P.C. 
APTIM Environmental & Infrastructure, Inc. Maitra Associates, P.C. 
Arora & Associates, P.C. Michael Baker International, Inc. 
Atkins North America, Inc. Mott MacDonald LLC 
Boswell Engineering MP Engineers, P.C. 
CDM Smith Inc. NAIK Consulting Group, P.C. 
Cherry, Weber & Associates, P.C. Parsons Brinckerhoff, Inc. 
Churchill Consulting Engineers, PC Parsons Transportation Group, Inc. 
Dewberry Engineers Inc. Pennoni Associates, Inc. 
Gannett Fleming, Inc.. Promatech, Inc. 
Greenman-Pedersen, Inc. SJH Engineering, P.C. 
HAKS Engineers, Architects and Land Surveyors, P.C. Stantec Consulting Services, Inc. 
Hardesty & Hanover, LLC STV Incorporated 
Hill International, Inc. T.Y. Lin International 
HNTB Corporation TechniQuest Corporation 
IH Engineers, P.C. Tectonic Engineering & Surveying Consultants P.C. 
Jacobs Engineering Group Inc. Traffic Planning and Design, Inc. 
Johnson, Mirmiran & Thompson, Inc. TranSystems Corporation 
KS Engineers, P.C. Urban Engineers, Inc. 
KSE/TECTONIC - JV W.J. Castle P.E. and Associates P.C. 
LiRo Engineers, Inc. WSP USA Inc. 

 
SECTION II 

Administrative and Agreement Information 
 
Professional Corporation 
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the 
Authority must include a copy of the Certificate with the EOI. 
 

Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L.  1969, c. 232 
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement. 
 

Signatures 
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to make 
a binding commitment. 
 

Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 

Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein. 
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Acceptance of EOIs 
The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of the 
Authority.  The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS.  The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is 
accepted and an OPS is entered into with the Authority.  Failure of a firm to adhere to and/or honor any or all of the 
obligations of this EOI - Technical Proposal may result in cancellation of any OPS awarded by the Authority. 
 
Rejection of EOIs 
The Authority shall not be obligated at any time to award an OPS to any consultant.  The Authority reserves the right to reject 
any and all proposals or to negotiate with any proposer in accordance with applicable law. 
 
Final Contract 
Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in accordance 
with the laws of the State of New Jersey.  It is understood that any OPS that may be awarded will be on the basis of a 
professional services agreement within the intent of the statutes and laws of the State of New Jersey, specifically N.J.S.A. 
27:23-6.1. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Consultant 
and the Authority, and is to remain the property of the Authority.  Under no circumstances shall any of said information be 
published, copied or used by the Consultant, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and 
then only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI or Technical Proposal submitted by a firm under this EOI solicitation constitutes a public document that will be made 
available to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47: 1A-1 et seq.   The 
Consultant may request the Authority’s General Counsel to deem certain sections of its EOI or Technical Proposal containing 
personal, financial or proprietary information non-disclosable, which determination shall be in accordance with such Act. 
 

Section III 
OPS Procurement and Project Schedule 

 
Posted  ........................................................................................................................................... October 4, 2017 

Deadline for Inquiries  .................................................................................................................... October 13, 2017 

Posted Responses to Inquiries  ..................................................................................................... October 17, 2017 

Submittal of Expressions of Interest  ............................................................................................. October 24, 2017 

Request for Technical and Sealed Fee Proposals  ........................................................................ November 10, 2017 

Submittal of Technical Proposals  .................................................................................................. December 1, 2017 

Notify Consultant of Need for Presentation  ................................................................................... December 18, 2017 
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Presentation ................................................................................................................................... December 22, 2017 

Recommendation to Award OPS ................................................................................................... January 30, 2018 

Notice to Proceed Contract T100.403 ............................................................................................ February 2018 

Completion of all Construction Work  ............................................................................................. November 19, 2018 

Administration Project Closeout  .................................................................................................... March 1, 2019 
 

SECTION IV 
Scope of Services 

 

The proposed scope and technical approach of these supervision services shall be thoroughly defined by the 
Consultant's EOI and shall include: 
 
GENERAL 
 

1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority 
(Authority, NJTA) standards of quality as may be found in the NJTA Manual for Construction, and 2004 
Standard Specifications. These publications and drawings may be purchased from the Authority by application 
to Tony Valte, Telephone:  (732) 750-5300, Ext. 8244. 
 

2. The Consultant shall be responsible for the thorough understanding of the project requirements including the 
applicable codes and regulations.  The Consultant shall become familiar with the NJTA’s procedures and 
coordinating requirements necessary for effective performance of the project. 

3. It will be the Consultant's responsibility to bring to the attention of the Authority in the EOI, or at the time during 
the submission of the proposal, any errors, omissions and non-compliance discovered in the Scope of 
Services Section.   
 

A. PROJECT COORDINATION 
 

I. Coordination with the Project Team 
 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of the OPS.  Early on, 
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project 
Engineer to ensure an expeditious exchange of information.  NJTA shall be informed of all meetings with other 
agencies, government officials and/or groups so that NJTA personnel can attend if necessary. 
 
The Consultant will be responsible to prepare and submit two separate monthly progress reports, one indicating 
weighted percent complete per task, and one indicating percent complete based on hours spent per task, with 
reports corresponding to invoices.  Percent complete reported shall exclude the unassigned portion of 
unanticipated services.  Invoices are required to be submitted on a monthly basis and shall be received by the 
Authority within 20 calendar days of the end of each billing period. 
 
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended 
exceeds the project percent complete.  The Consultant shall implement at once the necessary adjustments 
and/or make recommendations on how to alleviate this condition.  Failure to do so will put the Consultant at risk 
of having to absorb any costs incurred above and beyond the authorized fee.   
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II. Other Agency Coordination 
 

The Consultant may be required to contact and/or meet with representatives of local communities, railroads, 
utilities, NJDEP, and other affected agencies with jurisdiction, in order to review and determine all necessary 
project requirements and permits as indicated in the project specifications.  Various agencies may be affected by 
this project and should be kept informed as to the status of this project. 
 
The Consultant shall prepare minutes of all meetings attended, and transmit copies to the Authority's Project 
Engineer.  The Consultant is responsible for the preparation of displays, exhibits and other presentation materials 
deemed necessary for these meetings. 
 

B. PROJECT DESCRIPTION 
 
 Professional Engineering Services are required for the supervision of construction of Contract No. T100.403. 
 
 T100.403 

This project consists of replacing deteriorated concrete bridge deck slabs; repairing deck spalls and headers; 
repairing and reconstructing deck joints; repairing sidewalk, parapet and curb surfaces; replacement of bridge 
railing; removing asphalt surfacing; resurfacing bridge approaches and bridge decks; precast and cast-in-place 
parapet construction; repairs to existing drainage facilities; pavement striping; emergency and routine repairs 
under cost plus compensation and other incidental work on various structures of the New Jersey Turnpike, 
between Mile 83 and Mile 122 and the Newark Bay-Hudson County Extension in Middlesex, Union, Essex, 
Hudson and Bergen Counties.  Contract No. T100.403 is expected to include repair work at 22 structures. 

 
The contract is scheduled to be awarded at the January 30, 2018 Commission Meeting and has an 
approximate construction value of $14 million.  Construction is anticipated to commence by February 30, 2018 
with an anticipated completion date of November 19, 2018.  Emergency repairs, if required, will be performed 
February 30, 2018 through March 1, 2019. 

 
C. SCOPE OF PROJECT 
 
 The Consultant shall provide inspection services that are generally defined as including, but not limited to, 

checking that all work is done in compliance with the contract plans and specifications, inspection of all 
construction materials to be used at the site to ensure compliance with the contract plans and specifications 
obtaining certification for all manufactured material, the maintenance of as-built information and plans and all 
such other services as may be required to furnish a complete engineering service of high quality. 

 
 Specifically, the Consultant further agrees to: 
  
 1. Assume responsibility for the inspection of construction, assigning sufficient experienced, responsible 

personnel to man a fast tracking project of this nature and size.  The quality, extent and details of the 
field inspection to be provided shall be such as to meet with the approval of the Authority and shall be 
fully adequate to ensure proper control of the work.  The personnel shall be comfortable with heights. 

 
   Inspectors covering paving shall be currently certified as Field Technicians by the N.J.S.A.T.  Inspectors 

responsible for preparing the test specimens and overseeing the placement, finishing and curing of 
concrete and other cementitious materials shall be currently certified as Concrete Field Testing 
Technicians by ACI. 
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 2.  The Consultant shall provide a part-time Project Manager, full-time Resident Engineer, full time Assistant 

Resident Engineer, full-time Office Engineer/Inspector and full-time Inspectors during all periods of 
construction activity to perform construction inspection and administrative services for cost control, 
progress and quality control.  The part-time inspectors shall be assigned, when needed, during peak 
construction phases of the contract.  The Consultant shall refer to Section V for Staffing Schedule details.  
The personnel shall be comfortable and able to work over waterways and/or heights up to 250 feet. 

 
 3. Provide an Assistant Resident Engineer’s to assist the Resident Engineer.  The Assistant Resident 

Engineer shall be familiar with the Resident Engineer’s duties for their respective contract. The Assistant 
Resident Engineer shall perform inspection duties and represent the Resident Engineer for those times 
when the project operates 24 hours and when the Resident Engineer is off site Due to the nature of 
Contract No. T100.403, the majority of hours for the Assistant Resident Engineer are expected to be 
overnight. 

 
The duties of the Resident Engineer, Assistant Resident Engineers and Inspection Team shall include, 
but not be limited to, the following: 

 
   a) To familiarize oneself with the workloads to be performed in each construction stage and the time 

constraints associated therewith. 
 
   b)       To review and approve the Contractors’ initial progress schedule and all updates. 
 
   c)  To review and approve all shop drawings, catalog cuts, material certifications and methods of work 

and equipment. As part of the shop drawing processing, the supervision of construction engineer 
shall check and review the shop drawing for completeness, deviations from previously employed 
and approved methods, field condition applicability and constructability, and shall advise the 
Design Engineer accordingly.  Shop drawings will be reviewed for final approval, by the Design 
Engineer.     

  
   d)   The Consultant shall prepare, recommend and process for payment any and all contract Change 

Orders that may be required, which shall be provided with detailed explanations of such changed 
conditions and/or extra work during construction. 

 
   e) The Consultant shall coordinate the construction activities with neighboring agencies, local 

communities, utility owner railroads and other Contractors working concurrently in the same or 
adjacent work zones or within the same traffic corridor. 

  
 f) To prepare detailed, legible progress reports, in accordance with the manual for construction, of all 

construction and engineering fieldwork on appropriate forms.  Changes in weather conditions and 
specific field operations shall be noted by time and location on the daily reports.  To prepare and 
forward to the Authority weekly progress summaries for each items of the contract with an 
appropriate format.  To prepare bi-weekly narrative reports of progress problems, if any, for 
transmittal to the Chief Engineer.  

 
   g) To prepare and approve Certificates for Payment for each contract monthly or bi-monthly 

maintaining computerized records covering running totals of quantities and costs while construction 
is in progress. 

 
            h)  To furnish with each Certificate for Payment and Order for Professional Services invoice, a detailed 
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progress update chart comparing actual expenditures to projected expenditures in terms of dollars 
and percentages. Reasons for non-favorable discrepancies between the two shall be identified by 
the Consultant. 

  
   i) To layout and schedule "if and where directed by the Engineer" items and work based on priority.  

Furnish the Contractor, if requested, with plan layout and details including maintenance and 
protection of traffic, in accordance with Authority standards. 

 
   j) To review the Contractors’ requests for lane or shoulder closings for compliance with the contract 

requirements and the traffic closure request procedure; and present those requests after his 
approval to the Authority’s Project Engineer and at the project’s weekly lane closing meeting. 

 
   k) To review with each Contractor his request for supplementary State Police traffic patrols for 

compliance with the warrants outlined in the Supplementary Specifications and approve the request 
prior to submittal to the Authority. 

 
   l) To activate and deactivate the message display on the variable message signs.  (Messages shall be 

displayed per contract requirements.) 
 

 m) To document with photographs any unusual incidents, conditions, or deterioration encountered, 
which should be on record, or which might require additional work and result in additional 
compensation by change order.  The Resident Engineer shall have a digital camera at his disposal 
at all times for this purpose. 

 
   n) To prepare a report in case of an accident affecting the Contractor, the Consultant or Authority 

patrons.  Consultant shall immediately notify the Project Engineer of any such incident. 
    
   o) To identity to the Turnpike staff any environmental, right-of-way, and community relations problems 

that may impact construction progress and would require action for resolution by non-construction 
personnel, such as the Authority’s Law or Real Estate staff or consultants, or Media Relations 
Coordinator. 

 
   p) To furnish accurate “As-Built” construction drawings to the Authority within 30 days of the final 

inspection.  “As-Built” construction drawings shall be submitted on Mylar and on rewritable compact 
disc in CADD and PDF formats.  All “As-Built” deliverables shall be in accordance with the 
Authority’s “NJTA – Design Guide for the Development of CADD Files”, which can be found on the 
Authority’s website. 

 
 4. The total inspection force requires 15 full and part time personnel.  Due to the nature, work volumes, and 

time constraints of this project, around the clock staffing is required over weekends when the work is 
being performed in condensed two to three day cycles.  For this reason an Assistant Resident Engineer 
and additional inspectors are needed for a two-shift operation to fully staff this project.  The 
responsibilities of the Assistant Resident Engineer shall include inspection duties and representing the 
Resident Engineer for those times when the project operates 24 hours and when the Resident Engineer 
is off site.  The total inspection force requires 6 full time personnel (1 Resident Engineer, 1 Assistant 
Resident Engineer, 1 Office Engineer/Inspector, 3 Inspectors) and 6 part time personnel (1 Project 
Manager, 5 Inspectors).  In addition, a part time structural engineer for the task identified in Item 8, a part 
time scheduler for the task identified in item 34, and a part time drafting/Cadd technician for the task 
identified in Item 16, are required.  All personnel are expected to be familiar with bridge deck and 
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substructure rehabilitation work, staged construction, maintenance and protection of traffic procedures 
involving lane closings and the associated coordination responsibilities for those lane closings with the 
Authority's Maintenance and Operations Departments. 

 
5.  The Resident Engineer shall supervise and direct staff whose full time office shall be at the field office.  

The Resident Engineer shall respond to calls from Turnpike staff and be present in the field to observe 
and/or assist with procedures and/or incidents that affect Turnpike traffic.  Either the Project Manager or 
Resident Engineer must be available 24 hours a day. 

 
 6. The inspection staff shall assure compliance with the contract plans and specifications, report on the 

quantities of materials furnished and the numbers and classification of workmen employed and the type 
and size of equipment used on all construction operations, take such tests as may be required to insure 
material compliance with the specifications, and evaluate and approve the quality and workmanship of all 
contract work. 

 
 7. Submit a staffing table and resumes reflecting detailed, dated employment and experience records of the 

key personnel intended to be assigned to this project.   
 
 8. Have direct access to structural design support on a 24-hour basis to resolve unanticipated field 

problems, which might arise and might have potential impact on work completion and opening of closed 
lanes within the stipulated time frames.   

 
9. To conduct a preconstruction conference, attend all meetings called by the Authority, and convene job 

meetings with the Contractors.  Monthly or bi-weekly job progress meetings with the Contractors shall be 
scheduled as required.  The Consultant shall distribute minutes of all meetings after review by the 
Authority’s Project Engineer.  Meeting minutes shall be prepared and distributed in five (5) business 
days. 

 
10. Conduct a work zone safety meeting and distribute meeting minutes in 5 business days, if required for 

the project. 
 
11. The Engineer and his staff shall acquaint themselves with the Authority’s Fiber Optic Cable facilities 

shown on the drawings and, or evident in the field.  The Engineer shall confirm with the Contractor if the 
construction operation is to take place anywhere near the Fiber Optic Cable System, in which case the  
Contractor shall arrange for a field stakeout/verification, through the ONE CALL system, in order to 
protect and, or avoid any impact or damage to the facility.  The Engineer shall obtain a copy of the ONE 
CALL ticket from the Contractor and confirm that the work location has been properly identified prior to 
any construction activity taking place in vicinity of the Fiber Optic Cable System.  The Engineer will be 
required to sign a Fiber Optic Cable Certification form attesting that he/she has acquainted and 
familiarized himself/herself with the information shown on the drawings and the field conditions and has 
reviewed same with his/her staff members and the Contractor (download at 
http://www.state.nj.us/turnpike/FiberFOD.pdf). 

  
 12. Conduct preconstruction job meetings with the Authority’s Project Engineer, Contractor and any 

approved Subcontractors pertaining to milling, paving, LMC placement, forming methods for headers, 
HPC placement, material testing methods and any other items. The meetings shall cover proper 
equipment, methods of employment or construction, grade control, adequate asphalt supply at the sites 
and other significant matters contained in the contract. 
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 13. To make allowances in this proposal for staffing of "Emergency Repairs" scheduled in the contract and 

which might require to be performed during the closeout phase after substantial completion of the 
contract. 50 Resident Engineer and 50 Inspector hours are anticipated to be required for this effort. 

 
 14. Allow for an additional 80 Project Manager hours, 230 Resident Engineer hours, 160 Assistant Resident 

Engineer hours and 400 Inspector hours for unanticipated engineering services required but presently 
not included in the contract and not identified for staffing of “Emergency Repairs.”  These hours shall be 
identified as a separate line item under “Unanticipated Services” in the proposal.  Use of these additional 
hours required prior explicit, written authorization by the Authority’s Project Engineer. 

 
 15. Review the Contractor's request for additional compensation and claims and make recommendations 

with regard to payment of such requests and claims, if asked for by the Authority, except as hereinafter 
provided. Where the performance of a claim review requires unreasonable time and personnel and is 
considered by the Authority "Extra Work", the Authority may increase the payment to the Consultant and 
therefore the Consultant shall be paid equitably for such services and expenses as may be mutually 
agreed upon by the Consultant and the Authority. 

 
16.  To furnish accurate “As-Built” construction drawings to the Authority within 30 days of the final inspection.  

“As-Built” construction drawings shall be submitted on Mylar and on rewritable compact disc in CADD and 
PDF formats.  All “As-Built” deliverables shall be in accordance with the Authority’s “NJTA – Design Guide 
for the Development of CADD Files”, which can be found on the Authority’s website. 

 
17.  The Consultant shall participate in the final inspection of the completed work, prepare a “punchlist” 

resulting from such inspections, measure all pay items of work and make certifications that the work has 
been completed in accordance with the plans and specifications, and prepare the Final Certificate of 
Payment. 

 

18. The Consultant shall review the subsequent year’s Northern Bridge Deck Repair Program, Specifically, 
the Consultant shall provide written comments on the following design submissions:  A) Submittal of 
Preliminary Traffic Plans & Specifications, B) Submittal of Phase ‘C’ Construction Plans.  The NJTA’s 
Project Engineer will notify the Consultant of the deadline for the written comments. 

 

19. The Consultant will be required to submit, at the time of the start of the work, a preliminary schedule 
covering the scope of work based on the timetable, presented or evident from the contract documents 
which will be furnished at the time of notice to proceed. 

 

20. The Consultant shall conduct a detailed review of the Contractors’ computer generated CPM progress 
schedules, including analysis of the logic associated with these schedules. 
a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related 

milestones between the respective contracts.  The master schedule shall be updated monthly by 
the Contractor, incorporating the progress reflected in the respective contracts. 

b. The Consultant shall provide advance indication of schedule or cost variance from approved 
Contractor plans, and recommend remedial action to the Contractor, and/or the Authority. 

c. The Contractor shall submit two electronic copies of the progress schedule on Authority approved 
data CDs (as well as hard copies of their schedules).  CDs shall be Microsoft Windows 
compatible. 
 

21. The Consultant is advised that the Authority has implemented CapEx Manager for reporting project 
progress, spending activity and general construction management tasks.  The Consultant will be 
responsible for all actions related to CapEx. 
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22. The Consultant shall coordinate MPT on local roadways with state and local authorities having 
jurisdiction.  The Consultant shall ensure the Contractor verifies traffic safety devices are in place prior to 
work each day, and at the end of each day, per approved plan. 

 
23.  The Consultant shall coordinate the construction activities with neighboring agencies, local communities, 

utility owners and other Contractors working concurrently in the same or adjacent work zones. 
 
24.  The Consultant shall monitor the Contractor's staging and approved disposal areas if within Turnpike 

right-of-way to ascertain compliance with the Authority's requirements and to ensure no unauthorized 
dumping is taking place.  The Consultant shall take immediate corrective action if any deviation from the 
specified requirements occurs. 

 
25. The Consultant shall obtain and review material certificates and delivery tickets as may be required for 

materials utilized within the permanent work. 
 
26. The Consultant shall prepare and maintain formal documentation to establish construction related 

activities by date, work effort, manpower, equipment and material.  Sequentially numbered reports 
and/or diaries shall include, but not be limited to: 
a. Daily reports of construction activity and associated engineering inspection effort.  Changes in 

weather conditions and specific field operations shall be noted by time and location on the daily 
reports. 

b. Weekly progress summaries for each item of each contract, submitted to the Authority when 
requested or monthly. 

c. Bi-weekly narrative reports regarding specific problems that are impeding progress for transmittal 
to the Authority. 

d. Monthly S-curve progress summaries on each contract for transmittal to the Authority. 
 

27.  The Consultant shall prepare, recommend and process for payment any and all contract change orders 
that may become necessary due to changed conditions and/or extra work during construction. 

 

28.  The Consultant shall staff the Project Office at all times when the Contractor is working and until 5:00 
P.M. each weekday to receive mail and telephone messages, to issue correspondence in a timely 
manner, and maintain files pertinent to the project. 

 

29.  The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final 
inspection. 
a. The Consultant will be responsible for making all corrections to the Contract Documents due to 

changes made during the construction of the project.   
b. The Consultant will be furnished with the original mylars.  The corrections shall be made on the 

mylars in permanent ink in accordance with the N.J. Turnpike Authority’s Design Manual. 
c. The Consultant will be furnished with the Auto-CAD files.  Corrections on Auto-CAD files shall be 

made in accordance with the N.J. Turnpike Design Guide for CADD Files, revised February 2003. 
 

30.  Estimated total project duration for Contract No. T100.403 is 13 months. This period includes a pre-
phase of approximately one month, 10 months of construction and a post-phase of approximately two 
months.  The Resident Engineer shall be on the job full-time for this duration.  The Assistant Resident 
Engineer, Office Engineer/Inspectors and full-time inspectors are expected to be required during the 
entire construction phase.  The part-time inspectors shall be assigned, when needed, for the peak 
construction phases of the contract. 
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31.  The overtime hours assigned to the Resident Engineer, Assistant Resident Engineer, Office 
Engineer/Inspector and Inspectors (full-time) and Inspectors (part-time, aggregate) shall allow for a 
minimum 10%, 10%, 10%, 10% and 10% respectively, of the regular time hours proposed for those 
classifications for project overtime.  This percentage of overtime is based on each individual’s time to be 
spent on the project. 

 
32. The Consultant shall determine the required testing budget based on their review of the contract 

documents and include the cost for this work as a direct expense. The Consultant shall hire, coordinate, 
instruct and pay all testing laboratories for specialized testing services.  The Authority shall approve the 
AASHTO accredited testing laboratory proposed by the Consultant.  It shall be the Consultants 
responsibility to confirm that the testing/laboratory/laboratories of their choice have current up to date 
accreditations for testing services to be provided.  Services provided by Testing Laboratories who are 
currently retained by the Authority shall be in line with the cost structure of their OPS.  For testing 
laboratories not currently retained by the Authority, compensation for services shall be consistent with 
the cost structure of firms currently under agreement with the Authority.  Testing laboratories shall be 
retained by the Consultant and reimbursed by the Authority as a direct expense.   

 

 The Consultant shall maintain current and up to date records of invoicing and laboratory testing results 
and follow up on reports of out of specification results in order to determine the cause of deficiency and 
to determine the limits of affected work and appropriate corrective action plan. 

 

33. The Engineer shall conduct an inspection of the work performed approximately 1 month prior to the 
expiration date of the Maintenance Bond.  The Engineer shall notify the Authority in writing of their 
inspection findings, and if appropriate, make recommendation to release the Contractor from their 
obligations under the Maintenance Bond, or shall indicate defects precluding such release and include 
recommendations for corrective action. 

 

34. The Consultant shall conduct a detailed review of the contractors’ computer generated CPM progress 
schedules, including analysis of the logic associated with these schedules. The schedule shall be in the 
latest version of Primavera. 

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related 
milestones between the respective contracts.  The master schedule shall be updated monthly by the 
Contractor, incorporating the progress reflected in the respective contracts. 

b. The Consultant shall provide advance indication of schedule or cost variance from approved 
contractor plans, and recommend remedial action to the contractor, and/or the Authority. 

c. The Contractor shall submit two electronic copies of the progress schedule on Authority approved 
data CDs (as well as hard copies of their schedules).  CDs shall be Microsoft Windows compatible. 

 

D.       GENERAL REQUIREMENTS: 

1. The Consultant shall not assign this Order for Professional Services, sublet, or transfer any part of the 
work or obligations hereunder without the prior written approval of the Authority.  The Consultant will be 
responsible to the Authority for the work of the engaged subconsultants.   

2. The Consultant shall comply with all federal and state laws applicable for the work to be performed under 
this Order for Professional Services.  

3. The Consultant shall perform the services in accordance with the “Manual for Construction”, dated June 
1987, setting forth the general requirements for performing administrative and inspection work.  The 
Authority has the right to amend the instructions contained in the manual at its sole discretion.   
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4. The Consultant agrees that it does not discriminate in the hiring or promotion of any minorities, as 
designated by the Equal Employment Opportunity Commission of the United States of America, or the 
Department of Civil Rights of the State of New Jersey; and that it does not discriminate against any 
person or persons on the basis of race, creed, age, color, sex, national origin or handicap.  If awarded a 
contract, your firm/company will be required to comply with the requirements of P.S. 1975, C. 127 
(N.J.A.C. 17:27).   

5. See Authority website for the Order for Professional Services agreement, which the Consultant is 
expected to execute after approval of his proposal by the Authority.  This includes insurance and 
indemnification requirements.   

6. The Contractor will provide a field office with heating, air conditioning and basic furnishings.  A computer, 
duplication equipment, facsimile machine, a personal computer with a separate line/modem allowing for 
communication via electronic mail, etc., as necessary, shall be furnished by the Consultant.  The 
Contractor is obligated to pay for supplying electric power, installation of telephone lines and field office 
maintenance.  Telephone bills, which include two (2) land line telephone systems each with voice 
answering systems and two (2) additional telephone lines for facsimile and computer modem use, are to 
be paid by the Consultant.  Costs incurred by the Consultant as outlined above are considered overhead 
and shall be included in the multiplier mentioned under Compensation Basis. 

7. The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed 
under Contract No. R-1296, which is included as reference material for review.  The Consultant shall 
take all precautionary measures required to safeguard these facilities.  The Consultant is required to 
execute the Authority’s Fiber Optic Contract Document Review Certification.  This document is found on 
the Authority’s website under “Professional Services” and “Expression of Interest” section, 
“Supplemental Forms”. 

8. All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s Order 
for Professional Services number and applicable Construction Contract Number. 

9. The Authority will provide for the Resident Engineer a New Jersey Turnpike Maintenance Band radio for 
his use in communicating with the various Authority departments involved in construction or lane closing 
operations. 

10. Field personnel shall wear safety vests at all times.  Safety vests shall be open front vests meeting the 
ANSI Specifications for American National Standard for High Visibility Class 3 Safety Apparel.   

11. The Consultant shall submit time sheets or time sheet summaries, which reflect specific day when time 
charges were incurred.  A running total of direct expenses, including subconsultant expenditures, shall 
be submitted with each invoice. 

12. The Consultant agrees to defend, indemnify, and hold harmless the Authority, its Commissioners, 
Directors, officers, employees, and agents from liability of any nature or kind arising out of any act or 
omission of the Consultant or any person, firm, or corporation employed by the Consultant in connection 
with the work. 
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SECTION V 
Staffing Schedule 

OPS No. T3649 
Supervision of Construction Services for Contract No. T100.403 

 

Hours/Tasks 

Classification (ASCE-Grade) Regular Overtime 
Additional 

Hours 
Emergency 

Hours 
Other 
Tasks 

Total 
Hours 

Project Manager (PT) 228 0 80   308 
Resident Engineer (FT) 1,995 200 230 50  2,475 

Assistant Resident Engineer 1,720 172 160   2,052 
Office Engineer/Inspector 1,720 172    1,892 

Inspectors (FT & PT) 7,955 796 400 50  9,201 
Scheduler (PT) 300 0    300 

Structural Engineer (PT) 100 0    100 
Drafting/CADD Tech. 200 0    200 

Total Hours 14,218 1,340 870 100  16,528 

 Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and 
tasks such as Signing and Lighting, Drainage, Utility Relocations, etc as required to meet project needs. 
   

SECTION VI 
Compensation Basis 

 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also effective this date, the consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Technical and Fee Proposal from 
the firm(s) it deems most qualified. 
 
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, 
not to exceed 2.50 plus direct expenses and subconsultant services, at cost.  The multiplier shall not be applied to 
the premium portion of overtime.  When Corporate Officers, Partners, Owners and/or Principals are required to 
provide services in a technical capacity, the salaries for such services shall be reimbursable. The multiplier covers all 
overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation.  For 
general services provided by Corporate Officers, Partners, Owners and/or Principals working in a non-technical 
capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list 
each individual proposed for the project and include the hours and hourly pay rate. 
 
Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
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 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of 
execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual 
increase of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 
 
The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to 
account for all required services.  The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the 
assignment, adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest 
and Fee Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or 
the Chief Engineer’s designated representative prior to commencement of work or whenever the Consultant 
proposes that an individual’s rate be changed during the term of this OPS, provided such change is reflected in the 
Consultant’s Fee Proposal. Except for overtime worked on construction supervision during permissible contract 
working hours, approval of overtime must be issued by the Authority.  The Fee Proposal shall follow and reflect the 
staffing schedule as shown in Section {V}. 
 
Direct expenses shall include subconsultant services, and mileage.  Mileage will be paid at the prevailing rate. 
Mileage will be reimbursed for travel between the field office and the job site and return. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the 
Consultant elects to use such services for his convenience.  This shall also apply to the consultant’s subconsultants. 
 

SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 
 

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Minority and Women Business Development (“Commerce Commission”) 
and the Department of the Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and 
participate in the performance of consultant services.  The Authority is seeking participation of these SBEs for the 
issuance of certain Orders for Professional Services (OPS).  Your Expression of Interest (EOI) must include a goal of 
awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered with 
the Division as a SBE.  The Consultant must submit proof of its subconsultant’s SBE registration.  In the event that 
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the Consultant cannot comply with the goal set forth above, prior to the time of the award, the Consultant must 
demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal. 
 
In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to N.J.A.C. 
17:13-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each 
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by 

SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon 
request. 
 

SECTION VIII 
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 
And N.J.A.C. 17:27 

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows: 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is 
afforded to such applicants in recruitment and employment, and that employees are treated during employment, 
without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Such equal employment opportunity shall 
include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for 
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employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this 
nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without 
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments 
under this chapter and shall post copies of the notice in conspicuous places available to employees and applicants 
for employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the 
Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans 
with Disabilities Act. 
 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
 
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not 
limited to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not 
discriminate on the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex, and that it will discontinue the use of any 
recruitment agency which engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all 
personnel testing conforms with the principles of job-related testing, as established by the statutes and court 
decisions of the State of New Jersey and as established by applicable Federal law and applicable Federal court 
decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 
 
Letter of Federal Affirmative Action Plan Approval 
 
Certificate of Employee Information Report 
 
Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public 
agency through the Division's website at www.state.nj.us/treasury/contract_compliance). 
 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public 
Contracts Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to 
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carry out the purposes of these regulations, and public agencies shall furnish such information as may be requested 
by the Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance 
investigation pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 

 
SECTION IX  

State Contractor Political Contributions Compliance  
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, 
office, commission within or created by a principal executive branch department, and any independent State 
authority, board, commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, 
c.51, signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective 
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134, but 
extends the political contribution restrictions by expanding the definition of “business entity” to include, for example, 
more corporate shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain 
restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the 
requirements of PL 2005, c.51, the terms and conditions set forth in this section are material terms of any OPS 
resulting from this RFEOI or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign 
Contributions and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing 
regulations set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, 
contributions in excess of $400 during a reporting period were deemed "reportable" under these laws. As of 
January 1, 2005, that threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of 
New Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The 
definition of a business entity also includes (i)all principals who own or control more than 10 percent of the 
profits or assets of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business 
entity; (iii)any political organization organized under section 527 of the Internal Revenue Code that is directly 
or indirectly controlled by the business entity, other than a candidate committee, election fund, or political 
party committee; and (iv) if a business entity is a natural person, that person’s spouse or child, residing in 
the same household.  

 
BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in violation 
of the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit 
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contributions through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; 
(iv)make or solicit any contribution on the condition or with the agreement that it will be contributed to a campaign 
committee or any candidate of holder of the public office of Governor, or to any State or county party committee; 
(v)engage or employ a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would 
make or solicit any contribution, which if made or solicited by the business entity itself, would subject that entity to the 
restrictions of the Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family 
members, and employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or 
(viii)directly or indirectly through or by any other person or means, do any act which would subject that entity to the 
restrictions of the Legislation. 
 
 CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, 
or legislative leadership committee during specified time periods. 

 
b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 

Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the 
Business Entity and reporting all contributions the Business Entity made during the preceding four years to 
any political organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the 
definition of a “continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-
1.7. Failure to submit the required forms will preclude award of a contract under this RFP, as well as future 
contract opportunities.  

 
c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the 

term of the contract, and any extension(s) thereof, at the time any such contribution is made. 
 

STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under 
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds 
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on the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 

 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 
corporation’s stock, and professional services corporations, including any officer or shareholder, with 
the term “officer” being defined in the same manner as in the regulations of the Election Law 
Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the 
exception of officers of non-profit entities; 

 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 

 In the case of a sole proprietorship: the proprietor; and  
 In the case of any other form or entity organized under the laws of this State or any other state or 

foreign jurisdiction: the entity and any principal, officer, and partner thereof;  
 

 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons 
owning or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, 
municipal political party committees, and candidate committees or election funds for Lieutenant Governor 
are disqualifying contributions in the same manner as reportable contributions to State and county political 
party committees and candidate committees or election funds for Governor have been disqualifying 
contributions under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 
2005, c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on 
the Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 
 

SECTION X 
Set-Off for State Tax  

(N.J.S.A. 54:49-19) 
 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the 
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legislative and judicial branches of State government, is entitled to payment for those goods or services or 
construction projects and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for 
any State tax, the Director of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s 
share of the payment due to the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the 
deduction of any expenses or other deductions which might be attributable to a partner or shareholder subject to set-
off under this act.  No payment shall be made to the taxpayer, the provider of goods or services or the contractor or 
subcontractor of construction projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, 
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) 
days such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, 
protest or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the 
indebtedness.  Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the 
taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be 
stayed. 
 

SECTION XI 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 

(a) Relevant records of private vendors or other persons entering into contracts with covered 
entities are subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 
52:15C-14(d). 

(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation 
related to products, transactions or services under this contract for a period of five years from 
the date of final payment.  Such records shall be made available to the New Jersey Office of 
the State Comptroller upon request. 
 

SECTION XII 
Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)),  the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a. The location by country where the services under contract will be performed; 
b. Any subcontracting of services under the contract and the location by country where the subcontracted 

services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 
129 (2004)), which is available on the authority’s website at: http://www.state.nj.us/turnpike/documents/vendor-
disclosure-form.pdf and returned with your firm’s Expression of Interest (EOI).   
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SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, 
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of 
Persons or Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the 
investment activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall 
provide a detailed and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) 
shall certify under penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of 
Investment Activities in Iran” which is available on the Authority’s website at: 
http://www.state.nj.us/turnpike/documents/Disclosure-of-Investment-Activities-in-Iran.pdf with your firm’s Expression 
of Interest (EOI).  Failure to include the completed form, certified and dated, shall be grounds for rejection of 
Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any  person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 
a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the 
 procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to 
 be acquired under this contract, no contractor, nor any person acting on behalf of such contractor or 
 subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity or 
 expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
 available to perform the work to which the employment relates; 
 
b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
 intimidate any employee engaged in the performance of work under this contract or any subcontract hereunder, 
 or engaged in the procurement, manufacture, assembling or furnishing of any such materials, equipment, 
 supplies or services to be acquired under such contract, on account of race, creed, color, national origin, 
 ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 
 
c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this 
 contract, a penalty of $ 50.00 for each person for each calendar day during which such person is discriminated 
 against or intimidated in violation of the provisions of the contract; and 
 
d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become 
 due hereunder may be forfeited, for any violation of this section of the contract occurring after notice to the 
 contractor from the contracting public agency of any prior violation of this section of the contract. 
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SECTION XV 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods  or services to or 
perform any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or 
any partnership, firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

 
(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State 

officer or employee or special State officer or employee from any State vendor shall be reported in writing 
forthwith by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 
 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, 
or sell any interest in such vendor to, any State officer or employee or special State officer or employee 
having any duties or responsibilities in connection with the purchase, acquisition or sale of any property or 
services by or to any State agency or any instrumentality thereof, or with any person, firm or entity with 
which he is employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-
13g. Any relationships subject to this provision shall be reported in writing forthwith to the Executive 
Commission on Ethical Standards, which may grant a waiver of this restriction upon application of the State 
officer or employee or special State officer or employee upon a finding that the present or proposed 
relationship does not present the potential, actuality or appearance of a conflict of interest. 
 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the 
objectivity or independence of judgment of said officer or employee. 
 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or 
special State officer or employee to use, or attempt to use, his official position to secure unwarranted 
privileges or advantages for the vendor or any other person. 
 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under 
the same terms and conditions as are offered or made available to members of the general public subject to 
any guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 

 
Section XVI 

ADA Indemnification 
 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With 
Disabilities Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability 
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by public entities in all services, programs and activities provided or made available by public entities, and the rules 
and regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or 
service on behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict 
compliance with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate 
or are alleged to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority 
in any action or administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, 
and save harmless the Authority, its agents, servants, and employees from and against any and all suits, claims, 
losses demands, or damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. 
The Consultant shall at its own expense, appear, defend, and pay any and all charges for legal services and any and 
all costs and other expenses arising from such action or administrative proceeding or incurred in connection 
therewith. In any and all complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to 
abide by any decision of the Authority which is rendered pursuant to said grievance procedure. If any action or 
administrative proceeding results in an award of damages against the Authority or if the Authority incurs any expense 
to cure a violation of the Act which has been brought pursuant to its grievance procedure, the Consultant shall satisfy 
and discharge the same at its own expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the 
services provided by the Consultant pursuant to this contact will not relieve the  Consultant of the obligation to 
comply with the Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is 
further agreed and understood that the Authority assumes no obligation to indemnify or save harmless the 
Consultant, its agents, servants, employees and subconsultants for any claim which may arise out of their 
performance of this OPS. Furthermore, the Consultant expressly understands and agrees that the provisions of this 
indemnification clause shall in no way limit the Consultant's obligations assumed in this OPS, nor shall they be 
construed to relieve the Consultant from any liability, nor preclude the Authority from taking any other actions 
available to it under any other provisions of the OPS or otherwise at law. 
 
 
 


