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November 2, 2017

To:

ALL CONSULTANTS

Subject:

REQUEST FOR EXPRESSIONS OF INTEREST
ORDER FOR PROFESSIONAL SERVICES NO. T3653
SUPERVISION OF CONSTRUCTION SERVICES
CONTRACT NO. T100.404
NEW JERSEY TURNPIKE BRIDGE REPAIRS AND RESURFACING
MILEPOST 0-122, NEWARK BAY-HUDSON COUNTY EXTENSION AND THE
PEARL HARBOR MEMORIAL TURNPIKE EXTENSION

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from
engineering firms prequalified and eligible in either one of the following Profile Codes:
Profile Code(s)
B156
B157

Description(s)
Bridge Repair Inspection
Bridge Deck Repair / Replacement

Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above
referenced assignment. Consultant teams and/or *Joint Ventures (*Firms interested in submitting an EOI as a Joint
Venture must be prequalified as a Joint Venture with the Authority) that meet all of the Profile Code requirements are
also eligible to submit an EOI.
To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional Service
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has
been on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months. Only
those firms who have been prequalified for the specified profile code(s) this project entails will be considered.
Prequalification is not required for subconsultants. Prequalification is required however for Joint Ventures.
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project goal
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest
for the program provisions) This solicitation is for professional services required under Contract No. T100.404 as
further described below.
Project Description
Contract No. T100.404 consists of work on the New Jersey Turnpike which involves implementation of lane shifts
and/or nightly lane closings or traffic detours; selective replacement of complete deck panels bounded by stringers
and diaphragms; partial depth concrete spall repairs; joint reconstruction, bridge parapet replacement; reconstruction
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of drainage inlets; removal and replacement of existing asphalt wearing surface with a new membrane/asphalt
system, substructure concrete spall repairs, replacement of sliding plate, rocker and fixed type bearings with
laminated elastomeric bearings, repairs and painting to structural steel, substructure waterproofing and repairs to
pre-stressed concrete beams. Work will require installation of concrete construction barrier and other incidental work
on the New Jersey Turnpike between Milepost 0 and 122, Newark Bay-Hudson County Extension and the Pearl
Harbor Memorial Turnpike Extension.
Lanes are being closed with traffic cones and repair work consisting of the above outlined items is being carried out
within the coned off closings. Deck repairs or replacements are being performed within Type 4 concrete construction
barrier enclosures with various joint classes. The majority of the deck repairs or replacements, because of their
location encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction
barrier, frequently require utilization of the shoulders as a traffic lane, and shifting of traffic by means of obliteration of
the existing line striping and use of temporary line striping. Placement and removal of the temporary line striping and
of the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are
only permissible during certain off peak traffic times, late at night. Work on local road overpasses involving reduction
of lane width or reduction of a number of lanes or complete closure, requires restriping of lanes, special MPT
provisions and/or rerouting of traffic via local roads with extensive signing. The above work operations on the
Turnpike’s mainline are carried out in condensed, weekend, part weekly and multi week construction stages with
single or multi-lane closings. Due to the around the clock work on certain nights or installation or removal of catches
on other nights, staffing is also required by the field supervision during those time periods. Staffing will be required at
multiple sites concurrently.
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and
maintenance and protection of traffic procedures and requirements. All personnel shall have a thorough knowledge
of inherent repair techniques and material applications, and be accustomed to high quality control standards and be
capable of achieving same. Typical materials involved are various concretes with admixtures, and/or modifiers (i.e.
Latex, HPC), special cementitious patching compounds, preformed waterproofing membranes, high stability asphalt
concrete bridge surfacing mixes, with additives or blended special bitumens, elastomeric concretes, rubberized
asphalts for plug joints, structural steel and waterproofing/watersealing.
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as
required by the contract specifications.
All listed firms which can provide a committed, fully experienced staff of 4 full time and 2 part time personnel (as
outlined in more detail on the attachment), to provide the services described herein, are encouraged to submit an
EOI. The firms must demonstrate prior successful completion of assignments having at least the same magnitude of
complexity for similar high traffic volume, multi-lane expressway facilities performed within the last five years.
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically
through the Authority’s Secure File Sharing site. Access to the secure work space will be provided to all prequalified
and eligible Consultants via e-mail as part of the RFEOI notification process. If there are any questions or issues
related to the Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us.
The subject line should read “OPS No. T3653, Secure File Sharing Site Information.”
EOI Submission Requirements
To be considered for these services, qualified firms or prequalified Joint Ventures need to submit 5 copies of their
EOI, which must contain the following:
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1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and
minimum font size of 10 pt., stating the firm’s interest, ability and its commitment to complete the requested
professional services listed in this solicitation and in their EOI.
The Letter of Interest shall summarize the following information.
a. Experience of the Firm on Similar Projects
Provide information on the firm and its sub-consultants experience on similar projects.
The Firm shall provide information on past projects which they have performed that demonstrate similar
service of those required for this assignment. Each project listed shall include a brief description of the
project scope actually performed by the firm and its relevance to the proposed assignment. It shall identify
the Firm’s office(s) the work was performed from, the date (time frame) the services were performed,
magnitude and cost of the project, and contact/reference information for each project listed.
b. Experience of the Resident Engineer on Similar Projects
The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s
education, credentials and work experience. The Firm should discuss the proposed Resident Engineer’s
experience and its application to the assignment. The Firm shall review the criteria set forth by the Authority
in the RFEOI in consideration of the person proposed for the assignment. If the Firm is proposing an
individual with credentials considerably different than those identified by the Authority, the Firm must explain
its rationale and identify/demonstrate the benefit the individual brings to the assignment.
The resume of the Resident Engineer proposed, included in the EOI or Technical Proposal, shall be clear,
dated and detailed to the related assignment experience. References shall be furnished for each project
listed (include date when work performed and relevance to subject assignment and at least one contact
name and phone number for each project). Unless otherwise noted, the Project Manager shall be a
licensed Professional Engineer.
c. Key Personnel’s Qualifications and Relevant Experience
The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project
and their role and responsibilities specific to the assignment. Information concerning their education,
credentials and work experience should be provided along with contact/reference information. The Firm
shall discuss the individuals proposed for the assignment and identify how their education, credentials and
work experience are applicable to their role on the assignment.
The resumes of key personnel proposed, included in the EOI or Technical Proposal, shall be clear, dated
and detailed to the related assignment experience. References shall be furnished for each project listed
(include at least one contact name and phone number for each project).
d. Understanding of the Project and the Authority’s Needs
Provide an explanation of the firm's understanding of the project and Authority’s needs required for the
successful completion of the assignment. Provide a summary of the firm's and its staff’s qualifications, and
state how they relate to the firm's ability to provide the requested services. Through attached organizational
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the
assignment and their relevant experience.
Understanding of the Project
The Firm shall provide information to demonstrate that they fully understand the overall objective of the
project and why the Authority is undertaking the assignment. This may include discussions providing
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background information on the need for the project, its affect on the Authority’s facilities, and impact on the
overall transportation network. Firms should demonstrate specific first-hand knowledge of the location
affected by the project and the long term effects the project has on the Authority, its patrons, or other
relevant issues.
Understanding of the Authority’s Needs
The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design
and construction associated with project specific deliverables. The Firm should also discuss project
management items, including deliverables such as submittal of wage rate approvals and invoicing.
e. Approach to the Project
The Firm shall identify the major tasks comprising the project and describe in detail how they will be
accomplished. Provide an explanation of the process the firm will use to schedule, manage and perform the
required tasks within the scope of services and identify the key milestones and projects critical path. The
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead
to resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project
delivery, where applicable. The Subconsultant roles, value to the team/project, and reporting relationship
shall be clearly identified.
f.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority
An affirmation of the firm’s commitment and ability to complete the proposed work as well as any
outstanding work the firm currently has with the Authority. The Firm shall provide an explanation of the
anticipated project schedule and demonstrate that the Firm can commit the required staff resources and
management to perform the assignment. A listing of the firm’s facilities, including the address of the office
where the project will be performed, and how they relate to the firm’s ability to provide the requested
services shall be provided.
Commitment and Ability to Perform the Project
The Firm shall discuss their commitment and availability of required staff for the assignment as shown on
the completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms.
Outstanding Work with the Authority
The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure
Forms for the prime and all subconsultants. Information should be provided to demonstrate how this project
may be impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding
Work shall be considered the sum of the Outstanding Work of the prime and subconsultants. No
factors/weighting will be applied based on the percent of work assigned to the prime or subconsultants.

g. Commitment to Quality Management
An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control
(QA/QC). The Firm shall provide a written narrative that describes the firm’s quality assurance policy and
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of
the design process or construction phase.
h. Attainment of Small Business Enterprise (SBE) Participation Goals
The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).
Under the SBE Program, firms interested in submitting an EOI/TP agree to make a good faith effort to award
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at least twenty-five (25) percent of the assignment to those businesses that meet the requirements and have
been registered by the Division of Minority and Women Business Development/Department of the Treasury
as a Small Business Enterprise.
Firms shall demonstrate how they will utilize SBE firms in order to achieve the 25% goal and add value to
the project team.
2. An organizational chart showing key project team members for all primary tasks, including subconsultants.
Provide all team members’ names, titles and reporting relationships.
3. Resumes for the Resident Engineer and each Key Project team member, (a maximum total of 6) detailing
relevant experience and professional/technical qualifications. Include resumes of proposed subconsultants.
Each resume should be one page single-sided with dates provided for each project.
4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of
total hours, to provide the work described herein. The Authority has provided an estimate of the expected
staffing for this OPS, which is identified in Section V – Staffing Schedule. This information shall be considered
by the Consultant in the preparation of their project staffing schedule, which shall include when they intend to
deploy each member of the proposed staff and the duration over which the Consultant intends to utilize staff
based on the hours provided for in the project duration. As a part of this task, the Consultant shall evaluate the
hours furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled
deployment of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate
to meet the project needs. If no comments are received, the Authority will assume the Staffing Schedule per
Section V is appropriate for the Consultant to complete the assignment.
5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this
assignment. The Project Schedule may be a maximum of 1 page.
6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is
currently working or have been completed (closed out) within the previous five (5) year period. A separate form
shall be provided for the prime consultant and for each sub-consultant.
7. A completed Affidavit of Eligibility/Disclosure of Material Litigation (which is available on the Authority’s
website) form for review by the Authority’s legal counsel. Forms for each firm, each member of a joint venture
and all sub-consultants shall be submitted. Firm shall certify that it is not suspended, disbarred or disqualified
from bidding on any state or federal projects. Furthermore, no litigation shall be pending or brought against the
firm that could materially affect its ability to perform the OPS described herein. Firm shall submit a description of
all litigation pending, threatened or brought against it, including any litigation against its owners and/or principals;
and shall also submit a description of any enforcement actions or penalties pending or assessed by any
regulatory agency having jurisdiction over permit compliance, worker health and safety, or labor laws, as these
issues relate to performance of the OPS described herein.
8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway
projects. Forms for each firm, each member of a joint venture and all sub-consultants shall be submitted. State
“none” on the form if firm, joint venture or sub-consultant has no outstanding work with the Authority. It is
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI. Consultants
may separate types of work by category (i.e.: Design Services, Construction Services, Environmental
Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total
amounts of all outstanding work with the Authority as identified on the form.
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9. A completed Commitments of Proposed Project Staff (which is available on the Authority’s website) form
stating the percentage of time each member has available to commit to this assignment, including subconsultant
staff.
10. A completed Certification of Staff Availability form (which is available on the Authority’s website) firm shall
certify that the staff proposed in the EOI shall be used in the performance of the project. When proposing the
same staffing in multiple EOIs, disclose one of the following:
A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or
B. A statement that the firm voluntarily withdraws one of the EOIs from further consideration if the Authority is
giving serious consideration to more than one EOI, or
C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious
consideration to more than one EOI.
11. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is
available on the Authority’s website) form. Stating the firm’s intention to use SBE Certified firms as subconsultants.
12. A completed Disclosure of Investment Activities in Iran form which is available on the Authority’s website.
13. A completed Vendor Source Disclosure Form which is available on the Authority’s website.
14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 which is available on the Authority’s
website.
EOIs that are incomplete may not be considered.
The required forms referenced in Items 7 through 14 above can be found on the Authority’s website as
follows: http://www.njta.com/doing-business/ps-supplemental-forms.
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of
which is available on the Authority’s website. By submitting an EOI, your firm will be subject to the intent and purpose
of said Code and to the requirements of the Division on Ethical Standards of the State of New Jersey.
EOIs are limited to a total of fifteen (15) pages (single-sided), excluding a brief transmittal letter, the Affidavit of
Eligibility/Disclosure of Material Litigation form, the Disclosure Form - Outstanding Work with the Authority,
Commitments of Proposed Project Staff form, Certification of Staff Availability form, SBE form, Disclosure of
Investment Activities in Iran form, Vendor Source Disclosure form, Organization Chart, Estimate of Man/Work hours
and the Project Schedule. Pages in excess of these requirements will not be considered. The information shall be
presented in an organized fashion and shall be categorized in accordance with the preceding submission
requirements. Foldout sheets will be permitted. This page limitation shall be increased to a maximum of twenty (20)
pages, if the Consultant must exercise option 9C above. The additional five (5) single-sided letter-sized pages shall
include information for alternate staffing as follows:
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting
relationships (Note: Organizational Chart is not included in the page count).
2) One (1) page, single-sided resume for up to four (4) alternative key project personnel stating relevant experience
including dates of assignments and professional qualifications.
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would
be handled differently as a result of utilizing the alternate personnel.
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The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in
accordance with Option C. If included in the EOI, the proposed alternative staffing information shall be contained in a
separate section of the EOI. It shall only be considered by the Authority in the scoring of the EOI if required.
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered. If the EOI
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may
be rejected.
Expressions of Interest must be submitted no later than 2:00 pm on November 22, 2017. Consultants will be fully
responsible for the delivery of their EOIs. Reliance upon U.S. Mail or other carriers is at the Consultant’s risk. Late
EOIs will not be considered. EOIs hand delivered or delivered by an overnight delivery service shall be addressed to:
New Jersey Turnpike Authority
1 Turnpike Plaza
Woodbridge, NJ 07095
Attn: Engineering Department, Structures
Enrico Paternostro, Project Engineer
Expressions of Interest transmitted via U.S. Mail should be addressed to:
New Jersey Turnpike Authority
P.O. Box 5042
Woodbridge, NJ 07095-5042
Attn: Engineering Department, Structures
Enrico Paternostro, Project Engineer
Inquiries
Inquiries pertaining to this RFEOI are to be directed in writing to Enrico Paternostro, Project Engineer, New Jersey
Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to
epaternostro@turnpike.state.nj.us are acceptable. Inquiries by FAX are not acceptable. The deadline for inquiries
is November 13, 2017. The Authority will respond to all written inquiries received. Each inquiry will be stated and a
written response provided. Responses will be posted on the Authority’s Internet website at
http://www.njta.com/doing-business/current-solicitations under “Professional Services” on or before November
15, 2017. Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any
modifications, revisions and/or clarifications thereto as a result of the posted responses. Late inquiries may not be
reviewed or considered.
Consultant Selection
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A Review
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank
the firms. The evaluation and ranking of the EOIs will serve as a method by which to create a short list of firms most
highly qualified to perform the project, who will receive requests for fee proposals.
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted
factors. For this project, the rating factors and their relative weights are:
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RATING FACTORS

WEIGHT %

POINTS

Experience of the Firm on Similar Projects.

15

45

Resident Engineer’s Qualifications and Relevant Experience

15

45

Key Personnel’s Qualifications and Relevant Experience

15

45

Understanding the Project and the Authority’s Needs

15

45

Approach to the Project

15

45

Commitment and Ability to Perform the Project and Outstanding Work with
the Authority*

10

30

Commitment to Quality Management

10

30

Attainment of SBE Participation Goals

5

15

100%

300

Following the review of the submitted EOIs, the Authority will request Fee Proposals from firms it deems the most
qualified and will commence negotiations with such technically qualified firms in the order ranked. All respondents
will be notified at the completion of the review process regarding their status.
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested
from the intended Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year
Certification and Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 Vendor
Certification and Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each
business entity all of which will be transmitted to the intended Awardee(s) by the Authority via mail or fax and are to
be returned to the Authority within five (5) business days.
Order for Professional Services
Final OPS Documents shall consist of the Authority's Order for Professional Services (which is available on the
Authority’s website) and the selected firm’s submitted EOI and Final Negotiated Fee Proposal
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4)
The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in
compliance with P.L. 2001, c.134 (N.J.S.A. 52:32-44). Pursuant to this law the firm is further notified that no
subcontract shall be entered into by any firm under any OPS with the Authority unless the subconsultant first
provides proof of valid business registration.
Traffic Permit
Consultants are advised that the consultant must obtain (and have in its possession) a Traffic Permit, issued by the
Authority’s Operations Department, before the consultant will be allowed to enter the Authority’s right-of-way to
perform any professional services hereunder. The Traffic Permit Application may be downloaded from the Authority’s
website http://www.njta.com/doing-business/ps-reference-material and requires the consultant’s signature agreeing
to the Traffic Permit Indemnification and Waiver of Claims.
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The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in
compliance with P.L. 2001, c.134 (N.J.S.A. 52:32-44). Pursuant to this law the firm is further notified that no
subcontract shall be entered into by any firm under any OPS with the Authority unless the subconsultant first
provides proof of valid business registration.

Very truly yours,
ORIGINAL SIGNED BY
Robert J. Fischer, P.E.
Chief Engineer
RJF:EP:mu
Attachments
cc: J. L. Williams, P.E.
E. Paternostro
Review Committee
File
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ATTACHMENTS
to the
Request for Expressions of Interest
Dated November 2, 2017
for
Order for Professional Services No. T3653
Supervision of Construction Services for
Contract No. T100.404
New Jersey Turnpike Bridge Repairs and Resurfacing
Milepost 0-122, Newark Bay–Hudson County Extension
and the
Pearl Harbor Memorial Turnpike Extension
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SECTION I
Prequalified and Eligible Consultants
AECOM Technical Services
AmerCom Corporation
Arora & Associates, P.C.
Atkins North America, Inc.
APTIM Environmental & Infrastructure, Inc.
Boswell Engineering
Buchart-Horn, Inc.
CDM Smith Inc.
Cherry, Weber & Associates, P.C.
Churchill Consulting Engineers, P.C.
Dewberry Engineers Inc.
French & Parrello Associates, P.C.
Gannett Fleming, Inc.
Greenman-Pedersen, Inc.
HAKS Engineers, Architects and Land Surveyors, P.C.
Hardesty & Hanover, LLC
Hill International, Inc.
HNTB Corporation
IH Engineers, P.C.
Jacobs Engineering Group Inc.
Johnson, Mirmiran & Thompson, Inc.
KS Engineers, P.C.
KSE-JMT JV
KSE/TECTONIC - JV
LiRo Engineers, Inc.

LS Engineering Associates Corporation
M&J Engineering, P.C.
Maitra Associates, P.C.
Maser Consulting P.A.
Michael Baker International, Inc.
Modjeski & Masters, Inc.
Mott MacDonald LLC
MP Engineers, P.C.
NAIK Consulting Group, P.C.
Parsons Brinckerhoff, Inc.
Parsons Transportation Group, Inc.
Pennoni Associates, Inc.
Promatech, Inc.
Remington & Vernick Engineers
SJH Engineering, P.C.
Stantec Consulting Services, Inc.
STV Incorporated
T. Y. Lin International
TechniQuest Corporation
Tectonic Engineering & Surveying Consultants P.C.
Traffic Planning and Design, Inc.
TranSystems Corporation
Urban Engineers, Inc.
W.J. Castle P.E. and Associates P.C.
WSP USA Corp.

SECTION II
Administrative and Agreement Information
Professional Corporation
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the
Authority must include a copy of the Certificate with the EOI.
Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L. 1969, c. 232
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement.
Signatures
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to make
a binding commitment.
Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.
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Addendum to EOI Solicitations
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional
information is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein.
Acceptance of EOIs
The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of the
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is
accepted and an OPS is entered into with the Authority. Failure of a firm to adhere to and/or honor any or all of the
obligations of this EOI - Technical Proposal may result in cancellation of any OPS awarded by the Authority.
Rejection of EOIs
The Authority shall not be obligated at any time to award an OPS to any consultant. The Authority reserves the right to reject
any and all proposals or to negotiate with any proposer in accordance with applicable law.
Final Contract
Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in accordance
with the laws of the State of New Jersey. It is understood that any OPS that may be awarded will be on the basis of a
professional services agreement within the intent of the statutes and laws of the State of New Jersey, specifically N.J.S.A.
27:23-6.1.
Dissemination of Information
Information included in this document or in any way associated with this project is intended for use only by the Consultant
and the Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be
published, copied or used by the Consultant, except in replying to this EOI solicitation.
News Releases
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and
then only in coordination with the issuing office and the Authority’s Media Relations Coordinator.
Public Records
Any EOI or Technical Proposal submitted by a firm under this EOI solicitation constitutes a public document that will be made
available to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47: 1A-1 et seq. The
Consultant may request the Authority’s General Counsel to deem certain sections of its EOI or Technical Proposal containing
personal, financial or proprietary information non-disclosable, which determination shall be in accordance with such Act.
Section III
OPS Procurement and Project Schedule
Posted ........................................................................................................................................... November 2, 2017
Deadline for Inquiries .................................................................................................................... November 13, 2017
Posted Responses to Inquiries ..................................................................................................... November 15, 2017
Submittal of Expressions of Interest ............................................................................................. November 22, 2017
Recommendation to Award OPS ................................................................................................... January 30, 2018
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Notice to Proceed Contract P100.404............................................................................................ March 15, 2018
Completion of all Construction Work ............................................................................................. December 14, 2018
Administration Project Closeout .................................................................................................... April 30, 2019
SECTION IV
Scope of Services
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the
Consultant's EOI and shall include:
GENERAL
1.

All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority
(Authority, NJTA) standards of quality as may be found in the NJTA Manual for Construction, and 2016
Standard Specifications. These publications and drawings may be purchased from the Authority by application
to Tony Valte, Telephone: (732) 750-5300, Ext. 8244.

2.

The Consultant shall be responsible for the thorough understanding of the project requirements including the
applicable codes and regulations. The Consultant shall become familiar with the NJTA’s procedures and
coordinating requirements necessary for effective performance of the project.

2.

It will be the Consultant's responsibility to bring to the attention of the Authority in the EOI, or at the time during
the submission of the proposal, any errors, omissions and non-compliance discovered in the Scope of
Services Section.

A.

PROJECT COORDINATION

I.

Coordination with the Project Team
The Consultant shall coordinate its activities with NJTA personnel throughout the course of the OPS. Early on,
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project
Engineer to ensure an expeditious exchange of information. NJTA shall be informed of all meetings with other
agencies, government officials and/or groups so that NJTA personnel can attend if necessary.
The Consultant will be responsible to prepare and submit two separate monthly progress reports, one indicating
weighted percent complete per task, and one indicating percent complete based on hours spent per task, with
reports corresponding to invoices. Percent complete reported shall exclude the unassigned portion of
unanticipated services. Invoices are required to be submitted on a monthly basis and shall be received by the
Authority within 20 calendar days of the end of each billing period.
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended
exceeds the project percent complete. The Consultant shall implement at once the necessary adjustments
and/or make recommendations on how to alleviate this condition. Failure to do so will put the Consultant at risk
of having to absorb any costs incurred above and beyond the authorized fee.

II.

Other Agency Coordination
The Consultant may be required to contact and/or meet with representatives of local communities, railroads,
utilities, NJDEP, and other affected agencies with jurisdiction, in order to review and determine all necessary
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project requirements and permits as indicated in the project specifications. Various agencies may be affected by
this project and should be kept informed as to the status of this project.
B.

PROJECT DESCRIPTION
Professional Engineering Services are required for the supervision of construction of Contract No. T100.404,
which involves implementation of lane shifts and/or nightly lane closings or traffic detours; selective
replacement of complete deck panels bounded by stringers and diaphragms; partial depth concrete spall
repairs; joint reconstruction, bridge parapet replacement; reconstruction of drainage inlets; removal and
replacement of existing asphalt wearing surface with a new membrane/asphalt system, substructure concrete
spall repairs, replacement of sliding plate, rocker and fixed type bearings with laminated elastomeric bearings,
repairs and painting to structural steel, substructure waterproofing, repairs to pre-stressed concrete beams,
and heat straightening. Work will require installation of concrete construction barrier and other incidental work
on the New Jersey Turnpike between Milepost 0 and 122, Newark Bay-Hudson County Extension and the
Pearl Harbor Memorial Turnpike Extension.
The contract, with an anticipated construction value of $8.5 million, is scheduled to be awarded at the
Authority’s January 2018 Commission Meeting. Construction is expected to get underway by mid-March
2018. Completion of the scheduled work is expected by December 14, 2018. The OPS and Contract will
remain in force over the winter and spring through March 31, 2019 for coverage of potential emergency work.
The proposed field offices will be located offsite within 5 miles of Interchange 7 and Interchange 14B in the
vicinity of Jersey City, NJ.

C.

SCOPE OF PROJECT
The Consultant shall provide inspection services that are generally defined as including, but not limited to,
checking that all work is done in compliance with the contract plans and specifications, inspection of all
construction materials to be used at the site to ensure compliance with the contract plans and specifications
obtaining certification for all manufactured material, the maintenance of as-built information and plans and all
such other services as may be required to furnish a complete engineering service of high quality.
Specifically, the Consultant further agrees to:
1.

Assume responsibility for the inspection of construction, assigning sufficient experienced, responsible
personnel for that purpose. The quality, extent and details of the field inspection to be provided shall be
such as to meet with the approval of the Authority and shall be fully adequate to ensure proper control
of the work. The personnel shall be comfortable with heights.

2.

Inspectors responsible for preparing test specimens and overseeing the placement, finishing and curing
of concrete and other cementitious materials shall be currently certified as Concrete Field Testing
Technicians by ACI.

3.

Inspectors responsible for quality control of paving operations shall be currently certified as field
technicians by the N.J.S.A.T.

4.

Provide a Resident Engineer, Office Engineer and Inspectors during all periods of construction activity
to perform construction inspection and administrative services for cost control, progress and quality
control. The Resident Engineer shall be experienced in the construction inspection of structures and
bridge facilities.
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The duties of the Resident Engineer shall include, but not be limited to, the following:
a.

To familiarize himself with the workloads to be performed in each construction stage and/or work
location and the time constraints that may be associated therewith.

b.

To review and approve the Contractor's initial construction progress schedule and all updates.

c.

To instruct all testing laboratories hired by the Consultant as to testing needs. To review, approve
and submit to the Authority all testing laboratory reports and invoices. Testing laboratories will be
retained by the Consultant. The Consultant shall maintain current and up to date records of
invoicing and laboratory testing results and follow up on reports of out of specification results in
order to determine the cause of deficiency and to determine the limits of affected work and
appropriate corrective action plan.

d.

To review and approve all shop drawings, catalog cuts, material certifications and methods of work
and equipment. As part of the shop drawing processing, the supervision of construction engineer
shall check and review the shop drawing for completeness, deviations from previously employed
and approved methods, field condition applicability and constructability, and shall advise the Design
Engineer accordingly. Shop drawings will be reviewed for final approval, by the Design Engineer.

e.

To prepare detailed, legible, progress reports, in accordance with the manual for construction of all
construction and engineering fieldwork on appropriate forms. Changes in weather conditions and
specific field operations shall be noted by time and location, on the daily reports.

f.

The Consultant shall prepare, recommend and process for payment any and all contract Change
Orders that may be required, which shall be provided with detailed explanations of such changed
conditions and/or extra work during construction.

g. The Consultant shall coordinate the construction activities with neighboring agencies, local
communities, utility owners and other Contractors working concurrently in the same or adjacent work
zone.
h. To review the Contractor’s requests for lane or shoulder closings for compliance with the contract
requirements and the traffic closure request procedure, and present those requests after his
approval to the Authority’s Project Engineer.
i.

To identify to the Authority any environmental, right-of-way, and community relations problems that
may impact construction progress and would require action for resolution by non-construction
personnel, such as the Authority’s Law Department or Media Relations Coordinator.

j.

To review with the Contractor’s requests for supplementary State Police traffic patrols for
compliance with the warrants outlined in the Supplementary Specifications and approve the request
prior to submittal to the Authority.

k. To prepare and approve Certificates for Payment for the contract each month or bi-monthly,
maintaining computerized records covering running totals of quantities and costs while construction
is in progress.
l.

To activate and deactivate the message display on the variable message signs. (Messages shall be
displayed per contract requirements.)

m.

To furnish with each Certificate for Payment and Order for Professional Services invoice, a detailed
progress update chart comparing actual expenditures to projected expenditures in terms of dollars
and percentages. Reasons for non-favorable discrepancies between the two shall be identified by
the Consultant.
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n.

To layout and schedule “if and where directed by the Engineer” items and work based on priority.
The Consultant shall furnish the Contractor with plan layout details including applicable
Maintenance and Protection of Traffic, in accordance with the Authority’s standards.

o.

To conduct a preconstruction conference, attend all meetings called by the Authority, and convene
job meetings with the Contractor. Monthly or bi-weekly job progress meetings with the Contractor
shall be scheduled as required. The Consultant shall distribute minutes of all meetings after review
by the Authority’s Project Engineer. Meeting minutes shall be prepared and distributed within five
(5) business days.

p.

To conduct a work zone safety meeting and distribute meeting minutes within five (5) business days,
if required for the project.

q.

Review the Contractor’s requests for additional compensation and claims and make
recommendations with regard to payment of such requests and claims, if directed by the Authority,
except as hereinafter provided. Where the performance of a claim review requires unreasonable
time and personnel and considered by the Authority as "Extra Work," the Authority may increase
payment to the Consultant equitably for such services and expenses as may be mutually agreed
upon by the Consultant and the Authority.

r.

To monitor the Contractor's staging and approved disposal areas if within Authority right-of-way, to
ascertain compliance with the Authority's requirements and to ensure no unauthorized dumping is
taking place. Consultant shall take immediate corrective action if any deviation from the specified
requirements occurs.

s.

To document in writing and with photographs, unusual conditions or deterioration encountered,
which should be on record or which might require additional work and result in additional
compensation to the Contractor, by Change Order. The Resident Engineer shall have a digital
camera at his disposal at all times for this purpose.

t.

To prepare a report in case of an accident affecting the Contractor, the Consultant or Authority
patrons. Consultant shall immediately notify the Project Engineer of any such incident.

u.

The Consultant shall participate in the final inspection of the completed work, prepare a “punchlist”
resulting from such inspections, measure all pay items of work and certify that the work has been
completed in accordance with the plans and specifications, and prepare the Final Certificate of
Payment.

5.

The Resident Engineer shall supervise and direct staff whose full time office shall be at the field offices.
The Resident Engineer shall respond to calls from Turnpike staff and be present in the field to observe
and/or assist with procedures and/or incidents that affect parkway traffic. Either the Project Manager or
Resident Engineer must be available 24 hours a day.

6.

The Inspection staff shall assure compliance with the contract plans and specifications, report on the
quantities of materials furnished and the numbers and classification of workmen employed and the type
and size of equipment used on all construction operations, take such tests as may be required to insure
material compliance with the specifications, and evaluate and approve the quality and workmanship of
all contract work.

7. Emergency Hours identified in the Staffing Schedule are allowances for Resident Engineer and Inspector
hours required to perform Emergency Repairs during the closeout period after substantial completion of
the contract.
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8. Additional Hours identified in the Staffing Schedule are allowances for the Project Manager, Resident
Engineer and Inspector hours for unanticipated engineering services required but presently not included
in the contract and not identified for staffing of “Emergency Hours”. Use of these additional hours
requires prior, explicit, written authorization by the Authority’s Project Engineer.

9. The Engineer and his staff shall acquaint themselves with the Authority’s Fiber Optic Cable facilities
shown on the drawings and/or evident in the field. The Engineer shall confirm with the Contractor if the
construction operation is to take place anywhere near the Fiber Optic Cable System, in which case the
Contractor shall arrange for a field stakeout/verification, through the ONE CALL system, in order to
protect and/or avoid any impact or damage to the facility. The Engineer shall obtain a copy of the ONE
CALL ticket from the Contractor and confirm that the work location has been properly identified prior to
any construction activity taking place in vicinity of the Fiber Optic Cable System. The Engineer will be
required
to
sign
a
Fiber
Optic
Cable
Certification
form
(download
at
http://www.state.nj.us/turnpike/fiberFOD.pdf) attesting that he/she has acquainted and familiarized
himself/herself with the information shown on the drawings and the field conditions and has reviewed
same with his/her staff members and the Contractor.
10. Conduct preconstruction job meeting with the Authority’s Project Engineer, Contractor and any approved
Subcontractors which may include milling, paving, forming methods for headers, material testing
methods, procedures for resetting and repairing bearings, structural steel repair procedures, and any
other items as they may apply to the project. The meetings shall cover proper equipment, methods of
employment or construction, adequate materials supply on site and other matters as contained in the
contract.
11.

Have direct access to structural design support on a 24 hour basis to resolve unanticipated field
problems which might arise and might have potential impact on work completion and opening of closed
lanes within the stipulated time frames.

12.

The Consultant shall anticipate required working hours on weekends and nights due to the nature of the
contract work. Consultants are strongly encouraged to review the contract documents at the Authority’s
Woodbridge Administration Building prior to submitting an EOI.

13.

The total inspection force for OPS No. T3653 requires 4 full time personnel (1 Resident Engineer, 1
Office Engineer/Inspector, 2 Inspectors), and 2 part time personnel (1 Project Manager, and 1
Inspector). In addition, a part time drafting/Cadd technician for the task identified in Item 21 and a part
time Structural Engineer are required. All personnel are expected to be familiar with bridge deck
rehabilitation work and substructure rehabilitation work, staged construction, maintenance and
protection of traffic procedures involving lane closings, striping changes, concrete construction barrier
placement/removal, and the associated coordination responsibilities for those lane closings with the
Authority's Maintenance and Operations Departments.

14.

The Consultant is advised that the Authority uses CapEx Manager for reporting project progress,
spending activity, generating Pay Certificates and general construction management tasks. The
Consultant will be responsible for all actions related to CapEx. The Authority will hold CapEx training
sessions for Consultant personnel, as needed.

15.

The Consultant shall coordinate Maintenance and Protection of Traffic activities on local roadways with
state and local authorities having jurisdiction. The Consultant shall ensure the Contractor verifies traffic
safety devices are in place prior to work each day, and at the end of each day, per approved plan.

16.

The Consultant shall obtain and review material certificates and delivery tickets as may be required for
materials utilized within the permanent work.
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17.

The Consultant shall prepare and maintain formal documentation to establish construction related
activities by date, work effort, manpower, equipment and material. Sequentially numbered reports
and/or diaries shall include, but not be limited to:
a. Daily reports of construction activity and associated engineering inspection effort. Changes in
weather conditions and specific field operations shall be noted by time and location on the daily
reports.
b. Weekly progress summaries for each item of each contract, submitted to the Authority when
requested or monthly.
c. Bi-weekly narrative reports regarding specific problems that are impeding progress for transmittal to
the Authority.
d. Monthly S-curve progress summaries on each contract for transmittal to the Authority.

18.

The Consultant will be required to submit, at the time of the start of the work, a preliminary schedule
covering the scope of work based on the timetable, presented or evident from the contract documents
which will be furnished at the time of notice to proceed.

19.

The Consultant shall conduct a detailed review of the Contractors’ computer generated CPM progress
schedules, including analysis of the logic associated with these schedules.
a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related
milestones between the respective contracts. The master schedule shall be updated monthly by the
Contractor, incorporating the progress reflected in the respective contracts.
b. The Consultant shall provide advance indication of schedule or cost variance from approved
Contractor plans, and recommend remedial action to the Contractor, and/or the Authority.
c.
The Contractor shall submit two electronic copies of the progress schedule on Authority approved
data CDs (as well as hard copies of their schedules). CDs shall be Microsoft Windows compatible.

20.

The Consultant shall staff the Project Office at all times when the Contractor is working and until 5:00
P.M. each weekday to receive mail and telephone messages, to issue correspondence in a timely
manner, and maintain files pertinent to the project.

21.

The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final
inspection as follows:
a. The Consultant will be responsible for making all changes to the Contract Documents due to
modifications made during the construction of the project.
b. The Consultant will be furnished with the original mylars. The changes shall be made on the
mylars in permanent ink in accordance with the N.J. Turnpike Authority’s Design Manual.
c. The Consultant will be furnished with CADD files comprising the final design (Phase D) of the
project. All as-built changes and corrections shall be made throughout the CADD files and the
project shall be delivered to the Authority in accordance with the current version of its CADD
standards entitled “New Jersey Turnpike Roadway & Garden State Parkway Roadway CADD
Standards.” The document may be found on the Authority’s web site at
http://www.state.nj.us/turnpike/buss-eoi.htm in the Supplemental Forms section at the bottom of
the page. Please note that the text “AS-BUILT” shall be shown with a bold face font at a one-half
inch text height on the title sheet above the signatures and above all title blocks on all drawings.
The term “AS-BUILT” and the date changes were made shall also be shown in the revision box on
all drawings.
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22. When occupying a shoulder for the purpose of inspections or condition Surveys or delineating “if and
where directed by the Engineer” work, the Engineer shall employ a truck with mounted attenuator
(TMA) in accordance with the latest AASHTO Roadside Design Guide. The TMA with driver will be
furnished by the Contractor at the Engineer’s request.
23. All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order
for Professional Services Number and the construction Contract Number.
24. The Consultant will be requested to review the subsequent year’s Repair Contract. Specifically, the
Consultant shall provide written comments on the following design submissions: A) Submittal of
Preliminary Traffic Plans & Specifications, B) Submittal of Phase ‘C’ Construction Plans. The NJTA’s
Project Engineer will notify the Consultant of the deadline for the written comments.
25. The Consultant shall conduct a meeting(s) post construction with the Design Engineer and Contractor to
review the project in its entirety for the purpose of identifying areas for improvement and areas of
excellence from the perspective of each project participant. The Consultant shall develop the meeting
agenda with input and approval from the Authority’s Project Engineer. The purpose of the meeting is to
provide an open forum to discuss and review measurable and actionable recommendations for future
projects. The participants shall include key project personnel, principals and decision makers from each
firm. The Consultant shall identify their findings and recommendations in a “Best Practices” document
which shall detail items for further consideration and evaluation by the Authority. The document shall
be in a format approved by the Authority’s Project Engineer delivered to the Authority following the
conclusion of construction during the contract closeout process.
26. The Consultant shall hire, coordinate, instruct and pay all testing laboratories for specialized testing
services. The Authority shall approve the AASHTO accredited testing laboratory proposed by the
Consultant. It shall be the Consultants responsibility to confirm that the testing/laboratory/laboratories
of their choice have current up to date accreditations for testing services to be provided. Services
provided by Testing Laboratories who are currently retained by the Authority shall be in line with the
cost structure of their OPS. For testing laboratories not currently retained by the Authority,
compensation for services shall be consistent with the cost structure of firms currently under agreement
with the Authority. Testing laboratories shall be retained by the Consultant and reimbursed by the
Authority as a direct expense. For the Purpose of developing a Fee Proposal, the Consultant shall
include $30,000.00 as a direct expense for specialized testing services.
27. Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing
and inspection of shop fabrication of bearings, structural steel, joint extrusion, high performance
concrete mixes, asphalt, substructure concrete mixes, precast concrete products and other similar
materials that require off-site testing.
a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete
in place properties, embankment densities and soil/aggregate testing. The Consultant will be
responsible for on-site sampling of concrete material and all on-site visual inspections.
b. The Authority will be copied by the testing laboratory on all testing reports.
c. The approved testing laboratory must have current AASHTO accreditation for all of the following
AASHTO testing procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22
(C39) T119 (C143), T121 (C138), T141 (C172), T152 (C231) and T196 (C173).
d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation.
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D.

OPS No. T3653 REQUIREMENTS:
1.

E.

Estimated total project duration for Contract No. T100.404 is 15 months. This period includes a prephase of approximately 1 month, 10 months of construction and a post-phase of approximately 3
months. The Resident Engineer shall be on the job full-time for this duration, and Full-Time Inspectors
are expected to be required during the entire construction phase. The Part-Time Inspector shall be
assigned, when needed, for the peak construction phases of the contract. The Resident Engineer and
Inspectors (full-time) shall be assigned, when needed, for the “on call” emergency repairs phase of the
contract.
GENERAL REQUIREMENTS:

1.

The Consultant shall not assign this Order for Professional Services, sublet, or transfer any part of the
work or obligations hereunder without the prior written approval of the Authority. The Consultant will be
responsible to the Authority for the work of the engaged subconsultants.

2.

The Consultant shall comply with all federal and state laws applicable for the work to be performed
under this Order for Professional Services.

3.

The Consultant shall perform the services in accordance with the NJTA “Manual for Construction”,
dated June 1987, GSP “Manual for Inspection and Coordination of Construction” 1987, GSP Quality
Assurance Manual for Concrete, 1987 and GSP Quality Assurance Manual for Asphalt, 1987, setting
forth the general requirements for performing administrative and inspection work. The Authority has the
right to amend the instructions contained in the manuals at its sole discretion.

4.

The Consultant agrees that it does not discriminate in the hiring or promotion of any minorities, as
designated by the Equal Employment Opportunity Commission of the United States of America, or the
Department of Civil Rights of the State of New Jersey; and that it does not discriminate against any
person or persons on the basis of race, creed, age, color, sex, national origin or handicap. If awarded a
contract, your firm/company will be required to comply with the requirements of P.S. 1975, C. 127
(N.J.A.C. 17:27).

5.

See Authority website for the Order for Professional Services agreement, which the Consultant is
expected to execute after approval of his proposal by the Authority. This includes insurance and
indemnification requirements.

6.

The Contractor will provide a field office with heating, air conditioning and basic furnishings. A
computer, duplication equipment, facsimile machine, a personal computer with a separate line/modem
allowing for communication via electronic mail, etc., as necessary, shall be furnished by the Consultant.
The Contractor is obligated to pay for supplying electric power, installation of telephone lines and field
office maintenance. Telephone bills, which include two (2) land line telephone systems each with voice
answering systems and two (2) additional telephone lines for facsimile and computer modem use, are
to be paid by the Consultant. Costs incurred by the Consultant as outlined above are considered
overhead and shall be included in the multiplier mentioned under Compensation Basis.

7.

The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed
under Contract No. R-1296, which is included as reference material for review. The Consultant shall
take all precautionary measures required to safeguard these facilities. The Consultant is required to
execute the Authority’s Fiber Optic Contract Document Review Certification. This document is found
on the Authority’s website under “Professional Services” and “Expression of Interest” section,
“Supplemental Forms”.
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8.

The Consultant agrees to defend, indemnify, and hold harmless the Authority, its Commissioners,
Directors, officers, employees, and agents from liability of any nature or kind arising out of any act or
omission of the Consultant or any person, firm, or corporation employed by the Consultant in
connection with the work.

9.

The Consultant shall submit time sheets or time sheet summaries which reflect specific day when time
charges were incurred. A running total of direct expenses, including subconsultant expenditures, shall
be submitted with each invoice. The Consultant shall submit copies of Bi-weekly reports with each
invoice.

10.

All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s
Order for Professional Services number and applicable Construction Contract Number
SECTION V
Staffing Schedule
OPS No. T3653
Supervision of Construction Services for Contract T100.404

Classification (ASCEGrade)
Project Manager

Regular

Additional
Hours

Overtime

Emergency
Hours

Other
Tasks

Total Hours

104

0

50

154

Resident Engineer

2,080

312

100

2,492

Office
Engineer/Inspector

2,080

208

100

2,388

Inspector

1,920

96

50

2,066

Inspector

1,920

96

50

2,066

Inspector

1,040

96

0

1,136

Scheduler

100

0

0

100

Structural Engineer

25

0

0

25

Drafting/CADD Tech

120

0

0

120

9,389

808

350

10,547

Total Hours
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SECTION VI
Compensation Basis
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes
to consultants working on Authority projects. Also effective this date, the consultant will be responsible for
paying all tolls.
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal from the firm(s) it
deems most qualified.
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier,
not to exceed 2.5 plus direct expenses and subconsultant services, at cost. The multiplier shall not be applied to the
premium portion of overtime. When Corporate Officers, Partners, Owners and/or Principals are required to provide
services in a technical capacity, the salaries for such services shall be reimbursable. The multiplier covers all
overhead and profit. No expenses or costs shall be billed unless specifically included in this EOI Solicitation. For
general services provided by Corporate Officers, Partners, Owners and/or Principals working in a non-technical
capacity, no compensation will be provided.
Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list
each individual proposed for the project and include the hours and hourly pay rate.
Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters:


Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of
execution;



Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual
increase of 2%;



The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants;



Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases.

The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to
account for all required services. The ceiling amount shall be estimated to the nearest $5,000.
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the
assignment, adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest
and Fee Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or
the Chief Engineer’s designated representative prior to commencement of work or whenever the Consultant
proposes that an individual’s rate be changed during the term of this OPS, provided such change is reflected in the
Consultant’s Fee Proposal. Except for overtime worked on construction supervision during permissible contract
working hours, approval of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the
staffing schedule as shown in Section V.
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Direct expenses shall include subconsultant services, and mileage. Mileage will be paid at the prevailing rate.
Mileage will be reimbursed for travel between the field office and the job site and return.
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem. Compensation for lodging and meals must be approved in advanced by the Authority,
otherwise the Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants
subconsultants.
Subconsultant services are those required services performed by other firms at the Consultant’s direction. These
services in excess of $5,000 must be approved in advance by the Authority.
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and
agreed to in advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the
Consultant elects to use such services for his convenience. This shall also apply to the consultant’s subconsultants.
SECTION VII
NEW JERSEY TURNPIKE AUTHORITY
SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as
determined and defined by the Division of Minority and Women Business Development (“Commerce Commission”)
and the Department of the Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and
participate in the performance of consultant services. The Authority is seeking participation of these SBEs for the
issuance of certain Orders for Professional Services (OPS). Your Expression of Interest (EOI) must include a goal of
awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered with
the Division as a SBE. The Consultant must submit proof of its subconsultant’s SBE registration. In the event that
the Consultant cannot comply with the goal set forth above, prior to the time of the award, the Consultant must
demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal.
In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to N.J.A.C.
17:13-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed.
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.
Evidence of a “good faith effort” includes, but is not limited to:
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact
same;
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means
and results of such contacts, receipts from certified mail and telephone records;
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general
circulation media, professional service publications and minority and women focus media;
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by
SBEs;
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;
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6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which
submitted higher than acceptable fee estimates; and
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and
federal agencies that provide assistance in the recruitment and placement of SBEs.
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.
SECTION VIII
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
And N.J.A.C. 17:27
GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS
During the performance of this contract, the contractor agrees as follows:
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is
afforded to such applicants in recruitment and employment, and that employees are treated during employment,
without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment opportunity shall
include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this
nondiscrimination clause.
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender
identity or expression, disability, nationality or sex.
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments
under this chapter and shall post copies of the notice in conspicuous places available to employees and applicants
for employment.
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the
Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans
with Disabilities Act.
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals
established in accordance with N.J.A.C.17:27-5.2.
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not
limited to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not
discriminate on the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
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orientation, gender identity or expression, disability, nationality or sex, and that it will discontinue the use of any
recruitment agency which engages in direct or indirect discriminatory practices.
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all
personnel testing conforms with the principles of job-related testing, as established by the statutes and court
decisions of the State of New Jersey and as established by applicable Federal law and applicable Federal court
decisions.
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age,
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and
services contract, one of the following three documents:
Letter of Federal Affirmative Action Plan Approval
Certificate of Employee Information Report
Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public
agency through the Division's website at www.state.nj.us/treasury/contract_compliance).
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public
Contracts Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to
carry out the purposes of these regulations, and public agencies shall furnish such information as may be requested
by the Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance
investigation pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27.
SECTION IX
State Contractor Political Contributions Compliance
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau,
office, commission within or created by a principal executive branch department, and any independent State
authority, board, commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005,
c.51, signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134, but
extends the political contribution restrictions by expanding the definition of “business entity” to include, for example,
more corporate shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain
restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the
requirements of PL 2005, c.51, the terms and conditions set forth in this section are material terms of any OPS
resulting from this RFEOI or RFP:
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DEFINITIONS
For the purpose of this section, the following shall be defined as follows:
a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign
Contributions and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing
regulations set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004,
contributions in excess of $400 during a reporting period were deemed "reportable" under these laws. As of
January 1, 2005, that threshold was reduced to contributions in excess of $300.
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or
business entity that owns or controls 10% or more of the corporation’s stock); professional services
corporation (and any of its officers or shareholders); limited liability company (and its members); general
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the
proprietor; a business trust, association or any other legal commercial entity organized under the laws of
New Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The
definition of a business entity also includes (i)all principals who own or control more than 10 percent of the
profits or assets of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business
entity; (iii)any political organization organized under section 527 of the Internal Revenue Code that is directly
or indirectly controlled by the business entity, other than a candidate committee, election fund, or political
party committee; and (iv) if a business entity is a natural person, that person’s spouse or child, residing in
the same household.
BREACH OF TERMS OF THE LEGISLATION
It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in violation
of the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit
contributions through intermediaries for the purpose of concealing or misrepresenting the source of the contribution;
(iv)make or solicit any contribution on the condition or with the agreement that it will be contributed to a campaign
committee or any candidate of holder of the public office of Governor, or to any State or county party committee;
(v)engage or employ a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would
make or solicit any contribution, which if made or solicited by the business entity itself, would subject that entity to the
restrictions of the Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family
members, and employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or
(viii)directly or indirectly through or by any other person or means, do any act which would subject that entity to the
restrictions of the Legislation.
CERTIFICATION AND DISCLOSURE REQUIREMENTS
a) The Authority shall not enter into a contract to procure from any Business Entity services or any material,
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate
for or holder of the public office of Governor, or to any State, county or municipal political party committee,
or legislative leadership committee during specified time periods.
b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the
Business Entity and reporting all contributions the Business Entity made during the preceding four years to
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any political organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the
definition of a “continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:251.7. Failure to submit the required forms will preclude award of a contract under this RFP, as well as future
contract opportunities.
c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the
term of the contract, and any extension(s) thereof, at the time any such contribution is made.
STATE TREASURER REVIEW
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of
government contractual decisions and increase the public’s confidence in government. The Executive Order builds
on the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and
committees by for-profit business entities that are, or seek to become, State government vendors.
Executive Order No. 117 extends the provisions of Chapter 51 in two ways:
1. The definition of “business entity” is revised and expanded so that contributions by the following individuals
also are considered contributions attributable to the business entity:


Officers of a corporation, any person or business entity who owns or controls 10% or more of the
corporation’s stock, and professional services corporations, including any officer or shareholder, with
the term “officer” being defined in the same manner as in the regulations of the Election Law
Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the
exception of officers of non-profit entities;



Partners of general partnerships, limited partnerships, and limited liability partnerships and members of
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements
(N.J.A.C. 19:25-26.1);



In the case of a sole proprietorship: the proprietor; and
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2.



In the case of any other form or entity organized under the laws of this State or any other state or
foreign jurisdiction: the entity and any principal, officer, and partner thereof;



Spouses, civil union partners, and resident children of officers, partners, LLC members, persons
owning or controlling 10% or more of a corporation’s stock, all shareholders of a professional services
corporation, and sole proprietors are included within the new definition, except for contributions by
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to
vote or to a political party committee within whose jurisdiction the contributor resides.

Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees,
municipal political party committees, and candidate committees or election funds for Lieutenant Governor
are disqualifying contributions in the same manner as reportable contributions to State and county political
party committees and candidate committees or election funds for Governor have been disqualifying
contributions under Chapter 51.

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts
executed on or after November 15, 2008.
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L.,
2005, c. 271 forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on
the
Department
of
Treasury
Division
of
Purchase
and
Property’s
website
at:
http://www.state.nj.us/treasury/purchase/forms.htm.
SECTION X
Set-Off for State Tax
(N.J.S.A. 54:49-19)
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the
legislative and judicial branches of State government, is entitled to payment for those goods or services or
construction projects and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for
any State tax, the Director of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s
share of the payment due to the taxpayer, partnership, or S corporation. The amount of set-off shall not allow for the
deduction of any expenses or other deductions which might be attributable to a partner or shareholder subject to setoff under this act. No payment shall be made to the taxpayer, the provider of goods or services or the contractor or
subcontractor of construction projects pending resolution of the indebtedness.
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services,
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30)
days such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference,
protest or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the
indebtedness. Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the
taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be
stayed.
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SECTION XI
Right to Audit
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:
(a) Relevant records of private vendors or other persons entering into contracts with covered
entities are subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A.
52:15C-14(d).
(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation
related to products, transactions or services under this contract for a period of five years from
the date of final payment. Such records shall be made available to the New Jersey Office of
the State Comptroller upon request.
SECTION XII
Source Disclosure Certification
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal
and international requirements.
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf
must disclose:
a. The location by country where the services under contract will be performed;
b. Any subcontracting of services under the contract and the location by country where the subcontracted
services will be performed.
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order
129 (2004)), which is available on the authority’s website and returned with your firm’s Expression of Interest (EOI).
SECTION XIII
Disclosure of Investment Activities in Iran
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents,
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of
Persons or Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the
investment activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall
provide a detailed and precise description of such activities to the Authority. Each Proposer (and all Subconsultants)
shall certify under penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of
Investment Activities in Iran” which is available on the Authority’s website with your firm’s Expression of Interest
(EOI). Failure to include the completed form, certified and dated, shall be grounds for rejection of Proposer’s
Expression of Interest (EOI).
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is
ineligible to and shall not bid on or submit a proposal for a contract with the Authority.
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SECTION XIV
Antidiscrimination Provisions
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction,
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or
services shall contain provisions by which the contractor agrees that:
a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the
procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to
be acquired under this contract, no contractor, nor any person acting on behalf of such contractor or
subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity or
expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and
available to perform the work to which the employment relates;
b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or
intimidate any employee engaged in the performance of work under this contract or any subcontract hereunder,
or engaged in the procurement, manufacture, assembling or furnishing of any such materials, equipment,
supplies or services to be acquired under such contract, on account of race, creed, color, national origin,
ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;
c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this
contract, a penalty of $ 50.00 for each person for each calendar day during which such person is discriminated
against or intimidated in violation of the provisions of the contract; and
d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become
due hereunder may be forfeited, for any violation of this section of the contract occurring after notice to the
contractor from the contracting public agency of any prior violation of this section of the contract.
SECTION XV
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or
perform any contract for the State of new Jersey or any State agency.
(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission,
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or
any other agency with which such vendor transacts or offers or proposes to transact business, or to any
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or
any partnership, firm, or corporation with which they are employed or associated, or in which such officer or
employee has an interest within the meaning of N.J.S.A. 52:13D-13g.
(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State
officer or employee or special State officer or employee from any State vendor shall be reported in writing
forthwith by the vendor to the Attorney General and the Executive Commission on Ethical Standards.
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(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied,
or sell any interest in such vendor to, any State officer or employee or special State officer or employee
having any duties or responsibilities in connection with the purchase, acquisition or sale of any property or
services by or to any State agency or any instrumentality thereof, or with any person, firm or entity with
which he is employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D13g. Any relationships subject to this provision shall be reported in writing forthwith to the Executive
Commission on Ethical Standards, which may grant a waiver of this restriction upon application of the State
officer or employee or special State officer or employee upon a finding that the present or proposed
relationship does not present the potential, actuality or appearance of a conflict of interest.
(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or
special State officer or employee in his official capacity in any manner which might tend to impair the
objectivity or independence of judgment of said officer or employee.
(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or
special State officer or employee to use, or attempt to use, his official position to secure unwarranted
privileges or advantages for the vendor or any other person.
(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or
employee or special State officer or employee from receiving gifts from or contracting with vendors under
the same terms and conditions as are offered or made available to members of the general public subject to
any guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c.
Section XVI
ADA Indemnification
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With
Disabilities Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability
by public entities in all services, programs and activities provided or made available by public entities, and the rules
and regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or
service on behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict
compliance with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate
or are alleged to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority
in any action or administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect,
and save harmless the Authority, its agents, servants, and employees from and against any and all suits, claims,
losses demands, or damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation.
The Consultant shall at its own expense, appear, defend, and pay any and all charges for legal services and any and
all costs and other expenses arising from such action or administrative proceeding or incurred in connection
therewith. In any and all complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to
abide by any decision of the Authority which is rendered pursuant to said grievance procedure. If any action or
administrative proceeding results in an award of damages against the Authority or if the Authority incurs any expense
to cure a violation of the Act which has been brought pursuant to its grievance procedure, the Consultant shall satisfy
and discharge the same at its own expense.
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the
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Authority or its representatives. It is expressly agreed and understood that any approval by the Authority of the
services provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to
comply with the Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section. It is
further agreed and understood that the Authority assumes no obligation to indemnify or save harmless the
Consultant, its agents, servants, employees and subconsultants for any claim which may arise out of their
performance of this OPS. Furthermore, the Consultant expressly understands and agrees that the provisions of this
indemnification clause shall in no way limit the Consultant's obligations assumed in this OPS, nor shall they be
construed to relieve the Consultant from any liability, nor preclude the Authority from taking any other actions
available to it under any other provisions of the OPS or otherwise at law.

