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December 7, 2017 
 

To:  ALL CONSULTANTS 
 

Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO.  P3645 
  SUPERVISION OF CONSTRUCTION SERVICES 
  CONTRACT NO. P300.433 
  REPLACEMENT OF CENTRAL AVENUE OVERPASS AT 
  INTERCHANGE 145 & BRIDGE DECK RECONSTRUCTION 
  PARKWAY MILEPOST 144 TO 152 
  
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Complex project from 
engineering firms prequalified and eligible in the following Profile Codes: 
 

Profile Code(s) Description(s) 

B151 Construction Management 

B153 Roadway Construction Inspection 

B155 Bridges: Construction Inspection 

B157 Bridge Deck Repair/Replacement 

 
 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the 
above referenced assignment. Joint Ventures (Firms interested in submitting an EOI as a Joint Venture must be 
prequalified as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible 
to submit an EOI. 
 
To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional 
Service Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one 
that has been on file with the Authority for no more than 24 months, or in certain cases for no more than 12 
months.  Only those firms who have been prequalified for the specified profile code(s) this project entails will be 
considered.  Prequalification is not required for subconsultants.  Prequalification is required however for Joint 
Ventures. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The 
project goal is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the 
Expression of Interest for the program provisions.  
 
This solicitation is for professional services required for Contract No. P300.433 as further described below.   
 

Project Description 
 
Professional Engineering Services are required for the supervision of construction of Contract No. P300.433, 
which involves widening the southbound entrance ramp (Ramp SBE) from the Interchange 145 Toll Plaza to the 
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Garden State Parkway (GSP) to provide a two-lane entrance ramp; widening the GSP northbound roadway to 
provide a two-lane deceleration lane to the 145 Interchange, demolition of the Northbound Interchange 145 Toll 
Plaza; with one-way toll implementation and reconfiguration of the Ramp to I-280, replacement of the Central 
Avenue Bridge (Structure No. 146.7) over the GSP, reconstruction of one retaining wall, replacement of the 
parapet on two retaining walls, construction of a pile supported concrete slab over an existing 42” gas main, 
reconstruction of the median barrier, construction of three new sign structures, drainage improvements, signing 
and striping, delineators and lighting. The project also includes significant pavement improvements to multiple 
local streets and intersections, traffic signal improvements, maintenance and protection of traffic including local 
road detours, utility relocations and protection of existing utilities, and other miscellaneous work necessary and 
incidental to the completion of the project. 
 
In addition to the above work, the project also includes repair/rehabilitation of the following five bridges; 
Structure Nos. 144.7, 146.0, 146.1, 149.7 and 151.6, as further described below: 
 
STRUCTURE NO. 144.7: GSP UNDER CLINTON AND SPRINGFIELD AVENUES 
 

 Replacement of the existing substructure and superstructure mounted underbridge lighting system and 
roadway luminaires including installation of a new load center and utility pole (by PSE&G) 

 Substructure concrete spall repairs at the abutments and piers 

 Reconstruction of bearing areas using temporary supports 

 Construction of reinforced concrete collars along both abutment faces 

 Installation of substructure membrane waterproofing at the abutments and pier 

 Milling and resurfacing of the GSP right shoulders 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 146.0: GSP OVER 14TH AVENUE 
 

 Demolition of the existing deck median bay and median barrier 

 Installation of proposed steel diaphragms and relocation of lighting conduit 

 Construction of cast-in-place concrete bridge deck and median barrier (all HPC) 

 Milling and resurfacing of left shoulders and lanes on bridge and approaches including deck spall 
repairs and installation of membrane waterproofing 

 1P deck joint replacement 

 Traffic striping 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 146.1: GSP OVER SOUTH ORANGE AVENUE 
 

 Demolition of the existing deck (median bay, fascia bays, and overhangs), safety walks, 
wingwalls/parapets, and median barrier 

 Installation of proposed steel diaphragms and relocation of lighting conduit 

 Construction of cast-in-place concrete bridge deck, wiingwalls/barrier parapets, and median barrier (all 
HPC) 

 Milling and resurfacing of bridge and approaches including deck spall repairs and installation of 
membrane waterproofing 
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 Construction of full depth pavement at approaches adjacent to wingwalls 

 Guide rail installation and traffic striping 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 149.7: GSP UNDER MONTGOMERY STREET 
 

 Demolition of the existing deck, sidewalks, parapets, and lighting 

 Construction of cast-in-place concrete bridge deck, sidewalk, and parapets (all HPC) 

 Bridge lighting replacement at north fascia 

 Deck joint replacement with headblock reconstruction 

 Bearing replacement at west abutment 

 Substructure steel repairs at pier 

 Roadway milling and resurfacing of Montgomery Street at both bridge approaches 

 Sidewalk, curb, handicap ramp, and traffic striping of Montgomery Street  

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 151.6: GSP UNDER EAST PASSAIC AVENUE (CR 562) 
 

 Demolition of the existing deck, sidewalks, railings/parapets, and lighting 

 Construction of cast-in-place concrete bridge deck, sidewalk and parapets (all HPC) 

 Lighting replacement at south fascia 

 Deck joint replacement with headblock reconstruction 

 Utility relocation (NJTA Contractor installs conduit; utility company installs cable) 

 Roadway milling and resurfacing of East Passaic Avenue at both approaches 

 Guide rail, curb, sidewalk, fencing and traffic striping on East Passaic Avenue 

 Construction staging for this structure does not anticipate any HIC cycles 
 

Contract No. P300.433 will be constructed in several stages and requires some specialized construction 
involving tie-down anchors, prefabricated modular walls (PMW), drilled shafts, mini-piles, concrete 
underpinning, environmental remediation, and traffic signals.   
 
Due to the nature of this project the Consultant’s Project Manager and/or Resident Engineer will be 
expected to routinely communicate and coordinate with State, County, Municipal, Institutional, Business 
and Residential entities as circumstances may require on the contract. 
 
It is anticipated that preliminary construction activities of Contract No. P300.433 will begin in April of 2018 and 
will take 50 months to complete.  The estimated construction cost is $52 million. 
 
Placement and removal of the temporary line striping and of the concrete construction barrier, in general, 
necessitates the closing of supplementary or "buffer" lanes which are only permissible during certain off peak 
traffic times, late at night.  Work on local roadways involving reduction of lane width or reduction of a number of 
lanes or complete closure requires restriping of lanes, special MPT provisions and/or rerouting of traffic via local 
roads with extensive signing.  A portion of the above work operations on the Parkway’s mainline and local 
roadways will be carried out in condensed, nightly, weekend, part weekly and multi week construction stages 
with single or multi-lane closings.  Due to the around the clock work on certain nights or installation or removal 
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of catches on other nights, staffing is also required during those time periods.  Staffing may be required at 
multiple sites concurrently. 
  
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations 
and maintenance and protection of traffic procedures and requirements.  All personnel shall have a thorough 
knowledge of the specific work requirements, repair and construction techniques, materials, work operations, 
and be accustomed to high quality control standards and be capable of achieving same for this project.   
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as 
required by the contract specifications. 
 
All listed firms which can provide a committed, fully experienced staff of 13 full time and part time personnel (as 
outlined in more detail on the attachment), to provide the services described herein, are encouraged to submit 
an EOI.  The firms must demonstrate prior successful completion of similar assignments.  
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically 
through the Authority’s Secure File Sharing site.  Access to the secure work space will be provided to all 
prequalified and eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any 
questions or issues related to the Secure File Sharing site, please contact Wilmer Capuno via e-mail at 
wcapuno@turnpike.state.nj.us.  The subject line should read “OPS No. P3645, Secure File Sharing Site 
Information.”   
 

Staff Qualifications 
 

Relevant training and experience of key personnel that demonstrates successful completion of similar 
magnitude complex supervision of construction assignments including the management and supervision of new 
bridge construction, bridge deck reconstruction and rehabilitation work utilizing multiple construction stages, 
highway construction, toll plaza improvements and related construction activities. 
 

The Resident Engineer shall have a minimum of 15 years of full time experience, acceptable to the Authority, 
involved in Bridge Construction, Bridge Rehabilitation projects, and/or major Highway Interchange Projects.  
Ten years of experience shall have been spent full-time in the capacity of Resident Engineer on new Bridge 
Construction, Bridge Deck Rehabilitation and Highway Interchange Projects.  The Resident Engineer shall be a 
registered Professional Engineer in the State of New Jersey or certified by the National Institute for Certification 
of Engineering Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level 
IV. 
 
The Inspectors shall meet the following minimum qualification criteria:  
 
Five years of full time experience acceptable to the Authority, involved in bridge construction, bridge repairs and 
highway construction projects and shall be certified by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician.  
 
Inspectors for concrete construction shall be certified by the American Concrete Institute (ACI), Concrete Field 
Testing Technician.  Inspectors for paving operations shall be certified by the Society of Asphalt Technologists 
(SAT), Asphalt Paving Construction Technologist.  

mailto:wcapuno@turnpike.state.nj.us
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EOI Submission Requirements 

 

To be considered for these services, qualified firms or prequalified Joint Ventures need to submit 5 copies of 
their EOI, which must contain the following: 
 

1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and 
minimum font size of 10 pt., stating the firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the 
project scope actually performed by the firm and its relevance to the proposed assignment.  It shall 
identify the Firm’s office(s) the work was performed from, the date (time frame) the services were 
performed, magnitude and cost of the project, and contact/reference information for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 

The Firm shall identify the Resident Engineer  that will be assigned to the project and identify the 
individual’s education, credentials and work experience.  The Firm should discuss the proposed 
Resident Engineer’s experience and its application to the assignment.  The Firm shall review the 
criteria set forth by the Authority in the RFEOI/RFP in consideration of the person proposed for the 
assignment.  If the Firm is proposing an individual with credentials considerably different than those 
identified by the Authority, the Firm must explain its rationale and identify/demonstrate the benefit the 
individual brings to the assignment. 

The resume of the Resident Engineer proposed, included in the EOI or Technical Proposal, shall be 
clear, dated and detailed to the related assignment experience.  References shall be furnished for each 
project listed (include date when work performed and relevance to subject assignment and at least one 
contact name and phone number for each project).   

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the other key personnel that will be assigned to the project and their role and 
responsibilities specific to the assignment.  Information concerning their education, credentials and 
work experience should be provided along with contact/reference information.  The Firm shall discuss 
the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI or Technical Proposal, shall be clear, 
dated and detailed to the related assignment experience.  References shall be furnished for each 
project listed (include at least one contact name and phone number for each project).  

 

Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer in the State of 
New Jersey. 
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d. Understanding of the Project and the Authority’s Needs 

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the firm's and its staff’s qualifications, 
and state how they relate to the firm's ability to provide the requested services.  Through attached 
organizational chart and resumes identify the person(s), or subconsultant(s), responsible for each 
division of the assignment and their relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the 
project and why the Authority is undertaking the assignment.  This may include discussions providing 
background information on the need for the project, its affect on the Authority’s facilities, and impact on 
the overall transportation network.  Firms should demonstrate specific first-hand knowledge of the 
location affected by the project and the long term effects the project has on the Authority, its patrons, or 
other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the 
specific scope-of-work identified in the RFEOI/RFP.  The Firm must confirm the deliverables and the 
schedule for design and construction associated with project specific deliverables.  The Firm should 
also discuss project management items, including deliverables such as submittal of wage rate 
approvals and invoicing. 

 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the firm will use to schedule, manage and 
perform the required tasks within the scope of services and identify the key milestones and projects 
critical path.  The Firm shall identify key issues and potential problems and discuss alternatives and 
options which would lead to resolution.  The Firm should discuss innovative concepts with cost benefits 
and/or accelerated project delivery, where applicable.  The Subconsultant roles, value to the 
team/project, and reporting relationship shall be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

An affirmation of the firm’s commitment and ability to complete the proposed work as well as any 
outstanding work the firm currently has with the Authority.  The Firm shall provide an explanation of the 
anticipated project schedule and demonstrate that the Firm can commit the required staff resources 
and management to perform the assignment.  A listing of the firm’s facilities, including the address of 
the office where the project will be performed, and how they relate to the firm’s ability to provide the 
requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown 
on the completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” 
forms. 
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Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure 
Forms for the prime and all subconsultants.  Information should be provided to demonstrate how this 
project may be impacted or affected by the existing work load of the consultant or its subconsultants. 
Outstanding Work shall be considered the sum of the Outstanding Work of the prime and 
subconsultants.  No factors/weighting will be applied based on the percent of work assigned to the 
prime or subconsultants. 
 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the firm’s quality assurance policy 
and how it intends to implement a quality assurance program specifically for this assignment. The Firm 
shall identify credentialed QA/QC staff and the roles and working relationship with other staff members 
as part of the design process or construction phase. 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  
Under the SBE Program, firms interested in submitting an EOI/TP agree to make a good faith effort to 
award at least twenty-five (25) percent of the assignment to those businesses that meet the 
requirements and have been registered by the Division of Minority and Women Business 
Development/Department of the Treasury as a Small Business Enterprise.   

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Resident Engineer, Assistant Resident Engineer/Senior Inspector and each Key 
Project team member, (a maximum total of 7) detailing relevant experience and professional/technical 
qualifications.  Include resumes of proposed subconsultants. Each resume should be one page single-sided 
with dates provided for each project. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an 
estimate of total hours, to provide the work described herein.  An estimate of the expected staffing has been 
identified in Section V – Staffing Schedule.  This information shall be considered by the Consultant in the 
preparation of their project staffing schedule, which shall include when they intend to deploy each member 
of the proposed staff and the duration over which the Consultant intends to utilize staff based on the hours 
provided for in the project duration. 

As a part of this task, the Consultant shall evaluate the hours furnished and shall comment with 
regard to the distribution by ASCE Grade / Classification, scheduled deployment of staff, and task 
for which they believe modifications in the Engineer’s Estimate may be appropriate to meet the 
project needs.  If no comments are received, the Authority will assume the Staffing Schedule in Section V 
is appropriate for the Consultant to complete the assignment. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services 
for this assignment.  The Project Schedule may be a maximum of two (2) pages. 

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate 
form shall be provided for the prime consultant and for each sub-consultant. 
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7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 

Authority’s website) for review by the Authority’s legal counsel.  Forms for each firm, each member of a joint 
venture and all sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or 
disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or 
brought against the firm that could materially affect its ability to perform the OPS described herein.  Firm 
shall submit a description of all litigation pending, threatened or brought against it, including any litigation 
against its owners and/or principals; and shall also submit a description of any enforcement actions or 
penalties pending or assessed by any regulatory agency having jurisdiction over permit compliance, worker 
health and safety, or labor laws, as these issues relate to performance of the OPS described herein. 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the 
Authority’s website) stating all outstanding work with the Authority for both New Jersey Turnpike and 
Garden State Parkway projects.  Forms for each firm, each member of a joint venture and all sub-
consultants shall be submitted.  State “none” on the form if firm, joint venture or sub-consultant has no 
outstanding work with the Authority.  It is specifically noted that the Authority’s Disclosure Form shall 
be submitted with the EOI.  Consultants may separate types of work by category (i.e.: Design 
Services, Construction Services, Environmental Services, etc.) however, the “Total” amounts stated 
at the bottom of the page shall be the combined total amounts of all outstanding work with the 
Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) 
stating the percentage of time each member has available to commit to this assignment, including 
subconsultant staff. 

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the firm 
shall certify that the staff proposed in the EOI shall be used in the performance of the project.  When 
proposing the same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the firm voluntarily withdraws one of the EOIs from further consideration if the 
Authority is giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is 
available on the Authority’s website).  Stating the firm’s intention to use SBE Certified firms as sub-
consultants. 

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s 
website). 

13. A completed Vendor Source Disclosure form (which is available on the Authority’s website). 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the 
Authority’s website). 

EOIs that are incomplete may not be considered. 
 
The required forms referenced in Items 6 through 14 above can be found on the Authority’s website as 
follows: http://www.njta.com/doing-business/ps-supplemental-forms. 

http://www.njta.com/doing-business/ps-supplemental-forms
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The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a 
copy of which is available on the Authority’s website. By submitting an EOI, your firm will be subject to the intent 
and purpose of said Code and to the requirements of the Division on Ethical Standards of the State of New 
Jersey. 
 
EOIs are limited to a total of twelve (12) letter-sized pages (single-sided), which comprises of the  
Letter of Interest, not to exceed five (5) letter-sized pages (single-sided), plus the maximum total of seven (7) 
Resumes, each of which shall be one letter-sized page (single-sided). Pages in excess of these requirements 
will not be considered. This information shall be presented in an organized fashion and shall be categorized in 
accordance with the preceding submission requirements. Foldout sheets are permitted.  
 
The brief transmittal letter and the following list of forms and documents, which are listed in the order they 
appear in this RFEOI, are excluded from this page count. They include:  
 

 Organization Chart 

 Detailed Estimate of Work-Hours 

 Project Schedule 

 Recent Authority Experience Forms 

 Affidavit of Eligibility/Disclosure of Material Litigation form  

 Disclosure Form - Outstanding Work with the Authority  

 Commitments of Proposed Project Staff form  

 Certification of Staff Availability form  

 SBE Form – Proposed Schedule of Small Business Enterprise Participation  

 Disclosure of Investment Activities in Iran form  

 Vendor Source Disclosure form  

 Ownership Disclosure Form 
 

The aforementioned twelve (12) page limitation may be increased to a maximum of seventeen (17) pages, if the 
Consultant must exercise option 10C above. The additional five (5) single-sided letter-sized pages shall include 
information for alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and 

reporting relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to four (4) alternative key project personnel stating relevant 

experience including dates of assignments and professional qualifications. An alternate for the proposed 
Resident Engineer will not be allowed. 

3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it 
would be handled differently as a result of utilizing the alternate personnel.  
 

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do 
so in accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be 
contained in a separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI 
if required. 
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Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If 
the EOI submitted is not in accordance with the specific provisions defined above, it shall be considered 
incomplete and may be rejected. 
 
Expressions of Interest must be submitted no later than 10:00 A.M. on January 5, 2018.  Consultants will 
be fully responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the 
Consultant’s risk.  Late EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery 
service shall be addressed to: 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ  07095 
Attn: Engineering Department, Construction 

Frank A. Corso, Jr., P.E., Senior Supervising Engineer 
 
Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn: Engineering Department, Construction 

Frank A. Corso, Jr., P.E., Senior Supervising Engineer 
Inquiries 

 
Inquiries pertaining to this RFEOI are to be directed in writing Frank A. Corso, Jr., P.E., Senior Supervising 
Engineer, Engineering Department, Construction, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail 
inquiries to mcneil@turnpike.state.nj.us are acceptable. The deadline for inquiries is December 14, 2017.  
The Authority will respond to all written inquiries received.  Each inquiry will be stated and a written 
response provided.  Responses will be posted on the Authority’s website http://www.njta.com/doing-
business/current-solicitations under Doing Business, Current Solicitations  on or before December 21, 
2017.  Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any 
modifications, revisions and/or clarifications thereto as a result of the posted responses.  Late inquiries may not 
be reviewed or considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A 
Review Committee will evaluate the technical qualifications and experience of each firm and its project team, 
and will rank the firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a 
short list of firms most highly qualified to perform the project, who will receive requests for Technical and Fee 
Proposals.   
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
 

http://www.njta.com/doing-business/current-solicitations
http://www.njta.com/doing-business/current-solicitations
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RATING FACTORS WEIGHT % POINTS 

Experience of the Firm on Similar Projects. 15 45 

Resident Engineer’s Qualifications and Relevant Experience 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs 15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work 
with the Authority* 

10 30 

Commitment to Quality Management 10 30 

Attainment of SBE Participation Goals 5 15 

 100% 300 

 
 
Following the review of the submitted EOIs, the Authority will request Technical and Fee Proposals from at least 
three (3) firms it deems the most qualified.  All respondents will be notified at each stage of the EOI and RFP 
process, regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be 
requested from the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-
Year Certification and Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 
Vendor Certification and Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by 
each business entity all of which will be transmitted to the intended Awardee(s) by the Authority via mail or fax 
and are to be returned to the Authority within five (5) business days. 
 

Order for Professional Services  
 

Final OPS Documents shall consist of the Authority's Order for Professional Services (which is available on the 
Authority’s website) and the selected firm’s submitted Technical Proposal and Final Negotiated Fee Proposal. 
  
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
 

Traffic Permit 
 

Consultants are advised that the consultant must obtain (and have in its possession) a Traffic Permit, issued by 
the Authority’s Operations Department, before the consultant will be allowed to enter the Authority’s right-of-way 
to perform any professional services hereunder.  The Traffic Permit Application may be downloaded from the 
Authority’s website http://www.njta.com/doing-business/ps-reference-material and requires the consultant’s 
signature agreeing to the Traffic Permit Indemnification and Waiver of Claims. 
 
The OPS will not be entered into by the Authority unless the firm first provides proof of valid business 
registration in compliance with P.L. 2001, c.134 (N.J.S.A. 52:32-44).  Pursuant to this law the firm is further 

http://www.njta.com/doing-business/ps-reference-material
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notified that no subcontract shall be entered into by any firm under any OPS with the Authority unless the 
subconsultant first provides proof of valid business registration. 
 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF:FAC:mu 
Attachments 
 
cc: J. L. Williams 
 R. McNeil 
 F. A. Corso, Jr. 
 Review Committee  
 File 
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Request for Expressions of Interest  
 

Dated December 7, 2017 
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Supervision of Construction Services for 
 

Contract No. P300.433 
 

Replacement of the Central Avenue Overpass at the 
 

Interchange 145 & Bridge Deck Reconstruction 
 

Milepost 144 to 152 
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SECTION I 

Prequalified and Eligible Consultants 
 

AECOM Technical Services Maitra Associates, P.C. 

  

APTIM Environmental & Infrastructure, Inc. Michael Baker International, Inc. 

  

Atkins North America, Inc. Mott MacDonald LLC 

  

Boswell Engineering MP Engineers, P.C. 

  

Cherry, Weber & Associates, P.C. NAIK Consulting Group, P.C. 

  

Dewberry Engineers Inc. Parsons Brinckerhoff, Inc. 

  

Gannett Fleming, Inc. Parsons Transportation Group, Inc. 

  

Greenman-Pedersen, Inc. Pennoni Associates, Inc. 

  

HAKS Engineers, Architects and Land Surveyors, PC SJH Engineering, P.C. 

  

Hill International, Inc. Stantec Consulting Services, Inc. 

  

HNTB Corporation STV Incorporated 

  

IH Engineers, P.C. TY Lin International 

  

Jacobs Engineering Group Inc. Tectonic Engineering & Surveying Consultants P.C. 

  

Johnson, Mirmiran & Thompson, Inc. Traffic Planning and Design, Inc. 

  

KS Engineers, P.C. Urban Engineers, Inc. 

  

M & J Engineering, P.C.  

 
SECTION II 

Administrative and Agreement Information 
 
Professional Corporation 
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the 
Authority must include a copy of the Certificate with the EOI. 
 
Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L.  1969, c. 232 
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement. 
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Signatures 
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to 
make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance of EOIs 
The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of 
the Authority.  The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority 
to award any OPS.  The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical 
Proposal is accepted and an OPS is entered into with the Authority.  Failure of a firm to adhere to and/or honor any or 
all of the obligations of this EOI - Technical Proposal may result in cancellation of any OPS awarded by the Authority. 
 
Rejection of EOIs 
The Authority shall not be obligated at any time to award an OPS to any consultant.  The Authority reserves the right to 
reject any and all proposals or to negotiate with any proposer in accordance with applicable law. 
 
Final Contract 
Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in 
accordance with the laws of the State of New Jersey.  It is understood that any OPS that may be awarded will be on the 
basis of a professional services agreement within the intent of the statutes and laws of the State of New Jersey, 
specifically N.J.S.A. 27:23-6.1. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the 
Consultant and the Authority, and is to remain the property of the Authority.  Under no circumstances shall any of said 
information be published, copied or used by the Consultant, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval 
and then only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI or Technical Proposal submitted by a firm under this EOI solicitation constitutes a public document that will be 
made available to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47: 1A-1 et 
seq.   The Consultant may request the Authority’s General Counsel to deem certain sections of its EOI or Technical 
Proposal containing personal, financial or proprietary information non-disclosable, which determination shall be in 
accordance with such Act. 
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Section III 

OPS Procurement and Project Schedule 
 

Posted  .................................................................................................................................... December 7, 2017 

Deadline for Inquiries  ............................................................................................................. December 14, 2017 

Posted Responses to Inquiries  .............................................................................................. December 21, 2017 

Submittal of Expressions of Interest ....................................................................................... January 5, 2018 

Request for Technical and Sealed Fee Proposals  ................................................................. January 17, 2018 

Submittal of Technical Proposals  ........................................................................................... February 7, 2018 

Notify Consultant of Need for Presentation  ............................................................................ February 20, 2018 

Presentation ............................................................................................................................ February 27, 2018 

Recommendation to Award OPS ............................................................................................ March 27, 2018 

Notice to Proceed  .................................................................................................................. April, 2018 

Completion of all Construction Work  ...................................................................................... June, 2022 

Administration Project Closeout  ............................................................................................. September, 2022 
 

SECTION IV 
Scope of Services 

 
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the 
Consultant's EOI and shall include: 
 
GENERAL 
 
1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority 

(Authority, NJTA) standards of quality as may be found in the 2018 Manual for Construction, and 2016 
Standard Specifications.  These publications and drawings may be purchased from the Authority by 
application to Tony Valte, Telephone:  (732) 750-5300, Ext. 8244. 

 
2. The Consultant shall be responsible for the thorough understanding of the project requirements including 

the applicable codes and regulations.  The Consultant shall become familiar with the NJTA’s procedures 
and coordinating requirements necessary for effective performance of the project. 

 
3. It will be the Consultant's responsibility to bring to the attention of NJTA in the EOI, or at the time during the 

submission of the Technical and Sealed Fee Proposals, any errors, omissions or noncompliance discovered 
in the Scope of Services Section 
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A. PROJECT COORDINATION 
 
I. Coordination with the Project Team 
 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of the OPS.  Early 
on, the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s 
Project Engineer to ensure an expeditious exchange of information.  NJTA shall be informed of all meetings 
with other agencies, government officials and/or groups so that NJTA personnel can attend if necessary. 
 
The Consultant will be responsible to prepare and submit two separate monthly progress reports, one 
indicating weighted percent complete per task, and one indicating percent complete based on hours spent 
per task, with reports corresponding to invoices.  Percent complete reported shall exclude the unassigned 
portion of unanticipated services.  Invoices are required to be submitted on a monthly basis and shall be 
received by the Authority within 20 calendar days of the end of each billing period. 
 
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee 
expended exceeds the project percent complete.  The Consultant shall implement at once the necessary 
adjustments and/or make recommendations on how to alleviate this condition.  Failure to do so will put the 
Consultant at risk of having to absorb any costs incurred above and beyond the authorized fee.   

  
II. Other Agency Coordination 
 

The Consultant may be required to contact and/or meet with representatives of State, County, Municipal, 
Institutional, Business and Residential entities as circumstance may require on the contract, 
which may include but not limited to , railroads, utilities, NJDOT, NJDEP, and other affected agencies 
with jurisdiction, in order to review and determine all necessary project requirements and permits as 
indicated in the project specifications. The Consultant shall expect an effort associated with the coordination 
of construction activities with outside agencies.  The consultant shall review and determine all necessary 
project requirements as indicated in the contract documents.  Various regional agencies will be affected by 
this project and should be kept informed as to the status of this project. 

 
The Consultant shall prepare minutes of all meetings attended, and transmit copies to the Authority's Project 
Engineer.  The Consultant is responsible for the preparation of displays, exhibits and other presentation 
materials deemed necessary for these meetings. 
 

B. PROJECT DESCRIPTION 
 
Professional Engineering Services are required for the supervision of construction of Contract No. P300.433, 
which involves widening the southbound entrance ramp (Ramp SBE) from the Interchange 145 Toll Plaza to the 
Garden State Parkway (GSP) to provide a two-lane entrance ramp; widening the GSP northbound roadway to 
provide a two-lane deceleration lane to the 145 Interchange, elimination of the Northbound Interchange 145 Toll 
Plaza; with one-way toll implementation and reconfiguration of the Ramp to I-280, replacement of the Central 
Avenue Bridge (Structure No. 146.7) over the GSP, reconstruction of one retaining wall, replacement of the 
parapet on two retaining walls, construction of a pile supported concrete slab over an existing 42” gas main, 
reconstruction of the median barrier, construction of three new sign structures, drainage improvements, signing 
and striping, delineators and lighting. The project also includes significant pavement improvements to multiple 
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local streets and intersections, traffic signal improvements, maintenance and protection of traffic including local 
road detours, utility relocations and protection of existing utilities, and other miscellaneous work necessary and 
incidental to the completion of the project. 
 
In addition to the above work, the project also includes repair/rehabilitation of the following five bridges; 
Structure Nos. 144.7, 146.0, 146.1 149.7 and 151.6, as further described below: 
STRUCTURE NO. 144.7: GSP UNDER CLINTON AND SPRINGFIELD AVENUES 
 

 Replacement of the existing substructure and superstructure mounted underbridge lighting system and 
roadway luminaires including installation of a new load center and utility pole (by PSE&G) 

 Substructure concrete spall repairs at the abutments and piers 

 Reconstruction of bearing areas using temporary supports 

 Construction of reinforced concrete collars along both abutment faces 

 Installation of substructure membrane waterproofing at the abutments and pier 

 Milling and resurfacing of the GSP right shoulders 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 146.0: GSP OVER 14TH AVENUE 
 

 Demolition of the existing deck median bay and median barrier 

 Installation of proposed steel diaphragms and relocation of lighting conduit 

 Construction of cast-in-place concrete bridge deck and median barrier (all HPC) 

 Milling and resurfacing of left shoulders and lanes on bridge and approaches including deck spall 
repairs and installation of membrane waterproofing 

 1P deck joint replacement 

 Traffic striping 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 146.1: GSP OVER SOUTH ORANGE AVENUE 
 

 Demolition of the existing deck (median bay, fascia bays, and overhangs), safety walks, 
wingwalls/parapets, and median barrier 

 Installation of proposed steel diaphragms and relocation of lighting conduit 

 Construction of cast-in-place concrete bridge deck, wiingwalls/barrier parapets, and median barrier (all 
HPC) 

 Milling and resurfacing of bridge and approaches including deck spall repairs and installation of 
membrane waterproofing 

 Construction of full depth pavement at approaches adjacent to wingwalls 

 Guide rail installation and traffic striping 

 Construction staging for this structure does not anticipate any HIC cycles 
 

STRUCTURE NO. 149.7: GSP UNDER MONTGOMERY STREET 
 

 Demolition of the existing deck, sidewalks, parapets, and lighting 

 Construction of cast-in-place concrete bridge deck, sidewalk, and parapets (all HPC) 

 Bridge lighting replacement at north fascia 
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 Deck joint replacement with headblock reconstruction 

 Bearing replacement at west abutment 

 Substructure steel repairs at pier 

 Roadway milling and resurfacing of Montgomery Street at both bridge approaches 

 Sidewalk, curb, handicap ramp, and traffic striping of Montgomery Street  

 Construction staging for this structure does not anticipate any HIC cycles 
 
STRUCTURE NO. 151.6: GSP UNDER EAST PASSAIC AVENUE (CR 562) 
 

 Demolition of the existing deck, sidewalks, railings/parapets, and lighting 

 Construction of cast-in-place concrete bridge deck, sidewalk and parapets (all HPC) 

 Lighting replacement at south fascia 

 Deck joint replacement with headblock reconstruction 

 Utility relocation (NJTA Contractor installs conduit; utility company installs cable) 

 Roadway milling and resurfacing of East Passaic Avenue at both approaches 

 Guide rail, curb, sidewalk, fencing and traffic striping on East Passaic Avenue 

 Construction staging for this structure does not anticipate any HIC cycles 
 

Contract No. P300.433 will be constructed in several stages and requires some specialized construction 
involving tie-down anchors, prefabricated modular walls (PMW), drilled shafts, mini-piles, concrete 
underpinning, environmental remediation, and traffic signals.   
 
C. SCOPE OF PROJECT 

The Consultant shall provide inspection services that are generally defined as including, but not limited to, 
checking that all work is done in compliance with the contract plans and specifications, inspection of all 
construction materials to be used at the site to insure compliance with the contract plans and specifications, to 
obtain certifications of all manufactured materials, the maintenance of as-built information and plans and all 
such other services as may be required to furnish a complete engineering service of high quality. 

1. The Consultant shall provide professional services for the inspection and monitoring of construction, 
assigning qualified engineering personnel with capable supporting staff for that purpose. The 
Consultant will also be required to coordinate the projects included in this OPS with any and all projects 
undertaken by the Authority or other Agency that may affect the Schedule prepared for these contracts. 

2. The Consultant shall confer with the Authority with regard to the details of field inspection services to be 
provided prior to the start of construction and after construction and make allowance for sufficient 
staffing to perform these administrative services. 

3. The Consultant shall provide a part-time Project Manager, One (1) full-time Resident Engineer, one (1) 
full-time Assistant Resident Engineer / Senior Inspector, one (1) full time Office Engineer / Inspector 
and full/part time Inspectors during all periods of construction activity to perform construction inspection 
and administrative services for cost control, progress and quality control.  The part-time inspectors shall 
be assigned, when needed, during peak construction phases of the contract.  The Consultant shall 
refer to Section V for the staffing hours furnished by the Authority.  The personnel shall be comfortable 
and able to work at heights and shall be available to work extended hours at night and on weekends 
when necessary. 
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The duties of the Resident Engineer, Assistant Resident Engineer/Senior Inspector and Inspection 
Team shall include, but not be limited to, the following: 

 To prepare detailed, legible, daily reports of all construction and engineering fieldwork on 
appropriate forms.  Changes in weather conditions and specific field operations shall be noted by 
time and location, on a daily report. 

 To prepare and forward to the Authority weekly progress summaries for each item of the contract 
with an appropriate format. 

 To prepare bi-weekly narrative reports of progress problems, if any, for transmittal to the Chief 
Engineer. 

 To identify to the Turnpike staff any environmental, right-of-way, and community relations problems 
that may impact construction progress and would require action for resolution by non-construction 
personnel, such as the Authority’s Law or Real Estate staff or consultants, or Media Relations 
Coordinator. 

 To furnish accurate “As-Built” construction drawings to the Authority within 30 days of the final 
inspection.  “As-Built” construction drawings shall be submitted on Mylar and on rewritable compact 
disc in CADD and PDF formats.  All “As-Built” deliverables shall be in accordance with the 
Authority’s “NJTA – Design Guide for the Development of CADD Files”, which can be found on the 
Authority’s website. 

4. The Resident Engineer shall supervise and direct all staff assigned to the project field office.  The 
Resident Engineer shall respond to calls from Authority staff and be present in the field to observe 
and/or assist with procedures and/or incidents that affect traffic.  Either the Resident Engineer or 
Assistant Resident Engineer/Senior Inspector shall be available 24 hours a day. 

5. The Consultant shall conduct a detailed review of the Contractors’ computer generated CPM progress 
schedules, including analysis of the logic associated with these schedules. The schedule shall be in the 
latest version of Primavera. 

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related 
milestones within the contract. The master schedule shall be updated monthly by the 
Contractor, incorporating the progress reflected in the contract. 

b. The Consultant shall provide advance indication of schedule or cost variance from approved 
contractor plans, and recommend remedial action to the contractor, and/or the Authority. 

c. The Contractor shall submit two electronic copies of the progress schedule on Authority 
approved data CDs (as well as hard copies of their schedules). CDs shall be Microsoft 
Windows compatible. 

6. The Consultant shall inspect, record and ensure acceptable progress on all Utility Work Orders.  The 
Consultant shall review, recommend payment of and submit for processing Utility Work Order invoices. 

7. The Consultant shall provide off-hour staffing, as periodically required throughout the project, at 
weekday nighttime, weekends, and weekend nighttime.  The contract work will be carried out in stages.  
Due to the need for nighttime work at certain times required primarily for shifting traffic; placing, 
resetting and removing concrete construction barrier between construction stages; installation and 
removal of catches; and demolition of existing concrete and steel structures, two shift field supervision 
staffing may be necessary.  



  OPS No. P3645 
Supervision of Construction Services for 

Contract No. P300.433 
Page 22 of 39 

 
8. The Consultant’s personnel shall be familiar with new bridge and roadway construction work, bridge 

and roadway reconstruction work, bridge rehabilitation work, staged construction, maintenance and 
protection of traffic procedures involving lane closings and the associated coordination requirements 
with the Authority's Maintenance and Operations Departments. 

9. The Consultant shall conduct the preconstruction meeting, final inspections and regular job progress 
meetings, attend all meetings called by the Authority and prepare written minutes of all meetings 
attended.  The Consultant shall prepare and distribute minutes of all meetings after review by the 
Authority’s Project Engineer within five (5) business days of the meeting. 

10. The Consultant shall conduct preconstruction job meetings with the contractor, subcontractors and 
utility owners pertaining to safety, maintenance and protection of traffic, construction staging, precast 
panel erection, milling, paving, concrete pours, deck pours, routing of contractor vehicles, or other 
issues as deemed necessary.  The meetings shall cover proper equipment, methods of construction, 
grade control, asphalt and concrete supply and other pertinent, significant matters relating to the 
construction. 

11. The Consultant shall review with the Contractor requests for supplementary traffic patrols and 
slowdowns for compliance with the warrants outlined in the Supplementary Specifications, and approve 
the request, prior to submittal to the Authority. 

12. The Consultant shall review with Contractor requests for lane or shoulder closings for compliance with 
the contract requirements and present those requests, after his approval, at the Authority's weekly lane 
closing meeting. 

13. The Consultant shall coordinate MPT on local roadways with State and Local Authorities having 
jurisdiction.  The Consultant shall ensure the Contractor verifies traffic safety devices are in place prior 
to work each day, and at the end of each day, per approved plan. 

14. The Consultant shall review Contractor's requests for additional compensation and claims and make 
recommendations with regard to payment of such requests and claims, where directed by the Authority, 
except as hereinafter provided.  Where the performance of a claim review requires unreasonable 
personnel time and is considered by the Authority as "Extra Work", the Authority may agree to assign 
this work as unanticipated services or increase the authorized ceiling of the OPS.  The Consultant will 
be paid equitably for such services and expenses as may be mutually agreed upon by the Consultant 
and the Authority. 

15. The Consultant shall coordinate the construction activities with neighboring agencies, local 
communities, utility owners and other contractors working concurrently in the same or adjacent work 
zones. 

16. The Consultant shall monitor the Contractor's staging and approved disposal areas if within Authority 
right-of-way to ascertain compliance with the Authority's requirements and to ensure no unauthorized 
dumping is taking place.  The Consultant shall take immediate corrective action if any deviation from 
the specified requirements occurs. 

17. The Consultant may be require to review the Contractor’s proposed construction methods, including 
steel erection, form construction, earthwork and demolition procedures to ensure conformance with the 
specifications. 

18. The Consultant may be required to develop and implement a vibration monitoring program which will 
include pre-construction and post-construction inspections including report preparation of all structures, 
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residences and businesses within 300 feet of pile driving and sheet pile driving operations. 
 

19. The Consultant shall obtain and review material certificates and delivery tickets as may be required for 
materials utilized within the permanent work. 
 

20. The Consultant shall utilize CapEx Manager for reporting project progress, spending activity, generating 
Certificates of Payment and general construction management tasks.  The Consultant will be 
responsible for all actions related to CapEx. 

21. The Consultant shall prepare and maintain formal documentation to establish construction related 
activities by date, work effort, manpower, equipment and material.  Sequentially numbered reports 
and/or diaries shall include, but not be limited to: 

a. Daily reports of construction activity and associated engineering inspection effort.  Changes in 
weather conditions and specific field operations shall be noted by time and location on the daily 
reports. 

b. Weekly progress summaries for each item of each contract, submitted to the Authority when 
requested or monthly. 

c. Bi-weekly narrative reports regarding specific problems that are impeding progress for transmittal 
to the Authority. 

d. Monthly S-curve progress summaries on each contract for transmittal to the Authority. 

22. The Consultant shall prepare and submit for processing certificates of payment as required for 
construction contracts, each month or semi-monthly, and maintain electronic records covering running 
totals of quantities and costs while construction is in progress. The Consultant shall review their 
proposed method to maintain these records with the Authority’s Project Engineer for approval. 

23. The Consultant shall prepare, recommend and submit Change Orders that may become necessary due 
to changed conditions and/or extra work during construction.  Change Orders shall be provided with 
detailed information of such changed conditions, along with appropriate supporting documentation, and 
an Engineer’s Estimate, as required. 

24. The Consultant shall review and process all shop drawings, catalog cuts, material certifications, 
methods of work and equipment.  As part of the shop drawing processing, the Consultant shall check 
and review all the shop drawings for completeness, deviations from previously employed and approved 
methods, field condition applicability and constructability and shall advise the Design Engineer 
accordingly.  The Design Engineer will review shop drawings for final approval. 

25. The Consultant shall prepare reports in case of an accident or incident affecting the Contractor, the 
Consultant or motorists. 

26. The Consultant shall document with photographs any unusual incidents, conditions, or construction 
methods encountered, which should be on record, or which might require additional work and may 
result in additional compensation by Change Order.  The Engineer shall have a digital camera, 
equipped with flash, at his disposal at all times for this purpose and shall have the ability to share and 
distribute this information using mobile technology from the construction site. 

27. The Consultant shall layout and schedule "if and where directed", emergency repair or accident 
damage repair work based on priority and maintain records for Contractor manpower, materials and 
equipment. 
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28. The Consultant shall provide a surveyor licensed by the State of New Jersey to be responsible for 

verifying the Contractor’s stakeout and baseline monuments.  Additional survey personnel as may be 
required to perform the following duties:  

a. Without assuming the Contractor’s responsibility for such location, check, prior to construction, 
the centerline of all bridges, roadways, detours and such other control lines that may appear on 
the design plans.   

b. Without assuming the Contractor’s responsibility for such location, check, prior to construction, 
the centerline of bearing or reference line for all bridge piers, bridge abutments, retaining walls 
and foundations.   

c. Establish benchmarks within 200 ft. of all bridges and retaining walls.   

d. Check as-erected bridge deck panel’s quarter-point elevations, bridge deck thickness, deck 
screed rail elevations and bridge seat elevations. 

e. Check such other construction layout and dimensions as may be necessary. 

29. The Consultant shall determine the required testing budget based on their review of the contract 
documents and include the cost for this work as a direct expense. The Consultant shall hire, coordinate, 
manage, instruct and pay all testing laboratories for specialized testing services.  The Consultant shall 
solicit proposals from a minimum of three testing laboratories and identify the prospective firms in their 
EOI. The Consultant will be required as part of the RFP process, if selected, to identify the firm 
providing the best combination of technical qualifications and cost. The Testing Laboratory shall be 
AASHTO accredited. It shall be the Consultant’s responsibility to confirm that the 
testing/laboratory/laboratories have current up to date accreditations for testing services to be provided.  
Testing laboratories shall be retained by the Consultant: The Consultant will be reimbursed by the 
Authority, as a direct expense.   

30. Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing 
and inspection of shop fabrication of bearings, structural steel, precast concrete deck panels, joint 
extrusion, high performance concrete mixes, asphalt, substructure concrete mixes, precast concrete 
products and other similar materials that require off-site testing. 

a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and 
concrete in place properties, embankment densities and soil/aggregate testing.  The Consultant 
will be responsible for on site sampling of concrete material and all on-site visual inspections. 

b. The Authority will be copied by the testing laboratory on all testing reports. 

c. The approved testing laboratory must have current AASHTO accreditation for all of the following 
AASHTO testing procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 
(C39) T119 (C143), T121 (C138), T141 (C172), T152 (C231) and T196 (C173). 

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation. 

31. The Consultant’s inspection staff shall assure compliance with the contract plans and specifications, 
report on the quantities of materials furnished and the numbers and classification of workmen employed 
and the type and size of equipment used on all construction operations, take such tests as may be 
required to insure material compliance with the specifications, and evaluate and approve the quality 
and workmanship of all contract work. 

32. The Consultant shall staff the Project Office at all times when the Contractor is working and until 5:00 
P.M. each weekday to receive mail and telephone messages, to issue correspondence in a timely 
manner, and maintain files pertinent to the project. 



  OPS No. P3645 
Supervision of Construction Services for 

Contract No. P300.433 
Page 25 of 39 

 
33. The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” 

resulting from such inspections, measure all pay items of work and make certifications that the work 
has been completed in accordance with the plans and specifications, and prepare the Final Certificate 
of Payment. 

34. The Consultant shall provide for an additional 2,400 hours of services as presented in Section V, 
Staffing Schedule, for unanticipated engineering services required but not identified in the OPS Scope 
of Services.  The Consultant shall only utilize these hours after receiving explicit written authorization 
from the Authority's Project Engineer. 

35. The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final 
inspection. 

a. The Consultant will be responsible for making all corrections to the Contract Documents due to 
changes made during the construction of the project.   

b. The Consultant will be furnished with the original mylars.  The corrections shall be made on the 
mylars in permanent ink in accordance with the N.J. Turnpike Authority’s Design Manual. 

c. The Consultant will be furnished with the Microstation files.  Corrections on Microstation files shall 
be made in accordance with the current version of the N.J. Turnpike Design Guide for Microstation 
Files, as stipulated on the Authority’s website. 

36. The Consultant shall have a direct access to an Environmental Consultant to provide for support for 
conditions that may arise during the course of the project.  

37. The Consultant shall have direct access to Highway, Structural and Geotechnical Engineering support 
to resolve unanticipated field problems that might arise and might have potential impacts to work 
completion. 

38. The Consultant shall include in their proposal a Community Outreach Consultant, to be utilized on an 
as-needed basis.  The Community Outreach Consultant will assist with those tasks identified under 
Project Coordination, develop and provide updates for a project website, attend informational and 
community meetings, draft press releases for project commencement and stage changes, and submit 
public questions and proposed responses to the Authority for review. 

 
D. OPS No. P3545 REQUIREMENTS 

Contract No. P300.433 has an anticipated construction value of approximately $52 million. The 
estimated total project duration of this assignment is 54 months. This period includes pre-phase 
construction services of approximately 1 month, 50 months of construction and a post construction 
phase of approximately 3 months.  The Resident Engineer shall be on the job full-time for this duration.  
The Assistant Resident Engineer/Senior Inspector and full-time Inspectors are expected to be required 
during the majority of the 50 month construction phase.  The part-time Inspectors shall be assigned, 
when needed, for the peak construction phases of the contract. 
 

 GENERAL REQUIREMENTS 
 

1. The Consultant shall not assign this Order for Professional Services, sublet, or transfer any part of 
the work or obligations hereunder without the prior written approval of the Authority. The 
Consultant will be responsible to the Authority for the work of the engaged subconsultants. 
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2. The Consultant shall comply with all federal and state laws applicable for the work to be performed 

under this Order for Professional Services. 
 

3. The Consultant shall perform the services in accordance with the NJTA “Manual for Construction”, 
dated June 1987, GSP “Manual for Inspection and Coordination of Construction” 1987, GSP 
Quality Assurance Manual for Concrete, 1987 and GSP Quality Assurance Manual for Asphalt, 
1987, setting forth the general requirements for performing administrative and inspection work.  
The Authority has the right to amend the instructions contained in the manuals at its sole discretion.   

 

4. The Consultant agrees that it does not discriminate in the hiring or promotion of any minorities, as 
designated by the Equal Employment Opportunity Commission of the United States of America, or 
the Department of Civil Rights of the State of New Jersey; and that it does not discriminate against 
any person or persons on the basis of race, creed, age, color, sex, national origin or handicap.  If 
awarded a contract, your firm/company will be required to comply with the requirements of P.S. 
1975, C. 127 (N.J.A.C. 17:27). 
  

5. See Authority website for the Order for Professional Services agreement, which the Consultant is 
expected to execute after approval of his proposal by the Authority.  This includes insurance and 
indemnification requirements.   

6. The Contractor will provide a field office with heating, air conditioning, basic furnishings and office 
equipment as required by their construction contract. The Contractor is required to pay for 
supplying electric power, installation of telephone lines and field office maintenance.  Telephone 
bills, which include three (3) land line telephone systems each with voice answering systems and 
two (2) additional telephone lines for facsimile and computer modem use, are to be paid by the 
Consultant.  Costs incurred by the Consultant as outlined above are considered overhead and 
shall be included in the multiplier mentioned under Compensation Basis. 

7. The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was 
constructed under Contract No. R-1296, which is included as reference material for review.  The 
Consultant shall take all precautionary measures required to safeguard these facilities.  The 
Consultant is required to execute the Authority’s Fiber Optic Contract Document Review 
Certification.  This document is found on the Authority’s website under “Professional Services” and 
“Expression of Interest” section, “Supplemental Forms”. 

8. Field personnel shall wear safety vests and hard hats at all times.  Safety vests shall be open front 
vests meeting the ANSI Specifications for American National Standard for High Visibility Class 3 
Safety Apparel.   

9. The Consultant agrees to defend, indemnify, and hold harmless the Authority, its Commissioners, 
Directors, officers, employees, and agents from liability of any nature or kind arising out of any act 
or omission of the Consultant or any person, firm, or corporation employed by the Consultant in 
connection with the work. 

10. The Consultant shall submit time sheets or time sheet summaries which reflect specific day when 
time charges were incurred.  A running total of direct expenses, including subconsultant 
expenditures, shall be submitted with each invoice.  The Consultant shall submit copies of 
Biweekly reports with each invoice.   

11. All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s 
Order for Professional Services number and applicable Construction Contract Number. 
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E.  REFERENCE MATERIALS AVAILABLE: 

Reference Material Available 
 

The contract documents are available for review electronically through the Authority’s Secure File Sharing Site.  
Access to the secure work space will be provided to all prequalified and eligible Consultants via e-mail as part of 
the RFEOI notification process.  If there are any questions or issues related to the Secure File Sharing Site, 
please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us.  The subject line should read “OPS 
No. P3645, Secure File Sharing Site Information.”  The following reference material is available for review: 
 

P300.433 Reference File 
 

1. Pre-Phase D Plans 
2. Supplemental Specifications 
3. Construction Schedule 
4. Lighting Reports 

a. Roadway Lighting 
b. Structure No. 144.7 
c. Structure Nos. 149.7 & 151.6 

5. Geotechnical Reports 
a. Volume 1 
b. Volume 2 
c. Pavement Design Report 

6. Drainage Report 
7. Material Acceptance Criteria Matrix 
8. Load Rating Calculations 

a. Structure No. 146.7A 
b. Structure No. 147.7R 
c. Structure No. 149.7 
d. Structure No. 151.6 

9. Executed Utility Orders 
 
  



  OPS No. P3645 
Supervision of Construction Services for 

Contract No. P300.433 
Page 28 of 39 

 
SECTION V 

Staffing Estimate 
OPS No. P3645 

Supervision of Construction Services for Contract No. P300.433 
 

Classification (ASCE-Grade) Regular Overtime Unanticipated Other Tasks Total 
Hours 

Project Manager 
 

1,220    1,220 

Resident Engineer 
 

8,964  400  9,364 

ARE/Sr. Inspector #1 
 

8,964 1,020 400  10,384 

Off. Eng./ Inspector  8,964 1,020 400  10,384 

Inspector #2 
(Utilities, Electrical, Signals) 

 

8,632 1,020 400  10,052 

Inspector #3 
Structures/Roadway 

 

8,546 1,020 300  9,866 

Inspector #4 
Structures/Roadway 

 

7,968 1,020   8,988 

Inspector #5 
Structures/Roadway 

 

7,384 880   8,264 

Inspector #6 5,724 680   6,404 

Survey (2 Man Crew) 
 

1,320  200  1,520 

Scheduler 848    848 

Structural/Geotechnical/High
way Engineers 

176  300  476 

Community Outreach 
Coordination 

3,500    3,500 

Environmental Consultant 300    300 

Drafting/CADD Tech 664    664 

Total Hours 73,174 6,660 2,400  82,234 
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SECTION VI 

Compensation Basis 
 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll 
Passes to consultants working on Authority projects.  Also effective this date, the consultant will be 
responsible for paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Technical and Fee Proposals 
from the firm(s) it deems most qualified. 
 
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, 
times a multiplier, not to exceed 2.35, plus direct expenses and subconsultant services, at cost.  The multiplier 
shall not be applied to the premium portion of overtime.  When Corporate Officers, Partners, Owners and/or 
Principals are required to provide services in a technical capacity, the salaries for such services shall be 
reimbursable. The multiplier covers all overhead and profit.  No expenses or costs shall be billed unless 
specifically included in this EOI Solicitation.  For general services provided by Corporate Officers, Partners, 
Owners and/or Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall 
list each individual proposed for the project and include the hours, hourly pay rate and premium portion of 
overtime.  
 

Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of 
execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual 
increase of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-
consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary 
increases. 

 
The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming 
to ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the 
Consultant to account for all required services.  The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the 
assignment, adhering to the number of hours, salary rates and personnel, as presented in the Expression of 
Interest and Fee Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief 
Engineer or the Chief Engineer’s designated representative prior to commencement of work or whenever the 
Consultant proposes that an individual’s rate be changed during the term of this OPS, provided such change is 
reflected in the Consultant’s Fee Proposal. Except for overtime worked on construction supervision during 
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permissible contract working hours, approval of overtime must be issued by the Authority.  The Fee Proposal 
shall follow and reflect the staffing schedule as shown in Section V. 
 
Direct expenses shall include approved subconsultant services, laboratory testing services, video archiving, 
mileage, photographic printing, and mark-out paint., as directed by the Authority. Mileage will be reimbursed for 
travel between the Consultant’s field office and the project site, Turnpike offices, and meetings required by the 
Authority or its representatives, including the return trip.  Mileage will be paid at the prevailing rate.  Any change 
to this rate is subject to the approval of the New Jersey Turnpike Authority.  The Consultant shall provide the 
estimated direct cost for these services in the Fee Proposals. 
 

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found 
at www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the 
Authority, otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the 
Consultants subconsultants. 
 
Subconsultant services are those required services performed by other firms at the Consultant’s direction.  
These services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority 
and agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the 
Consultant elects to use such services for his convenience.  This shall also apply to the consultant’s 
subconsultants. 
 

SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Minority and Women Business Development (“Commerce 
Commission”) and the Department of the Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to 
compete for and participate in the performance of consultant services.  The Authority is seeking participation of 
these SBEs for the issuance of certain Orders for Professional Services (OPS).  Your Expression of Interest 
(EOI) must include a goal of awarding at least twenty-five (25%) percent of the total value of the OPS to 
subconsultants who are registered with the Division as a SBE.  The Consultant must submit proof of its 
subconsultant’s SBE registration.  In the event that the Consultant cannot comply with the goal set forth above, 
prior to the time of the award, the Consultant must demonstrate to the Authority’s satisfaction that a good faith 
effort was made to accomplish the above stated goal. 
 
In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to 
N.J.A.C. 17:13-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will 
not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, 
deletions or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall 

http://www.gsa.gov/perdiem
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submit such proposed changes for approval. Any such proposed changes must comply with the requirements 
and procedures set forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to 

contact same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the 

means and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by 

SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project 

description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants 

which submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state 

and federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority 
upon request. 

 
SECTION VIII 

EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 

And N.J.A.C. 17:27 
GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 

 
During the performance of this contract, the contractor agrees as follows: 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or 
sexual orientation and gender identity or expression, the contractor will ensure that equal employment 
opportunity is afforded to such applicants in recruitment and employment, and that employees are treated 
during employment, without regard to their age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality or sex. Such equal 
employment opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided by the Public Agency 
Compliance Officer setting forth provisions of this nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed 
by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment 
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without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining 
agreement, a notice, to be provided by the agency contracting officer, advising the labor union of the 
contractor's commitments under this chapter and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the 
Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the 
Americans with Disabilities Act. 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
 
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but 
not limited to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does 
not discriminate on the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or 
sexual orientation, gender identity or expression, disability, nationality or sex, and that it will discontinue the use 
of any recruitment agency which engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all 
personnel testing conforms with the principles of job-related testing, as established by the statutes and court 
decisions of the State of New Jersey and as established by applicable Federal law and applicable Federal court 
decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all 
procedures relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken 
without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex, consistent with the statutes and court 
decisions of the State of New Jersey, and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 

Letter of Federal Affirmative Action Plan Approval 

Certificate of Employee Information Report 

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public 
agency through the Division's website at www.state.nj.us/treasury/contract_compliance). 
 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public 
Contracts Equal Employment Opportunity Compliance as may be requested by the office from time to time in 
order to carry out the purposes of these regulations, and public agencies shall furnish such information as may 
be requested by the Division of Public Contracts Equal Employment Opportunity Compliance for conducting a 
compliance investigation pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 

http://www.state.nj.us/treasury/contract_compliance
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SECTION IX  

State Contractor Political Contributions Compliance  
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the 
award of State contracts from political contributions that pose the risk of improper influence, purchase of access, 
or the appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). 
The Order is applicable to all State agencies, the principal departments of the executive branch, any division, 
board, bureau, office, commission within or created by a principal executive branch department, and any 
independent State authority, board, commission, instrumentality or agency. Executive Order 134 was 
superseded by Public Law 2005, c.51, signed into law on March 22, 2005. In September 2008, Executive Order 
117 was signed and became effective November 15, 2008. It applies to the same government contracting 
entities subject to Executive Order 134, but extends the political contribution restrictions by expanding the 
definition of “business entity” to include, for example, more corporate shareholders and sole proprietors. 
Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and reporting requirements that 
will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 2005, c.51, the terms 
and conditions set forth in this section are material terms of any OPS resulting from this RFEOI or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign 
Contributions and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and 
implementing regulations set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through 
December 31, 2004, contributions in excess of $400 during a reporting period were deemed 
"reportable" under these laws. As of January 1, 2005, that threshold was reduced to contributions in 
excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); 
general partnership (and its partners); limited partnership (and its partners); in the case of a sole 
proprietorship: the proprietor; a business trust, association or any other legal commercial entity 
organized under the laws of New Jersey or any other state or foreign jurisdiction, including its 
principals, officers, or partners. The definition of a business entity also includes (i)all principals who own 
or control more than 10 percent of the profits or assets of a business entity ; (ii)any subsidiaries directly 
or indirectly controlled by the business entity; (iii)any political organization organized under section 527 
of the Internal Revenue Code that is directly or indirectly controlled by the business entity, other than a 
candidate committee, election fund, or political party committee; and (iv) if a business entity is a natural 
person, that person’s spouse or child, residing in the same household.  

 
BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in 
violation of the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or 
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solicit contributions through intermediaries for the purpose of concealing or misrepresenting the source of the 
contribution; (iv)make or solicit any contribution on the condition or with the agreement that it will be contributed 
to a campaign committee or any candidate of holder of the public office of Governor, or to any State or county 
party committee; (v)engage or employ a lobbyist or consultant with the intent or understanding that such lobbyist 
or consultant would make or solicit any contribution, which if made or solicited by the business entity itself, 
would subject that entity to the restrictions of the Legislation; (vi)fund contributions made by third parties, 
including consultants, attorneys, family members, and employees; (vii)engage in any exchange of contributions 
to circumvent the intent of the Legislation; or (viii)directly or indirectly through or by any other person or means, 
do any act which would subject that entity to the restrictions of the Legislation. 
 
 CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any 
material, supplies or equipment, or to acquire, sell or lease any land or building, where the value of the 
transaction exceeds $17,500, if that Business Entity has solicited or made any contribution of money, 
or pledge of contribution, including in-kind contributions to a candidate committee and/or election fund 
of any candidate for or holder of the public office of Governor, or to any State, county or municipal 
political party committee, or legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification 
and Disclosure form, certifying that no contributions prohibited by the Legislation have been made by 
the Business Entity and reporting all contributions the Business Entity made during the preceding four 
years to any political organization organized under 26 U.S.C.527 of the Internal Revenue Code that 
also meets the definition of a “continuing political committee” within the means of N.J.S.A. 19:44A-3(n) 
and N.J.A.C. 19:25-1.7. Failure to submit the required forms will preclude award of a contract under this 
RFP, as well as future contract opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during 
the term of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as 
any other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to 
award, or during the term of the contract, by the contractor. If the State Treasurer determines that any 
contribution or action by the contractor constitutes a breach of contract that poses a conflict of interest in the 
awarding of the contract under this solicitation, the State Treasurer shall disqualify the Business Entity from 
award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the 
New Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the 
contractor receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s 
responsibility to determine if filing is necessary. Failure to so file can result in the imposition of financial 
penalties by ELEC. Additional information about this requirement is available from ELEC at 888-313-3532 or at 
www.elec.state.nj.us.  
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ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order 
builds on the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political 
candidates and committees by for-profit business entities that are, or seek to become, State government 
vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following 
individuals also are considered contributions attributable to the business entity: 

 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 
corporation’s stock, and professional services corporations, including any officer or shareholder, 
with the term “officer” being defined in the same manner as in the regulations of the Election Law 
Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with 
the exception of officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and 
members of limited liability companies (LLCs), with the term “partner” being defined in the same 
manner as in the regulations of the Election Law Enforcement Commission regarding vendor 
disclosure requirements (N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or 
foreign jurisdiction: the entity and any principal, officer, and partner thereof;  

 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons 
owning or controlling 10% or more of a corporation’s stock, all shareholders of a professional 
services corporation, and sole proprietors are included within the new definition, except for 
contributions by spouses, civil union partners, or resident children to a candidate for whom the 
contributor is eligible to vote or to a political party committee within whose jurisdiction the 
contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, 

municipal political party committees, and candidate committees or election funds for Lieutenant 
Governor are disqualifying contributions in the same manner as reportable contributions to State and 
county political party committees and candidate committees or election funds for Governor have been 
disqualifying contributions under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to 
contracts executed on or after November 15, 2008. 
 

Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and 
P.L., 2005, c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are 
available on the Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 

http://www.state.nj.us/treasury/purchase/forms.htm
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SECTION X 

Set-Off for State Tax  
(N.J.S.A. 54:49-19) 

 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any 
provision of the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to 
provide goods or services or construction projects to the State of New Jersey or its agencies or 
instrumentalities, including the legislative and judicial branches of State government, is entitled to payment for 
those goods or services or construction projects and at the same time the taxpayer, or the partner or 
shareholder of that entity, is indebted for any State tax, the Director of the Division of Taxation shall seek to set-
off that taxpayer’s, partner’s or shareholder’s share of the payment due to the taxpayer, partnership, or S 
corporation.  The amount of set-off shall not allow for the deduction of any expenses or other deductions which 
might be attributable to a partner or shareholder subject to set-off under this act.  No payment shall be made to 
the taxpayer, the provider of goods or services or the contractor or subcontractor of construction projects 
pending resolution of the indebtedness. 
 

The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or 
services, or the contractor or subcontractor of construction projects and provide an opportunity for a hearing 
with thirty (30) days such notice under the procedures for protests established under R.S. 54:49-18.  No 
requests for conference, protest or subsequent appeal to the Tax Court from any protest under this section shall 
stay the collection of the indebtedness.  Interest that may be payable by the State pursuant to P.L. 1987, c. 184 
(c.582:32-32et seq.) to the taxpayer, the provider of goods or services, or the contractor or subcontractor of 
construction projects shall be stayed. 

 
SECTION XI 

Right to Audit 
 

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 

(a) Relevant records of private vendors or other persons entering into contracts with covered 
entities are subject to review by the Office of the State Comptroller (OSC) pursuant to 
N.J.S.A. 52:15C-14(d). 

(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all 
documentation related to products, transactions or services under this contract for a period 
of five years from the date of final payment.  Such records shall be made available to the 
New Jersey Office of the State Comptroller upon request. 

 

SECTION XII 
Source Disclosure Certification 

 

Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)),  the Authority must consider the requirements of 
New Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as 
applicable federal and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its 
behalf must disclose: 

a. The location by country where the services under contract will be performed; 
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b. Any subcontracting of services under the contract and the location by country where the subcontracted 

services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive 
Order 129 (2004)), which is available on the Authority’s website and returned with your firm’s Expression of 
Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, 
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s 
List of Persons or Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any 
of the investment activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer 
shall provide a detailed and precise description of such activities to the Authority.  Each Proposer (and all 
Subconsultants) shall certify under penalty of perjury, date and return to the Authority the completed form 
entitled “Disclosure of Investment Activities in Iran” form which is available on the Authority’s website with your 
firm’s Expression of Interest (EOI).  Failure to include the completed form, certified and dated, shall be grounds 
for rejection of Proposer’s Expression of Interest (EOI). 
 

Pursuant to N.J.S.A. 52:32-57(a), any  person or entity that is on the list of entities that are doing business with 
Iran is ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or 
other political subdivision of the State, or any agency of or authority created by any of the foregoing, for the 
construction, alteration or repair of any public building or public work or for the acquisition of materials, 
equipment, supplies or services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, 
or for the procurement, manufacture, assembling or furnishing of any such materials, equipment, 
supplies or services to be acquired under this contract, no contractor, nor any person acting on behalf 
of such contractor or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, 
marital status, gender identity or expression, affectional or sexual orientation or sex, discriminate 
against any person who is qualified and available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such 
materials, equipment, supplies or services to be acquired under such contract, on account of race, 
creed, color, national origin, ancestry, marital status, gender identity or expression, affectional or sexual 
orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, 
under this contract, a penalty of $ 50.00 for each person for each calendar day during which such 
person is discriminated against or intimidated in violation of the provisions of the contract; and 
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d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 

become due hereunder may be forfeited, for any violation of this section of the contract occurring after 
notice to the contractor from the contracting public agency of any prior violation of this section of the 
contract. 

 
SECTION XV 

Standards Prohibiting Conflicts of Interest 
Executive Order 189 (1988 - Kean) 

 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) 
includes the following prohibitions on any vendor which provides or offers or proposes to provide goods  or 
services to or perform any contract for the State of new Jersey or any State agency. 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or 
special State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the 
Treasury or any other agency with which such vendor transacts or offers or proposes to transact 
business, or to any member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such 
officer or employee, or any partnership, firm, or corporation with which they are employed or 
associated, or in which such officer or employee has an interest within the meaning of N.J.S.A. 52:13D-
13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State 
officer or employee or special State officer or employee from any State vendor shall be reported in 
writing forthwith by the vendor to the Attorney General and the Executive Commission on Ethical 
Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or 
implied, or sell any interest in such vendor to, any State officer or employee or special State officer or 
employee having any duties or responsibilities in connection with the purchase, acquisition or sale of 
any property or services by or to any State agency or any instrumentality thereof, or with any person, 
firm or entity with which he is employed or associated or in which he has an interest within the meaning 
of N.J.S.A. 52:13D-13g. Any relationships subject to this provision shall be reported in writing forthwith 
to the Executive Commission on Ethical Standards, which may grant a waiver of this restriction upon 
application of the State officer or employee or special State officer or employee upon a finding that the 
present or proposed relationship does not present the potential, actuality or appearance of a conflict of 
interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or 
employee or special State officer or employee in his official capacity in any manner which might tend to 
impair the objectivity or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or 
special State officer or employee to use, or attempt to use, his official position to secure unwarranted 
privileges or advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State 
officer or employee or special State officer or employee from receiving gifts from or contracting with 
vendors under the same terms and conditions as are offered or made available to members of the 
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general public subject to any guidelines the Executive Commission on Ethical Standards may 
promulgate under paragraph 3c. 

 
Section XVI 

ADA Indemnification 
 

The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With 
Disabilities Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of 
disability by public entities in all services, programs and activities provided or made available by public entities, 
and the rules and regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any 
aid, benefit, or service on behalf of the Authority pursuant to this OPS, the Consultant agrees that the 
performance shall be in strict compliance with the Act. In the event that the Consultant, its agents, servants, 
employees, or subconsultants violate or are alleged to have violated the Act during the performance of this 
OPS, the Consultant shall defend the Authority in any action or administrative proceeding commenced pursuant 
to this Act. The Consultant shall indemnify, protect, and save harmless the Authority, its agents, servants, and 
employees from and against any and all suits, claims, losses demands, or damages, or whatever kind or nature 
arising out of or claimed to arise out of the alleged violation. The Consultant shall at its own expense, appear, 
defend, and pay any and all charges for legal services and any and all costs and other expenses arising from 
such action or administrative proceeding or incurred in connection therewith. In any and all complaints brought 
pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of the Authority 
which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results in an 
award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act 
which has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the 
same at its own expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to 
the Consultant along with full and complete particulars of the claim. If any action or administrative proceedings 
is brought against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously 
forward or have forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other 
process received by the Authority or its representatives.  It is expressly agreed and understood that any 
approval by the Authority of the services provided by the Consultant pursuant to this contact will not relieve 
the  Consultant of the obligation to comply with the Act and to defend, indemnify, protect, and save harmless the 
Authority pursuant to this Section.  It is further agreed and understood that the Authority assumes no obligation 
to indemnify or save harmless the Consultant, its agents, servants, employees and subconsultants for any claim 
which may arise out of their performance of this OPS. Furthermore, the Consultant expressly understands and 
agrees that the provisions of this indemnification clause shall in no way limit the Consultant's obligations 
assumed in this OPS, nor shall they be construed to relieve the Consultant from any liability, nor preclude the 
Authority from taking any other actions available to it under any other provisions of the OPS or otherwise at law. 
 


