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October 10, 2018 
 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO. T3684 
  SUPERVISION OF CONSTRUCTION SERVICES FOR 
  CONTRACT NO. T100.411 

BRIDGE DECK REPAIRS AND RESURFACING 
MILEPOST 83 TO 122 AND THE NEWARK BAY-HUDSON COUNTY EXTENSION  

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from 
engineering Firms prequalified and eligible in the following Profile Codes: 
 

Profile Code(s) Description(s) 
B156 Bridge Repair Inspection 
B157 Bridge Deck Repair / Replacement 

 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be 
prequalified as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to 
submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has 
been on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only 
those Firms who have been prequalified for the specified profile code(s) this project entails will be considered.  
Prequalification is not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions).  
 

Project Description 
 
Contract No. T100.411, Bridge Deck Repairs and Resurfacing, Milepost 83 to 122, and the Newark Bay-Hudson 
County Extension, consists of work on the New Jersey Turnpike (TPK), which involves implementation of lane shifts 
or traffic detours; selective replacement of complete deck panels bounded by stringers and diaphragms; partial depth 
concrete spall repairs; joint header, abutment headblock and joint riser bar replacement or repairs; armor joint 
modifications; joint seal installation or replacement; safety walk and curb surface repairs with provisions for 
temporary electrical lighting service; replacement of bridge railing; isolated parapet replacement including new 
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electrical conduits and service; removal and replacement of existing asphalt wearing surface with a new 
membrane/asphalt system or with a high density, impermeable, cementitious overlay; emergency and routine repairs 
under cost plus compensation; and other incidental work.  Work will require installation of concrete construction barrier 
and other incidental work on the TPK between Milepost 83 and 122 and the Newark Bay-Hudson County Extension 
in Middlesex, Union, Essex, Hudson, and Bergen Counties. 
 
In order to accomplish the above items, lanes are being closed with traffic cones and repair work consisting of the 
above outlined items is being carried out within the coned off closings.  Deck replacements are being performed 
within Type 4 concrete construction barrier enclosures.  The majority of the deck replacements, because of their 
location encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction 
barrier, frequently require utilization of the shoulders, as a traffic lane and shifting of traffic by means of obliteration of 
the existing line striping and use of temporary line striping.  Placement and removal of the temporary line striping and 
of the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are 
only permissible during certain off peak traffic times, late at night.  The above work operations on the Turnpike’s 
mainline are carried out in condensed, weekend or part weekly construction stages with single or multi-lane closings.  
Due to the around the clock work, minimum two shift staffing is required for the field supervision.  Maximum staffing is 
needed over weekends when the Contractor handles the largest work volumes. 
 
The anticipated contract duration is 10 months and the estimated construction cost is $11 million. 
 
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and 
maintenance and protection of traffic procedures and requirements.  All personnel shall have a thorough knowledge 
of inherent repair techniques and material applications, and be accustomed to high quality control standards and be 
capable of achieving same.  Typical materials involved are various concretes with admixtures, and/or modifiers, 
special cementitious patching compounds, preformed waterproofing membranes, high stability asphalt concrete 
bridge surfacing mixes, with additives or blended special bitumens, elastomeric concretes, rubberized asphalts for 
plug joints, laminated elastomeric bearing pads, structural steel and waterproofing/water sealing. 
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as 
required by the contract specifications.   
 
All listed firms, which can provide a committed, fully experienced staff of 14 full time and part time personnel (as outlined 
in more detail on the attachment), to provide the services described herein, are encouraged to submit an EOI.  Firms 
must adequately demonstrate their ability to perform the scope of services required for this assignment.  Prior successful 
completion of, recent projects similar in scope and magnitude are essential for this assignment.  The project is to be 
completed in accordance with the schedule included in the Attachment to this EOI Solicitation. 
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically 
through the Authority’s Secure File Sharing site.  Access to the secure workspace will be provided to all prequalified 
and eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues 
related to the Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us.  
The subject line should read “OPS No. T3684, Secure File Sharing Site Information.”   
 
As an alternate to scheduling an appointment to review hard copies of the project’s background materials the 
following materials will be available electronically to qualified firms upon request:   
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a) Contract No. T100.411 Phase D Plans and Supplementary Specifications. 
b) Contract No. T100.411 Phase D Submission Construction Schedule. 
c) Contract No. T100.411 Material Acceptance Criteria 

 
Consultants are advised that these materials are for REVIEW ONLY.  Consultants are not permitted, nor will 
they have access to, copy machines for any reproduction of reference materials made available by the 
Authority. 
 

Staff Qualifications 
 
The part-time Project Manager shall be a Professional Engineer licensed in the State of New Jersey.  The Project 
Manager shall have fifteen (15) years of related Project Manager experience on large transportation projects. 
 
The Resident Engineer shall meet one of the following minimum qualification criteria: 
  
  A. Ten years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, five years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer. 

 
  B. Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, three years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer, and certification by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level IV. 

 
The Assistant Resident Engineer shall meet one of the following minimum qualification criteria: 
 
  A. Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, three years of which shall have been spent full time on construction contracts in the 
capacity of Assistant Resident Engineer. 

 
  B. Three years of full time experience, acceptable to the Authority, involved in bridge construction and/or 

bridge deck repair projects, two years of which shall have been spent full time on construction contracts in 
the capacity of Resident Engineer, and certification by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level III. 

 
The Inspectors shall meet the following minimum qualification criteria: 
 
 Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

substructure repair projects and shall be certified by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician. 

 
Inspectors for concrete construction shall be certified by the American Concrete Institute (ACI), Concrete Field 
Testing Technician. Inspectors for paving operations shall be certified by the Society of Asphalt Technologists 
(SAT), Asphalt Paving Construction Technologist. 
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EOI Submission Requirements 
 
To be considered for these services, qualified Firms or prequalified Joint Ventures need to submit 5 copies of their 
EOI, including one EOI provided in PDF format, which must contain the following: 
 
1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects, which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the 
project scope actually performed by the firm and its relevance to the proposed assignment.  It shall identify 
the Firm’s office(s) the work was performed from, the date (time frame) the services were performed, 
magnitude and cost of the project, and contact/reference information for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Resident Engineer’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an 
individual with credentials considerably different than those identified by the Authority, the Firm must explain 
its rationale and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to 
the related assignment experience.  References shall be furnished for each project listed (include date when 
work performed and relevance to subject assignment and at least one contact name and phone number for 
each project).   

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Manager and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm 
shall discuss the individuals proposed for the assignment and identify how their education, credentials and 
work experience are applicable to their role on the assignment.  Unless otherwise noted, the Project 
Manager shall be a licensed Professional Engineer. 

The resumes of key personnel proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include at least one 
contact name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs  

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the firm's and its staff’s qualifications, and 
state how they relate to the firm's ability to provide the requested services.  Through attached organizational 
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chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the 
assignment and their relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the 
project and why the Authority is undertaking the assignment.  This may include discussions providing 
background information on the need for the project, its affect on the Authority’s facilities, and impact on the 
overall transportation network.  Firms should demonstrate specific first-hand knowledge of the location 
affected by the project and the long-term effects the project has on the Authority, its patrons, or other 
relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The 
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead 
to resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project 
delivery, where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship 
shall be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

An affirmation of the firm’s commitment and ability to complete the proposed work as well as any 
outstanding work the firm currently has with the Authority.  The Firm shall provide an explanation of the 
anticipated project schedule and demonstrate that the Firm can commit the required staff resources and 
management to perform the assignment.  A listing of the firm’s facilities, including the address of the office 
where the project will be performed, and how they relate to the firm’s ability to provide the requested 
services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on 
the completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure 
Forms for the prime and all subconsultants.  Information should be provided to demonstrate how this project 
may be impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding 
Work shall be considered the sum of the Outstanding Work of the prime and subconsultants.  No 
factors/weighting will be applied based on the percent of work assigned to the prime or subconsultants. 
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g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  
Under the SBE Program, Firms interested in submitting an Expression of Interest and Fee Proposal agree to 
make a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses 
that meet the requirements and have been registered by the Division of Revenue & Enterprise 
Services/Department of the Treasury as a Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Project Manager, Resident Engineer, Assistant Resident Engineer, and each Key 
Project team member, (a maximum total of 6) detailing relevant experience and professional/technical 
qualifications.  Include resumes of proposed subconsultants. Each resume should be one page single-sided with 
dates and construction amount provided for each project.  Resumes for part time Structural Engineer, Scheduler, 
and Drafter need not be submitted. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.  The Authority has provided an estimate of the expected 
staffing for this OPS, which is identified in Section V – Staffing Schedule.  This information shall be considered 
by the Consultant in the preparation of their project staffing schedule, 
https://www.njta.com/media/2938/ps_staffing-schedule.pdf which shall include when they intend to deploy 
each member of the proposed staff and the duration over which the Consultant intends to utilize staff based on 
the hours provided for in the Staffing Estimate.  As a part of this task, the Consultant shall evaluate the hours 
furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled 
deployment of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate 
to meet the project needs.  If no comments are received, the Authority will assume the Staffing Estimate per 
Section V is appropriate for the Consultant to complete the assignment. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule may be a maximum of 2 pages. 

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate form 
shall be provided for the prime consultant and for each sub-consultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 
Authority’s website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint 
venture and all sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or 
disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought 



OPS No. T3684 
Supervision of Construction Services for  

Contract No. T100.411 
Bridge Deck Repairs and Resurfacing 

Milepost 83 to 122 and the  
Newark Bay-Hudson County Extension 

  Page 7 of 36 
 

against the Firm that could materially affect its ability to perform the OPS described herein.  Firm shall submit a 
description of all litigation pending, threatened or brought against it, including any litigation against its owners 
and/or principals; and shall also submit a description of any enforcement actions or penalties pending or 
assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or 
labor laws, as these issues relate to performance of the OPS described herein. 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants 
may separate types of work by category (i.e.: Design Services, Construction Services, Environmental 
Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total 
amounts of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) 
stating the percentage of time each member has available to commit to this assignment, including subconsultant 
staff. 

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm 
shall certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing 
the same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is 
available on the Authority’s website).  Stating the Firm’s intention to use SBE Certified Firms as sub-consultants. 

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website). 

13. A completed Vendor Source Disclosure form (which is available on the Authority’s website). 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the 
Authority’s website). 

EOIs that are incomplete may not be considered. 
 
The required forms referenced in Items 6 through 14 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Supplemental Forms 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the Authority’s website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting 
an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics 
Commission.  
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EOIs are limited to a total of eleven (11), single-sided, letter size pages, comprised of the following: Letter of 
Interest, not exceed five (5) pages, Resumes, a maximum of six (6), each of which shall be one (1) page.  Pages in 
excess of these requirements will not be considered.  This information shall be presented in an organized fashion 
and shall be categorized in accordance with the preceding submission requirements.  Foldout sheets are permitted. 
 

A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they 
appear in this RFEOI), are excluded from the above referenced page count: 
 

 Organization Chart 
 Detailed Estimate of Work Hours 
 Project Schedule 
 Recent Authority Project Experience Form 
 Affidavit of Eligibility/Disclosure of Material Litigation Form 
 Disclosure Form - Outstanding Work with the Authority 
 Commitments of Proposed Project Staff Form 
 Certification of Staff Availability Form 
 SBE Form 
 Disclosure of Investment Activities in Iran Form 
 Vendor Source Disclosure Form 
 Ownership Disclosure Form 

 
The aforementioned eleven (11) page limitation shall be increased to a maximum of sixteen (16) pages, if the 
Consultant must exercise option 10C above. The additional five (5) single-sided letter-sized pages shall include 
information for alternate staffing as follows: 
 

1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 
relationships (Note:  Organizational Chart is not included in the page count). 

2) One (1) page, single-sided resume for up to four (4) alternative key project personnel stating relevant experience 
including dates of assignments and professional qualifications. 

3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would 
be handled differently as a result of utilizing the alternate personnel. 

  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
 
Expressions of Interest must be submitted no later than 2:00 pm on November 5, 2018.  Consultants will be 
fully responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the Consultant’s risk.  
Late EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery service shall be 
addressed to: 
  



OPS No. T3684 
Supervision of Construction Services for  

Contract No. T100.411 
Bridge Deck Repairs and Resurfacing 

Milepost 83 to 122 and the  
Newark Bay-Hudson County Extension 

  Page 9 of 36 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ  07095 
Attn: Engineering Department, Structures 

Jason Massa, P.E., Project Supervisor 
 

Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn: Engineering Department, Structures 

Jason Massa, P.E., Project Supervisor 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Jason Massa, P.E., Project Supervisor, New Jersey 
Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to massa@njta.com are 
acceptable.  Inquiries by FAX are not acceptable.  The deadline for inquiries is October 22, 2018.  The Authority 
will respond to all written inquiries received.  Each inquiry will be stated and a written response provided.  
Responses will be posted on the Authority’s website under Doing Business, Current Solicitations on or before 
October 29, 2018. Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any 
modifications, revisions and/or clarifications thereto as a result of the posted responses.  Late inquiries may not be 
reviewed or considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A Review 
Committee will evaluate the technical qualifications and experience of each Firm and its project team, and will rank 
the Firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of Firms 
most highly qualified to perform the project, who will receive requests for Fee Proposals.   
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
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RATING FACTORS WEIGHT % POINTS 

Experience of the Firm on Similar Projects 15 45 

Resident Engineer’s Qualifications and Relevant Experience 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs 15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 10 30 

Attainment of SBE Participation Goals 5 15 

 100%    300 
 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents 
will be notified at the completion of the review process regarding their status. 
 

Order for Professional Services  
(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services, which is available on the 
Authority’s website, (http://www.njta.com/media/2928/ps_agreement_4_v5-17-2017.pdf, the RFEOI, as well as the 
selected firm’s EOI and Final Negotiated Fee Proposal.  These documents are listed in the order of priority in the 
event of a conflict.  
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
 

Business Registration 
 N.J.S.A. 52:32-44 

 
The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in 
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be 
entered into by prime consultant unless the subconsultant first provides proof of valid business registration. 
 

Attached please find additional information regarding the EOI and project requirements.  
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Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF: JM: mu 
Attachments 
 
c: M. Garofalo, P.E. 
 F. A. Corso, Jr., P.E. 
 J. Massa, P.E. 
 Review Committee  
 File 
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Supplemental Information 
 

Regarding EOI and Project 
 

Requirements 
 

Dated October 10, 2018 
 

for 
 

Order for Professional Services No. T3684 
 

Supervision of Construction Services for 
 

Contract No. T100.411 
 

Bridge Deck Repairs and Resurfacing 
  

Milepost 83 to 122 and the Newark Bay–Hudson County Extension  
 
 
 

This attachment is incorporated into and made a part of the RFEOI. 
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SECTION I 
Prequalified and Eligible Consultants 

 
AECOM Technical Services LS Engineering Associates Corporation 
AmerCom Corporation M&J Engineering, P.C. 
APTIM Environmental & Infrastructure, Inc. Maitra Associates, P.C. 
Arora and Associates, P.C. McCormick Taylor, Inc. 
Atkins North America, Inc. Michael Baker International, Inc. 
Boswell Engineering Mott MacDonald LLC 
CDM Smith Inc. MP Engineers, P.C. 
Cherry, Weber & Associates, P.C. NAIK Consulting Group, P.C. 
Churchill Consulting Engineers, PC OMSUM ENGINEERING LLC 
Dewberry Engineers Inc. Parsons Transportation Group, Inc. 
Gannett Fleming, Inc. Pennoni Associates, Inc. 
Greenman-Pedersen, Inc. SJH Engineering, P.C. 
HAKS Engineers, Architects and Land Surveyors, PC Stantec Consulting Services, Inc. 
Hardesty & Hanover, LLC STV Incorporated 
Hill International, Inc. T.Y. Lin International 
IH Engineers, P.C. TechniQuest Corporation 
Jacobs Engineering Group Inc. Tectonic Engineering & Surveying Consultants P.C. 
KS Engineers, P.C. Traffic Planning and Design, Inc. 
KSE-JMT JV TranSystems Corporation 
KSE/TECTONIC - JV Urban Engineers, Inc. 
LiRo Engineers, Inc. W.J. Castle P.E. and Associates P.C. 
Louis Berger U.S., Inc. WSP USA Inc. 

 
SECTION II 

Administrative and Agreement Information 
 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the 
Authority must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the 
“Professional Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 

Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 

Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 

Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein. 
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Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is 
accepted and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the 
obligations of its EOI or Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority 
shall not be obligated at any time to award an OPS to any consultant. The Authority reserves the right to reject any and all 
proposals or to negotiate with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and 
then only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may 
request the Authority’s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary 
information non-disclosable, which determination shall be in accordance with such Act. 

 
Section III 

OPS Procurement and Project Schedule 
 

Posted  ........................................................................................................................................... October 10, 2018 

Deadline for Inquiries  .................................................................................................................... October 22, 2018 

Posted Responses to Inquiries  ..................................................................................................... October 29, 2018 

Submittal of Expressions of Interest  ............................................................................................. November 5, 2018 

Recommendation to Award OPS ................................................................................................... December 18, 2018 

Notice to Proceed  ......................................................................................................................... January 2019 

Completion of all Construction Work  ............................................................................................. November 25, 2019 

Administration Project Closeout  .................................................................................................... February 15, 2020 
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SECTION IV 
Scope of Services 

 
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the 
Consultant's EOI and shall include: 
 
GENERAL 
 

1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority 
(Authority, NJTA) standards of quality as may be found in the NJTA Manual for Construction, and 2016 
Standard Specifications. These publications and drawings may be purchased from the Authority by application 
to Tony Valte, Telephone: (732) 750-5300, Ext. 8244. 
 

2. The Consultant shall be responsible for the thorough understanding of the project requirements including the 
applicable codes and regulations.  The Consultant shall become familiar with the NJTA’s procedures and 
coordinating requirements necessary for effective performance of the project. 

3. It will be the Consultant's responsibility to bring to the attention of the Authority in the EOI, or at the time during 
the submission of the proposal, any errors, omissions and non-compliance discovered in the Scope of 
Services Section.   
 

A. PROJECT COORDINATION 
 

I. Coordination with the Project Team 
 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of the OPS.  Early on, 
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project 
Engineer to ensure an expeditious exchange of information.  NJTA shall be informed of all meetings with other 
agencies, government officials and/or groups so that NJTA personnel can attend if necessary. 
 
The Consultant will be responsible to prepare and submit two separate monthly progress reports, one indicating 
weighted percent complete per task, and one indicating percent complete based on hours spent per task, with 
reports corresponding to invoices.  Percent complete reported shall exclude the unassigned portion of 
unanticipated services.  Invoices are required to be submitted on a monthly basis and shall be received by the 
Authority within 20 calendar days of the end of each billing period. 
 
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended 
exceeds the project percent complete.  The Consultant shall implement at once the necessary adjustments 
and/or make recommendations on how to alleviate this condition.  Failure to do so will put the Consultant at risk 
of having to absorb any costs incurred above and beyond the authorized fee.   

 
II. Other Agency Coordination 
 

The Consultant may be required to contact and/or meet with representatives of local communities, railroads, 
utilities, NJDEP, and other affected agencies with jurisdiction, in order to review and determine all necessary 
project requirements and permits as indicated in the project specifications.  Various agencies may be affected by 
this project and should be kept informed as to the status of this project. 
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The Consultant shall prepare minutes of all meetings attended, and transmit copies to the Authority's Project 
Engineer.  The Consultant is responsible for the preparation of displays, exhibits and other presentation materials 
deemed necessary for these meetings. 
 

B. PROJECT DESCRIPTION 
 
 T100.411 

This project consists of replacing deteriorated concrete bridge deck slabs; repairing deck spalls and headers; 
repairing and reconstructing deck joints; repairing sidewalk, parapet and curb surfaces; replacement of bridge 
railing; removing asphalt surfacing; resurfacing bridge approaches and bridge decks; precast and cast-in-place 
parapet construction; repairs to existing drainage facilities; pavement striping; emergency and routine repairs 
under cost plus compensation and other incidental work on various structures of the New Jersey Turnpike, 
between Mile 83 and Mile 122 and the Newark Bay-Hudson County Extension in Middlesex, Union, Essex, 
Hudson and Bergen Counties.  This contract is expected to include repair work at 19 structures. 

 
The contract is scheduled to be awarded at the December 18, 2018 Commission Meeting and has an 
approximate construction value of $11 million.  Construction is anticipated to commence by January 30, 2019 
with an anticipated completion date of November 25, 2019.  Emergency repairs, if required, will be performed 
February 1, 2019 through March 1, 2020. 

 
C. SCOPE OF PROJECT 
 
 The Consultant shall provide inspection services that are generally defined as including, but not limited to, 

checking that all work is done in compliance with the contract plans and specifications, inspection of all 
construction materials to be used at the site to ensure compliance with the contract plans and specifications 
obtaining certification for all manufactured material, the maintenance of as-built information and plans and all 
such other services as may be required to furnish a complete engineering service of high quality. 

 
 Specifically, the Consultant further agrees to: 
  
 1. Assume responsibility for the inspection of construction, assigning sufficient experienced, responsible 

personnel to man a fast tracking project of this nature and size.  The quality, extent and details of the 
field inspection to be provided shall be such as to meet with the approval of the Authority and shall be 
fully adequate to ensure proper control of the work.  The personnel shall be comfortable with heights. 

 
   Inspectors covering paving shall be currently certified as Field Technicians by the N.J.S.A.T.  Inspectors 

responsible for preparing the test specimens and overseeing the placement, finishing and curing of 
concrete and other cementitious materials shall be currently certified as Concrete Field Testing 
Technicians by ACI. 

 
 2.  The Consultant shall provide a part-time Project Manager, full-time Resident Engineer, full time Assistant 

Resident Engineer, full-time Office Engineer/Inspector and full-time Inspectors during all periods of 
construction activity to perform construction inspection and administrative services for cost control, 
progress and quality control.  The part-time inspectors shall be assigned, when needed, during peak 
construction phases of the contract.  The Consultant shall refer to Section V for Staffing Schedule details.  
The personnel shall be comfortable and able to work over waterways and/or heights up to 250 feet. 
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 3. Provide an Assistant Resident Engineer’s to assist the Resident Engineer.  The Assistant Resident 

Engineer shall be familiar with the Resident Engineer’s duties for their respective contract. The Assistant 
Resident Engineer shall perform inspection duties and represent the Resident Engineer for those times 
when the project operates 24 hours and when the Resident Engineer is off site Due to the nature of this 
contract, the majority of hours for the Assistant Resident Engineer are expected to be overnight. 

 
The duties of the Resident Engineer, Assistant Resident Engineers and Inspection Team shall include, 
but not be limited to, the following: 

 
   a) To familiarize oneself with the workloads to be performed in each construction stage and the time 

constraints associated therewith. 
 
   b)       To review and approve the Contractors’ initial progress schedule and all updates. 
 
   c)  To review and approve all shop drawings, catalog cuts, material certifications and methods of work 

and equipment. As part of the shop drawing processing, the Consultant shall check and review the 
shop drawing for completeness, deviations from previously employed and approved methods, field 
condition applicability and constructability, and shall advise the Design Engineer accordingly.  Shop 
drawings will be reviewed for final approval, by the Design Engineer.  Responsibility for shop 
drawing review will be in accordance with the Material Review Acceptance Matrix.  The Consultant 
shall conduct a shop drawing kick off meeting which shall include the Design Engineer and 
Contractor.  This meeting will be held at the Consultants field office to review and document the 
anticipated schedule of submissions and the specific requirements for shop drawings considered 
significant, complex and/or critical to the construction schedule.  The purpose of the meeting shall 
be to align the expectations for all parties involved in the submission and review process. 

  
   d)   The Consultant shall prepare, recommend and process for payment any and all contract Change 

Orders that may be required, which shall be provided with detailed explanations of such changed 
conditions and/or extra work during construction. 

 
   e) The Consultant shall coordinate the construction activities with neighboring agencies, local 

communities, utility owner railroads and other Contractors working concurrently in the same or 
adjacent work zones or within the same traffic corridor. 

  
 f) To prepare detailed, legible progress reports, in accordance with the manual for construction, of all 

construction and engineering fieldwork on appropriate forms.  Changes in weather conditions and 
specific field operations shall be noted by time and location on the daily reports.  To prepare and 
forward to the Authority weekly progress summaries for each items of the contract with an 
appropriate format.  To prepare bi-weekly narrative reports of progress problems, if any, for 
transmittal to the Chief Engineer.  

 
   g) To prepare and approve Certificates for Payment for each contract monthly or bi-monthly 

maintaining computerized records covering running totals of quantities and costs while construction 
is in progress. 

 
            h)  To furnish with each Certificate for Payment and Order for Professional Services invoice, a detailed 
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progress update chart comparing actual expenditures to projected expenditures in terms of dollars 
and percentages. Reasons for non-favorable discrepancies between the two shall be identified by 
the Consultant. 

 
   i) To layout and schedule "if and where directed by the Engineer" items and work based on priority.  

Furnish the Contractor, if requested, with plan layout and details including maintenance and 
protection of traffic, in accordance with Authority standards. 

 
   j) To review the Contractors’ request for lane or shoulder closings for compliance with the contract 

requirements and the traffic closure request procedure; and present those requests after his 
approval to the Authority’s Project Engineer and at the project’s weekly lane closing meeting. 

 
   k) To review with the Contractors’ request for supplementary State Police traffic patrols for compliance 

with the warrants outlined in the Supplementary Specifications and approve the request prior to 
submittal to the Authority. 

 
   l) To activate and deactivate the message display on the variable message signs.  (Messages shall be 

displayed per contract requirements.) 
 

 m) To document with photographs any unusual incidents, conditions, or deterioration encountered, 
which should be on record, or which might require additional work and result in additional 
compensation by change order.  The Resident Engineer shall have a digital camera at his disposal 
at all times for this purpose. 

 
   n) To prepare a report in case of an accident affecting the Contractor, the Consultant or Authority 

patrons.  Consultant shall immediately notify the Project Engineer of any such incident. 
    
   o) To identity to the Authority any environmental, right-of-way, and community relations problems that 

may impact construction progress and would require action for resolution by non-construction 
personnel, such as the Authority’s Law or Real Estate staff or consultants, or Media Relations 
Coordinator. 

 
   p) To furnish accurate “As-Built” construction drawings to the Authority within 30 days of the final 

inspection.  “As-Built” construction drawings shall be submitted on Mylar and on rewritable compact 
disc in CADD and PDF formats.  All “As-Built” deliverables shall be in accordance with the 
Authority’s “NJTA – Design Guide for the Development of CADD Files”, which can be found on the 
Authority’s website. 

 
 4. The total inspection force requires 14 full and part time personnel.  Due to the nature, work volumes, and 

time constraints of this project, around the clock staffing is required over weekends when the work is 
being performed in condensed two to three day cycles.  For this reason an Assistant Resident Engineer 
and additional inspectors are needed for a two-shift operation to fully staff this project.  The 
responsibilities of the Assistant Resident Engineer shall include inspection duties and representing the 
Resident Engineer for those times when the project operates 24 hours and when the Resident Engineer 
is off site.  The total inspection force requires 5 full time personnel (1 Resident Engineer, 1 Assistant 
Resident Engineer, 1 Office Engineer/Inspector, 2 Inspectors) and 6 part time personnel (1 Project 
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Manager, 5 Inspectors).  In addition, a part time structural engineer for the task identified in Item 8, a part 
time scheduler for the task identified in item 34, and a part time drafting/Cadd technician for the task 
identified in Item 16, are required.  All personnel are expected to be familiar with bridge deck and 
substructure rehabilitation work, staged construction, maintenance and protection of traffic procedures 
involving lane closings and the associated coordination responsibilities for those lane closings with the 
Authority's Maintenance and Operations Departments. 

 
5.  The Resident Engineer shall supervise and direct staff whose full time office shall be at the field office.  

The Resident Engineer shall respond to calls from Turnpike staff and be present in the field to observe 
and/or assist with procedures and/or incidents that affect Turnpike traffic.  Either the Project Manager or 
Resident Engineer must be available 24 hours a day. 

 
 6. The inspection staff shall assure compliance with the contract plans and specifications, report on the 

quantities of materials furnished and the numbers and classification of workmen employed and the type 
and size of equipment used on all construction operations, take such tests as may be required to insure 
material compliance with the specifications, and evaluate and approve the quality and workmanship of all 
contract work. 

 
 7. Submit a staffing table and resumes reflecting detailed, dated employment and experience records of the 

key personnel intended to be assigned to this project.   
 
 8. Have direct access to structural design support on a 24-hour basis to resolve unanticipated field 

problems, which might arise and might have potential impact on work completion and opening of closed 
lanes within the stipulated time frames.   

 
9. To conduct a preconstruction meeting, attend all meetings called by the Authority, and convene job 

meetings with the Contractors.  Monthly or bi-weekly job progress meetings with the Contractors shall be 
scheduled as required.  The Consultant shall distribute minutes of all meetings after review by the 
Authority’s Project Engineer.  Meeting minutes shall be prepared and distributed in five (5) business 
days.  The job progress meetings shall include a monthly review of “best practices”.  This discussion 
may be held as a separate break out meeting or in the conduct of the routine progress meeting.  
Participation by the Design Engineer shall be considered by the Engineer. 

 
10. Conduct a work zone safety meeting and distribute meeting minutes in 5 business days, if required for 

the project. 
 

11. The Resident Engineer and his staff shall acquaint themselves with the Authority’s Fiber Optic Cable 
facilities shown on the drawings and, or evident in the field.  The Resident Engineer shall confirm with 
the Contractor if the construction operation is to take place anywhere near the Fiber Optic Cable System, 
in which case the  Contractor shall arrange for a field stakeout/verification, through the ONE CALL 
system, in order to protect and, or avoid any impact or damage to the facility.  The Resident Engineer 
shall obtain a copy of the ONE CALL ticket from the Contractor and confirm that the work location has 
been properly identified prior to any construction activity taking place in vicinity of the Fiber Optic Cable 
System.  The Resident Engineer will be required to sign a Fiber Optic Cable Certification form attesting 
that he/she has acquainted and familiarized himself/herself with the information shown on the drawings 
and the field conditions and has reviewed same with his/her staff members and the Contractor 
(download at http://www.state.nj.us/turnpike/FiberFOD.pdf). 
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 12. Conduct preconstruction job meetings with the Authority’s Project Engineer, Contractor and any 

approved Subcontractors pertaining to milling, paving, LMC placement, forming methods for headers, 
HPC placement, material testing methods and any other items. The meetings shall cover proper 
equipment, methods of employment or construction, grade control, adequate asphalt supply at the sites 
and other significant matters contained in the contract. 

 
 13. To make allowances in this proposal for staffing of "Emergency Repairs" scheduled in the contract and 

which might require to be performed during the closeout phase after substantial completion of the 
contract. 50 Resident Engineer and 50 Inspector hours are anticipated to be required for this effort. 

 
 14. Allow for an additional 80 Project Manager hours, 230 Resident Engineer hours, 160 Assistant Resident 

Engineer hours and 350 Inspector hours for unanticipated engineering services required but presently 
not included in the contract and not identified for staffing of “Emergency Repairs.”  These hours shall be 
identified as a separate line item under “Unanticipated Services” in the proposal.  Use of these additional 
hours required prior explicit, written authorization by the Authority’s Project Engineer. 

 
 15. Review the Contractor's request for additional compensation and claims and make recommendations 

with regard to payment of such requests and claims, if asked for by the Authority, except as hereinafter 
provided. Where the performance of a claim review requires unreasonable time and personnel and is 
considered by the Authority "Extra Work", the Authority may increase the payment to the Consultant and 
therefore the Consultant shall be paid equitably for such services and expenses as may be mutually 
agreed upon by the Consultant and the Authority. 

 
16.  The Consultant shall participate in the final inspection of the completed work, prepare a “punchlist” 

resulting from such inspections, measure all pay items of work and make certifications that the work has 
been completed in accordance with the plans and specifications, and prepare the Final Certificate of 
Payment. 

 
17. The Consultant shall review the subsequent year’s Northern Bridge Deck Repair Program, Specifically, 

the Consultant shall provide written comments on the following design submissions:  A) Submittal of 
Preliminary Traffic Plans & Specifications, B) Submittal of Phase ‘C’ Construction Plans.  The NJTA’s 
Project Engineer will notify the Consultant of the deadline for the written comments. 

 
18. The Consultant will be required to submit, at the time of the start of the work, a preliminary schedule 

covering the scope of work based on the timetable, presented or evident from the contract documents 
which will be furnished at the time of notice to proceed. 

 
19. The Consultant is advised that the Authority has implemented CapEx Manager for reporting project 

progress, spending activity and general construction management tasks.  The Consultant will be 
responsible for all actions related to CapEx. 

 
20. The Consultant shall coordinate MPT on local roadways with state and local authorities having 

jurisdiction.  The Consultant shall ensure the Contractor verifies traffic safety devices are in place prior to 
work each day, and at the end of each day, per approved plan. 

 

21.  The Consultant shall coordinate the construction activities with neighboring agencies, local communities, 
utility owners and other Contractors working concurrently in the same or adjacent work zones. 
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22.  The Consultant shall monitor the Contractor's staging and approved disposal areas if within Turnpike 
right-of-way to ascertain compliance with the Authority's requirements and to ensure no unauthorized 
dumping is taking place.  The Consultant shall take immediate corrective action if any deviation from the 
specified requirements occurs. 

 
23. The Consultant shall obtain and review material certificates and delivery tickets as may be required for 

materials utilized within the permanent work. 
 
24. The Consultant shall prepare and maintain formal documentation to establish construction related 

activities by date, work effort, manpower, equipment and material.  Sequentially numbered reports 
and/or diaries shall include, but not be limited to: 
a. Daily reports of construction activity and associated engineering inspection effort.  Changes in 

weather conditions and specific field operations shall be noted by time and location on the daily 
reports. 

b. Weekly progress summaries for each item of each contract, submitted to the Authority when 
requested or monthly. 

c. Bi-weekly narrative reports regarding specific problems that are impeding progress for transmittal 
to the Authority. 

d. Monthly S-curve progress summaries on each contract for transmittal to the Authority. 
 

25.  The Consultant shall prepare, recommend and process for payment any and all contract change orders 
that may become necessary due to changed conditions and/or extra work during construction. 

 
26.  The Consultant shall staff the Project Office at all times when the Contractor is working and until 5:00 

P.M. each weekday to receive mail and telephone messages, to issue correspondence in a timely 
manner, and maintain files pertinent to the project. 

 
27.  Estimated total project duration for Contract No. T100.411, Bridge Deck Repairs and Resurfacing, 

Milepost 83 to 122, and the Newark Bay-Hudson County Extension is 13 months. This period includes a 
pre-phase of approximately one month, 10 months of construction and a post-phase of approximately 
two months.  The Resident Engineer shall be on the job full-time for this duration.  The Assistant 
Resident Engineer, Office Engineer/Inspectors and full-time inspectors are expected to be required 
during the entire construction phase.  The part-time inspectors shall be assigned, when needed, for the 
peak construction phases of the contract. 

 
28.  The overtime hours assigned to the Resident Engineer, Assistant Resident Engineer, Office 

Engineer/Inspector and Inspectors (full-time) and Inspectors (part-time, aggregate) shall allow for a 
minimum 10%, 10%, 10%, 10% and 10% respectively, of the regular time hours proposed for those 
classifications for project overtime.  This percentage of overtime is based on each individual’s time to be 
spent on the project. 

 
29.  The Consultant shall determine the required testing budget based on their review of the contract 

documents and include the cost for this work as a direct expense. The Consultant shall hire, coordinate, 
instruct and pay all testing laboratories for specialized testing services.  The Authority shall approve the 
AASHTO accredited testing laboratory proposed by the Consultant. It shall be the Consultants 
responsibility to confirm that the testing/laboratory/laboratories of their choice have current up to date 
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accreditations for testing services to be provided.  Testing laboratories shall be retained by the 
Consultant and reimbursed by the Authority as a direct expense.  For the Purpose of developing a 
Fee Proposal, the Consultant shall include $50,000.00 as a direct expense for specialized testing 
services.   

 
 The Consultant shall maintain current and up to date records of invoicing and laboratory testing results 

and follow up on reports of out of specification results in order to determine the cause of deficiency and 
to determine the limits of affected work and appropriate corrective action plan. 

 
30. The Resident Engineer shall conduct an inspection of the work performed approximately 1 month prior to 

the expiration date of the Maintenance Bond.  The Resident Engineer shall notify the Authority in writing 
of their inspection findings, and if appropriate, make recommendation to release the Contractor from 
their obligations under the Maintenance Bond, or shall indicate defects precluding such release and 
include recommendations for corrective action. 

 
31. The Consultant shall conduct a detailed review of the contractors’ computer generated CPM progress 

schedules, including analysis of the logic associated with these schedules. The schedule shall be in the 
latest version of Primavera. 

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related 
milestones between the respective contracts.  The master schedule shall be updated monthly by the 
Contractor, incorporating the progress reflected in the respective contracts. 

b. The Consultant shall provide advance indication of schedule or cost variance from approved 
contractor plans, and recommend remedial action to the contractor, and/or the Authority. 

c. The Contractor shall submit two electronic copies of the progress schedule on Authority approved 
data CDs (as well as hard copies of their schedules).  CDs shall be Microsoft Windows compatible. 

 
32. The Consultant shall conduct a post construction meeting(s) with the Design Engineer and Contractor to 

review the project in its entirety for the purpose of identifying areas for improvement and areas of 
excellence from the perspective of each project participant.  The purpose of the meeting is to provide an 
open forum to discuss and review measurable and actionable recommendations for future projects 
based on the information compiled from the routine monthly best practices meetings.  The participants 
shall include key project personnel, principals and decision makers from each firm. The Consultant shall 
identify their findings and recommendations in a “Best Practices” document which shall detail items for 
further consideration and evaluation by the Authority.  The document shall be in a format approved by 
the Authority’s Project Engineer delivered to the Authority following the conclusion of construction during 
the contract closeout process. 

 

D. GENERAL REQUIREMENTS: 

1. The Consultant shall perform the services in accordance with the “Manual for Construction”, dated June 
1987, setting forth the general requirements for performing administrative and inspection work.  The 
Authority has the right to amend the instruction contained in the manual at its sole discretion. 

2. See Authority website for the Order for Professional Services agreement, which the Consultant is 
expected to execute after approval of his proposal by the Authority.  This includes insurance and 
indemnification requirements.   
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3. The Contractor will provide a field office with heating, air conditioning and basic furnishings.  A computer, 
duplication equipment, facsimile machine, a personal computer with a separate line/modem allowing for 
communication via electronic mail, etc., as necessary, shall be furnished by the Consultant.  The 
Contractor is obligated to pay for supplying electric power, installation of telephone lines and field office 
maintenance.  Telephone bills, which include two (2) land line telephone systems each with voice 
answering systems and two (2) additional telephone lines for facsimile and computer modem use, are to 
be paid by the Consultant.  Costs incurred by the Consultant as outlined above are considered overhead 
and shall be included in the multiplier mentioned under Compensation Basis. 

4. All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s Order 
for Professional Services number and applicable Construction Contract Number and Title. 

5. The Authority will provide for the Resident Engineer a New Jersey Turnpike Maintenance Band radio for 
his use in communicating with the various Authority departments involved in construction or lane closing 
operations. 

6. The Consultant shall submit time sheets or time sheet summaries, which reflect specific day when time 
charges were incurred.  A running total of direct expenses, including subconsultant expenditures, shall 
be submitted with each invoice. 

7. The Consultant agrees to defend, indemnify, and hold harmless the Authority, its Commissioners, 
Directors, officers, employees, and agents from liability of any nature or kind arising out of any act or 
omission of the Consultant or any person, firm, or corporation employed by the Consultant in connection 
with the work. 
 

E. REFERENCE MATERIAL AVAILABLE 
 

The contract documents are available for review electronically through the Authority’s Secure File Sharing Site. 
Access to the secure work space will be provided to all prequalified and eligible Consultants via e-mail as part of 
the RFEOI notification process.  If there are any questions or issues related to the Secure File Sharing Site, 
please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us.  The subject line should read “OPS 
No. P3689, Secure File Sharing Site Information.” The following reference material is available for review: 
 

a) Contract No. T100.411 Phase D Plans and Supplementary Specifications. 
b) Contract No. T100.411 Phase D Submission Construction Schedule. 
c) Contract No. T100.411 Materials Acceptance Matrix 
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Staffing Schedule 
OPS No. T3684 

Supervision of Construction Services for Contract No. T100.411 
 

Hours/Tasks 

Classification (ASCE-Grade) Regular Overtime 
Unanticipated 

Hours 

Unanticipated 
(Emergency 

Hours) 

Other 
Tasks 

Total 
Hours 

Project Manager (PT) 232 0 80   312 
Resident Engineer (FT) 2,100 210 230 50  2,590 

Assistant Resident Engineer 1,640 164 160   1,964 
Office Engineer/Inspector 1,640 164    1,804 

Inspectors (FT & PT) 6,180 618 350 50  7,198 
Scheduler (PT) 200 0    200 

Structural Engineer (PT) 100 0    100 
Drafting/CADD Tech. 200 0    200 

Total Hours 12,292 1,156 820 100  14,368 

 
SECTION VI 

Compensation Basis 
 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also, effective this date, the Consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.50, plus direct expenses and subconsultant services, at cost.  The multiplier shall not be 
applied to the premium portion of overtime.  When Corporate Officers, Partners, Owners and/or Principals are 
required to provide services in a technical capacity, the salaries for such services shall be reimbursable for direct 
salaries times a multiplier not to exceed 2.50. The multiplier covers all overhead and profit.  No expenses or costs 
shall be billed unless specifically included in this EOI Solicitation and Final Negotiated Fee Proposal.  For general 
services provided by Corporate Officers, Partners, Owners and/or Principals working in a non-technical capacity, no 
compensation will be provided. 
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Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list 
each individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of 
execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual 
increase of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 

The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the 
assignment, adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest 
and Fee Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the 
Chief Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes 
that an individual’s rate be changed during the term of this OPS, provided such change is reflected in the 
Consultant’s Fee Proposal. Except for overtime worked on construction supervision during permissible contract 
working hours, approval of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the 
staffing estimate as shown in Section V. 
 
Direct expenses shall include subconsultant services, and mileage.  Mileage will be paid at the prevailing rate. 
Mileage will be reimbursed for travel between the field office and the job site and return. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem.  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the 
Consultant elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
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SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance 
of consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to.  During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above 
stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the 
OPS pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable 
to the Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will 
not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by 

SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon 
request. 
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SECTION VIII 
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 
And N.J.A.C. 17:27 

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows: 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is 
afforded to such applicants in recruitment and employment, and that employees are treated during employment, 
without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Such equal employment opportunity shall 
include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this 
nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without 
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments 
under this chapter and shall post copies of the notice in conspicuous places available to employees and applicants 
for employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the 
Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans 
with Disabilities Act. 
 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
 
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not 
limited to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not 
discriminate on the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex, and that it will discontinue the use of any 
recruitment agency which engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all 
personnel testing conforms with the principles of job-related testing, as established by the statutes and court 
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decisions of the State of New Jersey and as established by applicable Federal law and applicable Federal court 
decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 

Letter of Federal Affirmative Action Plan Approval 

Certificate of Employee Information Report 

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public 
agency through the Division's website at www.state.nj.us/treasury/contract_compliance). 

 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public 
Contracts Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to 
carry out the purposes of these regulations, and public agencies shall furnish such information as may be requested 
by the Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance 
investigation pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 
 

SECTION IX  
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, 
office, commission within or created by a principal executive branch department, and any independent State 
authority, board, commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, 
c.51, signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective 
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134, but 
extends the political contribution restrictions by expanding the definition of “business entity” to include, for example, 
more corporate shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain 
restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the 
requirements of PL 2005, c.51, the terms and conditions set forth in this section are material terms of any OPS 
resulting from this RFEOI or RFP:  
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
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a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign 
Contributions and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing 
regulations set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, 
contributions in excess of $400 during a reporting period were deemed "reportable" under these laws. As of 
January 1, 2005, that threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of 
New Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The 
definition of a business entity also includes (i)all principals who own or control more than 10 percent of the 
profits or assets of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business 
entity; (iii)any political organization organized under section 527 of the Internal Revenue Code that is directly 
or indirectly controlled by the business entity, other than a candidate committee, election fund, or political 
party committee; and (iv) if a business entity is a natural person, that person’s spouse or child, residing in 
the same household.  

 
BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of 
the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or 
employ a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit 
any contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of 
the Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of 
the Legislation. 
 
 CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, 
or legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the 
Business Entity and reporting all contributions the Business Entity made during the preceding four years to 
any political organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the 
definition of a “continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-
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1.7. Failure to submit the required forms will preclude award of a contract under this RFP, as well as future 
contract opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the 
term of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under 
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds 
on the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with 
the term “officer” being defined in the same manner as in the regulations of the Election Law 
Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the 
exception of officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or 
foreign jurisdiction: the entity and any principal, officer, and partner thereof;  
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 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons 
owning or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, 

municipal political party committees, and candidate committees or election funds for Lieutenant Governor 
are disqualifying contributions in the same manner as reportable contributions to State and county political 
party committees and candidate committees or election funds for Governor have been disqualifying 
contributions under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 
2005, c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on 
the Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 

 
SECTION X 

Set-Off for State Tax  
(N.J.S.A. 54:49-19) 

 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the 
legislative and judicial branches of State government, is entitled to payment for those goods or services or 
construction projects and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for 
any State tax, the Director of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s 
share of the payment due to the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the 
deduction of any expenses or other deductions which might be attributable to a partner or shareholder subject to set-
off under this act.  No payment shall be made to the taxpayer, the provider of goods or services or the contractor or 
subcontractor of construction projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, 
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) 
days such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, 
protest or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the 
indebtedness.  Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the 
taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be 
stayed. 
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SECTION XI 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 

 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are 

subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 
products, transactions or services under this contract for a period of five years from the date of final 
payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

 
SECTION XII 

Source Disclosure Certification 
 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 
129 (2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, 
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of 
Persons or Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the 
investment activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall 
provide a detailed and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) 
shall certify under penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of 
Investment Activities in Iran” form which is available on the Authority’s website with your Firm’s Expression of Interest 
(EOI).  Failure to include the completed form, certified and dated, shall be grounds for rejection of Proposer’s 
Expression of Interest (EOI). 
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
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SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such 
contractor or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, 
gender identity or expression, affectional or sexual orientation or sex, discriminate against any person who 
is qualified and available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, 
national origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or 
sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this section of the contract occurring after 
notice to the contractor from the contracting public agency of any prior violation of this section of the 
contract. 

 
SECTION XV 

Standards Prohibiting Conflicts of Interest 
Executive Order 189 (1988 - Kean) 

 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or 
perform any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or 
any partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 
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(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State 
officer or employee or special State officer or employee from any State vendor shall be reported in writing 
forthwith by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, 
or sell any interest in such vendor to, any State officer or employee or special State officer or employee 
having any duties or responsibilities in connection with the purchase, acquisition or sale of any property or 
services by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with 
which he is employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-
13g. Any relationships subject to this provision shall be reported in writing forthwith to the Executive 
Commission on Ethical Standards, which may grant a waiver of this restriction upon application of the State 
officer or employee or special State officer or employee upon a finding that the present or proposed 
relationship does not present the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the 
objectivity or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or 
special State officer or employee to use, or attempt to use, his official position to secure unwarranted 
privileges or advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under 
the same terms and conditions as are offered or made available to members of the general public subject to 
any guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
 

Section XVI 
ADA Indemnification 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With 
Disabilities Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability 
by public entities in all services, programs and activities provided or made available by public entities, and the rules 
and regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or 
service on behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict 
compliance with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate 
or are alleged to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority 
in any action or administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, 
and save harmless the Authority, its agents, servants, and employees from and against any and all suits, claims, 
losses demands, or damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. 
The Consultant shall at its own expense, appear, defend, and pay any and all charges for legal services and any and 
all costs and other expenses arising from such action or administrative proceeding or incurred in connection 
therewith. In any and all complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to 
abide by any decision of the Authority which is rendered pursuant to said grievance procedure. If any action or 
administrative proceeding results in an award of damages against the Authority or if the Authority incurs any expense 
to cure a violation of the Act which has been brought pursuant to its grievance procedure, the Consultant shall satisfy 
and discharge the same at its own expense. 
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The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the 
services provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply 
with the Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further 
agreed and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its 
agents, servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the 
Consultant from any liability, nor preclude the Authority from taking any other actions available to it under any other 
provisions of the OPS or otherwise at law. 
 

Section XVII 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which 
was signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or 
“public work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and 
Workforce Development a report regarding the compensation and hours worked by employees categorized by 
gender, race, ethnicity, and job category.  For more information and report templates see 
https://nj.gov/labor/equalpay/equalpay.html 
 
 


