

**New Jersey Turnpike Authority**  
**ADDENDUM No. 1**  
**TO THE**  
**SOLICITATION FOR REQUESTS FOR EXPRESSIONS OF INTEREST**  
**ORDER FOR PROFESSIONAL SERVICES No. P3662**  
**SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT No. P200.427,**  
**EXPRESS E-ZPASS IMPROVEMENTS AT NEW GRETN TOLL PLAZA**

October 25, 2018

TO ALL CONCERNED CONSULTANTS:

The original Solicitation for Requests for Expressions of Interests dated October 11, 2018 for OPS No. P3662 is hereby amended as noted in this Addendum No. 1, which shall become part of the OPS requirements.

**Item No. 1      Solicitation Letter, Page No. 20 of 29**

Paragraph 1 is deleted in its entirety.

Paragraph 2 should be deleted in its entirety and replaced with the following:

Given the potential for out of scope activities to arise during the performance of this OPS, the Consultant is directed to include 200 contingency hours for "Unanticipated Services" in the Staffing Schedule and Fee Proposal. The distribution of hours is identified in Section V. Contingency hours will be utilized only upon receipt of written notification from the Authority explicitly authorizing the use of these hours.

Very truly yours,

**ORIGINAL SIGNED BY**

Robert J. Fischer  
Chief Engineer

RJF:MG:sc  
Attachment  
C: M. Garofalo  
Review Committee  
File