

**New Jersey Turnpike Authority
Engineering Department**

Order for Professional Services No. A3704

**Supervision of Construction Services for Contract No. A600.102G
Installation of Variable Message Signs at
New and Existing Locations on the
New Jersey Turnpike and Garden State Parkway**

**Responses to Inquiries
Request for Expressions of Interest**

1. **Inquiry:** On Page 20 of the RFP, the Staffing Schedule lists three classifications under Anticipated Services. The second classification reads, "Inspector (NICET IV/III) Roadway/Structures" however, the NICET IV/III classification is not shown anywhere else on the Staffing Schedule. Should this classification read, "Inspector (NICET III) Roadway/Structures" to align with the other classifications on the Staffing Schedule?

Response: Yes, the classification should read Inspector (NICET III) Roadways/Structures to align with the other classifications on the Staffing Schedule.

2. **Inquiry:** On Page 2 of 31 it states that Contract No. A600.102G will be awarded in April 2019 and will have a 24-month construction schedule. Therefore, a completion date of May 2021. However, the Phase C Specifications states the completion date for this project would be February 24, 2021 under the Contract Agreement. I am assuming that this date is incorrect and will be based on the RFP with a NTP of May 1, 2019.

Response: The completion date will be May 2021.