

New Jersey Turnpike Authority

ADDENDUM No. 1

TO THE

SOLICITATION FOR REQUESTS FOR EXPRESSIONS OF INTEREST

ORDER FOR PROFESSIONAL SERVICES No. T3619

SUPERVISION OF CONSTRUCTION SERVICES

CONTRACT No. T100.344

JERSEY AVENUE BRIDGE OVER MILL CREEK

March 22, 2019

TO ALL CONCERNED CONSULTANTS:

The original Solicitation for Requests for Expressions of Interests dated March 14, 2019 for OPS No. T3619 is hereby amended as noted in this Addendum No. 1, which shall become part of the OPS requirements.

Item No. 1 Solicitation Letter, Page No. 2 of 33

Replace paragraph 6 with the following: All listed firms which can provide a committed, fully experienced staff of 1 full time and 5 part-time personnel (as outlined in more detail on the attachment), to provide the services described herein, are encouraged to submit an EOI. The firms must demonstrate prior successful completion of assignments having at least the same magnitude of complexity for similar high traffic volume, multi-lane expressway facilities performed within the last five years.

Item No. 2 Section III, OPS Procurement Schedule, Page No. 14 of 33

Administration Project Closeout should be February 2022.

Item No. 3 Section IV, Scope of Services, Page No. 16 of 33

Replace No. 3 with the following: The Consultant shall provide a full-time Resident Engineer and a part-time Office Engineer to perform construction inspection and administrative services for cost control, progress and quality control. The Consultant shall refer to Section V for Staffing Schedule details. The personnel shall be comfortable and able to work over waterways and shall be available to work extended hours at night and on weekends when necessary.

Item No. 4 Section V, Staffing Schedule, Page No. 22 of 33

Replace the table with the following:

Classification (ASCE-Grade)	Regular	Overtime	Additional Hours	Emergency Hours	Other Tasks	Total Hours
Project Manager	143	0	0	0	0	143
Resident Engineer	5,025	0	0	0	0	5,025
Office Engineer/Inspector	3,125	0	0	0	0	3,125
Drafting/CADD Tech	80	0	0	0	0	80
Survey Crew	120	0	0	0	0	120
LSRP	80	0	0	0	0	80
Total Hours	8,573	0	0	0	0	8,573

Very truly yours,

ORIGINAL SIGNED BY

Robert J. Fischer
Chief Engineer

RJF:mu
Attachment
c: M. Garofalo
F. A. Corso, Jr.
Review Committee
File