

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. T3768
Supervision of Construction Services for
Contract No. T300.463
Express E-ZPass Improvements at Interchange 6 Toll Plaza**

**Response to Inquiries
Request for Expressions of Interest**

1. **Inquiry:** RFEI for Interchange 6, Section IV Scope refers to “an estimated duration for construction of thirteen (13) months, including contract closeout.” Currently, the construction contract documents state a completion date of 12/24/2019. Obviously, this does not reconcile for a proposed NTP date of October 2019. Please clarify the correct construction completion date so we can accurately estimate the project staffing.

Response: The December 24, 2019 completion date indicated in the Supplementary Specifications posted on the Authority’s secure file sharing site, will be revised accordingly.