New Jersey Turnpike Authority

P.0O. Box 5042, Woodbridge, NJ 07095

August 29, 2019
Document Change Announcement

2016 Standard Supplementary Specifications
Pre-Construction Meeting

DCA201985-06

Subject: Revisions to

Section 101 General Information, Subsection 101.02 Definitions
Section 107 Prosecution And Progress, Subsection 107.02 Pre-Construction Conference

Description of Change:
This corrects the specifications language for the Pre-Construction Meeting.

Notice to New Jersey Turnpike Authority Staff and Design Consultants
Effective immediately, all contracts currently in the design phase shall incorporate the revisions herein.

For advertised contracts awaiting the opening of bids this revision shall be incorporated via addendgm.
Contact your New Jersey Turnpike Authority Project Manager for instruction.
The revisions may be accessed on the Authority's webpage: https /lwww.njta.com/doin
business/professional-services
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NOTE: All text herein are REVISIONS, as indicated by the tracked changes, to the
latest version of the 2016 Standard Supplementary Specifications.

101.02 Definitions

(E) Terms.

The following is added:

A written plan or plans that outline the safety management
Health and Safety Plan systems that will be used by the contractor to control losses at
their job sites.

Guidelines and minimum requirements for the development
and implementation of the Contractor’s Health and Safety
Plan. The NJTA-HASP Requirements are available on the
Authority’s Web Site (https://www.njta.com/doing-
business/construction-and-maintenance-contracts). Follow
the link titled “NJTA Health and Safety Plan (HASP) Manual.”

New Jersey Turnpike Authority
Health and Safety Plan (“NJTA-
HASP”) Manual

The term refers to the person hired by the Contractor to be
responsible for the management of all the Contractor’s safety
matters. The Safety Representative shall possess appropriate
credentials as determined by the Authority and shall have
successfully completed the 30-hour course given by OSHA in
Construction Safety and Health. The Chief Engineer or his
designee may accept other safety certifications or safety
training in lieu of the above.

Safety Representative

“Preconstruction Conference” is deleted and replaced with the following:

_ The initial project meeting conducted by the Engineer, and
Pre-Construction Meeting attended by the Contractor. A separate utility pre-construction
meeting may be scheduled.

SECTION 107 - PROSECUTION AND PROGRESS

Subsection 107.02 is deleted in its entirety and replaced with the following:

107.02 Pre-Construction Meeting

Prior to the issuance of the Notice to Proceed and/or commencement of work, a Pre-Construction Meeting will be
held in the offices of the Authority to discuss the scope of the work, schedule, role of Engineer, Contractor’s
organization, drawings, cross-sections, Standard Specifications, Supplementary Specifications, insurance, partial
payments, construction layout, progress photos, maintenance bond security, existing conditions, methods for
maintaining and protecting traffic during construction, materials to be ordered, testing of materials, equipment to be
used, and all essential matters pertaining to the prosecution of and the satisfactory completion of the project as

required.
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The Contractor, his superintendent, or his authorized agent shall be present at the meeting and shall present a list of
proposed Subcontractors (if any), a list of suppliers from whom materials are anticipated to be purchased, an
executed application for a Traffic Permit to begin work at the site, two (2) copies of the Health and Safety Plan (HASP)
and Safe Work Plans (SWP) that comply with the NJTA-HASP and requirements of a satisfactory HASP and SWP as set
forth elsewhere in the Contract Documents, and other data as required by the Authority. The information so
presented shall be on forms submitted to the Contractor with the notice of this Pre-Construction Meeting. Separate
Safety Kickoff Meeting, utility meeting, pre-concrete, pre-paving meetings, and/or other meetings may be scheduled
when required by these Supplementary Specifications, or as needed.
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