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October 1, 2019
To: ALL CONSULTANTS

Subject: REQUEST FOR EXPRESSIONS OF INTEREST
MULTI-PROJECT SOLICITATION

ORDER FOR PROFESSIONAL SERVICES NO. P3782
DESIGN SERVICES FOR CONTRACT No. P200.545,
CULVERT REPAIRS MILEPOST 112 T0 113

AND

ORDER FOR PROFESSIONAL SERVICES NO. P3783
DESIGN SERVICES FOR CONTRACT No. P200.546,
CULVERT REPAIRS MILEPOST 115 TO 116

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EQIs) for two (2) Simple projects from
engineering Firms prequalified and eligible in the following Profile Codes:

Profile Code(s) Description(s)
A250 Fully Controlled Access Highways
A265 Roadway Storm Water Collection Systems

Attached (see Section |) is a list of all consultants currently prequalified and eligible to submit an EOI for the above
referenced assignment. *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI.

To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has been
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months. Only those Firms
who have been prequalified for the specified profile code(s) this project entails will be considered. Prequalification is
not required for subconsultants. Prequalification is required for Joint Ventures.

The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project goal
is 25% SBE participation to New Jersey Businesses (see Section VII of the Attachment to the Expression of Interest
for the program provisions).

The multi-project solicitation is for professional services required for preliminary and final design engineering and
permitting services, as necessary, for the structural rehabilitation or repair of the Garden State Parkway (Parkway)
culverts noted below. Additionally, post design services and non-NBIS culvert inspections shall be performed.
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OPS NO. P3782, CONSTRUCTION CONTRACT NO. P200.545
Milepost | Roadway Carried Waterway Material: No.of | Anticipated
No. Dimensions Barrels | Improvement
11217 Parkway Nut Swamp Brook CMP: 66" 1 Repairs
SBO/SBI/NBI/NBO
112.42N Parkway NBI/NBO Nut Swamp Brook CMP: 120 1 Structural
Rehabilitation
112.518 Parkway SBO/SBI Nut Swamp Brook CMP: 120 1 Repairs
OPS NO. P3783, CONSTRUCTION CONTRACT NO. P200.546
Milepost | Roadway Carried Waterway Material: No.of | Anticipated
No. Dimensions Barrels | Improvement
115.13S Parkway SBO/SBI Ramanessin Brook CMP: 66" 1 Structural
Rehabilitation
115.80 Telegraph Hill Unnamed Waterway | CMP: 66" 1 Repairs
115.81 Parkway Unnamed Waterway | CMP: 60" (east), 1 Repairs
SBO/SBI/NBI/NBO 66" (west)

Itis the Authority’s intent to engage the services of two firms through this multi-project solicitation for EOls. Professional
Services are required from two eligible firms, one for Order for Professional Services No. P3782, and one for Order for
Professional Services No. P3783. The Consultant shall convey their understanding of both OPS’, the Authority’s
needs and express their approach to both projects.

Project Description

Providing patrons of the Garden State Parkway (Parkway) and New Jersey Turnpike (Turnpike) with a good state of
repair is essential for safe, reliable, and efficient travel. Maintaining culverts which carry these roadways is essential
in contributing to this goal. The Authority maintains a database of non-NBIS Culverts (5 to 20 ft. span length) and
performs periodic inspections to assess the condition of these assets.

Inspection findings have identified the need to provide a long-term solution to address existing Corrugated Metal Pipe
(CMP) drainage facilities, many of which are approaching the end of their service lives. Section loss of these CMP
culverts and invert degradation have been causing sinkholes in the roadway surface.

The following will be performed under OPS P3782 and OPS P3783:

e Non-NBIS culvert inspections and culvert inspection report preparation.

o Preliminary and final design services for the long-term structural rehabilitation of the corrugated metal pipe
(CMP) culverts at the locations noted in the above table.

o Preliminary and final design services for repairs for corrugated metal pipe (CMP) culverts at the locations
noted in the above table. Short-term repairs shall be designed to stabilize the culvert, the culvert
appurtenances, and/or the surrounding roadway and berm areas, as required. Short-term repairs shall not
preclude full structural rehabilitation and/or replacement of these culverts, which may be pursued in the future.

o Post design services.
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The specific services for this solicitation can be found in the scope of work of Section IV “Scope of Services” attached
herewith.

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through
the Authority’s Secure File Sharing site. Access to the secure work space will be provided to all prequalified and eligible
Consultants via e-mail as part of the RFEOI notification process. If there are any questions or issues related to the
Secure File Sharing site, please contact Sima Jasani via e-mail at jasani@nijta.com. The subject line should read “OPS
No. P3782 and P3783, Secure File Sharing Site Information.”

EOI Submission Requirements

To be considered for these services, qualified Firms or prequalified Joint Ventures need to submit 5 copies of their EQI,
which must contain the following:

1. Letter of Interest not exceeding six (6) single-sided, letter-sized pages with minimum 1-inch borders and
minimum font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested
professional services listed in this solicitation and in their EQI.

The Letter of Interest shall summarize the following information.
a. Experience of the Firm on Similar Projects
Provide information on the Firm and its sub-consultants experience on similar projects.

The Firm shall provide information on past projects which they have performed that demonstrate similar
service of those required for this assignment. Each project listed shall include a brief description of the project
scope performed by the Firm and its relevance to the proposed assignment. It shall identify the Firm’s office(s)
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the
project, and contact/reference information for each project listed.

b. Experience of the Project Manager on Similar Projects

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s
education, credentials and work experience. The Firm should discuss the proposed Project Manager’s
experience and its application to the assignment. The Firm shall review the criteria set forth by the Authority
in the RFEOI in consideration of the person proposed for the assignment. If the Firm is proposing an individual
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale
and identify/demonstrate the benefit the individual brings to the assignment.

The resume of the Project Manager proposed, included in the EQI, shall be clear, dated and detailed to the
related assignment experience. References shall be furnished for each project listed (include date when work
performed and relevance to subject assignment and at least one contact name and phone number for each
project). Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer.

c. Key Personnel’s Qualifications and Relevant Experience

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project
and their role and responsibilities specific to the assignment. Information concerning their education,
credentials and work experience should be provided along with contact/reference information. The Firm shall
discuss the individuals proposed for the assignment and identify how their education, credentials and work
experience are applicable to their role on the assignment.


mailto:jasani@njta.com
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The resumes of key personnel proposed, included in the EQI, shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include at least one contact
name and phone number for each project).

Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the
successful completion of the assignment. Provide a summary of the Firm's qualifications, and state how they
relate to the Firm's ability to provide the requested services. Through attached organizational chart and
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their
relevant experience.

Understanding of the Project

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project
and why the Authority is undertaking the assignment. This may include discussions providing background
information on the need for the project, its affect on the Authority’s facilities, and impact on the overall
transportation network. Firms should demonstrate specific first-hand knowledge of the location affected by
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.

Understanding of the Authority’s Needs

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design
and construction associated with project specific deliverables. The Firm should also discuss project
management items, including deliverables such as submittal of wage rate approvals and invoicing.

Reasonableness of Staffing Estimate

The Firm shall demonstrate through an attached estimate of work-hours the extent of work effort required to
perform each primary task for the assignment as identified on the assignment staffing schedule issued with
the RFEOI.

Approach to the Project

The Firm shall identify the major tasks comprising the project and describe in detail how they will be
accomplished. Provide an explanation of the process the Firm will use to schedule, manage and perform the
required tasks within the scope of services and identify the key milestones and projects critical path. The Firm
shall identify key issues and potential problems and discuss alternatives and options which would lead to
resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery,
where applicable. The Subconsultant roles, value to the team/project, and reporting relationship shall be
clearly identified.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project
schedule and demonstrate that the Firm can commit the required staff resources and management to perform
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be
performed, and how they relate to the Firm'’s ability to provide the requested services shall be provided.

Commitment and Ability to Perform the Project

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the
completed “Commitments of Proposed Project Staff’ and “Certification of Staff Availability” forms.

QOutstanding Work with the Authority
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The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms
for the prime and all subconsultants. Information should be provided to demonstrate how this project may be
impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding Work shalll
be considered the sum of the Outstanding Work of the prime and subconsultants. No factors/weighting will
be applied based on the percent of work assigned to the prime or subconsultants.

g. Commitment to Quality Management

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control
(QA/QC). The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of
the design process or construction phase.

h. Attainment of Small Business Enterprise (SBE) Participation Goals

The Authority has adopted a Small Business Enterprise Sub-Consultant’'s Program (the SBE Program). Under
the SBE Program, Firms interested in submitting an Expression of Interest and Fee Proposal agree to make
a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses that meet
the requirements and have been registered by the Division of Revenue & Enterprise Services/Department of
the Treasury as a Small Business Enterprise.

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to
the project team.

An organizational chart showing key project team members for all primary tasks, including subconsultants.
Provide all team members’ names, titles and reporting relationships.

Resumes for the Project Manager and each Key Project team member, (a maximum total of 7) detailing
relevant experience and professional/technical qualifications. Include resumes of proposed subconsultants. Each
resume should be one page single-sided with dates provided for each project.

A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of
total hours, to provide the work described herein.

A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this
assignment. The Project Schedule may be a maximum of two 11”x17” pages.

Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently
working or have been completed (closed out) within the previous five (5) year period. A separate form shall be
provided for the prime consultant and for each sub-consultant.

A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s
website) for review by the Authority’s legal counsel. Forms for each Firm, each member of a joint venture and all
sub-consultants shall be submitted. Firm shall certify that it is not suspended, disbarred or disqualified from bidding
on any state or federal projects. Furthermore, no litigation shall be pending or brought against the Firm that could
materially affect its ability to perform the OPS described herein. Firm shall submit a description of all litigation
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to
performance of the OPS described herein.

A completed Disclosure Form — Outstanding Work with the Authority (which is available on the Authority’s
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway
projects. Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted. State
‘none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority. It is
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specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI. Consultants may
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services,
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts
of all outstanding work with the Authority as identified on the form.

9. Acompleted Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating
the percentage of time each member has available to commit to this assignment, including subconsultant staff.

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm shalll
certify that the staff proposed in the EOI shall be used in the performance of the project. When proposing the
same staffing in multiple EQIs, disclose one of the following:

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or

B. A statement that the Firm voluntarily withdraws one of the EQIs from further consideration if the Authority is
giving serious consideration to more than one EOI, or

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious
consideration to more than one EOI.

11. A completed SBE Form - Proposed Schedule of Small Business Enterprise Participation (which is available
on the Authority’s website). Stating the Firm’s intention to use SBE Certified Firms as sub-consultants.

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website).
13. A completed Vendor Source Disclosure form (which is available on the Authority’s website).

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s
website).

EOlIs that are incomplete may not be considered.

The required forms referenced in Items 6 through 14 above can be found on the Authority’s website:
www.njta.com under Doing Business, Supplemental Forms

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of
which is available on the Authority’s website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting
an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics
Commission.

EOQls are limited to a total of thirteen (13), single-sided, letter size pages, comprised of the following: Letter of Interest,
not exceeding six (6) pages, Resumes, a maximum of seven (7), each of which shall be one (1) page. Pages in excess
of these requirements will not be considered. This information shall be presented in an organized fashion and shall be
categorized in accordance with the preceding submission requirements. Foldout sheets are not permitted (besides
two 11"x17” sheets maximum only allowed for the Project Schedule).

A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear
in this RFEQI), are excluded from the above referenced page count:

Organization Chart

Detailed Estimate of Man/Work Hours

Project Schedule

Recent Authority Project Experience Form

Affidavit of Eligibility/Disclosure of Material Litigation Form
Disclosure Form - Outstanding Work with the Authority


http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf

OPS No. P3782, Design Services for Contract No. P200.545, Culvert Repairs Milepost 112 to 113
OPS No. P3783, Design Services for Contract No. P200.546, Culvert Repairs Milepost 115 to 116
Page 7 of 35

Commitments of Proposed Project Staff Form
Certification of Staff Availability Form

SBE Form

Disclosure of Investment Activities in Iran Form
Vendor Source Disclosure Form

Ownership Disclosure Form

The aforementioned thirteen (13) page limitation shall be increased to a maximum of twenty (20) pages, if the
Consultant must exercise option 10C above. The additional seven (7) single-sided letter-sized pages shall include
information for alternate staffing as follows:

1)  An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting
relationships (Note: Organizational Chart is not included in the page count).

2) One (1) page, single-sided resume for up to six (6) alternative key project personnel stating relevant experience
including dates of assignments and professional qualifications.

3) Allowance for one (1) page, if necessary, to explain the consultant's modified approach to the project if it would be
handled differently as a result of utilizing the alternate personnel.

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in
accordance with Option C. If included in the EOI, the proposed alternative staffing information shall be contained in a
separate section of the EQI. It shall only be considered by the Authority in the scoring of the EOI if required.
Anything in excess of the page limitations for each of the EQI criteria above will not be read or considered. If the EOI
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may
be rejected.

Expressions of Interest must be submitted no later than 10:00 AM on October 22, 2019. Consultants will be fully
responsible for the delivery of their EOls. Reliance upon U.S. Mail or other carriers is at the Consultant's risk. Late
EOQIs will not be considered. EQIs hand delivered or delivered by an overnight delivery service shall be addressed to:

New Jersey Turnpike Authority
1 Turnpike Plaza
Woodbridge, NJ 07095
Attn: Engineering Department, Highway Design
Sima Jasani, P.E., Project Engineer

Expressions of Interest transmitted via U.S. Mail should be addressed to:

New Jersey Turnpike Authority
P.O. Box 5042
Woodbridge, NJ 07095-5042
Attn: Engineering Department, Highway Design
Sima Jasani, P.E., Project Engineer

Inquiries

Inquiries pertaining to this RFEQI are to be directed in writing to Sima Jasani, P.E., Project Engineer, Highway Design
New Jersey Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to
jasani@nijta.com are acceptable. The deadline for inquiries is October 8, 2019. The Authority will respond to all
written inquiries received. Each inquiry will be stated and a written response provided. Responses will be
posted on the Authority’s website under Doing Business, Current Solicitations on or before October 15, 2019
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Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, revisions
and/or clarifications thereto as a result of the posted responses. Late inquiries may not be reviewed or considered.

Consultant Selection

A consultant selection will be made from the EQOIs that are received on time and are deemed complete. A Review
Committee will evaluate the technical qualifications and experience of each Firm and its project team, and will rank the
Firms. The evaluation and ranking of the EQls will serve as a method by which to create a short list of Firms most
highly qualified to perform the project, who will receive requests for Fee Proposals. OPS No. P3782 and P3783 will
be awarded to two (2) of the top technically ranked firms with assignment preference going to the highest technically
ranked firm.

The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted
factors. For this project, the rating factors and their relative weights are:

RATING FACTORS WEIGHT (%) POINTS
Experience of the Firm on Similar Projects 15 45
Experience of the Project Manager on Similar Projects 15 45
Key Personnel’s Qualifications and Relevant Experience 15 45
Understanding the Project and the Authority’s Needs, and Reasonableness 15 45
of Staffing Estimate
Approach to the Project 15 45
Commitment and Ability to Perform the Project and Outstanding Work with 10 30
the Authority*
Commitment to Quality Management 10 30
Attainment of SBE Participation Goals 5 15
100% 300

Following the review of the submitted EQls, the Authority will request Fee Proposals from Firms it deems the most
qualified and will commence negotiations with such technically qualified Firms in the order ranked. All respondents will
be notified at the completion of the review process regarding their status.

All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested, from
the intended Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year Certification and
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and
Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of
which will be transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the
Authority within five (5) business days.

Order for Professional Services
(OPS)

Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available
on the Authority’s website (http://www.njta.com/media/2928/ps_agreement 4 v5-17-2017.pdf), the RFEOI, the EOI,
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as well as the selected Firms submitted Final Negotiated Fee Proposal. These documents are listed in the order of
priority in the event of a conflict.

Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4)

Business Registration
N.J.S.A. 52:32-44

The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be entered

into by prime consultant unless the subconsultant first provides proof of valid business registration.

Attached please find additional information regarding EOI, RFP and project requirements.

Very truly yours,
ORIGINAL SIGNED BY

Robert J. Fischer, P.E.
Chief Engineer

RJF: SKJ:baw
Attachments

c. J.L. Wiliams
L. T. Malak
S. K. Jasani
Review Committee
File
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Supplemental Information

Regarding EOIl and Project

Requirements
Dated October 1, 2019

for

Order for Professional Services No. P3782
Design Services for Contract No. P200.545, Culvert Repairs Milepost 112 to 113

AND

Order for Professional Services No. P3783
Design Services for Contract No. P200.546, Culvert Repairs Milepost 115 to 116

This attachment is incorporated into and made a part of the RFEOI.



Section No.

I,
.

VI.
VIL.
VIII.

Xl.
XII.
XIII.

XIV.
XV.
XVI.
XVII.
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Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129)
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Prequalified and Eligible Consultants

AECOM Technical Services
Arora and Associates, P.C.

ATANE Engineers, Architects and Land Surveyors, P.C.

Atkins North America, Inc.

Boswell Engineering

Buchart-Horn, Inc.

CDM Smith Inc.

Churchill Consulting Engineers, PC
Dewberry Engineers Inc.

Gannett Fleming, Inc.
Greenman-Pedersen, Inc.

IH Engineers, P.C.

Jacobs Engineering Group Inc.
Johnson, Mirmiran & Thompson, Inc.
Kimley-Horn and Associates, Inc.
KMA Consulting Engineers, Inc.
KS Engineers, P.C.

Louis Berger U.S., Inc.

McCormick Taylor, Inc.

Michael Baker International, Inc.
Mott MacDonald LLC

MP Engineers, P.C.

NAIK Consulting Group, P.C.
NV5,Inc.

Pennoni Associates, Inc.

Pickering, Corts & Summerson, Inc.
Remington & Vernick Engineers
Stantec Consulting Services, Inc.
STV Incorporated

T&M Associates

Taylor, Wiseman & Taylor
TranSystems Corporation

Urban Engineers, Inc.

Van Cleef Engineering Associates, LLC
WSP USA Inc.

Page 12 of 35
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SECTIONII
Administrative and Agreement Information

Professional Corporation

Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority
must include a copy of the Certificate with the EQI. Professional service corporations established pursuant to the “Professional
Service Corporation Act,” P.L. 1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement.

Signatures
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment.

Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.

Addendum to EOI Solicitations

If, at any time prior to receiving EQls, it becomes necessary to revise any part of this EOI solicitation, or if additional information
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the
EQI solicitation will be made available on the Authority’s web-site as described herein.

Acceptance and Rejection of EOls and Proposals

The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the
Authority. The solicitation for an EQI or Technical Proposal does not, in any manner or form, commit the Authority to award
any OPS. The contents of the EOls may become a contractual obligation, if, in fact, the EOIl or Technical Proposal is accepted
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI
or Technical Proposal may result in cancellation of any OPS awarded by the Authority. The Authority shall not be obligated at
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate
with any proposer in accordance with applicable law.

Dissemination of Information

Information included in this document or in any way associated with this project is intended for use only by the Firm and the
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published,
copied or used by the Firm, except in replying to this EOI solicitation.

News Releases
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then
only in coordination with the issuing office and the Authority’s Media Relations Coordinator.

Public Records

Any EOQI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The Firms may request
the Authority’'s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information
non-disclosable, which determination shall be in accordance with such Act.
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Section IlI
OPS Procurement and Project Schedule
01 (<o TR October 1, 2019
Deadling fOr INQUINIES ....cvcveveieiiiecicteie sttt bbbt b bbb bee October 8, 2019
Posted ReSponses t0 INQUIFIES .......ccccciiviviiiiicieieee e nae October 15, 2019
Submittal of EXpressions of INTEreSt ... October 22, 2019
Anticipated Request for Cost Proposals, if notified ............ccococceeeiniiiccceecceee e November 13, 2019
Recommendation t0 AWArd OPS ...ttt st st December 17, 2019
NOLICE 10 PIOCEEA .....ocviviiie ettt January 2020
Anticipated Construction Contract No. P200.545 AWard ..........cccccevviviiccciienceceee e January 2021
Anticipated Construction Contract No. P200.546 AWard ............ccceiinniinnieinenscesecenenes February 2021
Anticipated Assignment Completion OPS P3782. ..........cooiicceeicceecce et November 2021

Anticipated Assignment Completion OPS P3783 ........c.coviieeeessieeeeensse e December 2021
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SECTION IV
Scope of Services

INTRODUCTION

Enclosed herewith is a Request for Expressions of Interest (RFEOI) by the New Jersey Turnpike Authority (Authority)
for professional engineering services required for preliminary and final design engineering and permitting services, as
necessary, for structural rehabilitation or repairs of the following culverts on the Parkway:

OPS NO. P3782, CONSTRUCTION CONTRACT NO. P200.545

Milepost | Roadway Carried Waterway Material: No. of | Anticipated
No. Dimensions Barrels | Improvement
11217 Parkway Nut Swamp Brook CMP: 66" 1 Repairs
SBO/SBI/NBI/NBO
112.42N | Parkway NBI/NBO Nut Swamp Brook CMP: 120 1 Structural
Rehabilitation
112.518 Parkway SBO/SBI Nut Swamp Brook CMP: 120 1 Repairs

OPS NO. P3783, CONSTRUCTION CONTRACT NO. P200.546

Milepost | Roadway Carried Waterway Material: No.of | Anticipated
No. Dimensions Barrels | Improvement
115.13S Parkway SBO/SBI Ramanessin Brook CMP: 66" 1 Structural
Rehabilitation
115.80 Telegraph Hill Unnamed Waterway | CMP: 66" 1 Repairs
115.81 Parkway Unnamed Waterway | CMP: 60" (east), 1 Repairs
SBO/SBI/NBI/NBO 66" (west)

The following shall apply:

o Culvert Structural Rehabilitation shall be long-term improvements.

e Culvert Repairs may be short-term, designed to stabilize the culvert, such as but not limited to spot
patching/blocking corrosion holes to stop soil infiltration within the culvert barrel. Culvert appurtenance repairs
shall also be considered where required. Short-term repairs shall also consider stabilization of the surrounding
roadway pavement and berm areas, as required. Culvert repairs shall not preclude full structural rehabilitation
and/or replacement of these culverts, which may be pursued in the future.

In addition to the non-NBIS culvert locations noted above, the Consultant shall recommend and design appropriate
repairs/replacement, iffiwhere required, for stormwater collection facilities (pipes, inlets, etc.) which directly connect into
the large culvert drainage systems and/or are within direct vicinity of the rehabilitation/repair areas.

The latest Culvert Inspection Reports for these culverts are included as Reference Materials (see Section IV.F).
Additional data for incidents which have occurred since the last Inspection Reports will be provided to the Consultant
after Notice to Proceed.
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SERVICES

A. GENERAL

All services provided by the Consultant shall be in strict conformance with the Authority’s standards of quality.
Submission documents shall be in accordance with the Authority’s standards as found in the Authority’s Design Manual,
Procedures Manual, Manual for Traffic Control in Work Zones, Standard Drawings, Sample Design Plans, CADD
Standards, Standard Specifications, latest edition, and the latest Standard Supplementary Specifications. These
publications and drawings may be purchased from the Authority by contacting Tony Valte, Assistant Project Supervisor
at: 732-750-5300, ext. 8244, or can be found on the Authority’s website.

For the purpose of this Request for Expressions of Interest, the terms "Consultant" and/or "Firms" which are used
throughout these documents, shall not only mean the Engineering Firm, but also joint venture consultants and/or
subconsultants retained by the Engineering Firm for this assignment.

The Consultant shall be responsible for the thorough understanding of the project requirements, including all applicable
codes, permits, and regulations for all aspects of this Project. All design elements must be in full compliance with all
applicable codes, regulations and standards, and shall consider all technical guidelines available.

It will be the Consultant's responsibility to bring to the attention of the Authority during the RFEQI process, any errors,
omissions or non-compliance discovered in the RFEOI. By neglecting to do so, the Consultant will be responsible to
make any resulting changes without additional compensation.

The Consultant shall allow for a minimum three (3) week review period by the Authority for each submission. The
Consultant may, at his own discretion, proceed during the Authority’s review period on selected areas of the project.
However, any delays caused by the Authority’s review process shall not be sufficient reason for additional
compensation. Prior to all phase reviews the Consultant will perform a QA/QC review of the submission, and shall
submit one (1) complete submission set to the Authority’s Design Liaison Engineer for advanced review and
authorization to submit the phase review materials. Failure to comply may result in rejection and resubmission of
the entire phase review materials. Comment resolution of prior submissions must be complete prior to the next phase
submission.

A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed by the
consultant or vendor as part of design or bridge inspection projects. A TCC will not be required for shoulder closings
installed by the consultant or vendor. Refer to Specifications Subparagraph 801.03(A)(6) for TCC requirements and
certification which shall apply to design and bridge inspection assignments involving lane and half ramp closings.

The Consultant shall adhere to the Authority’s Online Lane Closing Program requirements when requesting lane and/or
shoulder closures for work within the Authority's ROW. All requests, coordination, and communication shall be
conducted through this system, including notification of Authority approvals and denials.

B. SCOPE OF THE PROJECT

The Consultant is responsible for undertaking any and all activities required to prepare contract documents
and all ancillary activities to effectuate the design process. As such, it is anticipated that the Consultant will
be required to perform, at a minimum, the services outlined below. It is, however, expressly stated that the
Consultant is responsible to account for any and all work activities, whether identified below or not, necessary
for the total performance of this assignment. The Consultant shall account for all work activities required for
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this project and shall identify any additional services that will be required for the total performance of this

assignment.
1. Inspection
a. Perform non-NBIS culvert inspections for all culvert locations, to document conditions both initially and

post construction. Inspections shall include the culvert, appurtenances, roadway, embankment,
waterway conditions, etc.

The Consultants shall prepare Culvert Inspection Reports for each culvert, utilizing the Authority’s
current Culvert Inspection Report Template. All data and high resolution photos shall be recorded in the
Authority’s proprietary software provided by Bentley “AssetWise Asset Reliability Inspections” (aka
InspectTech) (accessible via weblink), from which the Report shall be generated. Upon approval from
the Authority’s Design Liaison, the Consultant shall request InspectTech access from the Authority’s
Bridge Inspection Program Technical Manager Consultant, and shall coordinate with the Technical
Manager for final acceptance of the Reports. The Consultant shall be responsible for understanding the
Authority’s InspectTech system and inspection rating criteria (training will not be provided). The
Authority’s Culvert Inspection Guide, which provides guidelines for report preparation and approach, will
be made available to the Consultant upon award of OPS.

A total of 2 Culvert Inspection Reports shall be prepared per culvert location — an initial report to
document existing conditions, and a post construction report after all construction is complete to
document the final as-built condition. Each Report shall include the following submittal process: 1)
submit Preliminary Report for review, 2) prepare comment responses and address comments, and 3)
submit Final Report in InspectTech.

Based on initial culvert inspection results, the Consultant shall prepare a Memorandum which either
concurs with the anticipated improvement identified in the Introduction to Section IV or recommends an
alternative approach for each culvert location improvement (i.e. rehabilitation vs. repairs) for the
Authority’s consideration and approval, before progressing the design.

2. Survey/Mapping/Data Collection

a.

b.

Obtain and review existing data, including Record Drawings, NJTA Inspection Reports, conduct field
visits, efc.

Perform detailed field surveys and develop new base mapping for the locations requiring culvert
rehabilitation, in accordance with the latest NJTA Procedures Manual and CADD standards. Obtain
required accuracy for the preparation of contract documents, including but not limited to identifying
drainage facilities, utilities, environmental resources, stream, etc.

Perform survey of the culvert barrel interior to record level of detail necessary for hydraulic analyses and
structural rehabilitation design for culvert rehabilitation. As-built information of culvert interior shall be
field verified.

Perform field surveys and base mapping necessary for contract document preparation of culvert repair
locations. The Consultant shall note that the extent of the base mapping for repair locations may be
minimized due to nature of the proposed repair. However, if the Consultant's recommendations for
rehabilitation vs. repair deviate from the anticipated improvements identified in the introduction to
Section IV of this RFEOQI, the Consultant shall be responsible to produce detailed base mapping without
undue delays to the project schedule.
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e. The Authority has developed recent “stick” base mapping for use in the Authority’s Pavement
Resurfacing Program. Mapped elements include existing edge of pavement and stripe lines. This can
be provided to the Consultant for use upon request.
f. Assess condition of the roadway and/or fill above the culvert, utilizing methods such as GPR, etc.
3. Permitting
a. The permitting efforts shall be performed in close coordination with the Authority’s Design Liaison

Engineer. No contact shall be made with the public or municipal, county or state officials unless
authorized in advance by the Authority.

EXECUTIVE ORDER NO. 215 - If applicable, the Consultant shall prepare an Executive Order No. 215
(E.O. No. 215) Environmental Assessment/Environmental Impact Statement, and any other required
documents to satisfy the requirements of the environmental evaluations.

ENVIRONMENTAL PERMITTING - The Consultant shall perform all environmental investigations as
may be necessary to obtain all permits required for this assignment, attend all required meetings with the
regulatory agencies, including a pre-application meeting, prepare all permit applications required, and
resolve all comments received by the public and regulatory agencies.

Perform hydrologic and hydraulic analyses for the proposed structural rehabilitation improvements to
satisfy all permitting and design requirements.

Consultant shall prepare and obtain Soil Erosion Sediment Control permits where required.

The Consultant shall note that while that the Authority has General Maintenance Permits issued by the
NJDEP to permit certain activities, these General Permits may not apply to all required activities proposed
for these improvements. For culvert repairs, the Consultant shall aim to design necessary short-term
repairs which can be covered under the General Permits, as is possible.

4. Alternatives Analysis

a.

b.

Perform an alternatives analysis for long-term structural rehabilitation and repair options for each culvert
location, for the Authority’s consideration. Investigate factors including but not limited to constructability,
history of performance on Authority and/or other Agency projects, construction costs, maintenance, and
pros/cons for each option. Document the assessment in a matrix and Alternatives Analysis
Memorandum/Report. Provide a final recommendation for the Authority’s consideration.

Alternatives analysis for short-term repair options shall consider stabilization of the culvert, culvert
appurtenances, and surrounding pavement and berm areas, as needed. Repairs shall not preclude full
structural rehabilitation and/or replacement of these culverts, which may be pursued in the future.
Long-term structural rehabilitation options shall take into account the Authority’s goal of eliminating
corrugated metal pipes within the Authority’s right-of-way.

5. Design of Culvert Structural Rehabilitation

a.

b.

Structural/Geotechnical Design
i. Perform structural analysis and design for the selected culvert structural rehabilitation scheme.
ii. Design soil and pavement stabilization schemes above and around culvert, if required.
iii. If required, perform necessary soil and/or pavement borings/test pits for design of proposed
improvements.
Roadway/Drainage Design



6.

7.

8.

10.
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i. Perform roadway and drainage design for the proposed improvements, in accordance with the
Authority’s current Standards.

ii. Recommend and design repairs/replacement of collection system drainage features which directly
connect into and/or are within proximity of the non-NBIS culverts, as required. The Consultant
shall note that it is the Authority’s goal to eliminate corrugated metal pipes from within the
Authority’s right-of-way.

Design of Culvert Repairs

a. Design the selected culvert repair schemes. As required, perform structural, roadway, and/or drainage
design for the proposed repairs, in accordance with the Authority’s current Standards.

b. If required, perform necessary soil and/or pavement borings/test pits for design of proposed repairs.

MPT & Constructability

a. Perform traffic control design, in accordance with the Authority’s current standards.

b. Following the Phase B Submission and Review, the Consultant shall prepare an MPT Submission (95%
MPT design complete) including preliminary traffic control plans, complete MPT specifications and
appendices, a preliminary construction schedule with backup computations and a Constructability Review
Report by qualified construction personnel. Coordination with any adjacent Contracts which may impact
the schedule and/or staging schemes will be required. The Consultant will participate in a review
meeting(s) with the Authority's Operations Department and other agencies if required. The MPT
Submission Review Comments shall be addressed in the Phase ‘C’ submission.

Specifications/Estimate/Schedule — Specifications, Engineer's Estimate, and schedule shall be prepared in
accordance with Authority’s Procedures.

Post Design Services — The Consultant will be responsible for providing post design services as described in
the Authority’s Procedures Manual (which is available on the Authority’s website). It is specifically noted that
the Consultant shall be responsible for review of shop drawings and responding to RFIs in accordance with
Section 3.4.6 “Post Design Services” including Exhibit 3-9 of the Authority’s Procedure’s Manual. The
Consultant will be required to attend a Project Hand-off Meeting and prepare required materials, such as a
Hand-off Report, to inform the Authority’s construction staff of the key components of the contract prior to
construction. Additionally, participation at weekly progress meetings for the duration of construction and
participation at the final inspection meeting will be required. Construction supervision services are not
included as part of this assignment.

UNANTICIPATED SERVICES - As the design proceeds, there may be certain services of a special nature, or
Unanticipated Services, necessary to advance the design, which cannot be completely identified at this time.
In order to fully support the Authority without undue delays, the Consultant shall make an allowance of
15% contingency of the total burdened labor fee for “Unanticipated Services” in their Fee Proposal.
This allowance will provide for special services if and when specifically requested and authorized by the
Authority in writing.
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C. PROJECT DELIVERABLES

The submission of contract plans, specifications and estimates shall be in accordance with the Authority’s Procedures
Manual unless noted otherwise herein.

It is specifically noted herein that the contract document review process is intended to be a review of the documents in
a general manner only. Review submissions and comments shall not be construed as a comprehensive review or
detailed checking of the Consultant's work by the Authority or its representatives. It remains the Consultant's
professional responsibility to design and prepare the documents in accordance with proper engineering criteria and
sound professional engineering judgment. The Consultant is completely responsible for all design documents, reports,
supporting documentation, etc., that they prepare and it remains their responsibility to ensure the integrity of the design
and their work.

Deliverables for items such as Agreements and Utility Orders, if required, will likely follow the schedule outlined in the
Authority’s Design Manual. All of these items are to be fully negotiated and fully executed prior to Phase C.

All Phase deliverables will be provided to the Authority, at no additional cost, in electronic PDF format. Phase A, B,
Pre-Phase C (95% MPT), C and D Submissions shall follow the requirements found in the NJTA Procedures Manual.

D. PROJECT COORDINATION

The Consultant is advised that coordination will be required with multiple Authority Departments to successfully satisfy
the requirements for this project. At a minimum, coordination will be required with Engineering, Operations, and
Maintenance.

The Consultant shall work in harmony with any and all entities that have been and may be retained by the Authority for
this project. The Consultant is responsible to the Authority for the work of its subconsultants.

The Consultant shall coordinate its activities with Authority personnel throughout the course of this project. Early on,
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Design Liaison
Engineer to ensure an expeditious exchange of information. The Authority shall be informed of all meetings with other
agencies, government officials and/or groups so that Authority personnel can attend if necessary.

Throughout the duration of the project, the Consultant shall maintain a document control system recording the
disposition of all documents (including e-mail correspondence) associated with the project. The Consultant shall also
prepare a detailed project schedule using Microsoft Project software for activities to be completed. The schedule shall
identify all submission dates, review times, major activities, durations, critical path items, interdependencies, etc., to
complete the scope of service required for the project. Monthly updates of the approved schedule shall be submitted
in progress reports.

Contract Coordination — Through coordination with the Authority’s Design Liaison Engineer, the Consultant shall
identify Authority projects (in planning, design, and construction phases) which are within proximity and which may
impact this project. The Consultant shall harmoniously coordinate with these contracts to ensure objectives are met
for both contracts and for the Authority. This includes accounting for MPT staging work during the construction phase.

Contract Coordination between OPS No. P3782 and P3783 - The Consultant shall participate in coordination
meetings (initiated by the Authority’s Design Liaison Engineer, which will be held at the Authority’s Headquarters
Building) with their counterpart for the selected OPS. These coordination meetings are anticipated to be as follows:
discussion of existing condition assessments, alternatives analysis recommendations, environmental permitting
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approach, Phase B design, MPT Coordination, and Phase C design. These meetings will be in addition to general
monthly project status meetings for each OPS.

Memoranda of Meeting — The Consultant will prepare, in a timely manner, all memoranda of meetings attended with
copies to the Authority, and others as appropriate. The Consultant is responsible for the preparation of all necessary
displays, exhibits and like material as needed for the meetings.

E. PROJECT ADMINISTRATION

1.

The Consultant's Managing Principal and the Consultant's Project Manager assigned to this project shall possess
a valid New Jersey Professional Engineers license.

These individuals shall not be removed from the project without prior written approval from the Authority's Chief
Engineer or his representative. The Consultant shall also present to the Authority, for approval, appropriate
personnel to be assigned for the position vacated.

Progress Reports and Spending Plans - The Consultant will be responsible to prepare and submit monthly
progress reports and a financial spending plan for the entire project indicating percent of work complete by task,
work completed in the last month, work to be performed, actions/decisions required by the Authority, and the status
of the project's schedule and budget. The Consultant shall include all out of scope services required and/or
performed, and the status of Authority’s approval or rejection. Reports must be submitted on a monthly basis and
shall coincide with the invoice submitted for the same time period. Progress reports shall contain monthly updates
of the approved schedule prepared by the Consultant.

Status Meetings — It is anticipated that the Consultant will be required to conduct monthly project status meetings
throughout the duration of the project. These meetings are expected to occur at the Authority’s Headquarters
Building. The Consultant shall prepare Minutes for all Meetings within 5 business days, and shall submit the
Minutes for review and approval.

Invoicing Requirements - All invoices shall be consecutively numbered and shall contain the Order for Professional
Services No. Invoices will not be processed before the progress report for that month’s activities have been
submitted.

Invoices and progress reports are required to be submitted on a monthly basis. They shall be submitted to the
Authority within 15 business days of the cutoff date. The Consultant will also be responsible for preparing and
submitting a separate financial drawdown and/or spending plan for the project during design and post-design,
which will be submitted with each invoice. The Consultant shall submit time sheet summaries. Individual
employees’ time sheets are not required, unless specifically requested by the Authority. Direct expenses shall be
reimbursed in accordance with the expenses identified elsewhere in this document.

The Consultant shall immediately notify the Authority’s Design Liaison Engineer in writing if the percentage of fee
earned exceeds the project percent complete. The Consultant shall implement at once the necessary adjustments
and/or make recommendations to alleviate this condition. Failure to do so will put the Consultant at risk of having
to absorb any costs beyond the authorized fee.

The Consultant shall be responsible to submit to the Authority for approval the wage rates of personnel that will
be working on the project.
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The Authority reserves the right to, at any time and without notice, audit the Consultant or their subconsultants.

All agreements and/or contracts between the Consultant and their subconsultants shall include specific language
that provides the Authority the ability to audit the subconsultant at any time and without notice.

F. REFERENCE MATERIALS AVAILABLE

1. Culvert Inspection Reports — 112.17, 112.42N, 112.51S, 115.13S, 115.80, 115.81
2. Record/As-Built Plans
3. NJTA General Maintenance Permits
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SECTION V:
Staffing Estimate
OPS No. P3782
Design Services for Contract No. P200.545, Culvert Repairs Milepost 112 to 113
HOURS/TASK
Culvert Rehabilitation Culvert Repairs
Classification Project Survey/ Plans/ Post Total
(ASCE- Mgmt | 'nspection | Mapping/ | .. | Altematives | Structurall | Roadway/ | Alternatives | o . | MPT | Specs/ | ooy
Grade) Data 91 Analysis | Geoetch | Drainage | Analysis g Estimate
Project
Manager (VII)
Project
Engineer (V1)
Senior
Engineer (V)
Engineer (IV)
Junior
Engineer (Il
or lll)
Drafter/Tech.
(ET-4, ET-5)
Clerical
Other -
Specify ( )
Total Hours

Note: The above chart is intended to act as a guide. The Consultant shall modify and expand Classifications as required to meet project needs.
*Unanticipated Services — Consultant shall make an allowance of 15% contingency of the burdened labor fee in the Fee Proposal
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Staffing Estimate

OPS No. P3783
Design Services for Contract No. P200.546, Culvert Repairs Milepost 115 to 116

HOURSITASK

Classification
(ASCE-
Grade)

Project
Mgmt

Inspection

Survey/
Mapping/
Data

Culvert Rehabilitation

Culvert Repairs

Permitting

Alternatives
Analysis

Structural/
Geoetch

Roadway/
Drainage

Alternatives
Analysis

Design

MPT

Plans/
Specs/
Estimate

Post
Design

Total
Hours

Project
Manager (VII)

Project
Engineer (V1)

Senior
Engineer (V)

Engineer (IV)

Junior
Engineer (Il
orlll)

Drafter/Tech.
(ET-4, ET-5)

Clerical

Other -
Specify ()

Total Hours

Note: The above chart is intended to act as a guide. The Consultant shall modify and expand Classifications as required to meet project needs.
*Unanticipated Services - Consultant shall make an allowance of 15% contingency of the burdened labor fee in the Fee Proposal
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SECTION VI
Compensation Basis

Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes
to consultants working on Authority projects. Also, effective this date, the Consultant will be responsible for
paying all tolls.

Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it
deems most qualified.

The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a
multiplier, not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual Firm'’s
overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses
and subconsultant services, at cost. The multiplier shall not be applied to the premium portion of overtime. When
Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the
salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier
covers all overhead and profit. No expenses or costs shall be billed unless specifically included in this EOI Solicitation
or Final Negotiated Fee Proposal. For general services provided by Corporate Officers, Partners, Owners and/or
Principals working in a non-technical capacity, no compensation will be provided.

Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list each
individual proposed for the project and include the hours and hourly pay rate.

Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters:

e  Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution;

o Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase
of 2%;

e The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants;

e Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases.

The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to
account for all required services. The ceiling amount shall be estimated to the nearest $5,000.

Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment,
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant's Fee
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing estimate as shown
in Section V.
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Given the potential for out of scope activities to arise during the performance of this OPS, the Consultant is directed to
include a 15% contingency of the burdened labor fee for “If and Where Directed Services” in their Fee Proposal. These
contingency monies will be utilized only upon receipt of written notification from the Authority explicitly authorizing the
use of these monies.

Direct expenses shall include approved subconsultant services, mileage, test pits, Utility Work Orders, vendor invoiced
printing of phase submission documents, final documents, Mylar's, final plans in .PDF format, meeting
displays/exhibits, and permit application fees. Mileage will be paid at the prevailing rate. Mileage will be reimbursed
for travel between the Consultant’s local office and the project site, Turnpike Authority offices, and meetings required
by the Authority or its representatives, including the return trip.  Any change to this rate is subject to the approval of
the New Jersey Turnpike Authority.

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem . Compensation for lodging and meals must be approved in advanced by the Authority,
otherwise the Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants
subconsultants.

Subconsultant services are those required services performed by other Firms at the Consultant’s direction. These
services in excess of $5,000 must be approved in advance by the Authority.

Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and
agreed to in advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant
elects to use such services for its convenience. This shall also apply to the Consultant’s subconsultants.
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SECTION VI
NEW JERSEY TURNPIKE AUTHORITY
SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of
consultant services. The Authority is seeking participation of these SBEs in the performance of certain Orders for
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to. During the RFP portion of this
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated
goal.

After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be
processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact
same;

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means
and results of such contacts, receipts from certified mail and telephone records;

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general

circulation media, professional service publications and minority and women focus media;

Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;

Consultant shall provide all potential subconsultants with detailed information regarding the project description;

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which
submitted higher than acceptable fee estimates; and

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and
federal agencies that provide assistance in the recruitment and placement of SBEs.

o~

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.
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SECTION VIl
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
And N.JA.C. 17:27
GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded
to such applicants in recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with
Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals
established in accordance with N.J.A.C.17:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which
engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age,
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
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expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and
services contract, one of the following three documents:

Letter of Federal Affirmative Action Plan Approval

Certificate of Employee Information Report

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency
through the Division's website at www.state.nj.us/treasury/contract compliance).

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27.

SECTION IX
State Contractor Political Contributions Compliance
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office,
commission within or created by a principal executive branch department, and any independent State authority, board,
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, ¢.51, signed into
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15,
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, ¢.51 contain restrictions and
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL
2005, ¢.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOQI
or RFP:

DEFINITIONS
For the purpose of this section, the following shall be defined as follows:

a) Contribution — means a contribution reportable as a recipient under “The New Jersey Campaign Contributions
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set
forthatN.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess
of $400 during a reporting period were deemed "reportable” under these laws. As of January 1, 2005, that
threshold was reduced to contributions in excess of $300.

b) Business Entity — means any natural or legal person; business corporation (and any officer, person, or
business entity that owns or controls 10% or more of the corporation’s stock); professional services
corporation (and any of its officers or shareholders); limited liability company (and its members); general
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the
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proprietor; a business trust, association or any other legal commercial entity organized under the laws of New
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv)
if a business entity is a natural person, that person’s spouse or child, residing in the same household.

BREACH OF TERMS OF THE LEGISLATION

It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)jmake or solicit contributions
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)ymake or
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and
employees; (viijengage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the
Legislation.

CERTIFICATION AND DISCLOSURE REQUIREMENTS

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material,
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or
legislative leadership committee during specified time periods.

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business
Entity and reporting all contributions the Business Entity made during the preceding four years to any political
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to
submit the required forms will preclude award of a contract under this RFP, as well as future contract
opportunities.

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term
of the contract, and any extension(s) thereof, at the time any such contribution is made.

STATE TREASURER REVIEW

The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.
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ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey's efforts to protect the integrity of
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on
the provisions of P.L. 2005, c. 51 (“Chapter 517), which limits contributions to certain political candidates and
committees by for-profit business entities that are, or seek to become, State government vendors.

Executive Order No. 117 extends the provisions of Chapter 51 in two ways:

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals
also are considered contributions attributable to the business entity:

o Officers of a corporation, any person or business entity who owns or controls 10% or more of the
corporation’s stock, and professional services corporations, including any officer or shareholder, with the
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of
officers of non-profit entities;

e Partners of general partnerships, limited partnerships, and limited liability partnerships and members of
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements
(N.J.A.C. 19:25-26.1);

¢ Inthe case of a sole proprietorship: the proprietor; and

o Inthe case of any other form or entity organized under the laws of this State or any other state or foreign
jurisdiction: the entity and any principal, officer, and partner thereof;

e Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services
corporation, and sole proprietors are included within the new definition, except for contributions by
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to
vote or to a political party committee within whose jurisdiction the contributor resides.

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal
political party committees, and candidate committees or election funds for Lieutenant Governor are
disqualifying contributions in the same manner as reportable contributions to State and county political party
committees and candidate committees or election funds for Governor have been disqualifying contributions
under Chapter 51.

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts
executed on or after November 15, 2008.
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Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005,
c. 271 forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the
Department of Treasury Division of Purchase and Property’s website at:
http://www.state.nj.us/treasury/purchase/forms.htm.

SECTION X
Set-Off for State Tax
(N.J.S.A. 54:49-19)

Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative
and judicial branches of State government, is entitled to payment for those goods or services or construction projects
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to
the taxpayer, partnership, or S corporation. The amount of set-off shall not allow for the deduction of any expenses or
other deductions which might be attributable to a partner or shareholder subject to set-off under this act. No payment
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction
projects pending resolution of the indebtedness.

The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days
such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference, protest
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32¢t seq.) to the taxpayer, the
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed.

SECTION XI
Right to Audit

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject
to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d).

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to
products, transactions or services under this contract for a period of five years from the date of final
payment. Such records shall be made available to the New Jersey Office of the State Comptroller upon
request.

SECTION Xl
Source Disclosure Certification

Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal
and international requirements.
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The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf
must disclose:

a) The location by country where the services under contract will be performed;
b) Any subcontracting of services under the contract and the location by country where the
subcontracted services will be performed.

This information must be disclosed on the Vendor Source Disclosure Form —N.J.S.A. 52:34-13.2 (Executive Order 129
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).

SECTION Xlil
Disclosure of Investment Activities in Iran

Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries,
and/or affiliates (as defined in N.J.S.A. 52:32-56(¢)(3)), is listed on the Department of Treasury’s List of Persons or
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed
and precise description of such activities to the Authority. Each Proposer (and all Subconsultants) shall certify under
penalty of perjury, date and return to the Authority the completed form entitied “Disclosure of Investment Activities in
Iran” form which is available on the Authority’s website with your Firm’s Expression of Interest (EOI). Failure to include
the completed form, certified and dated, shall be grounds for rejection of Proposer's Expression of Interest (EOI).

Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is
ineligible to and shall not bid on or submit a proposal for a contract with the Authority.

SECTION XIV
Antidiscrimination Provisions

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction,
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or
services shall contain provisions by which the contractor agrees that:

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and
available to perform the work to which the employment relates;

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or
intimidate any employee engaged in the performance of work under this contract or any subcontract
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials,
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is
discriminated against or intimidated in violation of the provisions of the contract; and
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This contract may be canceled or terminated by the contracting public agency, and all money due or to
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice
to the contractor from the contracting public agency of any prior violation of this section of the contract.

SECTION XV
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform
any contract for the State of new Jersey or any State agency.

(a)

No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission,
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or
any other agency with which such vendor transacts or offers or proposes to transact business, or to any
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or
employee has an interest within the meaning of N.J.S.A. 52:13D-13g.

The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith
by the vendor to the Attorney General and the Executive Commission on Ethical Standards.

No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or
sell any interest in such vendor to, any State officer or employee or special State officer or employee having
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee
or special State officer or employee upon a finding that the present or proposed relationship does not present
the potential, actuality or appearance of a conflict of interest.

No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity
or independence of judgment of said officer or employee.

No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or
advantages for the vendor or any other person.

The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or
employee or special State officer or employee from receiving gifts from or contracting with vendors under the
same terms and conditions as are offered or made available to members of the general public subject to any
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c.
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Section XVI
ADA Indemnification

The Consultant and the Authority do hereby further agree that the provisions of Title Il of the Americans With Disabilities
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public
entities in all services, programs and activities provided or made available by public entities, and the rules and
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own
expense.

The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the
Authority or its representatives. Itis expressly agreed and understood that any approval by the Authority of the services
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section. It is further agreed
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents,
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS.
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of
the OPS or otherwise at law.

Section XVII
Diane B. Allen Equal Pay Act

Please be advised that in accordance with P.L. 2018, ¢. 9, also known as the Diane B. Allen Equal Pay Act, which was
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce
Development a report regarding the compensation and hours worked by employees categorized by gender, race,
ethnicity, and job category. For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html



https://nj.gov/labor/equalpay/equalpay.html

