

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Construction Contracts
To Be Advertised
between 2/1/2019 and 9/30/2020

1/13/2020

Contract No.	Description	Tentative Advertisement Date	Range
A500.534	Immediate Roofing Repairs on the NJ Turnpike from Milepost 88.3 to 122 and the Garden State Parkway from Milepost 110 to 172	Jan-20	\$3.5 to \$5 million
P200.537	Lighting Improvements at Interchange 117 & 118	Jan-20	\$5 to \$10 million
T100.510	Fender System Repairs and Pier E6, E7 and E8 Improvements Str. No. N2.01, Newark Bay Bridge	Jan-20	\$5 to \$10 million
T200.509	Roadway Lighting Repairs New Jersey Turnpike Interchanges 2,3,4 and 5, Mileposts 12.9, 26.1, 34.5, & 44.4	Jan-20	\$10 to \$20 million
P200.533	Lighting Improvements at Interchange 98	Jan-20	\$2.5 to \$3.5 million
P100.338	Bridge Deck and Median Barrier Reconstruction, Milepost 140 to 143	Feb-20	\$40 to \$60 million
P100.476	Superstructure Replacement and Widening of Bridge No. 158.2	Feb-20	\$60 to \$100 million
P200.252	Shoulder Widening of the Garden State Parkway, Milepost 30 to 35	Feb-20	\$60 to \$100 million
T200.497	Interchange 14 Concrete Roadway Repairs and Resurfacing	Feb-20	\$10 to \$20 million
T200.548	Roadway Resurfacing, Milepost 83 to 122, Section 14 and 17 (2020)	Feb-20	\$20 to \$40 million
T600.481A	Installation of Hybrid Changeable Message Signs at Various Locations on the New Jersey Turnpike	Feb-20	\$20 to \$40 million
T500.551	Roof Replacement at Turnpike Hightstown Renovated Trades Shop	Feb-20	\$500,000 to \$1 million
P100.511	Deck Reconstruction and Lengthening of Str. Nos. 160.6 to 161.9	Mar-20	\$40 to \$60 million
P200.522	Rehabilitation of Concrete Median Barrier, Milepost 129 to 140	Mar-20	\$40 to \$60 million
P200.555	Drainage Repairs	Mar-20	\$5 to \$10 million
T200.549	Roadway Resurfacing, Milepost 83 to 122, Sections 19, 22 and 23 (2020)	Mar-20	\$20 to \$40 million

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Construction Contracts
To Be Advertised
between 2/1/2019 and 9/30/2020

1/13/2020

Contract No.	Description	Tentative Advertisement Date	Range
T700.516	Remediation at Chromate Site 192	Mar-20	\$500,000 to \$1 million
A200.536	Toll Lane Treadle Rehabilitation Various Toll Plazas on New Jersey Turnpike and Garden State Parkway	Apr-20	\$1 to \$2 million
P200.524	Guide Rail Improvements, Milepost 0 to 172	Apr-20	\$5 to \$10 million
P300.535	Operational Improvements at PNC Bank Arts Center Ramps	Apr-20	\$5 to \$10 million
T200.550	Roadway Resurfacing, Milepost 0 to 122 (2020)	Apr-20	\$10 to \$20 million
T500.554	Construction of Pre-Engineered Metal Building at Maintenance District TMD1, MP 13.0	Apr-20	\$1 to \$2 million
T400.552	Vince Lombardi Service Area Gas and Water	May-20	\$3.5 to \$5 million
T100.523	Rehabilitation of Turnpike Str. Nos. W107.87, E107.88 and 84.24	Jun-20	\$10 to \$20 million
P200.491	Culvert Rehabilitation, Milepost 111.5	Jul-20	\$5 to \$10 million
T600.481B	Installation of Hybrid Changeable Message Signs at Various Locations on the Turnpike	Aug-20	\$20 to \$40 million
T200.508	Roadway Lighting Repairs New Jersey Turnpike Interchange 14 and Newark Bay-Hudson County Extension	Aug-20	\$10 to \$20 million