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August 5, 2020
To: ALL CONSULTANTS

Subject: REQUEST FOR EXPRESSIONS OF INTEREST
Multi-Project Solicitation

ORDER FOR PROFESSIONAL SERVICES NO. P3796

2021 New Jersey Turnpike Authority Bridge Inspection Program
Garden State Parkway — Group 1

Milepost 0 to 96

And

ORDER FOR PROFESSIONAL SERVICES NoO. P3797

2021 New Jersey Turnpike Authority Bridge Inspection Program
Garden State Parkway — Group 3

Milepost 123 to 149

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EQIs) for two (2) simple projects from
engineering Firms prequalified and eligible in the following Profile Codes:

Profile Code Description
D280C Bridges — NBIS Program, Complex

Attached (see Section 1) is a list of all consultants currently prequalified and eligible to submit an EQOI for the above
referenced assignment. *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EQOI.

To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has been
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months. Only those Firms
who have been prequalified for the specified profile code(s) this project entails will be considered. Prequalification is
not required for subconsultants. Prequalification is required for Joint Ventures.

The Authority shall be seeking participation of Disabled Veteran Owned Business Enterprises (DVOBs) as
subconsultants. The project goal is 3% DVOB participation to New Jersey Businesses (see Section VII) of the
Attachment to the Expression of Interest for the program provisions.

The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project goal
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest
for the program provisions).
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This multi-project solicitation is for professional services required to inspect and provide individual inspection reports
for 139 bridges located in the southern region (Group 1) of the Garden State Parkway for OPS No. P3796, and 139
bridges located in the northern region (Group 3) of the Garden State Parkway for Order for Professional Services (OPS)
No. P3797.

Itis the Authority’s intent to engage the services of two firms through this multi-project solicitation for EOIs. Professional
Services are required from two eligible firms, one for OPS No. P3796 and one for OPS No. P3797. The Consultant
shall convey their understanding of both OPS’, the Authority’s needs, and shall express their approach to both projects.

Project Description

The Bridge Inspection Program for the Garden State parkway (GSP) consists of the inspections for the 525 routine
bridges and 11 major bridges. The routine bridges are divided into four (4) Groups. Bridges located in Groups 2 and
4 are to be inspected in every even year. Bridges located in Groups 1 and 3 are to be inspected in every odd year.
This Request for Expression of Interest (RFEOI) is for GSP Groups 1 and 3. A routine bridge is typically a mainline or
local road structure with an average of four simple spans and a multi-stringer system which carries or spans over multi-
lane/direction expressway traffic. The inspection and report format will follow the standard requirements for the New
Jersey Turnpike Authority bridge inspection program and shall utilize proprietary software provided by Bentley
“AssetWise Asset Reliability Inspections” (aka InspectTech) to develop the reports.

These OPS' require the preparation of draft and final inspection reports, data collection and input by using Bentley's
proprietary software for FHWA element level inspection, updating of FHWA Structure Inventory and Appraisal (SI&A)
Forms, and other related work defined in the Scope of Work. See Sections XVIII to XIX for the lists and schedules of
bridges to be inspected for each Group.

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through
the Authority’s Secure File Sharing site. Access to the secure work space site will be provided to all prequalified and
eligible Consultants via e-mail as part of the RFEOI notification process. If there are any questions or issues related
to the Secure File Sharing site, please contact Oleem O'Garro, P.E. via e-mail at ogarro@nijta.com. The subject line
should read OPS Nos. P3796 and P3797, Secure File Sharing Site Information.”

Staff Qualification

Key project personnel shall possess relevant training and experience demonstrating 1) successful completion of
effective scheduling for National Bridge Inspection Standard (NBIS) inspection of large groups of routine bridges and
report submittals and 2) FHWA SI&A and Element Level Inspection data input and updating capabilities. Project
Managers, Team Leaders, Assistant Team Leaders, Divers, Load Rating Engineers, Load Rating Reviewers, and
Quality Control Engineers must meet the requirements outlined in the “Qualifications of Key Bridge Inspection
Personnel” document on the Authority's website at http://www.njta.com/doing-business/njta-bridge-inspect-program
under the heading “Bridge Inspection Program” and as summarized on the NJTA Bridge Inspection Qualification
Summary Form QAF3 — Quality Assurance Audit: Technical Managers Qualifications Review Checklist (QAF3 Form).
The QAF3 form is included within Appendix B of the NJTA Bridge Inspection Program Quality Management Plan.
These factors will be critical elements in the selection process.

EOI Submission Requirements

As a precaution against the spread of COVID-19, the Authority is temporarily suspending the requirement to
submit hardcopies of the EOI. To be considered for these services, qualified Firms or prequalified Joint Ventures
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need to submit one copy of their EOI in PDF format delivered via email to ogarro@njta.com and santiago@nita.com,
which must contain the following:

1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders, minimum
font (Arial) size of 10 pt., and 1.0 spacing, stating the firm'’s interest, ability and its commitment to complete the
requested professional services listed in this solicitation and in their EOI. Indicate clearly in the first paragraph
which OPS the firm prefers to be assigned and submit only one EQI for both OPS'.

The Letter of Interest shall summarize the following information.

a.

Experience of the Firm on Similar Projects
Provide information on the Firm and its sub-consultants experience on similar projects.

The Firm shall provide information on past projects which they have performed that demonstrate similar
service of those required for this assignment. Each project listed shall include a brief description of the project
scope performed by the Firm and its relevance to the proposed assignment. It shall identify the Firm’s office(s)
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the
project, and contact/reference information for each project listed.

Experience of the Project Manager on Similar Projects

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual's
education, credentials and work experience. The Firm should discuss the proposed Project Manager’s
experience and its application to the assignment. The Firm shall review the criteria set forth by the Authority
in the RFEOI in consideration of the person proposed for the assignment. If the Firm is proposing an individual
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale
and identify/demonstrate the benefit the individual brings to the assignment.

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the
related assignment experience. References shall be furnished for each project listed (include date when work
performed and relevance to subject assignment and at least one contact name and phone number for each
project). Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer.

Team Leaders and Key Personnel’s Qualifications and Relevant Experience

The Firm shall identify the Team Leaders and/or other key personnel that will be assigned to the project and
their role and responsibilities specific to the assignment. Information concerning their education, credentials
and work experience should be provided along with contact/reference information. The Firm shall discuss the
individuals proposed for the assignment and identify how their education, credentials and work experience
are applicable to their role on the assignment.

The resumes of key personnel proposed, included in the EQI, shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include at least one contact
name and phone number for each project).

Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the
successful completion of the assignment. Provide a summary of the firm's and its staff's qualifications, and
state how they relate to the firm's ability to provide the requested services. Through attached organizational
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment
and their relevant experience.
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Understanding of the Project

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project
and why the Authority is undertaking the assignment. This may include discussions providing background
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall
transportation network. Firms should demonstrate specific first-hand knowledge of the location affected by
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.

Understanding of the Authority's Needs

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific
scope-of-work identified in the RFEOQI. The Firm must confirm the deliverables and the schedule for design
and construction associated with project specific deliverables. The Firm should also discuss project
management items, including deliverables such as submittal of wage rate approvals and invoicing.

Reasonableness of Staffing Estimate

The Firm shall demonstrate through an attached estimate of work-hours the extent of work effort required to
perform each primary task for the assignment as identified on the assignment staffing schedule issued with
the RFEOI.

Approach to the Project

The Firm shall identify the major tasks comprising the project and describe in detail how they will be
accomplished. Provide an explanation of the process the Firm will use to schedule, manage and perform the
required tasks within the scope of services and identify the key milestones and projects critical path. The Firm
shall identify key issues and potential problems and discuss alternatives and options which would lead to
resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery,
where applicable. The Subconsultant roles, value to the team/project, and reporting relationship shall be
clearly identified.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project
schedule and demonstrate that the Firm can commit the required staff resources and management to perform
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided.

Commitment and Ability to Perform the Project

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms.

Outstanding Work with the Authority

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms
for the prime and all subconsultants. Information should be provided to demonstrate how this project may be
impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding Work shall
be considered the sum of the Outstanding Work of the prime and subconsultants. No factors/weighting will
be applied based on the percent of work assigned to the prime or subconsultants.

Commitment to Quality Management

An affirmation of the Firm's Commitment to Quality Management and Quality Assurance/Quality Control
(QA/QC). The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall
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identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of
the design process or construction phase.

h. Attainment of Sub Consulting Goals

The Authority has adopted a Disabled Veteran Owned Business Enterprise Program (the DVOB
Program. Under the program, Firms interested in submitting an Expression of interest and Fee
Proposal/Expression of Interest/Technical and Fee Proposal agree to make a good faith effort to award
at least three (3) percent of the assignment to those businesses that meet the requirements and have
been registered by the Division of Revenue & Enterprise Services/Department of Treasury as a
Disabled Veteran Owned Business Enterprise.

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program). Under
the SBE Program, Firms interested in submitting an Expression of Interest and Fee Proposal agree to make
a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses that meet
the requirements and have been registered by the Division of Revenue & Enterprise Services/Department of
the Treasury as a Small Business Enterprise.

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to
the project team.

An organizational chart showing key project team members for all primary tasks, including subconsultants.
Provide all team members’ names, titles and reporting relationships.

Resumes for the Project Manager and each Key Project team member, (a maximum total of five) detailing
relevant experience and professional/technical qualifications. Include resumes of proposed subconsultants. Each
resume should be one page single-sided with dates provided for each project.

A completed NJTA Bridge Inspection Qualification Summary form detailing certifications of proposed staff.
Provide one complete form for each OPS. A copy of this form will be available via the Authority’s Secure File
Sharing Site.

A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of
total hours, to provide the work described herein. The ASCE Grade/ Classification must include a Quality
Assurance Officer. Provide one estimate sheet for each OPS.

A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this
assignment. The Project Schedule may be a maximum of one page for each OPS.

Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently
working or have been completed (closed out) within the previous five (5) year period. A separate form shall be
provided for the prime consultant and for each sub-consultant.

A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s
website) for review by the Authority’s legal counsel. Forms for each Firm, each member of a joint venture and all
sub-consultants shall be submitted. Firm shall certify that it is not suspended, disbarred or disqualified from bidding
on any state or federal projects. Furthermore, no litigation shall be pending or brought against the Firm that could
materially affect its ability to perform the OPS described herein. Firm shall submit a description of all litigation
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to
performance of the OPS described herein.

As a precaution against the spread of COVID-19: in lieu of a notary public, the Authority will accept the
following statement on the Affidavit of Eligibility/Disclosure of Material Litigation form above the signature
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line: “I certify, under penalty of perjury under the laws of the State of New Jersey, that the foregoing is
true and correct”. Hardcopy, signed and notarized forms will be required to be submitted at the request
of the Authority.

A completed Disclosure Form — Outstanding Work with the Authority (which is available on the Authority's
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway
projects. Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted. State
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority. It is
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI. Consultants may
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services,
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts
of all outstanding work with the Authority as identified on the form.

A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating
the percentage of time each member has available to commit to this assignment, including subconsultant staff.

A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm shall
certify that the staff proposed in the EOI shall be used in the performance of the project. When proposing the
same staffing in multiple EQIs, disclose one of the following:

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is
giving serious consideration to more than one EOI, or

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious
consideration to more than one EOI.

A completed SBE/DVOB Form - Proposed Schedule of Small Business Enterprise Participation and
Disabled Veteran Owned Business Enterprises (which is available on the Authority’s website). Stating the
Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants.

A completed Disclosure of Investment Activities in Iran form (which is available on the Authority's website).
A completed Vendor Source Disclosure form (which is available on the Authority’s website).

A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s
website).

EQlIs that are incomplete may not be considered.

The required forms referenced in Items 7 through 15 above can be found on the Authority’s website:
www.njta.com under Doing Business, Engineering Professional Services, Supplemental Forms.

Stating in the 2018 inspection cycle, firms performing underwater inspection services under the Prime
Consultant shall be considered as Subconsultants for all services within the Bridge Inspection Program. All
subconsultant submission requirements and quantities shall apply, and underwater inspection firms solely
listed as vendors may not be considered.

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By
submitting an EQI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State
Ethics Commission.
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EQls are limited to a total of ten (10), single-sided, letter size pages, comprised of the following: Letter of Interest, not
exceed five (5) pages, Resumes, a maximum of five (5), each of which shall be one (1) page. Pages in excess of
these requirements will not be considered. This information shall be presented in an organized fashion and shall be
categorized in accordance with the preceding submission requirements. Foldout sheets are not permitted.

A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear
in this RFEOQI), are excluded from the above referenced page count:

Organization Chart

NTJA Bridge Inspection Qualification Summary Form
Detailed Estimate of Work Hours

Project Schedule

Recent Authority Project Experience Form

Affidavit of Eligibility/Disclosure of Material Litigation Form
Disclosure Form - Outstanding Work with the Authority
Commitments of Proposed Project Staff Form
Certification of Staff Availability Form

SBE/DVOB Form

Disclosure of Investment Activities in Iran Form
Vendor Source Disclosure Form

Ownership Disclosure Form

The aforementioned ten (10) page limitation shall be increased to a maximum of fiteen (15) pages, if the Consultant
must exercise option 11C above. The additional five (5) single-sided letter-sized pages shall include information for
alternate staffing as follows:

1) Analternate Organizational Chart as permitted above showing key personnel names, position, title and reporting
relationships (Note: Organizational Chart is not included in the page count).

2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience
including dates of assignments and professional qualifications.

3) Allowance for one (1) page, if necessary, to explain the consultant's modified approach to the project if it would be
handled differently as a result of utilizing the alternate personnel.

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in
accordance with Option C. If included in the EOI, the proposed alternative staffing information shall be contained in a
separate section of the EOI. It shall only be considered by the Authority in the scoring of the EOI if required.

Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered. If the EOI
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may
be rejected.

Expressions of Interest must be submitted no later than 12:00 PM on Tuesday, August 25, 2020. Consultants
will be fully responsible for the electronic delivery of their EOIs. Late EOIs will not be considered. Consultants shall
confirm receipt of their EOI via email to ogarro@nita.com.

Inquiries

Inquiries pertaining to this RFEOI are to be directed via email to ogarro@nijta.com. The deadline for inquiries is
August 11, 2020. The Authority will respond to all written inquiries received. Each inquiry will be stated and a
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written response provided. Responses will be posted on the Authority’s website under Doing Business,
Current Solicitations on or before August 14, 2020. Consultants will be responsible for submitting their EQIs in
accordance with the RFEOQI and any modifications, revisions and/or clarifications thereto as a result of the posted
responses. Late inquiries may not be reviewed or considered.

Consultant Selection

A consultant selection will be made from the EQIs that are received on time and are deemed complete. A Review
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank the
firms. The evaluation and ranking of the EQIs will serve as a method by which to create a short list of firms most highly
qualified to perform the project, who will receive requests for fee proposals. OPS Nos. P3796 and P3797 will be
awarded to two (2) of the top technically ranked firms with assignment preference going to the highest technically
ranked firm.

The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted
factors. For this project, the rating factors and their relative weights are:

RATING FACTORS WEIGHT (%) POINTS
Experience of the Firm on Similar Projects 15 45
Experience of the Project Manager on Similar Projects 10 30
Team Leaders and Key Personnel’s Qualifications and Relevant Experience 15 45
Understanding the Project and the Authority's Needs, and Reasonableness 15 45
of Staffing Estimate
Approach to the Project 15 45
Commitment and Ability to Perform the Project and Outstanding Work with 10 30
the Authority
Commitment to Quality Management 15 45
Attainment of SBE Participation Goals 5 15
100% 300

Following the review of the submitted EQIs, the Authority will request Fee Proposals from Firms it deems the most
qualified and will commence negotiations with such technically qualified Firms in the order ranked. All respondents will
be notified at the completion of the review process regarding their status.

All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from
the intended Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year Certification and
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 Vendor Certification and Political
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be
transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the Authority within
five (5) business days.

Order for Professional Services

Final OPS Documents shall consist of the Authority's Order for Professional Services (which is available on the
Authority’s website http://www.njta.com/media/2928/ps_agreement 4 v5-17-2017.pdf), the RFEOI, the EOIl as well as
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the selected Firms submitted Final Negotiated Fee Proposal. These documents are listed in the order of priority in the
event of a conflict.

Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4)

Business Registration
N.J.S.A. 52:32-44

The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be entered
into by prime consultant unless the subconsultant first provides proof of valid business registration.

Attached please find additional information regarding EOI, RFP and project requirements.

Very truly yours,
ORIGINAL SIGNED BY

Robert J. Fischer, P.E.
Chief Engineer

RJF:00:ms
Attachments

c. J.L. Wiliams
W. Wilson
0. O'Garro
Review Committee
File
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Supplemental Information

Regarding EOI and Project

Requirements
Dated August 5, 2020

for
Order for Professional Services No. P3796
2021 New Jersey Turnpike Authority Bridge Inspection Program
Garden State Parkway — Group 1
Milepost 0 to 96
And
Order for Professional Services No. P3797
2021 New Jersey Turnpike Authority Bridge Inspection Program

Garden State Parkway — Group 3
Milepost 123 to 149

This attachment is incorporated into and made a part of the RFEOI.
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SECTION |
Prequalified and Eligible Consultants

AECOM Technical Services
Al Engineers, Inc.

Arora and Associates, P.C.
ATANE Engineers, Architects and Land Surveyors, P.C.
Boswell Engineering
Buchart-Horn, Inc.

CDM Smith Inc.

CHA Consulting, Inc.

CME Associates
Gannett Fleming, Inc.
Greenman-Pedersen, Inc.
Hardesty & Hanover, LLC
IH Engineers, P.C.

Johnson, Mirmiran & Thompson, Inc.
KS Engineers, P.C.

LS Engineering Associates Corporation
Michael Baker International, Inc.
Mott MacDonald LLC
MP Engineers, P.C.

Pennoni Associates, Inc.
Pickering, Corts & Summerson, Inc.
PKB Engineering Corporation
SJH Engineering, P.C.
Stantec Consulting Services, Inc.
STV Incorporated
T.Y. Lin International
TranSystems Corporation
Van Cleef Engineering Associates, LLC
W.J. Castle P.E. and Associates P.C.
WSP USA Inc.
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SECTION Il
Administrative and Agreement Information

Professional Corporation

Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority
must include a copy of the Certificate with the EOI. Professional service corporations established pursuant to the “Professional
Service Corporation Act,” P.L. 1969, ¢. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement.

Signatures
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment.

Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.

Addendum to EOI Solicitations

If, at any time prior to receiving EQIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the
EOI solicitation will be made available on the Authority’s web-site as described herein.

Acceptance and Rejection of EOls and Proposals

The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award
any OPS. The contents of the EOls may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI
or Technical Proposal may result in cancellation of any OPS awarded by the Authority. The Authority shall not be obligated at
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate
with any proposer in accordance with applicable law.

Dissemination of Information

Information included in this document or in any way associated with this project is intended for use only by the Firm and the
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published,
copied or used by the Firm, except in replying to this EOI solicitation.

News Releases
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then
only in coordination with the issuing office and the Authority’s Media Relations Coordinator.

Public Records

Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available
to the public upon request pursuant to New Jersey's Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The Firms may request
the Authority's General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information
non-disclosable, which determination shall be in accordance with such Act.
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Section Il
OPS Procurement and Project Schedule
POSIEA ... bbbt r e August 5, 2020
Deadling fOr INQUINIES .....cucvivivriicrcieieesis et s s an s August 11, 2020
Posted RESPONSES t0 INQUIMIES .....c.eveurereririeeieieieirs et August 14, 2020
Submittal of EXPressions Of INTEIEST .....c.ceviiieccerivie e August 25, 2020
Recommendation 10 AWAIT OPS ..ottt ettt ettt ettt et et et e srearesre e October 27, 2020
N (o110l (0oL =T TSP December, 2020
Group 1
Estimated Start of Scheduled Bridge INSPECHONS..........ccvrrrrrieererrr et February, 2021
End of Scheduled Bridge INSPECHIONS .........vcuviiiririiiieeses s November 30, 2021
Submission of Draft INdividual REPOIS .........ccceeiriiiiecese bbb See Scope of Work
Submission Deadline for Final INSPECLION REPOITS .........cvvivverireiriieirieeeee s March 31, 2022
End of Potential UnantiCipated WOTK ..........ccccoceeiiiiiiiiceseeccee et April 30, 2022
ProjeCt COMPIELION .......ccviiiiiiicctctee ettt bbbttt bbb b an s April 30, 2022
Group 3
Estimated Start of Scheduled Bridge INSPECHIONS..........c.cocieiiiiccciee e February, 2021
End of Scheduled Bridge INSPECHIONS .........vcuvviieiriirieieeess s November 30, 2021
Submission of Draft INdividual REPOIS .........ccceieiiiiiiecese e See Scope of Work
Submission Deadline for Final INSPECtion REPOMS ........cccccieeiiicccee e March 31, 2022
End of Potential Unanticipated WOTK ..o April 30, 2022

ProjeCt COMPIELION .....c.cviviiiiiiicce ettt en e April 30, 2022
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SECTION IV
Scope of Services

1. The Consultant shall be responsible for the thorough understanding of the project requirements including
the applicable codes and regulations governing the inspection. The Consultant shall become familiar with
the New Jersey Turnpike Authority’s (NJTA) procedures, presentation and coordinating requirements for
the effective performance of the project.

2. It will be the Consultant's responsibility to bring to the attention of the Authority, in the Request for
Expression of Interest, or during preparation of the Expression of Interest, any errors, omissions or non-
compliance discovered in this “Scope of Services” section. By neglecting to do so, the Consultant will be
responsible to make any resulting scope of services changes without additional compensation.

II. PROJECT COORDINATION
A. NJTA Coordination:

1.

The Consultant shall coordinate its activities with NJTA personnel throughout the course of this Order
for Professional Services (OPS). Early on, the Consultant will establish a means of coordinating and
reporting its activities with the designated project liaison to ensure an expeditious exchange of
information. The NJTA shall be informed of all meetings with other agencies, government officials
and/or groups so that NJTA personnel can attend if necessary.

All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order
for Professional Services Number.

The Consultant will be required to submit two (2) different monthly schedules/reports as follows:

¢ Invoice Progress Report - The Consultant will be responsible to prepare and submit a separate
monthly progress report and progress schedule indicating percent complete by task,
corresponding to the Invoices. Invoices shall be submitted and received by the Authority's
Engineering Department within 15 calendar days of the end of each billing period. Standard
reporting forms in MS Excel will be provided by the Authority at the project’s kick-off meeting.

e  Submission Schedule — The Consultant shall submit a bridge inspection submission schedule
which includes but may not be limited to the following fields: Inspection Date, 2 Week Submission,
90 Day Submission of SIA and NBE data, Draft Report Submission, Final Report Submission,
Load Rating Updates Required, and Comments. The Bridge Inspection Program Technical
Manager will provide a template in Excel at the kick off meeting. The initial schedule shall be
submitted within 30 days of receipt of the template. Monthly updates are required to be submitted
by the 7th of each month.

The Consultant shall notify the Authority's Liaison Engineer immediately, if and when the percent fee
expended exceeds the project percent complete. The Consultant shall implement at once the
necessary adjustments and/or make recommendations on how to alleviate this condition. Failure to do
so will put the Consultant at risk of having to absorb any costs above and beyond the authorized fee.

Invoices are required to be submitted on a monthly basis.

The Consultant shall submit the names of the personnel in the inspection teams, along with their
resumes and NHI training certificates, for approval by the Authority. The Consultant shall complete the
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QAF3 forms. The Authority’s Liaison Engineer shall have the right to approve the number,
qualifications and performance of the Consultant’s personnel and to have the Consultant remove any
such personnel from the project who are not approved or licensed/certified as required, or who fail to
perform satisfactorily. The Consultant shall not remove approved personnel assigned to the project
without the written approval from the Authority. Certificates shall be in PDF format with the following
naming convention: “Firm Last First # year” (*ABC Smith Jane 130092 2012.pdf"). For acceptable
Non-NHI courses such as the PennDOT thirteen (13) day bridge inspection course, use “Firm Last First
#Equiv year” (“Bridge Associates Johnson Edward 130055Equiv 1999.pdf”). All files shall be submitted
in one general folder or directory, not broken up into folders/subfolders. Certificates and completed
QAF forms shall be submitted at the kick off meeting.

B. Quality Management and Coordination with Bridge Inspection Program Technical Manager Consultant:

Immediately following Notice to Proceed, the Consultant shall submit a Project-Specific Quality
Control/Quality Assurance (QA/QC) Plan for Authority's approval which clearly explains how its firm-wide
Quality Management Program translates into the quality process for this assignment. The QA/QC Plan
shall identify credentialed QA/QC personnel and their roles, and explicitly outline measures to be followed
throughout the duration of the assignment, including the management of subconsultants and their work.
The submittal shall include the forms used by the Consultant to document the QA/QC process for review
and approval by the Authority. If the forms are not found acceptable or the Consultant does not have forms
available then use of the Authority's QAF-5 form detailed in the current New Jersey Turnpike Authority
Structure Inspection Quality Management Plan shall be used. The completed forms should be retained by
the Consultant and available for review upon the Authority’s request. The Consultant is entirely responsible
for the quality of submittals in this inspection assignment, and will be monitored by the Authority on a
continued basis for adherence to the approved QA/QC Plan. Should it be determined that incomplete or
erroneous reports are being submitted, then the Consultant will be required to convene a meeting with the
Authority to review the deficiencies and propose an action plan to bring the reports to established standards.

It is noted that general overview of the 2021 NJTA Bridge Inspection Program for Parkway — Group 1
Bridges and Parkway — Group 3 Bridges will be performed by the Authority’s Bridge Inspection Program
Technical Manager Consultant (Technical Manager) to ensure accuracy, consistency and completeness in
inspection data collection and entry, SI&A and FHWA Element Level bridge inspection coding interpretation,
inspection report format and content. The Technical Manager will be responsible for unscheduled field
audits for compliance of inspection personnel and procedures, review of sample draft inspection reports
and limited audits of Bentley AssetWise (InspectTech) data entry, SI&A updates and FHWA Element Level
bridge inspection coding. A kickoff meeting will be scheduled with the Consultant, the Authority’s Liaison
Engineer and the Technical Manager to discuss inspection procedures, personnel, report format, schedule
and submittals.

The Authority’s Liaison Engineer and the Technical Manager will arrange coordination meetings with all
2021 NJTA Bridge Inspection Consultants to establish consistent inspection procedures, coding guidelines,
and report format. The Consultant shall include two (2) half day coordination meetings at the Authority's
Administration Building in the estimate of work hours in the EOI and Fee Proposal.

C. Other Agency/Entity Coordination

The Consultant will be required to contact and/or meet with representatives of state and/or other agencies/
entities (e.g., New Jersey Department of Transportation, Conrail, Norfolk Southern, CSX, NJ Transit,
Amtrak, etc.), to review and determine all necessary project requirements and permits. It is noted that other
agencies/entities may have security requirements such as obtaining of TWIC (Transportation Worker
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Identification Credentials) cards or supervision of inspection work by a security firm. The Consultant shall
notify the Authority immediately if it is revealed during initial contact that the railroad ownership has
changed. The Authority’s Liaison Engineer will establish correct channel of communication with the new
railroad company for the Consultant in this case. Various regional agencies will be affected by this project
and should be kept informed as to the status of this project. US Coast Guard shall be notified at least 30
days prior to the inspection of any bridge over a navigable waterway.

REGULATIONS AND GUIDELINES TO BE FOLLOWED, BUT NOT LIMITED TO:
A. New Jersey Turnpike Authority (NJTA)

NJTA Standard Specifications 2016

Design Manual

Standard Drawings

Structural Repair Programs

Category A Repair Procedures

Authority Deficiency Category Definitions

Bridge Inspection Security Measures

InspectTech Connect Edition Online Help System
Manual for Traffic Control in Work Zones

NJTA Parapet Stenciling Procedures (current version).
LRFR Load Rating Manual (current version)

NJTA Bridge Inspection Program Quality Management Plan (current version)

B. Structure Nomenclature/Inspection Methodology

Federal Highway Administration (FHWA)

Culvert Inspection Manual, 1986, FHWA-IP-86-2

Bridge Inspectors Reference Manual, December 2006

Guidelines for the Installation, Inspection, Maintenance and Repair of Structural Supports for Highway
Signs, Luminaries and Traffic Signals, March 2005

Inspection of Fracture Critical Bridge Members, 1986, FHWA-IP-86-26

National Bridge Inspection Standards, 23 CFR Part 650, January 2005

American Association of State Highway/Transportation Officials (AASHTO)

Manual for Bridge Evaluation, 3 Edition with 2019 Interims

Manual for Bridge Element Inspection

Roadside Design Guide, 1996

Occupational Safety and Health Administration (OSHA)
Commercial Diving Operations Standards, 29CFR Part 1910 Subpart T

New Jersey Department of Transportation (NJDOT)

Bridge Element Inspection Manual, Revision 1, February 2015.
Underwater Inspection and Evaluation of NJ Bridges Guidelines Manual, June 1994 Edition with August
2008 Revisions.

C. Concrete Deficiencies

American Concrete Institute (ACI)
Guide for Conducting a Visual Inspection of Concrete in Service, 2008, ACI 201.1R-08
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D. Steelwork/Paint Deficiencies
Steel Structures Painting Council (SSPC)
E. Structure Inventory and Appraisal

Federal Highway Administration (FHWA)

Recording and Coding Guide for Structure Inventory and Appraisal of the Nation’s Bridges, December
1995, FHWA-PD-96-001, and Errata Sheet, March 2004

New Jersey Department of Transportation (NJDOT)

Recording and Coding Guide for Structure Inventory and Appraisal of New Jersey Bridges, 2003 Edition with
May 2008 Interim Revisions

IV. GENERAL REQUIREMENTS AND CONDITIONS

A. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors,
officers, employees and agents from liability of any nature or kind arising out of any act or omission of the
Consultant or any person, firm or corporation employed by the Consultant in connection with the work.

B. The Consultant shall not assign this OPS, sublet, or transfer any part of the work or obligations hereundet,
without the prior written approval of the Authority.

C. The Consultant shall comply with all Federal and State laws applicable for the work to be performed under
this OPS.

The Consultant shall obtain a traffic permit prior to performing any work on the Authority’s Right of Way.

E. The Consultant shall provide traffic control in accordance with the current edition of the New Jersey Turnpike
Authority Manual for Traffic Control in Work Zones, for bridge inspection work along the New Jersey Turnpike
and Garden State Parkway. The Consultant shall also provide traffic control on local and state roads in
accordance with the governing agency’s requirements. The Consultant shall not rely exclusively on State
Police-assisted slowdowns, and instead shall assume that availability for slowdowns will be limited.
Under the Approach to the Project Section of the Expression of Interest, the Consultant shall include
an estimate for the duration and quantity of shoulder and lane closings for this OPS. No shoulder or
lane closings on the New Jersey Turnpike will be approved until the Consultant, its subconsultants, and its
subcontractors view the Authority's Traffic Safety Training video on lane closing procedures. Reimbursement
for furnishing traffic control devices and shoulder/lane closings will be made as a direct expense.

A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed
by the consultant or vendor as part of bridge inspection projects. A TCC will not be required for shoulder
closings installed by the consultant or vendor. Refer to Standard Specifications 801.03(A)(6) for TCC
requirements and certification which shall apply to design and bridge inspection assignments involving lane
and half ramp closings.

F. For bridge inspection work over active railroad lines (NJ Transit, Amtrak, Conrail, CSX, Norfolk Southern,
Shared Assets, etc.) the Consultant shall have their Team Leaders and Inspectors complete safety training
as required by the respective outside agency. The Consultant shall obtain railroad permits, and flagging
services necessary to access and perform inspections. For purposes of estimating the costs for permits,
flagging, and inspection services, the Consultant shall assume a value of $10,000 for Group 1 and $30,000
for Group 3, unless upon review of all requirements it is expected to exceed these values. The estimated
expense shall be listed separately in the Fee Proposal.
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G. Lane closings and daily shoulder closings necessary for the inspection work shall be provided and maintained
by the Consultant, and shall conform to applicable Standard Drawings. Lane and shoulder closings may not
be possible at all times due to conflicts with ongoing higher priority construction or maintenance work in certain
areas. The Consultant shall utilize all available Maintenance and Contractor installed closings, where
possible. This will require close coordination and contact with the Authority's Operations Department. Lane
and shoulder closing requests, as well as slowdown requests, shall be submitted via the web based
application to the Authority (instructions will be provided to the consultants at the kick-off meeting) one week
in advance of the desired closings (by Monday, 12:00 PM), and shall conform to the Authority’s Lane and
Shoulder Closure Tables in the Manual for Traffic Control in Work Zones.

H. Short duration shoulder closings necessary for the inspection work shall be provided and maintained by the
Consultant. Short duration shoulder closings shall be installed for a maximum duration of 60 minutes
within a two-hour window, and are restricted to cursory top of deck surveys and underdeck and pier
top inspections requiring a TMA. Short duration shoulder closings shall conform to Standard Drawing No.
TP-7.

I. All inspection work shall be performed behind guide rail or other existing roadside barriers, where feasible.
Where work must be conducted in a closed lane or shoulder, a truck mounted attenuator (TMA) shall
be provided and placed preceding the work area in accordance with the current AASHTO Roadside
Design Guide. For moving inspection operations which do not require the setup of equipment
(ladders, snoopers, etc.), TMAs will also be required. The truck shall be in excellent operating condition
and have a minimum gross weight of 10 tons. The truck mounted attenuator shall be the Alphal0O0K as
manufactured by Energy Absorption System, Inc., and distributed by Transpo Industries, Inc., or an approved
NCHRP 350, Test Level 3 compliant equal. The truck shall also be equipped with two large conspicuous
overhead flashing lights. If supplied with an arrow board, only the "CAUTION" bar shall be illuminated. The
top of the arrow board must be 13 feet 6 inches from the ground for either standalone arrow boards or TMA
attached arrow boards. TMAs shall be provided by the Consultant. A separate line item shall be provided in
the Fee Proposal for the cost associated with furnishing the TMAs for the project and for fueling of the TMAs.
For moving inspection operations, the TMA must be fitted with a “Shoulder Closed” sign that will not be
obstructed or obstruct any oscillating lights or the arrow board panel. The Consultant will be required to
provide a letter from the proposed rental company, which states that the TMAs supplied meet or exceed
NCHRP 350, Test Level 3 compliance. In addition, the Consultant will be required to take photos of the TMA,
specifically for review of the placement of the TMA mounted “Shoulder Closed” sign.

J. The Consultant shall furnish specialized equipment as needed to perform bridge inspections. Reimbursement
for special inspection equipment will be made as a direct expense.

K. Reimbursement for any additional cost incurred by the Consultant due to circumstances beyond the control
of the Consultant, such as down time for bad weather, shall be approved by the Authority’s Liaison Engineer.
The Authority’s Liaison Engineer will have sole discretion in determining if circumstances, and therefore
compensation for additional work and expenses, are beyond the control of the Consultant.

L. The Consultant shall retain legal responsibility for all inspection work, which shall in general follow the latest
standards including all the applicable codes and regulations governing the inspection and practices of the
Authority.

M. Unanticipated Work

The Consultant shall provide in the EOI and Fee Proposal an additional 750 hours for each OPS for
unforeseen emergency inspection, load rating, repair design services and/or extra work as directed by the
Authority (Unanticipated Hours). In addition, $20,000.00 in direct expenses for each OPS for this task
(Unanticipated Direct Expense) shall be included as a separate line item in the Fee Proposal. 150 hours of
the 750 hours shall be set aside specifically for load rating updates (not new load ratings) based on as-
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inspected conditions, primarily due to section loss. Section loss tables shall be created for bridges that exhibit
substantial section loss as specified in the Authority’s Section Loss Workbook (current version). As the
biennial inspections are completed, the Consultant shall utilize the section loss table to assess the as-
inspected conditions (if any) and submit a list of recommended bridges to be updated for Authority review and
approval. The updates shall be made using existing load rating files, by key personnel meeting the
requirements of the NJTA LRFR Load Rating Manual.

For routine bridges, initial LRFR load ratings or LRFR load rating updates shall utilize the most current version
of AASHTOWare’s Bridge Rating (BrR) software which has been approved for use in Appendix Al of the
Authority’s current Load Rating Manual. For complex bridges that cannot be modeled in BrR, LRFR load
ratings shall utilize other appropriate software specified in the NJTA LRFR Load Rating Manual. The load
ratings shall also include Emergency Vehicles EV2 and EV3, as needed and in accordance with the NJTA
LRFR Load Rating Manual.

Proposers are advised that since 2015, the costs associated with obtaining BrR and any other LRFR load
rating software licenses will no longer be reimbursed by the Authority as a direct expense. Proposers are
further advised that the Authority currently licenses the BrR Unlimited Option as a Member Agency, which
allows consultants to obtain single copies of BrR at the current Special Consultant / Agency Option license
fee of $5,500 per workstation for use performing load ratings of the Authority’s bridges.

The Authority’s Liaison Engineer may require additional information with regard to a reported deficiency by
the Consultant, the Authority’s Maintenance Department and/or another party. The required information may
consist of a survey or sketch with photographs and recommendations for corrective action. Depending on the
deficiency, the Consultant may be required to provide design services. The design services may consist of
preparing calculations, providing details and specifications, and developing cost estimates.

Explicit written authorization must be received from the Authority’s Liaison Engineer in order to charge time
to this task, prior to commencement of the work. The Consultant will be requested to provide an estimate of
hours and cost, in writing, related to each special assignment under consideration for prior approval.

N. Allteam leaders shall notify the Authority and BIPTM of their location via email on a daily basis. Email template
shall be provided to each consultant and subconsultant at the kick-off meeting.

V. SPECIFIC PROJECT SERVICES

Bridge Inspection Scope

A. The services to be furnished by the Consultant shall include, but not necessarily be limited to, the
following items of work:

The Garden State Parkway Bridge Inspection Program consists of the inspection of 525 routine
bridges and 11 major bridges along the entire length of the roadway. The 525 routine bridges are
divided into four (4) Groups, two in the southern region (Groups 1 and 2) and two in the northern
region (Groups 3 and 4). Bridges in Groups 1 and 3 will be inspected in every odd year. Bridgesin
Groups 2 and 4 will be inspected in every even year. Groups 1, 2, 3 and 4 contain 139, 125, 139,
and 122 bridges, respectively. Only Groups 1 and 3 are scheduled for inspection in OPS Nos.
P3796 and P3797. However, the Consultant may be required to perform cursory inspections of
bridges in Parkway Groups 2 and 4 with open Category A reports. The estimated hours for these
cursory inspections shall be included in the Unanticipated Work hours.
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For each bridge listed in SECTION XVIII and XIX, the Consultant shall perform a routine
biennial inspection on or prior to the previous inspection date. NBIS allows for inspections
up to two months prior to the previous inspection date; NJTA approval is required for
inspections more than 7 days prior to the anniversary date.

Bridge Nos. 31.6N, 31.6S, 32.0N, 32.0S, 33.5N, 33.6S, 34.5N and 34.5S in Group 1 are
undergoing replacement via staged construction. Cursory inspection of the original
structures will be required with updated findings entered into InspectTech. No reports will
be required to be submitted for these inspections. In addition, any portions of the new
structures opened to traffic during the course of OPS No. P3796 will require initial NBIS
inspection and NBI and Element Inspection data collection and entry. Inspection for these
structures shall be scheduled around the construction schedule as deemed appropriate
(Est. March 2022). Until construction is deemed complete, no inspection reports will be
required for these bridges. The estimated hours for these inspections shall be included in
the Unanticipated Work hours.

For Bridge No. 146.7R in Group 3, a first cycle inspection of the portion of the structure
open to traffic (south side) has been performed in accordance with NBIS, and the NBE
and NBI data has been collected and entered into InspectTech. Inspection of the
completed structure including measurements for clearance and preparation of the report
will be required as part of OPS No. P3797. Estimated date for completion of construction
is January 2021. It is requested that the awarded Consultant coordinate with the BIPTM
and the supervising engineering firm to perform the inspection after substantial completion
of work and prior to its opening to traffic.

Consultants who have been awarded the similar group of routine bridges for the last cycle
inspection shall include a list of proposed team leaders assigned to each of the bridges.
This will promote having a different set of eyes to look at the same bridges for two cycles in
arow.

For Bridge Nos.9.2, 92.7, and 92.7A in Group 1 and Bridge Nos. 128.0A, 128.8A, 131.8,
140.5, 141.3, 142.9, 142.9A, 143.0, 143.0A, 145.3, 145.7, 146.9, 147.0E, 147.2 and 147.3
in Group 3, the Consultant shall perform an inspection of Fracture Critical Members (FCM).

The inspection of FCMs shall be in accordance with the below, and shall be performed at
the time of the routine biennial inspections. The FCM inspections are in addition to the
requirements of the routine biennial inspections (not in place of).

FCM inspections include but are not limited to bridges with box girders, plate girders, two
or three-girder girder systems, or other non-redundant structural members. The FCM
inspection requires full hands-on inspection of all surfaces and weldments of the box girders
(interior and exterior) and plate girders in the tension zones, including their major bearings
and critical uplift anchor bolt assemblies. Also included are bearing, joint, and structural
steel conditions for span ends supported by the box girders or framed integral therewith.
For welded construction, tension and stress reversal zones shall be examined for presence
of tack welds; welded erection aids; groove weld backup bars; plug welded holes; and other
weld details. Special attention shall be paid to any AASHTO Fatigue Category D, E, or E’
weld details. Pin and hanger or hinge pin conditions, clearances, and positions shall also
be documented. Paint shall be removed from areas if applicable (inside and outside the
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box) of suspected cracks to perform non-destructive testing if deemed necessary. The
areas where paint has been removed and cleaned shall be spray coated by the inspector
with a rust inhibitor. The locations and number of such details shall be identified, delineated
and documented by the Consultant. Prior to any non-destructive testing, a recommended
list of locations shall be submitted to the Authority’s Liaison Engineer for approval. The
estimated expense for non-destructive testing shall be listed separately in the Fee Proposal.

The team leader for FCM inspection shall have taken the NHI FCM inspection course
(FHWA-NHI-130078) within the last 5 years.

Confined Space Entry Requirements:

a.  The Team Leader and Inspector shall attend a training course for confined space
inspections, and submit evidence of training certification to the Authority. Firms such
as Leading Edge Safety and Health, LLC, (732) 223-7800, offer training course on
safety of confined space entry.

b. During the FCM inspection of the interior of the box girder, interior air shall be
monitored from the outside by a person certified for first aid from a firm certified for
the interior air monitoring.

C. A second inspector shall be at the entry opening with a two-way radio to stay in
contact with the entrants inside the confined space.

The Consultant shall review and adhere to the Authority’s Category A Repair Procedures,
for the reporting of potential Category A deficiencies.

For bridges over waterways, the Consultant shall probe and check for possible scour and
footing undermining conditions along the face of each abutment and pier. The Consultant
shall also take soundings at ten (10) foot intervals along both fascias and along the
longitudinal centerline of the bridge. Provide a streambed cross-section showing the
streambed below both fascias and the longitudinal centerline of the bridge for structures
carrying more than 4 lanes/shoulders. Water level, at the time of inspection, shall be shown
on the cross-section relative to a reusable known reference elevation. Baseline streambed
profiles shall be shown on the drawings to assess long term movement. If tidal flow is
present, both mean high and low water level shall be shown. The consultant shall provide
Sounding sketches using the template provided by NJTA; the sounding sketches are to be
an update of the soundings from the last underwater inspection report. For bridges that
require underwater inspections, a Diver may be used to perform the off-cycle
soundings/fathometric surveys.

For Bridge Nos. 31.0R and 71.1IN in Group 1; and Bridge No. 135.6 in Group 3, the
Consultant shall perform an underwater inspection of those portions of the substructure that
are below mean low water. This inspection shall be a hands-on inspection performed by a
qualified dive team. A Professional Engineer, licensed in the State of New Jersey, shall be
present when the underwater inspection is performed. A diving report containing
observations of noted conditions shall be submitted. The inspection shall be a Type 2
classification in accordance with NJDOT's Underwater Inspection Evaluation of New Jersey
Bridges Guideline Manual, June 1994, and all associated revisions. The underwater
inspections are in addition to the requirements of the routine biennial inspections (not in
place of) and shall be performed at the time of the initial routine bridge inspection.

The minimum size of a dive team shall be three (3) as follows:
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|. Commercial Scuba Air Diving

a. Designate Person-in-Charge (DPIC)
b. Standby Diver
C. Diver (line tended)

[l. Commercial Surface — Supplied Air Diving

a. DPIC
b. Diver
C. Tender

The requirements for diver and dive team training are as follows:

The diver shall have successfully completed NHI Course No. 130091 — Underwater Bridge
Inspection within the last 5 years. The diver/diver team’s NHI certificate shall be submitted
with the EOI. The diver shall be commercially trained at an Association of Commercial
Diving Educators (ACDE) accredited school complying with the requirements of
ANSI/ACDE-01-1993, “Commercial Diver Training — Minimum Standard”. A military diving
school meeting the same standards is also acceptable training.

In lieu of meeting the requirements of above, a diver may be trained through either field
experience or a combination of formal diving training and field experience. The OSHA diving
standard (29-CFR 1910.410) specifies that all dive team members (i.e., divers and support
employees involved in diving operations including the DPIC) must have experience or
training in the use of tools, equipment, systems, techniques, diving operations and
emergency procedures which pertain to their assigned tasks and diving modes (i.e., scuba
diving on air, surface supplied diving on air or mixed gas diving). Additionally, dive team
members who are exposed to hyperbaric conditions (e.g., diver) or control the exposure of
others to hyperbaric conditions (e.g., DPIC or decompression chamber operator) must be
trained in diving related physics or physiology. The level of training required by the standard
depends upon the particular experience or function an employee fulfills on a dive team,
the specific underwater operational tasks being performed and the diving mode to which
the employee is assigned.

Records of all diver or dive team training shall be maintained by the diving company and
shall be available for inspection.

All dive team members shall be trained in cardiopulmonary resuscitation and standard first
aid (American Red Cross Standard).

For each bridge listed in the Courtesy Bridges Tables in Section XVIII and XIX, the
Consultant shall perform a cursory inspection for potential Category A conditions, and notify
the Authority’s Liaison Engineer of such.

For Bridge Nos. 142.9 and MP 142.9A in Group 3, stenciling of the bridge barrier parapets
will be required due to the bridge length and number of spans. When stenciling bridge
barrier parapets, there are certain procedures which should be followed to ensure that the
stenciling conforms to previous formats. The following equipment is needed for stenciling:

o  Yellow Lumber Marking Crayon (i.e. “Keel")
e  Tape Measure
e Stiff Wire Brush
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e  Soft Fiber (Polymer) Brush

e  RAE Pavement Stencil Set, A thru Z, 0 thru 9, Punctuation, 8", Polyethylene (Mft.
Model No. STL-116-8088, Grainger Item No. 18E712), or Equivalent

e  Enamel-Based Flat Black Spray Paint (Krylon® Pro Professional All Surface Enamel,

or equivalent)

Disposable Gloves

Dust Mask

Safety Glasses

PPE (per NJTA requirements)

The stenciling along the NJ barrier is located over the abutments and piers (at a joint or where no
joint is present) and labels that appropriate abutment or pier number onto the parapet. The stencil
should be placed on an area in the upper left-hand corner of the parapet / barrier parapet to the right
of the associated deck joint or open joint If this area is spalled / damaged, the abutment/pier number
shall be painted on the opposite side of the joint or in the nearest location immediately adjacent to
the damaged area (either side). The top of the number shall be positioned 3" to 4" down from the
top of the parapet / barrier parapet and the left edge of the number shall be positioned 4" to the right
of the associated deck joint, or open joint (at continuous spans where no deck joint is present), but
then this location should be followed throughout the structure to be consistent. The stencil set to be
utilized shall be “Pavement Stencil, A Thru Z, 0 Thru 9, Punctuation, 8", Polyethylene” as
manufactured by RAE (Model No. STL-108-8088), or equivalent. Occasionally, a joint plate, lighting
standard mount or cabinet (interference) may require the stenciling to be on the opposite side of
joint. Stenciling shall be applied in accordance with the NJTA Parapet Stenciling Procedures
(current version).

Development of an Individual Inspection Report using Bentley Software “AssetWise Asset Reliability
Inspections” (aka InspectTech)

The Consultant shall provide a list of users that will require access to InspectTech software to the
Authority at the kick off meeting. This includes all users that require email notifications regarding
procedures and clarifications. All users are required to submit all questions and issues related to
InspectTech via email to NJTABridgesHelp@nijta.com. All latest directives and clarifications are
available via http://lwww.njta.com/doing-business/njta-bridge-inspect-program under InspectTech
Notes.

The Consultant will be responsible for becoming proficient with InspectTech, including updates. The
NJTA will provide training and assistance to all bridge inspection consultants. The Consultant shall
include the costs associated with a full day training session for key staff and any other effort
associated with using InspectTech in their Fee Proposal.

Inspection Scope

The inspections require full observation of each structure from the ground, supplemented where
necessary by boat work or snooper platform for long, over water or high structures not adequately
observed from available vantage points. In addition, a visual close up inspection of pier top areas
via ladder, bucket truck, snooper, or boat access is required. This shall entail the inspection of all
bearings (including cantilevered piggyback arrangements), underdeck joint assemblies, pier top and
abutment bridge seat areas and bearing pads.
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With the exception of first cycle inspections, the consultant shall use the latest bearing matrix
coded with defects (uploaded to the 2019 report as “File” file type) during the current
inspection. This file will be used to collect current defects and then uploaded as a working
file for use in future inspections.

Consultants shall conduct nocturnal inspections of bridges spanning navigable waterways with span
or fender mounted navigation lighting. This will be required as part of the NBIS inspections as well
as the off-cycle inspections. When part of the NBIS biennial inspection, a sketch (plan) of the location
of the lighting and its condition (functional/non-functional) shall be included in the report. For off-
cycle inspections, the sketch shall be uploaded to InspectTech. Category A2 reports shall be
created/updated as necessary for both current cycle and off-cycle inspections.

Estimates are made of visible surface spalls and underdeck checkerboard cracking areas (in square
feet) and their above/below deck relationship for the purpose of monitoring deck conditions based
on visible inspection only. These deck areas are noted on a lane/span basis. Other deficiencies are
noted with approximate measurements for the sole purpose of establishing degree of
magnitude/importance. Bearings are observed at documented air and steel temperatures for
position and function. Individual bearing measurements are not taken as part of this inspection;
rather only those measurements deemed appropriate at abnormal or deficient bearings.

For first cycle bridge inspection (Bridge No. 146.7R), the Consultant needs to provide measurements
and photos for the structure crossing the mainline roadways. Photos should be framed by both
substructure units. Annotate photos (using photo software or MS Word) to include roadway names,
structure milepost and name, date photo taken, and minimum vertical clearances at each shoulder
and lane line citing near or far fascia (NF/FF). The consultant shall provide clearance sketches using
the template provided by NJTA and should clearly denote SIA Items DJ, 10, 53, 54B, 55B and 56 as
well as any vertical underclearance postings present.

For second cycle inspections and later, elevation photos are already available through InspectTech.
The Consultant shall update the clearances as follows:

Structures over the Mainline and Ramps — Underclearance measurements obtained by Lidar shall
be provided by the Technical Manager if available. The Consultant shall update the clearance
photographs and the SI&A data as necessary. The Consultant shall notify the Technical Manager if
Lidar data is missing.

GSP Mainline over Roads, Railroads, etc. — The Consultant shall field verify the elevations and
update the clearance photographs, and the SI&A data as necessary. The consultant shall provide
clearance sketches using the template provided by NJTA and should clearly denote SIA Items DJ,
10, 53, 54B, 55B and 56 as well as any vertical underclearance postings present.

All bridge appurtenances are included as part of the inspection, including but not limited to:
bridge/fascia mounted sign structures or noise barriers, right-of-way fencing, substructure protection,
guide rail/barriers, utilities and supports attached to the structure, approaches and approach
protection features within 50 feet of the bridge abutments.

Category A Deficiencies - The Consultant shall notify the Authority’s Liaison Engineer and the
Technical Manager whenever a new Category A deficiency is detected, via an email with photos.
Upon confirmation of the new Category A deficiency, the Consultant shall create and submit the
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Category A notification through InspectTech. This includes new Category A deficiencies which are
removed during the inspection. For previously reported Category A deficiencies to be monitored
under this assignment, if the condition has worsened or if new defects of similar type have been
found, the Consultant shall create a new Category A Report. However, if the condition has not
worsened and no additional defects of that type have been found, the Consultant shall update the
existing report description with the date of their inspection, firm name, and a note stating, “the
condition remains unchanged.” The Consultant shall attach supporting photos/sketches to the
report. The procedure to issue or update Category A report is available on the Authority's website
at https://www.njta.com/inspecttech/bridge-inspection-program-notifications under No. 2019-2.0
Category A Procedure Changes.

Courtesy Structures - Certain structures owned by other agencies that intersect the New Jersey
Turnpike and Garden State Parkway are included in the biennial inspections, for the safety and
convenience of the Authority and its patrons. For those structures spanning the Turnpike and
Parkway roadways which are owned by other agencies, a courtesy inspection limited in scope to
underdeck, fascia, substructure and utility items is undertaken to locate potential Category A
deficiencies. The courtesy inspection. Follow the Category A Deficiencies procedures stated in the
above paragraph for reporting and filing of the condition. A visual close-up inspection of pier top
areas via ladder, special equipment or boat access is not required for these courtesy structures.
Element Level Inspection data and SI&A condition updates will not be necessary; however, the
Consultant will be required to update SI&A Item 90 (Inspection Date), and verify ltems AE (Alternate
Agency) and AF (Alternate Structure Number) for each courtesy structure in this assignment (see
Part E).

Bridge Inspection Reports

1. Report Format

The Consultant shall submit a draft report for each bridge to the Technical Manager. An initial
group of five (5) format reports will be pre-selected for review based on the Consultant’s submitted
inspection schedule and shall cover all different types of bridges in each Group. In addition to
the format reports, 25% of the draft reports from each Group (35 bridges for Group 1 and 35
bridges for Group 3) will be reviewed by the Technical Manager. The comments from the
reviewed draft reports shall be incorporated to all reports as applicable, including the remaining
75% not reviewed.

Starting in 2017, the Authority began using a new bridge inspection report format, the format for
the report has been subsequently updated each year. A sample report and sample input forms
have been posted to the Authority’s Secure File sharing site along with other project reference
and materials. The majority of the document pages shall be generated in InspectTech through
the standard forms and report sections. Other pages (Load Rating Summary Sheet, Section Loss
Documentation, Clearance, Soundings, FCM Location Plan, Underwater Inspection Report) shall
be generated outside the program or pulled from previous cycles and inserted as additional
sections.

Category A reports for Type AL, A2, A3, Inadequate Clearance, Guide Rail and Utility shall be
included.

a) Report Sections
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The report shall have the following sections. All are generated in IT unless otherwise noted*:

Cover

Table of Contents

Contract History

Load Rating Summary Sheets*

Section Loss Workbook (SLW) Tables*
General Information/Inspection Information
Conclusions

Approach/Roadway (Sheets 1 through 4)
Deck 1 (General 1)

Deck 1 (General 2)

Deck 2 (Joints)

Deck 3 (Top of Deck)

Deck 4 (Underdeck)

Superstructure 1 (General 1)
Superstructure 1 (General 2)

FCM Member Summary*

Superstructure 2 (Superstructure)
Section Loss Sheet*

Bearing Matrix (Inventory Information Only)
Superstructure 3 (Bearings)

Substructure 1 (General)

Substructure 2 (Abutment and Piers)
Underwater Inspection Report/Sounding Survey
Waterway/Channel

Fender/Navigation Lighting

Navigation Lighting Status Sketch*
Bridge Security Features

Photographs

Underclearance Sketches*

Bridge Element Inspection Forms
Structure Inventory and Appraisal Forms
Category A Reports

Field notes are organized into checkbox groupings taken from the former bullet forms. For
each grouping, there are up to six different defects. Each defect is classifiable as N/A,
Category A, or B/C (Contract). Fields include notes, contract repair quantities and photo
references for recommended repairs. Repeatable information such as spans and joints are
collected in repeater groups which are limited to 200 rows.

Report Section Descriptions

A description of the information per report section is listed below:

Contract History — Type, Contract Number, Description of Work, Year. The Consultants will
need to review card files, and existing available contract information to collect data for all
contract work competed from construction to the most recent repair contract. This
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information will be entered into the Inventory Information form in InspectTech. Information
will be obtained by the consultant through review of the contract information included in the
prior individual reports through 2007 and review of As-Built plans after 2007. Hours should
be included in the fee proposal for this task.)

Load Rating Summary Sheets — For any new structures or structures with rating updates
based on changes to the structure or condition, the InspectTech form shall be used to
generate this report section and shall include Emergency Vehicle Ratings. There is also an
InspectTech form available for LFR ratings. For all other structures the existing/current PDF
shall be included. Refer to the Load Rating Manual.

Section Loss Workbook Tables -This file shall be utilized to document primary
structural steel member section loss and determine if associated LRFR load rating
updates are required and will generate this report section. Refer to the New Jersey
Turnpike Authority Section Loss Workbook (current version).

General _Information/Inspection _Information — Bridge Date (NBI and other fields),
Superstructure, Substructure and Inspection Information including Team Leader, Assistant
Team Leader, Inspector(s), equipment, MPT, temperature.

Conclusions -  Overall  Condition,  Upgrade/Downgrade, Load  Rating,
Scheduled/Ongoing/Completed Work, FCM (type and condition), Type 2 Underwater
Inspection Statements. Description of Deck, Approaches, Superstructure, Substructure,
Waterway, Safety Features, Other and Category E to supplement NBI ratings.

Approach/Roadway 1 — Roadway, Guide Rail, Embankment.

Approach/Roadway 2 — Sidewalk/Safetywalk/Curb, Barrier, Other, Noise Barriers.

Approach/Roadway 3 - Median, Parapet Protective Fencing, Drainage Inlets, Lighting
Standards and Junction Boxes.

Approach/Roadway 4 - Safety Features.

Deck 1 (General 1) — Median, Sidewalk/Safetywalk/Curb, Bridge Rail, Parapet Protective
Fencing, Drainage Inlets.

Deck 1 (General 2) — Noise Barriers, Lighting Standards and Junction boxes.

Deck 2 (Joints) — Repeater Group for Deck Joints per substructure unit.

Deck 3 (Top of Deck) — Rideability, Overlay Type, Overlay Appraisal, Repeater Group for
Top of Deck Defects per Span.

Deck 4 (Underdeck) — Deck Type, Percent SIP, Repeater Group for Underdeck/Fascia
Defects per Span.

Superstructure 1 (General 1) - Coating Condition, Drainage, Utility Lines/Support,
Catwalks/Ladders/Hatches, Structural Connections (Read Only).
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Superstructure 1 (General 2) — Underbridge Lighting, Bridge Mounted Sign Structures.

FCM Member Summary - Includes an FCM In-Depth Inspection Plan, Location Plan, Box
Girder Inventory Forms, and Detail Plates. The Inspection Plan includes a description of the
bridge and fracture critical members, inspection methods, and special inspection needs. The
Location Plan is a framing plan highlighting the FCM members. The FCM location plan shall
clearly identify all FCMs on each individual bridge. The Box Girder Inventory Forms are
repeater field groups for each box girder and include data related to the box girder type, size,
anchor bolts, bearings, connections, stiffeners and weldments. All notes regarding
inspection findings shall be included on the Superstructure 2 (Superstructure) Form. Detall
Plates include diagrams depicting the plan and elevation views and the cross section of the
FCM members.

Superstructure 2 (Superstructure) — Repeater Group for Span to include all notes for FCM
member inspection when considered superstructure element.

Bearing Matrix (Inventory Information Only) — The bearing deficiency matrix is included for
inventory information only.

Superstructure 3 (Bearing) — Repeater Group for Bearing Lines.

Substructure 1 (General) — Abutment Slope, Substructure Protection Features, Right of Way
Security, Drainage (Read Only).

Substructure 2 (Abutments and Piers) — Repeater group for Abutment/Wingwalls and Piers.
To include all notes for FCM member inspection when considered substructure
element.

For Bridge Culverts only — The section for Culvert/Frame/Arch/Slab will replace the standard
superstructure and substructure forms — Roof Slab/Intrados of Arch or Frame, Floor Slab,
Sidewall/Abutment/Skewback, Centerwall, Wingwall/Headwall/Spandrell Wall.

Underwater Inspection Report / Soundings Survey — For Structures crossing waterways
where a Type 2 Underwater Inspection is performed during the NBIS inspection a PDF of
the report in its entirety will be uploaded and added as a report section. For all other cases
Soundings Surveys will be provided as described above.

Waterway/Channel — Countermeasures and Waterway/Channel.

Fender/Navigation Lighting — Fender System, Navigation Lighting: Span Mounted,
Navigation Lighting: Fender Mounted.

Navigation Lighting Status Sketch — plan view of the fender and span lighting documenting
the findings from the nocturnal navigation lighting survey.

Bridge Security Features — Security Fencing, Box Girder Access, Major Bridge Security
Features.
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Photographs

GENERAL: Elevation (2), Approach (2), Top of Deck, Superstructure (Each Type),
Waterway (2), FCM members.

CATEGORY A: Defect Photos associated with Category A Reports (A1, A2, A3, Guide Rall,
Inadequate Clearance).

DEFECT: Approach, Deck, Superstructure, Bearings, Substructure, Misc. (Utilities) in order
of the field notes. Category D repairs are no longer be recommended in the reports, however,
the corresponding defect photos should be included in the Photographs Section of the
reports, and uploaded to the Pics/Files page as described below.

WORK DONE: Work done photos shall be included within the defect photos.
EQUIPMENT AND MPT: Special equipment or MPT in use during the inspection.

Photographs are required to be referenced in the field notes for all defects with Category A,
or BIC repairs recommended; typical/worst photos shall be included in the report with
reference to other similar locations in the description.

Deficiency quantities (e.g. 20 SF of concrete is hollow sounding) and location shall be
included in the caption. The photo date shall be recorded upon upload and reflect the actual
date the photograph was taken.

Although not all photos will be included in the Report, the Consultant shall take photos of
every repairable (A, B/C or D) defect and upload onto the InspectTech database. Photos
not included in the Inspection Report will also be useful for scoping of bridge repair contracts
and the description shall contain the element and defect shown at a minimum.

Utility Photos are required for all utilities on a bridge. Photographs shall be clear enough to
identify utility lines, casing, and supports, and be at a distance that shows the relative location
of the utilities on the structure. Captions shall include direction and orientation of the photo
stating location and type of lines. Separate photo is not necessary if above criteria are met
in an existing photo. If utility is not captured within existing general, work done or defect
photos, include a separate photograph at the end.

Note that photo references are not linkable to fields. Photo number references should
therefore be manually entered after the photographs are numbered.

Deficiencies noted in reports shall be cross referenced to photos taken which depict that
deficiency.

When improvements are underway at a structure, the Consultant shall provide photos of the
areas under construction. This will require early familiarization with the Authority’s planned
bridge repair contracts for 2020 and 2021.

The digital camera to be used shall have a minimum resolution of four (4) mega pixels.
SI&A

FHWA SI&A forms are scheduled to be updated for all Garden State Parkway bridges in
Groups 1 and 3. All SI&A data required by the Authority as described below will be submitted
to NJDOT. Itis noted that except for first cycle bridges, InspectTech is populated with SI&A
data from the 2019 bridge inspection cycle. The consultant shall update the SI&A data, and
run the error check and Sufficiency Rating calculation utilizing InspectTech software.
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Consultants should pay particular attention to fields highlighted RED which indicate
that the input does not follow the defined format, causing the data transfer to fail for
that asset. The Authority will transmit SI&A data directly to NJDOT’s ComblIS system
within the InspectTech system.

The tasks involved in updating the forms include:

a.  Addressing Federal Coding Items 1 to 116 (inclusive).

Code Item 100 (STRAHNET Route) in accordance with FHWA memo dated
February 9, 2001. Item 6B shall no longer be coded as per FHWA errata
sheet.

Code Items 11, 12 and 13 using NJDOT Straight Line Diagrams and Appraisal
of New Jersey Bridges.

Code Items 10, 47 and 54 for all sheets (Sheet 2 or A through 2).
Code Item 21 as State Toll Agency (31).
The Authority will update all state and federal load rating fields. Consultant

shall verify that the ratings on the Load Rating Summary sheet match the SIA
data and will notify the Authority if they do not match.

b.  Completion of State Coding Items as follows:

Requirements for Sheet 1

Item No.

2253

—TXxXommimo

WIS > > > > >

P

Name

Degree latitude

Degree longitude

Town

Route

Structure Name

Owner

Owner 2

Alt. Structure #

Rail Type

Abutment

Pier

Depth of Fill

Widened Struct. - 1st Widened Design
Widened Struct. - 1st Widened Mat.
Widened Struct. - 2nd Widened Design
Widened Struct. - 2nd Widened Mat.
Approach Roadway Condition
USRA Code

Rail Milepost

Load Ratings: HS Tons

Load Ratings: Military: RF
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B) Load Ratings: HS Tons

F) Load Ratings: Military: RF
G) Load Type- Load/Tons

) Cycle Number

J) Inspection Type

M Consultant

0
~ =

Federal Report
Route Milepost
Load Ratings — H
Load Ratings - 3
Load Ratings - 3S2
Load Ratings - 3-3
Load Ratings - H
Load Ratings - 3
Load Ratings - 3S2
Load Ratings - 3-3

0000 TTITTTOOOOOOO
NnO<

muo2cdeos

All the State load rating fields indicated in italic above will be coded by NJTA. The Consultant
shall verify the data.

Requirements for Sheet 2 or A through Z

Item No. Name
DJ Minimum Vertical Underclearance Including Shoulders
SRI State Route Identification including Ramp Identifiers

The Consultant shall notify the Authority of coding downgrades from above a four (4) or
upgrades from less than or equal to a four (4) for Federal Codes 58, 59 and 60.

Bridge Element Level Inspection

In accordance with 23 CFR 650 Subpart C, the Authority will collect element level data for
all of its NBIS bridges since the 2015 Bridge Inspection Program. Bentley has developed
the Element Level Inspection Data Input module within the Bridgelnspect software for the
Authority. Bridge Element Level inspection data will also be transmitted directly to
NJDOT’s COMBIS system within the InspectTech system.

The Consultant shall perform the element level inspection concurrently with the routine
NBIS inspection for each bridge within the scope of this assignment. The Consultant shall
refer to the AASHTO Manual for Bridge Element Inspection and NJDOT Bridge Element
Inspection Manual for element descriptions, quantity calculations, and condition state
definitions.

The Consultant shall cross check inputs for condition states and quantities for a particular
element with its corresponding input in the bridge inspection forms and SI&A item condition
ratings to ensure consistent inputs.
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2. Fracture Critical Member (FCM) Inspection Report

Since 2019, the Consultant no longer prepares a separate FCM inspection report for each
bridge designated for an FCM inspection. The photos and inspection findings are now
included in the standard report sections.

3. Format Report Submission

The Bridge Inspection Program Technical Manager will select the first five bridges to serve as
format reports and will provide the list to the Consultant at the kick off meeting

4. Draft Report Submission

The Consultant shall bundle draft report submission in groups of approximately 20. The
submission groups shall be included in the consultant’s first Submission Schedule for the
Authority’s approval. Draft reports shall be submitted in electronic format (pdf). The Bridge
Inspection Program Technical Manager will establish FTP sites to upload the reports. The
Authority will review a representative number of reports per group and will return red-lined
comments to the Consultant. The consultant shall address all comments into all of the final reports
including those that were not marked up.

Electronic Deliverables for Final Reports

Hard copies of reports are not required to be submitted. Bridge inspection report files shall be
provided as PDF files on CDs, DVD, flash drive or other acceptable media. Each of the reports shall
be named (GSP or TPK) BridgelnspectionReport_Structure Number.file extension. Examples
include “GSP_ BridgelnspectionReport _28.0S.pdf’, and “TPK_  BridgelnspectionReport
_W106.26AR.pdf". All reports shall be placed together in one folder or subfolder set up specifically
for bridge inspection reports only. Working files for Underwater Inspection Reports, Section Loss
Sheets, etc. shall also be included under a separate folder titled “Working Files”.

Authority Deficiency Category Definitions

To identify the severity of the deficiencies and prioritize the necessary repairs to help in
planning for future Maintenance Force and Contract improvements, the deficiencies and
conditions noted in the bridge and ancillary structure inspection reports shall be identified
within one of the following Authority stipulated repair categories:

CATEGORY A

Deficiencies that require prioritized attention with prompt notification given to the Authority. For such
findings, a Category A report is prepared and issued with one of the below subcategories based on
urgency and criticality.

Al (Emergency)

Critical findings in the bridge deck, superstructure or substructure which, if not repaired immediately,
may require closing the bridge, or a portion thereof, and could lead to a total collapse of the structure;
or, a defect found at any ancillary structural asset determined as an immediate safety hazard to the
traveling public.
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A2 (Priority)

Major defects noted which are recommended for necessary repair in the near future as they pose a
potential safety concern to the travelling public, or could lead to significant load restriction or partial
collapse of the structure.

A3 (Non-Structural)

Issues noted which are recommended for repair before or within the next regularly scheduled
contract as they pose a potential safety concern to the travelling public.

Guide Rail

Damage or significant corrosion noted to guide rail elements including attachments to bridges, rail
and posts at approach roadway or substructure protection runs, and end terminals at Turnpike and
Parkway structures, which require repair in the near future are reported by the issuance of a Guide
Rail Type Category A Report.

Utility
Damage or significant corrosion noted to Authority and outside agency utility supports,

pipes/conduits and connections at Turnpike and Parkway structures, which require repair in the near
future are reported by the issuance of a Utility Type Category A Report.

Inadequate Clearance

Vertical bridge under clearances which are incorrectly posted, or measured to be less than the
following minimum thresholds established for New Jersey Turnpike and Garden State Parkway
crossings, are reported by the issuance of an Inadequate Clearance Type Category A Report.

Bridges over State Roads 14" - 9" minimum
Bridges over Non-State (County and Local) Roads 14" - 6" minimum
Bridges over New Jersey Turnpike and Garden State Parkway Roads 14" - 0" minimum

Through Bentley’s InspectTech system, a Category A Report is issued for each item and distributed
to Engineering and Maintenance as required. Further information can be found in the Category A
Repair Procedures.

For loose concrete found over traffic, the Consultant shall remove loose material if fractured areas
are reachable and removable by hand tools. The Consultant shall mark the fractured area with spray
paint and take two photos of the area, one close-up, and one backed up to indicate the location of
fracture relative to span framing.

CATEGORYB/C  “Contract/ Deck Work”

Deficiencies noted that are recommended for repair by an annual Bridge Repair Contract or
Specialized Repair Contract as part of the Authority's Capital Budget Program.

CATEGORY D “Maintenance”

Deficiencies noted which can be repaired most expeditiously by the Authority's Maintenance
Department.

CATEGORYE “Monitor”

Noted deficiencies or conditions that are considered actively developing and may be recommended
for contract work, but require monitoring until the condition has been remedied. This monitoring
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would involve an increased inspection frequency and/or level of detail through routine or interim
inspections.

Further information can be found in the Authority Deficiency Category Definitions on the Authority’s
website at https://www.njta.com/media/4595/njta_deficiency category definitions v61219.pdf.
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SECTION V
Staffing Schedule
2021 New Jersey Turnpike Authority Bridge Inspection Program
OPS No. P3796
Garden State Parkway — Group 1
Classification Task 1 Task 2 Task 3 Task4 Task 5 Ta.sll< 6 Total
(ASCE-Grade) Mobilization | Bridge Inspection | Bridge Reports LSI&A/EIemept Load Ratings Unanticipated Hours
evel Inspection Hours
Project Manager 50
C )
Team Leader 300
C )
Inspector/ Engineer 300
C )
Junior Engineer 100
C )
CADD Technician
C )
Other-Specify
C )
Total Hours 750

Note: The above chart is intended to act as a guide. The Consultant shall modify and expand Classifications and tasks as required to meet project needs.
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SECTION V
Staffing Schedule
2021 New Jersey Turnpike Authority Bridge Inspection Program
OPS No. P3797
Garden State Parkway — Group 3
Classification Task 1 Task 2 Task 3 Task4 Task 5 Ta.sll< 6 Total
(ASCE-Grade) Mobilization | Bridge Inspection | Bridge Reports LSI&A/EIemept Load Ratings Unanticipated Hours
evel Inspection Hours
Project Manager 50
C )
Team Leader 300
C )
Inspector/ Engineer 300
C )
Junior Engineer 100
C )
CADD Technician 0
C )
Other-Specify 0
C )
Total Hours 750

Note: The above chart is intended to act as a guide. The Consultant shall modify and expand Classifications and tasks as required to meet project needs.



2021 New Jersey Turnpike Authority Bridge Inspection Program
OPS No. P3796 - Garden State Parkway Group 1

OPS No. P3797 - Garden State Parkway Group 3

Page 38 of 56

SECTION VI
Compensation Basis

Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes
to consultants working on Authority projects. Also, effective this date, the Consultant will be responsible for
paying all tolls.

Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the firm(s) it
deems most qualified.

The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a
multiplier, not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual Firm's
overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses
and subconsultant services, at cost. The multiplier shall not be applied to the premium portion of overtime. When
Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the
salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier
covers all overhead and profit. No expenses or costs shall be billed unless specifically included in this EOI Solicitation
or Final Negotiated Fee Proposal. For general services provided by Corporate Officers, Partners, Owners and/or
Principals working in a non-technical capacity, no compensation will be provided.

Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list each
individual proposed for the project and include the hours and hourly pay rate.

Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters:

e Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution;

e Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase
of 2%);

e The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants;

e Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases.

The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to
account for all required services. The ceiling amount shall be estimated to the nearest $5,000.

Salaries shall be charged at the Consultant's hourly rates. The Consultant is responsible for managing the assignment,
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an
individual's rate be changed during the term of this OPS, provided such change is reflected in the Consultant's Fee
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing estimate as shown
in Section V.
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Direct expenses shall include only mileage, printing of inspection reports (including the costs of regular paper, colored
paper, dividers, covers, photo pages, bindings, labels, and plastic covers), railroad flagging and inspection services,
railroad and utility permits/insurance, rental cost for bridge inspection equipment, MPT costs, fuel and tires for rented
inspection equipment or TMAs, and expenses associated with the unanticipated assignment task, with prior written
approval by the Authority. The Consultant shall provide the estimated direct costs for these items in the Fee Proposal.
Mileage will be paid at the prevailing rate. Mileage will be reimbursed for travel between the field office and the job site
and return. Any change to this rate is subject to the approval of the New Jersey Turnpike Authority.

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem . Compensation for lodging and meals must be approved in advanced by the Authority,
otherwise the Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants
subconsultants.

Subconsultant services are those required services performed by other Firms at the Consultant’s direction. These
services in excess of $5,000 must be approved in advance by the Authority.

Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and
agreed to in advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant
elects to use such services for its convenience. This shall also apply to the Consultant’s subconsultants.

SECTION VII
NEW JERSEY TURNPIKE AUTHORITY
SUBCONSULTING PROGRAM

Small Business Enterprise Program

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE") as
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of
consultant services. The Authority is seeking participation of these SBEs in the performance of certain Orders for
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to. During the RFP portion of this
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated
goal.

After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be
processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.

Evidence of a “good faith effort” includes, but is not limited to:
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1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact
same;

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means
and results of such contacts, receipts from certified mail and telephone records;

3. Consultant shall provide proof of solicitations of SBES for their services, including advertisements in general
circulation media, professional service publications and minority and women focus media;

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEsS;

5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which
submitted higher than acceptable fee estimates; and

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and
federal agencies that provide assistance in the recruitment and placement of SBES.

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.

Disabled Veteran Owned Business Enterprise Program

Itis the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department
of Treasury (“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance
of consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the
goal of awarding at least three(3) percent of the total value of the OPS to. During the RFP portion of this procurement,
as part of the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations. In the
event that a Firm cannot comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to
the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal.

After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the
OPS pursuant to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to
the Authority, with each invoice for payment. Invoices for payment submitted without the completed DVOB Form will
not be processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. The Consultant shall attempt to locate qualified potential DVOBS;

2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant;

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and
the means and results of such contacts; and

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications.
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SECTION VI
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
And N.J.A.C. 17:27
GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded
to such applicants in recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with
Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals
established in accordance with N.J.A.C.17:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which
engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age,
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
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expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and
services contract, one of the following three documents:

Letter of Federal Affirmative Action Plan Approval

Certificate of Employee Information Report

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency
through the Division's website at www.state.nj.us/treasury/contract compliance).

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27.

SECTION IX
State Contractor Political Contributions Compliance
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134"). The Order is
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office,
commission within or created by a principal executive branch department, and any independent State authority, board,
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, ¢.51, signed into
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15,
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, ¢.51 contain restrictions and
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI
or RFP:

DEFINITIONS
For the purpose of this section, the following shall be defined as follows:

a) Contribution — means a contribution reportable as a recipient under “The New Jersey Campaign Contributions
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set
forthat N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess
of $400 during a reporting period were deemed "reportable” under these laws. As of January 1, 2005, that
threshold was reduced to contributions in excess of $300.

b) Business Entity — means any natural or legal person; business corporation (and any officer, person, or
business entity that owns or controls 10% or more of the corporation’s stock); professional services
corporation (and any of its officers or shareholders); limited liability company (and its members); general
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partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv)
if a business entity is a natural person, that person’s spouse or child, residing in the same household.

BREACH OF TERMS OF THE LEGISLATION

It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (ii)make or solicit contributions
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)ymake or
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and
employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the
Legislation.

CERTIFICATION AND DISCLOSURE REQUIREMENTS

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material,
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or
legislative leadership committee during specified time periods.

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business
Entity and reporting all contributions the Business Entity made during the preceding four years to any political
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to
submit the required forms will preclude award of a contract under this RFP, as well as future contract
opportunities.

c¢) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term
of the contract, and any extension(s) thereof, at the time any such contribution is made.

STATE TREASURER REVIEW

The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.
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ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, ¢. 271, section 3 if the contractor
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey's efforts to protect the integrity of
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on
the provisions of P.L. 2005, c. 51 (“Chapter 51"), which limits contributions to certain political candidates and
committees by for-profit business entities that are, or seek to become, State government vendors.

Executive Order No. 117 extends the provisions of Chapter 51 in two ways:

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals
also are considered contributions attributable to the business entity:

o Officers of a corporation, any person or business entity who owns or controls 10% or more of the
corporation’s stock, and professional services corporations, including any officer or shareholder, with the
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of
officers of non-profit entities;

o Partners of general partnerships, limited partnerships, and limited liability partnerships and members of
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements
(N.J.A.C. 19:25-26.1);

o Inthe case of a sole proprietorship: the proprietor; and

¢ Inthe case of any other form or entity organized under the laws of this State or any other state or foreign
jurisdiction: the entity and any principal, officer, and partner thereof;

e Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services
corporation, and sole proprietors are included within the new definition, except for contributions by
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to
vote or to a political party committee within whose jurisdiction the contributor resides.

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal
political party committees, and candidate committees or election funds for Lieutenant Governor are
disqualifying contributions in the same manner as reportable contributions to State and county political party
committees and candidate committees or election funds for Governor have been disqualifying contributions
under Chapter 51.
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Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts
executed on or after November 15, 2008.

Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005,
c. 271 forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the
Department of Treasury Division of Purchase and Property’s website at:
http://www.state.nj.us/treasury/purchase/forms.htm.

SECTION X
Set-Off for State Tax

(N.J.S.A. 54:49-19)

Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative
and judicial branches of State government, is entitled to payment for those goods or services or construction projects
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director
of the Division of Taxation shall seek to set-off that taxpayer's, partner's or shareholder’s share of the payment due to
the taxpayer, partnership, or S corporation. The amount of set-off shall not allow for the deduction of any expenses or
other deductions which might be attributable to a partner or shareholder subject to set-off under this act. No payment
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction
projects pending resolution of the indebtedness.

The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days
such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference, protest
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed.

SECTION XI
Right to Audit

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject
to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d).

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to
products, transactions or services under this contract for a period of five years from the date of final
payment. Such records shall be made available to the New Jersey Office of the State Comptroller upon
request.

SECTION Xl
Source Disclosure Certification

Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal
and international requirements.
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The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf
must disclose:

a) The location by country where the services under contract will be performed;
b) Any subcontracting of services under the contract and the location by country where the
subcontracted services will be performed.

This information must be disclosed on the Vendor Source Disclosure Form —N.J.S.A. 52:34-13.2 (Executive Order 129
(2004)), which is available on the Authority's website and returned with your Firm’s Expression of Interest (EOI).

SECTION XllI
Disclosure of Investment Activities in Iran

Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries,
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed
and precise description of such activities to the Authority. Each Proposer (and all Subconsultants) shall certify under
penalty of perjury, date and return to the Authority the completed form entitied “Disclosure of Investment Activities in
Iran” form which is available on the Authority’s website with your Firm's Expression of Interest (EOI). Failure to include
the completed form, certified and dated, shall be grounds for rejection of Proposer's Expression of Interest (EOI).

Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is
ineligible to and shall not bid on or submit a proposal for a contract with the Authority.

SECTION XIV
Antidiscrimination Provisions

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction,
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or
services shall contain provisions by which the contractor agrees that:

a. Inthe hiring of persons for the performance of work under this contract or any subcontract hereunder, or for
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and
available to perform the work to which the employment relates;

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or
intimidate any employee engaged in the performance of work under this contract or any subcontract
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials,
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is
discriminated against or intimidated in violation of the provisions of the contract; and
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This contract may be canceled or terminated by the contracting public agency, and all money due or to
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice
to the contractor from the contracting public agency of any prior violation of this section of the contract.

SECTION XV
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform
any contract for the State of new Jersey or any State agency.

(@)

No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission,
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or
any other agency with which such vendor transacts or offers or proposes to transact business, or to any
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or
employee has an interest within the meaning of N.J.S.A. 52:13D-13g.

The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith
by the vendor to the Attorney General and the Executive Commission on Ethical Standards.

No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or
sell any interest in such vendor to, any State officer or employee or special State officer or employee having
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee
or special State officer or employee upon a finding that the present or proposed relationship does not present
the potential, actuality or appearance of a conflict of interest.

No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity
or independence of judgment of said officer or employee.

No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or
advantages for the vendor or any other person.

The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or
employee or special State officer or employee from receiving gifts from or contracting with vendors under the
same terms and conditions as are offered or made available to members of the general public subject to any
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c.
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Section XVI
ADA Indemnification

The Consultant and the Authority do hereby further agree that the provisions of Title Il of the Americans With Disabilities
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public
entities in all services, programs and activities provided or made available by public entities, and the rules and
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own
expense.

The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the
Authority or its representatives. Itis expressly agreed and understood that any approval by the Authority of the services
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section. It is further agreed
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents,
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS.
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of
the OPS or otherwise at law.

Section XVII
Diane B. Allen Equal Pay Act

Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce
Development a report regarding the compensation and hours worked by employees categorized by gender, race,
ethnicity, and job category. For more information and report templates see https:/nj.gov/labor/equalpay/equalpay.html
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SECTION XVIII
Bridge Listing
Group 1 - OPS P3796
Group 1 Bridge List

No. Bridge No. Bridge Description Length (ft) | Span | FCM | UW | Inspection Date
1 MP 2.4N GSP NB OVER JONES CREEK 20 1 6/6/2021
2 MP 2.4S GSP SB OVER JONES CREEK 20 1 6/6/2021
3 MP 3.9N GSP NB over NJ 47 (WILDWOOD BLVD.) 120 2 6/4/2021
4 MP 3.9S GSP SB over NJ 47 (WILDWOOD BLVD) 120 2 6/4/2021
5 MP 5.1IN GSP NB over ABANDONED PENN READING SEASHORE RR 130 3 5/31/2021
6 MP 5.2S GSP SB over ABANDONED PENN READING SEASHORE RR 130 3 5/31/2021
7 MP 6.5N GSP NB over NJ 147 (N. WILDWOOD BLVD) 62 1 6/5/2021
8 MP 6.6S GSP SB over NJ 147 (N. WILDWOOD BLVD) 62 1 6/5/2021
9 MP 8.4N GSP Northbound over Shell Bay Avenue 126 1 5/20/2021
10 MP 8.4S GSP SB over Shell Bay Avenue 126 1 5/20/2021
11 MP 11.0N GSP Northbound over Crest Haven Road (CR 609) 141 1 5/20/2021
12 MP 11.0S GSP SB over Crest Haven Road (CR 609) 140 1 5/20/2021
13 MP 13.6N GSP NB OVER AVALON BLVD (CR 601) 60 1 5/22/2021
14 MP 13.6S GSP SB OVER AVALON BLVD (CR 601) 60 1 5/22/2021
15 MP 17.5N GSP NB OVER SEA ISLE BLVD(CR 625) 71 1 5/29/2021
16 MP 17.6S GSP SB OVER SEA ISLE BLVD (CR 625) 71 1 5/29/2021
17 MP 20.2S INT.20 NB EXIT RAMP TO NJ RT.50 NB OVER GSP SB 47 1 5/21/2021
18 MP 23.1N GSP NB OVER ABANDONED PENN READING SEASHORE RR 112 3 5/30/2021
19 MP 23.1S GSP SB OVER ABANDONED PENN READING SEASHORE RR 112 3 5/30/2021
20 MP 25.3N GSP NB OVER ROOSEVELT BLVD (CR 623) 195 3 5/29/2021
21 MP 25.4S GSP SB OVER ROOSEVELT BLVD (CR 623) 195 3 5/29/2021
22 MP 28.0A GSP MULTI-USE BIKE PATH BRIDGE 206 4 10/4/2020
23 MP 28.9 US 9 (NEW RD) OVER GSP 396 4 4/5/2021
24 MP 29.3N GSP NB OVER MAYS LANDING RD (CR 559) 71 1 4/8/2021
25 MP 29.4S GSP SB OVER MAYS LANDING RD (CR 559) 71 1 4/5/2021
26 MP 30.0N INT.30 SB EXIT RAMP TO NJ 52 OVER GSP NB 45 1 4/8/2021
27 MP 30.0S INT. 30 SB EXIT RAMP TO NJ 52 OVER GSP SB 45 1 4/8/2021
28 MP 31.0R GSP / PATCONG CREEK 315 5 Y 4/9/2021
29 MP 31.6N GSP NB OVER OCEAN HTS AVE (CR ALT 559) 62 1 4/8/2021
30 MP 31.6S GSP SB OVER OCEAN HTS AVE (CR ALT 559) 63 1 4/5/2021
31 MP 32.0N GSP NB over STEELMANVILLE RD (CR 651) 83 1 4/15/2021
32 MP 32.0S GSP SB over STEELMANVILLE RD (CR 651) 83 1 4/15/2021



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14391
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14392
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14273
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14274
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14275
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14276
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14277
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14278
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99686
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99687
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99690
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99691
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14280
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=33417
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14281
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14282
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14283
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14284
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14285
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14286
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14287
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=121112
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14288
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14289
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14290
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14291
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14292
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14386
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14293
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14294
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14295
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14296
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Group 1 Bridge List
No. Bridge No. Bridge Description Length (ft) | Span | FCM | UW | Inspection Date
33 MP 33.5N GSP NB over ZION ROAD (CR 615) 52 1 4/15/2021
34 MP 33.6S GSP SB OVER ZION RD (CR 615) 52 1 4/15/2021
35 MP 34.5N GSP NB over MILL ROAD (CR 662) 74 1 4/15/2021
36 MP 34.5S GSP SB over MILL ROAD (CR 662) 78 1 4/15/2021
37 MP 35.8R INT.36 SB ENTRANCE RAMP OVER GSP 154 2 6/3/2021
38 MP 36.1R GSP OVER TILTON ROAD (CR 563) 164 1 9/10/2021
39 MP 36.2R GSP OVER US RT 40 & 322 (BLACK HORSE PIKE) 154 2 9/10/2021
40 MP 36.3 GSP OVER PENN-READING SEASHORE LINE 75 1 9/10/2021
41 MP 36.6R GSP OVER WASHINGTON AVE. (CR 608) 102 1 9/5/2021
42 MP 36.9A Ramp 38SBEA over Ramp 37SBX 180 1 6/5/2021
43 MP 37.7NR GSP NB OVER DELILAH RD (CR 646) 93 1 9/5/2021
44 MP 37.7SR GSP SB OVER DELILAH RD (CR 646) 93 1 9/5/2021
45 MP 38.9N GSP NB OVER WESCOAT ROAD (CR 685) 54 1 3/30/2021
46 MP 38.9S GSP SB OVER WESTCOAT ROAD (CR 685) 54 1 3/30/2021
47 MP 39.3N GSP NB OVER ATLANTIC CITY RESERVOIR FLUME 76 1 41412021
48 MP 39.3S GSP SB OVER ATLANTIC CITY RESERVOIR FLUME 78 1 41412021
49 MP 39.9R GSP OVER PENN-READING SEASHORE LINE 78 1 4/10/2021
50 MP 40.0 GSP OVER US 30 (WHITE HORSE PIKE) 139 2 3/30/2021
51 MP 41.7N GSP NB OVER JIMMIE LEEDS RD (CR 561) 86 1 3/29/2021
52 MP 41.7S GSP SB OVER JIMMIE LEEDS RD (CR 561) 86 1 3/29/2021
53 MP 44.0NR POMONA RD (CR 561A) OVER GSP NB 103 1 3/29/2021
54 MP 44.0SR POMONA RD (CR 561A) OVER GSP SB 103 1 3/29/2021
55 MP 45.9N GSP NB OVER CLARKS LANDING RD (CR 624) 54 1 4/4/2021
56 MP 46.0S GSP SB OVER CLARKS LANDING RD (CR 624) 51 1 4/4/2021
57 MP 48.3R US 9 SB (INT 48) OVER GSP 192 2 3/16/2021
58 MP 50.7R US RT 9 (AMASA LANDING RD) OVER GSP 165 2 3/18/2021
59 MP 52.7NR E. GREENBUSH RD (CR 654) OVER GSP NB 102 1 3/14/2021
60 MP 52.8SR East Greenbush Rd. (CR 654) 88 1 3/14/2021
61 MP 54.3NR STAGE ROAD OVER GSP NB 143 1 3/16/2021
62 MP 54.3SR STAGE ROAD OVER GSP SB 136 1 3/16/2021
63 MP 57.4N GSP NB OVER SHORDS MILL BRANCH 22 1 3/16/2021
64 MP 57.4S GSP SB OVER SHORDS MILL BRANCH 26 1 3/16/2021
65 MP 58.7NR GREEN STREET (CR 539) OVER GSP NB 86 1 3/18/2021
66 MP 58.8SR GREEN STREET (CR 539) OVER GSP SB 86 1 3/18/2021
67 MP 60.2N GSP NB OVER WESTECUNK CREEK 32 2 4/8/2021
68 MP 60.2S GSP SB OVER WESTECUNK CREEK 32 2 4/8/2021
69 MP 60.3N GSP NB OVER STAFFORD FORGE RD (CR 606) 105 3 3/14/2021
70 MP 60.4S GSP SB OVER STAFFORD FORGE RD (CR 606) 103 3 3/14/2021
71 MP 64.1N GSP NB OVER NJ ROUTE 72 185 4 3/13/2021



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14297
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14298
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14299
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14300
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99969
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99970
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99971
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14303
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99973
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99974
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99975
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99976
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14307
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14308
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14309
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14310
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99820
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14312
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14313
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14314
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=108762
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=108761
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14317
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14318
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99392
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99391
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99381
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99382
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99383
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99384
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14393
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14394
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99370
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99371
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=33461
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=33462
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14327
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14328
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14329
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Group 1 Bridge List
No. Bridge No. Bridge Description Length (ft) | Span | FCM | UW | Inspection Date
72 MP 64.2S GSP SB OVER NJ ROUTE 72 186 4 3/13/2021
73 MP 64.3N GSP NB OVER MILL CREEK 28 2 3/28/2021
74 MP 64.3S GSP SB OVER MILL CREEK 28 2 3/28/2021
75 MP 64.4A GSP INT.63 NB EXIT RAMP OVER MILL CREEK 28 2 3/28/2021
76 MP 64.4B GSP INT.68 SB ENTR RAMP OVER MILL CREEK 28 2 3/28/2021
77 MP 67.8NR BAY AVENUE (CR 554) OVER GSP NB 96 1 2/25/2021
78 MP 67.8SR BAY AVENUE (CR 554) OVER GSP SB 93 1 2/25/2021
79 MP 70.5N WELLS MILLS ROAD (CR 532) OVER GSP NB 141 1 2/28/2021
80 MP 70.5S WELLS MILLS ROAD (CR 532) OVER GSP SB 141 1 2/28/2021
81 MP 71.IN GSP NB OVER OYSTER CREEK 32 2 Y 2/19/2021
82 MP 71.1S GSP SB OVER OYSTER CREEK 33 2 2/19/2021
83 MP 74.9NR GSP NB OVER NORTH BRANCH FORKED RIVER 94 1 2/21/2021
84 MP 74.9SR GSP SB OVER NORTH BRANCH FORKED RIVER 89 1 2/21/2021
85 MP 75.3 LACEY RD (CR 614) OVER GSP 149 2 3/19/2021
86 MP 76.8NR GSP NB OVER CEDAR CREEK 89 1 2/19/2021
87 MP 76.8SR GSP SB OVER CEDAR CREEK 89 1 2/19/2021
88 MP 77.4NR GSP NB OVER PINEWALD-KESWICK RD (CR 618) 96 1 2/19/2021
89 MP 77.4SR GSP SB OVER PINEWALD-KESWICK RD (CR 618) 109 1 2/19/2021
90 MP 80.2NR BIRCH STREET (CR 77) OVER GSP NB 115 1 2/15/2021
91 MP 80.2SR BIRCH STREET (CR 77) OVER GSP SB 102 1 2/15/2021
92 MP 80.3SR GSP SB OVER JAKES BRANCH 71 1 2/18/2021
93 MP 80.4NR GSP NB OVER JAKES BRANCH 70 1 2/26/2021
94 MP 80.8 GSP OVER DOVER ROAD (CR 530) 119 1 2/26/2021
95 MP 81.2 GSP OVER MAGNOLIA AVENUE (CR 109) 49 1 2/26/2021
96 MP 81.4 GSP OVER TOMS RIVER 74 1 3/12/2021
97 MP 81.5 GSP OVER ABANDONED CONRAIL (CRR of NJ) 40 1 3/8/2021
98 MP 81.8 LAKEHURST RD (CR 527) OVER GSP 134 2 2/25/2021
99 MP 82.3N GSP NB OVER NJ ROUTE 37 116 2 3/14/2021
100 MP 82.3S GSP SB OVER NJ ROUTE 37 116 2 3/14/2021
101 MP 84.1A INT. 83 NB EXIT RAMP D (RT 9) OVER RT US 9/NJ 166 280 2 3/11/2021
102 | MP84.INR GSP NB OVER RT US 9/NJ 166 287 2 3/12/2021
103 | MP84.1SR GSP SB OVER RT US 9/NJ 166 287 2 3/12/2021
104 | MP 84.4NR GSP Northbound over Indian Head Road (CR 571) 94 1 2/11/2021
105 | MP84.4SR GSP SB OVER INDIAN HEAD RD (CR 571) 94 1 2/11/2021
106 | MP85.2NR GSP NB OVER OLD FREEHOLD RD (CR 623) 95 1 2/13/2021
107 MP 85.3SR GSP Southbound over Old Freehold Road 95 1 2/13/2021
108 | MP 86.4NR GSP NB OVER CHURCH ROAD (CR 620) 98 1 2/13/2021
109 | MP86.4SR GSP SB OVER CHURCH ROAD (CR 620) 99 1 2/13/2021
110 MP 89.3A GSP SB Service Road over NJ Rte 70 239 2 2/19/2021



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14330
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14395
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14396
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14397
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14398
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43415
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43416
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14333
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14334
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=34027
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=34028
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43417
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43418
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14337
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43419
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43420
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43421
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43422
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43423
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43424
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43425
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=43426
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14346
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14347
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14348
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14349
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14350
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14351
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14352
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14353
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99630
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99852
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99632
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99853
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99854
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99634
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99636
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99635
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99610
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No. Bridge No. Bridge Description Length (ft) | Span | FCM | UW | Inspection Date
111 MP 89.3SR GSP SB over NJ Route 70 240 2 2/18/2021
112 MP 89.4A GSP NB Service Road over NJ Rte 70 234 2 2/19/2021
113 MP 89.4NR GSP NB over NJ Route 70 236 2 2/19/2021
114 MP 9.2 PEDESTRIAN BRIDGE OVER GSP 311 5 Y 6/3/2021
115 MP 9.9N GSP Northbound over Stone Harbor Blvd (CR 657) 143 1 5/20/2021
116 MP 9.9S GSP SB over Stone Harbor Blvd (CR 657) 143 1 5/20/2021
117 MP 90.2 CEDAR BRIDGE AVE (CR 528) OVER GSP 350 4 2/11/2021
118 MP 90.2A Parkway Ramp 89CSBX and Ramp 89CSBE over Cedar Bridge 21 4 6/14/2021
119 MP 91.INR GSP NB OVER CHAM%rggCShBRIDGE RD (CR 549) 138 1 4/24/2021
120 MP 91.1SR GSP SB OVER CHAMBERS BRIDGE RD (CR 549) 142 1 4/24/2021
121 MP 91.2NR GSP NB OVER SOUTH BRANCH METEDECONK RIVER 123 1 4/29/2021
122 MP 91.2SR GSP SB OVER SOUTH BRANCH METEDECONK RIVER 107 1 4/29/2021
123 MP 91.4N GSP NB OVER NJ ROUTE 88 (OCEAN AVE) 93 1 51712021
124 MP 91.4S GSP SB OVER NJ ROUTE 88 (OCEAN AVE) 92 1 51712021
125 MP 91.5NR GSP NB OVER NORTH BRANCH METEDECONK RIVER 137 1 4/29/2021
126 MP 91.5SR GSP SB OVER NORTH BRANCH METEDECONK RIVER 157 1 4/29/2021
127 MP 92.6C GSP RAMP 91SBX/N. BRANCH METEDECONK RIVER 26 1 6/14/2021
128 MP 92.6D GSP Ramp 91NBX/N. BRANCH METEDECONK RIVER 24 1 6/14/2021
129 MP 92.6R BURNT TAVERN RD (CR 549) OVER GSP 274 2 5/6/2021
130 MP 92.7 PEDESTRIAN BRIDGE OVER GSP 383 5 Y 2/14/2021
131 MP 92.7A PEDESTRIAN BRIDGE OVER DITCH 47 1 2/14/2021
132 MP 94.8N GSP NB OVER HERBERTSVILLE ROAD (CR 549) 53 1 5/6/2021
133 MP 94.9S GSP SB OVER HERBERTSVILLE ROAD (CR 549) 53 1 5/6/2021
134 MP 95.4N GSP NB OVER Squankum RD (CR 21) 50 1 5/6/2021
135 MP 95.4S GSP SB OVER SQUANKUM ROAD (CR 21) 50 1 516/2021
136 | MP95.8SR GSP SB over Manasquan River 168 1 8/1/2021
137 | MP95.9NR GSP Northbound over Manasquan River 176 1 8/1/2021
Group 1 COURTESY Bridges

No. Bridge No. Bridge Description Inspection Date Owner

1 MP 37.2N AC EXPRESSWAY - WB OVER GSP Mainline 4/16/2021 NJDOT

2 MP 37.2S AC EXPRESSWAY OVER GSP SB 4/16/2021 NJDOT



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99613
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99611
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99614
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14279
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99688
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99689
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14364
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=35695
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99648
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99649
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99650
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99651
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99652
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99653
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99654
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99655
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=187301
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=188095
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99658
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14374
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14375
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14376
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14377
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14378
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14379
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99667
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=99668
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SECTION XIX
Bridge Listing
Group 3 - OPS P3797

Group 3 Bridge List

No. | Bridge No. Bridge Description Le(pgth Span | FCM | UW | Inspection Date
1 MP 123.5SI GSP SBI/ERNSTON ROAD 124 3 212712021
2 | MP123.5S0 GSP SBO / ERNSTON ROAD 124 3 212712021
3 MP 123.6NI GSP NBI/ ERNSTON ROAD 115 3 212712021
4 | MP123.6NO GSP NBO / ERNSTON ROAD 123 3 212712021
5 MP 123.8NI GSP NBI /RAMP TO SERVICE AREA 78 1 3/5/2021
6 | MP123.8NO GSP NBO /RAMP C TO SERVICE AREA 70 1 3/5/2021
7 MP 123.8SI GSP SBI /RAMP A FROM SERV. AREA 59 1 3/5/2021
8 | MP123.8S0 GSP SBO /RAMP A FRM CHEESE. SERV. AREA 65 1 3/5/2021
9 MP 124.3SI GSP SBI/ BORDENTOWN AVENUE 114 3 212212021
10 | MP124.3S0 GSP SBO / BORDENTOWN AVENUE 113 3 212212021
11 | MP124.4NI GSP NBI/ BORDENTOWN TURNPIKE 114 3 212212021
12 | MP 124.4NO GSP NBO / BORDENTOWN AVENUE (CR 615) 116 3 212212021
13 | MP 124.5SI GSP SBI/U.S. ROUTE 9 194 2 3/6/2021
14 | MP 124.550 GSP SBO/U.S.ROUTE 9 216 4 3/6/2021
15 | MP 124.6NI GSP NBI/U.S. ROUTE 9 194 2 3/6/2021
16 | MP 124.6NO GSP NBO/U.S. ROUTE 9 219 4 3/6/2021
17 | MP124.7SI GSP SBI/WASHINGTON RD(535) & PCRR 312 4 3/7/2021
18 | MP 124.7SO GSP SBO/WASHINGTON RD(535) & PRR 317 5 3/6/2021
19 | MP 124.8NI GSP NBI/WASHINGTON RD(535) & PCRR 301 4 3/6/2021
20 | MP 124.8NO GSP NBO/WASHINGTON RD(535) & PRR 302 5 3/6/2021
21 MP 125.0 MAIN ST / GSP: NBO,NBI,SBI,& SBO 404 7 4/2/2021
22 MP 125.3S GSP SB/RARITAN RVR RLRD (ABAND) 180 3 3/19/2021
23 | MP125.4NI GSP NBI/ RARITAN RVR RLRD (ABAND) 171 3 3/19/2021
24 | MP 125.4NO GSP NBO/RARITAN RIVER RR (ABANDONED) 170 3 3/19/2021
25 | MP 126.3NR PARKWAY N / CHEVALIER AVENUE AND PARKWAY RAMPS 280 2 11/15/2021

125NBE / 125NBX

26 | MP 126.3SR PARKWAY S / CHEVALIER AVENUE AND RAMPS 125NBE / 256 2 11/15/2021
27 MP 128.0A GSP RAMP YlllZJSS,\lS‘)3 )S(B & RAMP M 283 3 Y 4/2/2021
28 MP 128.0B RAMP(GY&GT) / US ROUTE 9 NB 354 6 3/27/2021
29 | MP128.1N GSP NB/U.S. 9 SB & RAMP 329 2 4/2/2021
30 MP 128.1S GSP SB/U.S. 9 SB & RAMP M 337 2 4/2/2021
Kl MP 128.2 LEHIGH VALLEY RR/GSP 437 7 3/20/2021
32 MP 128.4 NEW BRUNSWICK AVE/RTE US 9 & GSP 377 4 3/20/2021
33 | MP128.7N GSP NB OVER US RTE 9 (SB) 170 1 4/2/2021
34 | MP128.7S GSP SB OVER US ROUTE 9 (SB) 194 1 4/2/2021
35 MP 128.8A GSP NB SERVICE ROAD OVER US 9 SB 253 3 Y 4/2/2021



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14400
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14401
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14402
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14403
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14404
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14405
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14406
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14407
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14408
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14409
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14410
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14412
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14413
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14414
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14415
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14416
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14417
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14418
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14419
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14420
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14421
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14422
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14423
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14424
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=137464
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=137465
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14427
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14428
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14430
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14431
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14432
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14433
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14434
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14435
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14436
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36 MP 129.2 KING GEORGES POST RD / GSP 31é 4 312712021
37 MP 129.2A PEDESTRIAN BRIDGE/GSP RAMP_TKW _ 216 4 3/27/2021
38 MP 129.2B PEDESTRIAN BRIDGE/GSP RAMP_KET _ 249 4 3/27/2021
39 MP 129.7 GSP OVER NJTPK 241 2 4/9/2021
40 MP 129.7A GSP NB RAMP (TPN) OVER NJ TPK 238 2 4/9/2021
41 MP 130.6 GARDEN STATE PARKWAY/US ROUTE 1 107 2 4/9/2021
42 MP 131.3 WOOD AVENUE (Ramps C & D) OVER GSP 335 3 7/9/2021
43 MP 131.4A GSP RAMPS C & D/ S BR RAHWAY RIVER 22 2 7/9/2021
44 MP 131.7 GSP OVER S BR RAHWAY RIVER 34 1 7/10/2021
45 MP 131.8 MIDDLESEX-ESSEX TURNPIKE OVER GSP 151 2 Y 7/9/2021
46 MP 131.9 NJ ROUTE 27 OVER PARKWAY N/S 161 2 7/9/2021
47 MP 132.2 OAK TREE ROAD OVER GSP 199 2 7/9/2021
48 MP 133.0 NEW DOVER ROAD over GSP 239 2 7/9/2021
49 MP 134.1 INMAN AVENUE (CR 602) OVER GSP 284 2 7110/2021
50 MP 134.6N GSP NB OVER LAKE AVENUE 55 1 7/8/2021
51 MP 134.6S GSP SB OVER LAKE AVENUE 56 1 7/8/2021
52 MP 135.0 GSP / BR RAHWAY RIVER&WATER MAINS 20 2 712212021
53 MP 135.3 MADISON HILL RD (CR 604)/GARDEN ST PARKWAY 160 2 7116/2021
54 MP 135.6 GARDEN ST PKWY/MIDDLESEX RESERVR 75 1 Y 7/16/2021
55 MP 135.7 WESTFIELD AVE (CR 606) / GARDEN ST PARKWAY 148 2 7/16/2021
56 MP 136.1 GARDEN ST PARKWAY / CENTRAL AV EB 47 1 7/11/2021
57 MP 136.2 GARDEN ST PARKWAY / CENTRAL AV WB 44 1 7/11/2021
58 MP 136.3 GSP OVER LEHIGH VALLEY RR (ABANDONED) 33 1 7/11/2021
59 MP 136.4 GARDEN ST PARKWAY / WALNUT AVENUE (CR 632) 76 1 7/15/2021
60 MP 137.3 GARDEN STATE PARKWAY/RAHWAY RIVER 79 1 712412021
61 MP 137.4 RARITAN ROAD / GARDEN ST PARKWAY 241 2 8/1/2021
62 MP 137.5 CENTENNIAL AVE (CR 615) /GARDEN ST PARKWAY 208 2 7129/2021
63 MP 138.2 GSP OVER MYRTLE STREET 57 1 711712021
64 MP 138.3 PARKWAY N/S / CONRAIL 'LEHIGH LINE" 319 5 712412021
65 MP 138.4 GSP OVER SIRT RR 233 3 71152021
66 MP 138.6 GSP OVER STATEN ISLAND RAPID TRANSIT RR,CENTRAL RR, 768 8 7/15/2021
RTE NJ 28 (NORTH AVE), SOUTH AVE (CR 610)
67 MP 139.5 GARDEN ST PARKWAY / MICHIGAN AVE 91 1 7117/2021
68 MP 139.7 GSP OVER MARKET STREET 94 1 7117/2021
69 MP 139.8 GSP OVER RAHWAY VALLEY RR (ABANDONED) 59 1 7/15/2021
70 MP 140.2 GALLOPING HILL (CR 509) ROAD OVER GSP 149 2 7/29/2021
71 MP 140.5 PEDESTRIAN BRIDGE OVER GSP 184 3 Y 7/23/2021
72 MP 141.0 GARDEN ST PARKWAY / CHESTNUT ST 96 1 7129/2021
73 MP 141.0A INT. 139B NB EXIT RAMP OVER ELIZABETH RIVER 26 1 8/12/2021
74 MP 141.0C INT. 139B NB EXIT RAMP OVER ELIZABETH RIVER 20 1 8/13/2021



https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14437
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14438
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14439
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14440
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14441
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14442
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14443
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14523
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14444
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14445
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14446
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14447
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14448
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14449
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14450
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14451
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14452
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14453
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14522
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14454
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14455
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14456
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14457
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14458
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14459
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14460
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14461
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14462
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14463
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14464
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14465
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14466
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14467
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14468
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14469
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14470
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14472
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=14471
https://njta-it.bentley.com/bridgedetail.aspx?type=0&as_id=198132
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75 MP 141.2 GARDEN ST PKWY / BURKE PKWY 64 1 7/29/2021
76 MP 141.3 GSP OVER US RT 22 EB 59 1 Y 8/1/2021
77 MP 141.7 GSP NB&SB/MORRIS AVE (RT 82) 130 2 7/29/2021
78 MP 141.9 GARDEN ST PKWY NB & SB /RT 22 WB 87 1 9/9/2021
79 MP 142.0 VAUX HALL RD (CR 630)/GARDEN ST PKWY 243 2 8/1/2021
80 | MP1424S GARDEN ST PKWY SB/ELIZABETH RIVER 167 2 8/12/2021
81 | MP1425N GARDEN ST PKWY NB/ELIZABETH RIVER 165 2 8/22/2021
82 | MP142.8A RAMP GA/GLENWOOD AV & CECO SDG RR (ABANDONED) 160 2 8/1/2021
83 MP 142.9 Parkway Ramp 142NBX NW-D/Union Ave, Parkway N/S, Parkway 1368 9 Y 8/21/2021
Ramps 142SBX C / 142NBE F, ACCESS ROAD
84 MP 142.9A Parkway Ramp 142ASBX over Parkway Ramps 142SBE / 142NBE, I- 1392 8 Y 9/24/2021
78, and Union Avenue

85 MP 143.0 GARDEN ST PKWY NB&SB/N UNION AVE 70 1 7/30/2021
86 | MP 143.0A GSP Ramp B/ Ramp E-SB 293 2 8/21/2021
87 MP 143.1 RAMP F/ GSP & ELIZABETH RIVER 697 7 7/31/2021
88 | MP143.1A GSP RAMP B/ ELIZABETH RIV 151 3 8/23/2021
89 | MP143.1B GSP RAMP C/ ELIZABETH RIVER 166 3 8/23/2021
90 | MP143.1C RAMP:I-78 EXIT RAMP GE TO GSP/I-78 248 2 8/7/2021
91 MP 143.1D GSP Ramp SW-C / Emergency Access Rd 103 1 8/8/2021
92 MP 143.2 GARDEN ST PKWY NB & SB/MILL ROAD 73 1 7/30/2021
93 | MP143.2A GSP NB ENT RAMP F FROM 178/MILL ROAD 68 1 7/30/2021
94 | MP143.2B GSP Ramp SW-C / Mill Rd 84 1 8/7/2021
95 MP 143.3 GSP OVER ELIZABETH RIVER S CULVERT 34 2 8/12/2021
96 MP 143.6 GSP OVER ELIZABETH RIVER N CULVERT 34 2 8/12/2021
97 MP 143.7 CHANCELLOR AVENUE (CR 601) OVER GSP 150 2 8/22/2021
98 MP 143.9 YALE AVENUE / Parkway N/S 191 2 7/29/2021
99 MP 144.0 Union Avenue / Parkway N/S 242 2 7129/2021
100 MP 144.2 GARDEN STATE PKWY OVER LYONS AVE 93 1 8/7/2021
101 MP 144.5 NYE AVENUE OVER GARDEN STATE PKWY 125 2 7/30/2021
102 MP 144.7 SPRINGFIELD&CLINTON AVES OVER GSP 212 2 8/21/2021
103 MP 145.0 MADISON AVE/GARDEN ST PKWY NB&SB 117 2 7/31/2021
104 MP 145.3 PEDESTRIAN BRIDGE/GSP NB & SB 315 6 Y 7/30/2021
105 MP 145.5 18TH AVE OVER PARKWAY N/S 133 2 7/30/2021
106 MP 145.7 PEDESTRIAN BRIDGE/GSP NB & SB 351 8 Y 7/31/2021
107 MP 146.0 GARDEN ST PKWY/14TH AVE 65 1 9/4/2021
108 MP 146.1 GARDEN ST PKWY NB&SB/S ORANGE AVE 73 1 7/31/2021
109 MP 146.4 MAYBAUM AVE/GARDEN ST PKWY NB&SB 169 2 8/13/2021
110 | MP 146.7R CENTRAL AVE(CO RT 508)/GSP NB&SB 114 2 First Cycle
111 MP 146.9 GSP NB & SB/RAMP: SB ENT FR [-280 101 1 Y 9/9/2021
112 MP 147.0 RAMP F/GSP NB&SB&ORATON PKWY NB 310 4 8/22/2021
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Group 3 Bridge List
No. | Bridge No. Bridge Description Le(?tg)th Span | FCM | UW | Inspection Date
113 | MP 147.0A RAMP F&K:SB GSP EXIT TO 1-280 731 1 8127/2021
114 | MP 147.08 ORATON PKWY/RAMP E:EXIT TO 1-280 64 1 8/27/2021
115 | MP 147.0C S ORATON PARKWAY NB / RAMP 145SBE 52 1 8/27/2021
116 | MP 147.0D ORATON PKWY NB/RAMP I:NB ENT 1280 94 1 8/27/2021
117 | MP 147.0E RAMP F IN TOLL AREA 341 6 Y 8/13/2021
118 | MP 147.0F SUSSEX AVE/RAMP BTW TOLL PL & I-280 142 2 8/23/2021
119 | MP 1471 FREEWAY DRIVE EAST/GSP 180 2 91412021
120 | MP1472 ERIE-LACKAWANNA RR/ GSP & NORTH ORATON PKWY 153 3 8/21/2021
121 | MP1473 PEDESTRIAN BRIDGE OVER GSP 176 3 Y 01412021
122 | MP1474 WILLIAM ST/GARDEN ST PKWY NB & SB 113 2 8/21/2021
123 | MP1477 PARK AVE (CR 658)/GARDEN STATE PKWY 124 2 01412021
124 | MP1479 N ARLINGTON AVE/GSP NB & SB 171 2 8/21/2021
125 | MP 1480 SPRINGDALE AVENUE OVER GSP NB &SB 150 2 8/22/2021
126 | MP 1481 N WALNUT ST/GARDEN ST PKWY NB&SB 146 2 8/23/2021
127 | MP 1484 RENSHAW AVE/GARDEN ST PKWY NB&SB 13 2 8/23/2021
128 | MP1487 | GSP & SERVICE ROADS/ERIE LACKAWANNA RR (ABANDONED) 70 1 91912021
129 | MP 14838 GARDEN STATE PARKWAY OVER DODD ST 60 1 9/5/2021
130 | MP 1489 GARDEN STATE PKWY OVER MYRTLE ST 59 1 91912021
Group 3 COURTESY Bridges

No. Bridge No. Bridge Description Inspection Date Owner

1 | MP128.0 NJ ROUTE 440 OVER GSP 5/1/2021 NJDOT

2 | MP128.0C LEHIGH VALLY RR/GSP RAMP(GH) 3120/2021 NJDOT

3 | MP128.2A NJ ROUTE 440 Ramp V OVER GSP 5/1/2021 NJDOT

4 | MP13LIN PORT READING RR (CONRAIL) OVER GSP NB 9/13/2021 NJDOT

5 | MP13L1S PORT READING RR (CONRAIL) OVER GSP SB 9/13/2021 NJDOT

6 | MP131.9A PENNSYLVANIA RR (Amtrak) OVER GSP 9/16/2021 NJDOT

7| MPl428 ROUTE I-78 OVER GSP 10/30/2021 NJDOT

8 | MP147.1A GSP OVER ROUTE I-280 10/30/2021 NJDOT

9 MP 147.2A Main Street / Dr. Martin Luther King Jr. Blvd. OVER GSP 10/30/2021 NJDOT
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