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September 17, 2020 

 

To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  Multi-Project Solicitation 
 
  ORDER FOR PROFESSIONAL SERVICES NO. T3805 
  2021 New Jersey Turnpike Authority Bridge Inspection Program 
  New Jersey Turnpike – Group 4 
  Milepost 99 to 122 
 
  And 
 

ORDER FOR PROFESSIONAL SERVICES NO. T3806 
  2021 New Jersey Turnpike Authority Bridge Inspection Program 
  New Jersey Turnpike – Group 2 
  Milepost 67 to 99 
 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for two (2) Simple projects from 
engineering Firms prequalified and eligible in the following Profile Code: 
 
 

Profile Code Description 

D280C Bridges – NBIS Program, Complex 

 
 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required however for Joint Ventures. 
 
The Authority shall be seeking participation of Disabled Veteran Owned Business Enterprises (DVOBs) as 
subconsultants.  The project goal is 3% DVOB participation to New Jersey Businesses (see Section VII) of the 
Attachment to the Expression of Interest for the program provisions. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions).  
 
This multi-project solicitation is for professional services required to inspect and provide individual inspection reports 
for 194 bridges located along the New Jersey Turnpike between Interchange 8 and Interchange 13, otherwise known 
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as Group 2 in Order of Professional Services (OPS) No. T3806, and 166 bridges located along the New Jersey Turnpike 
between Interchange 13 and the northern terminus otherwise known as Group 4 in OPS No. T3805. 
 
It is the Authority’s intent to engage the services of two Firms through this multi-project solicitation for EOIs. 
Professional Services are required from two eligible Firms, one for OPS No. T3805 and one for OPS No. T3806.  The 
Consultant shall convey their understanding of both OPS’, the Authority’s needs, and shall express their approach to 
both projects. 
 

Project Description 
 
The Bridge Inspection Program for the New Jersey Turnpike (TPK) consists of the inspections for 589 routine bridges 
and 24 major bridges.  The routine bridges are divided into four (4) Groups.  Bridges located in Groups 1 and 3 are to 
be inspected every even year and bridges in Groups 2 and 4 are to be inspected every odd year.  This Request for 
Expression of Interest (RFEOI) is for TPK Groups 2 and 4.  A routine bridge is typically a mainline or local road structure 
with an average of four simple spans and a multi-stringer system which carries or spans over multi-lane/direction 
expressway traffic.  The inspection and report format will follow the standard requirements for the New Jersey Turnpike 
Authority bridge inspection program and shall utilize proprietary software provided by Bentley “AssetWise Asset 
Reliability Inspections” (aka InspectTech) to develop the reports. 
 
These OPS’ require the preparation of draft and final inspection reports, data collection and input by using Bentley’s 
proprietary software for FHWA element level inspection, updating of FHWA Structure Inventory and Appraisal (SI&A) 
Forms, and other related work defined in the Scope of Work.  See Sections XVIII to XIX for the lists and schedules of 
bridges to be inspected for each Group. 
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site.  Access to the secure workspace site will be provided to all prequalified and 
eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues related 
to the Secure File Sharing site, please contact King F. Lee, P.E. via e-mail at klee@njta.com.  The subject line should 
read OPS Nos. T3805 and T3806, Secure File Sharing Site Information.” 
 

Staff Qualification 
 
Key project personnel shall possess relevant training and experience demonstrating 1) successful completion of 
effective scheduling for National Bridge Inspection Standard (NBIS) inspection of large groups of routine bridges and 
report submittals and 2) FHWA SI&A and Element Level Inspection data input and updating capabilities.  Project 
Managers, Team Leaders, Assistant Team Leaders, Divers, Load Rating Engineers,  Load Rating Reviewers, and 
Quality Control Engineers must meet the requirements outlined in the “Qualifications of Key Bridge Inspection 
Personnel” document on the Authority’s website at http://www.njta.com/doing-business/njta-bridge-inspect-program 
under the heading “Bridge Inspection Program” and as summarized on the NJTA Bridge Inspection Qualification 
Summary Form QAF3 – Quality Assurance Audit:  Technical Managers Qualifications Review Checklist (QAF3 Form).  
The QAF3 form is included within Appendix B of the NJTA Bridge Inspection Program Quality Management Plan.  
These factors will be critical elements in the selection process. 
 

EOI Submission Requirements 
 
As a precaution against the spread of COVID-19, the Authority is temporarily suspending the requirement to 
submit hardcopies of the EOI.  To be considered for these services, qualified Firms or prequalified Joint 
Ventures need to submit one copy of their EOI in PDF format through the Authority’s Secure File Sharing site, 
and shall contain the following: 
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1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders, minimum 
font (Arial) size of 10 pt., and 1.0 spacing, stating the Firm’s interest, ability and its commitment to complete the 
requested professional services listed in this solicitation and in their EOI.  Indicate clearly in the first paragraph 
which OPS the Firm prefers to be assigned and submit only one EOI for both OPS’. 

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) 
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Project Manager’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Team Leaders and Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Team Leader and/or other key personnel that will be assigned to the project and 
their role and responsibilities specific to the assignment.  Information concerning their education, credentials 
and work experience should be provided along with contact/reference information.  The Firm shall discuss the 
individuals proposed for the assignment and identify how their education, credentials and work experience 
are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI, shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate 

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's and its staff’s qualifications, and 
state how they relate to the Firm's ability to provide the requested services.  Through attached organizational 
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment 
and their relevant experience. 

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues. 
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Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached estimate of work-hours the extent of work effort required to 
perform each primary task for the assignment as identified on the assignment staffing schedule issued with 
the RFEOI. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The Firm 
shall identify key issues and potential problems and discuss alternatives and options which would lead to 
resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery, 
where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship shall be 
clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding 
work the Firm currently has with the Authority.  The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment.  A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing workload of the consultant or its subconsultants.  Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment.  The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Sub Consulting Goals 

The Authority has adopted a Disabled Veteran Owned Business Enterprise Program (the DVOB 
Program. Under the program, Firms interested in submitting an Expression of interest and Fee 
Proposal/Expression of Interest/Technical and Fee Proposal agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have 
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been registered by the Division of Revenue & Enterprise Services/Department of Treasury as a 
Disabled Veteran Owned Business Enterprise. 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  Under 
the SBE Program, Firms interested in submitting an Expression of Interest and Fee Proposal agree to make 
a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses that meet 
the requirements and have been registered by the Division of Revenue & Enterprise Services/Department of 
the Treasury as a Small Business Enterprise. 

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships. 

3. Resumes for the Project Manager and each Key Project team member, (a maximum total of five) detailing 
relevant experience and professional/technical qualifications.  Include resumes of proposed subconsultants. Each 
resume should be one page single-sided with dates provided for each project. 

4. A completed NJTA Bridge Inspection Qualification Summary form detailing certifications of proposed staff.  
Provide one complete form for each OPS.  A copy of this form will be available via the Authority’s Secure File 
Sharing Site. 

5. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.  The ASCE Grade/ Classification must include a Quality 
Assurance Officer.  Provide one estimate sheet for each OPS. 

6. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule may be a maximum of one page for each OPS. 

7. Recent Authority Project Experience Form identifying all Authority projects on which the consultant is currently 
working or have been completed (closed out) within the previous five (5) year period.  A separate form shall be 
provided for the prime consultant and for each sub-consultant. 

8. A completed Affidavit of Eligibility/Disclosure of Material Litigation Form (which is available on the Authority’s 
website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint venture and all 
sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from bidding 
on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the Firm that could 
materially affect its ability to perform the OPS described herein.  Firm shall submit a description of all litigation 
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall 
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency 
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to 
performance of the OPS described herein. 

As a precaution against the spread of COVID-19: in lieu of a notary public, the Authority will accept the 
following statement on the Affidavit of Eligibility/Disclosure of Material Litigation form above the signature 
line: “I certify, under penalty of perjury under the laws of the State of New Jersey, that the foregoing is 
true and correct”.  Hardcopy, signed and notarized forms will be required to be submitted at the request 
of the Authority. 

9. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants may 
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services, 
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etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts 
of all outstanding work with the Authority as identified on the form. 

10. A completed Commitments of Proposed Project Staff Form (which is available on the Authority’s website) 
stating the percentage of time each member has available to commit to this assignment, including subconsultant 
staff. 

11. A completed Certification of Staff Availability Form (which is available on the Authority’s website) the Firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI. 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

12. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 
Disabled Veteran Owned Business Enterprises (which is available on the Authority’s website).  Stating the 
Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants. 

13. A completed Disclosure of Investment Activities in Iran Form (which is available on the Authority’s website). 

14. A completed Vendor Source Disclosure Form (which is available on the Authority’s website). 

15. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 which is available on the Authority’s 
website. 

EOIs that are incomplete may not be considered. 
 
The required forms referenced in Items 7 through 15 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Engineering Professional Services, Supplemental Forms. 
 
Stating in the 2018 inspection cycle, Firms performing underwater inspection services under the Prime 
Consultant shall be considered as Subconsultants for all services within the Bridge Inspection Program.  All 
subconsultant submission requirements and quantities shall apply, and underwater inspection Firms solely 
listed as vendors may not be considered. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the Authority’s website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting 
an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the Division on 
Ethical Standards of the State of New Jersey. 
 
EOIs are limited to a total of ten (10), single-sided, letter size pages, comprised of the following: Letter of Interest, not 
exceed five (5) pages, Resumes, a maximum of five (5), each of which shall be one (1) page.  Pages in excess of 
these requirements will not be considered.  This information shall be presented in an organized fashion and shall be 
categorized in accordance with the preceding submission requirements.  Foldout sheets are not permitted. 
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

• Organization Chart 
• NJTA Bridge Inspection Qualification Summary Form 
• Detailed Estimate of Man/Work Hours 
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• Project Schedule 
• Recent Authority Project Experience Form 
• Affidavit of Eligibility/Disclosure of Material Litigation Form 
• Disclosure Form - Outstanding Work with the Authority 
• Commitments of Proposed Project Staff Form 
• Certification of Staff Availability Form 
• SBE/DVOB Form 
• Disclosure of Investment Activities in Iran Form 
• Vendor Source Disclosure Form 
• Ownership Disclosure Form 

 
The aforementioned ten (10) page limitation shall be increased to a maximum of fifteen (15) pages, if the Consultant 
must exercise option 11C above. The additional five (5) single-sided letter-sized pages shall include information for 
alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
 
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required.  Anything 
in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI submitted 
is not in accordance with the specific provisions defined above, it shall be considered incomplete and may be rejected. 
 
Firms that are interested in being considered for these services must submit one (1) copy of the Expression 
of Interest in PDF format, to be received by the Authority no later than 12:00 p.m. on Thursday, October 8, 
2020.  Expressions of Interest will be accepted through the Authority’s Secure File Sharing site.  Requests for access 
to the upload folder for this EOI submission shall be sent to King F. Lee, P.E., Project Engineer at 
klee@njta.com, no later than 12:00 p.m. on October 2, 2020 with the subject line “OPS Nos. T3805 and T3806, 
Secure File Sharing Site EOI Submission Access.”  A response with information on how to access the secure 
workspace will be provided via e-mail no later than 12:00 p.m. on October 6, 2020.  Expressions of Interest uploaded 
after 12:00 p.m. on Thursday, October 8, 2020 will not be considered.  Hard copies will not be accepted. 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to King F. Lee, P.E., Project Engineer, Structures Design, 
via e-mail to klee@njta.com.  The deadline for inquiries is September 25, 2020.  The Authority will respond to all 
written inquiries received.  Each inquiry will be stated and a written response provided.  Responses will be 
posted on the Authority’s website under Doing Business, Current Solicitations on or before September 29, 2020.  
Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, revisions 
and/or clarifications thereto as a result of the posted responses.  Late inquiries may not be reviewed or considered. 
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete.  A Review 
Committee will evaluate the technical qualifications and experience of each Firm and its project team, and will rank the 



2021 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3805 – New Jersey Turnpike Group 4 
OPS No. T3806 – New Jersey Turnpike Group 2 

Page 8 of 59 

 

 

Firms.  The evaluation and ranking of the EOIs will serve as a method by which to create a short list of Firms most 
highly qualified to perform the project, who will receive requests for fee proposals.  OPS Nos. T3805 and T3806 will be 
awarded to two (2) of the top technically ranked Firms with assignment preference going to the highest technically 
ranked Firm. 
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
 

RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 10 30 

Team Leaders and Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 15 45 

Attainment of SBE Participation Goals 5 15 

 100% 300 

 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from 
the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and 
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 Vendor Certification and Political 
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be 
transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the Authority within 
five (5) business days. 
 

Order for Professional Services  

(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website, http://www.njta.com/media/2928/ps_agreement_4_v5-17-2017.pdf), the RFEOI, the EOI as 
well as the selected Firms submitted Final Negotiated Fee Proposal.  These documents are listed in the order of priority 
in the event of a conflict. 
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
 

Business Registration 
N.J.S.A. 52:32-44 
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The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in 
compliance with N.J.S.A. 52:32-44.  Pursuant to this law the Firm is further notified that no subcontract shall be entered 
into by prime consultant unless the subconsultant first provides proof of valid business registration. 
 
Attached please find additional information regarding EOI and project requirements. 
 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF:KFL:ms 
Attachments 
 
c: J. L. Williams 
 W. Wilson 
 K. F. Lee 
 Review Committee 
 File  
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Supplemental Information 
 

Regarding EOI and Project 
 

Requirements 
 

Dated September 17, 2020 
 

for 
 

Order for Professional Services No. T3805 
 

2021 New Jersey Turnpike Authority Bridge Inspection Program 
New Jersey Turnpike – Group 4 

Milepost 99 to 122 
 

And 
 

Order for Professional Services No. T3806 
 

2021 New Jersey Turnpike Authority Bridge Inspection Program 
New Jersey Turnpike – Group 2 

Milepost 67 to 99 
 
 
 
 
 
 
 
 
 
 
 

This attachment is incorporated into and made a part of the RFEOI 
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SECTION I 
Prequalified and Eligible Consultants 

 

AECOM Technical Services 
AI Engineers, Inc. 

Arora and Associates, P.C. 
ATANE Engineers, Architects and Land Surveyors, P.C. 

Boswell Engineering 
Buchart-Horn, Inc. 

CHA Consulting, Inc. 
CME Associates 

Gannett Fleming, Inc. 
Greenman-Pedersen, Inc. 
Hardesty & Hanover, LLC 

IH Engineers, P.C. 
Johnson, Mirmiran & Thompson, Inc. 

KS Engineers, P.C. 
LS Engineering Associates Corporation 

Michael Baker International, Inc. 
Mott MacDonald LLC 
MP Engineers, P.C. 

Pennoni Associates, Inc. 
Pickering, Corts & Summerson, Inc. 

PKB Engineering Corporation 
SJH Engineering, P.C. 

Stantec Consulting Services, Inc. 
STV Incorporated 

T.Y. Lin International 
TranSystems Corporation 

Van Cleef Engineering Associates, LLC 
W.J. Castle P.E. and Associates P.C. 

WSP USA Inc. 
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SECTION II 
Administrative and Agreement Information 

 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI 
or Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 
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Section III 
OPS Procurement and Project Schedule 

 
 

Posted  ........................................................................................................................................... September 17, 2020 

Deadline for Inquiries  .................................................................................................................... September 25, 2020 

Posted Responses to Inquiries  ..................................................................................................... September 29, 2020 

Deadline for Secure File Sharing Site EOI Submission Access Request  ..................................... October 2, 2020 

Submittal of Expressions of Interest  ............................................................................................. October 8, 2020 

Recommendation to Award OPS ................................................................................................... December 22, 2020 

Notice to Proceed  ......................................................................................................................... February, 2021 

Group 2 

Estimated Start of Scheduled Bridge Inspections .......................................................................... March, 2021 

End of Scheduled Bridge Inspections ............................................................................................ November 30, 2021 

Submission of Draft Individual Reports  ......................................................................................... See Scope of Work 

Submission Deadline for Final Inspection Reports  ....................................................................... March 31, 2022 

End of Potential Unanticipated Work  ............................................................................................ April 30, 2022 

Project Completion  ........................................................................................................................ April 30, 2022 

Group 4 

Estimated Start of Scheduled Bridge Inspections .......................................................................... February, 2021 

End of Scheduled Bridge Inspections ............................................................................................ October 30, 2021 

Submission of Draft Individual Reports  ......................................................................................... See Scope of Work 

Submission Deadline for Final Inspection Reports  ....................................................................... February 28, 2022 

End of Potential Unanticipated Work  ............................................................................................ April 30, 2022 

Project Completion  ........................................................................................................................ April 30, 2022 
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SECTION IV 
Scope of Services 

 
I. GENERAL 
 

1. The Consultant shall be responsible for the thorough understanding of the project requirements including 
the applicable codes and regulations governing the inspection.  The Consultant shall become familiar with 
the New Jersey Turnpike Authority’s (NJTA) procedures, presentation and coordinating requirements for 
the effective performance of the project.  

 
2. It will be the Consultant’s responsibility to bring to the attention of the Authority, in the Request for 

Expression of Interest, or during preparation of the Expression of Interest, any errors, omissions or non-
compliance discovered in this “Scope of Services” section.  By neglecting to do so, the Consultant will be 
responsible to make any resulting scope of services changes without additional compensation. 

 

II. PROJECT COORDINATION 

 A. NJTA Coordination: 

 1. The Consultant shall coordinate its activities with NJTA personnel throughout the course of this Order 
for Professional Services (OPS).  Early on, the Consultant will establish a means of coordinating and 
reporting its activities with the designated project liaison to ensure an expeditious exchange of 
information.  The NJTA shall be informed of all meetings with other agencies, government officials 
and/or groups so that NJTA personnel can attend if necessary. 

 2. All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order 
for Professional Services Number. 

 3. The Consultant will be required to submit two (2) different monthly schedules/reports as follows: 

• Invoice Progress Report - The Consultant will be responsible to prepare and submit a separate 
monthly progress report and progress schedule indicating percent complete by task, 
corresponding to the Invoices. Invoices shall be submitted and received by the Authority's 
Engineering Department within 15 calendar days of the end of each billing period. Standard 
reporting forms in MS Excel will be provided by the Authority at the project’s kick-off meeting. 

• Submission Schedule – The Consultant shall submit a bridge inspection submission schedule 
which includes but may not be limited to the following fields: Inspection Date, 2 Week Submission, 
90 Day Submission of SIA and NBE data, Draft Report Submission, Final Report Submission, 
Load Rating Updates Required, and Comments. The Bridge Inspection Program Technical 
Manager will provide a template in Excel at the kick-off meeting. The initial schedule shall be 
submitted within 30 days of receipt of the template. Monthly updates are required to be submitted 
by the 7th of each month. 

 4. The Consultant shall notify the Authority's Liaison Engineer immediately, if and when the percent fee 
expended exceeds the project percent complete.  The Consultant shall implement at once the 
necessary adjustments and/or make recommendations on how to alleviate this condition.  Failure to do 
so will put the Consultant at risk of having to absorb any costs above and beyond the authorized fee. 

  5. Invoices are required to be submitted on a monthly basis. 

 6. The Consultant shall submit the names of the personnel in the inspection teams, along with their 
resumes and NHI training certificates, for approval by the Authority.  The Consultant shall complete the 
QAF3 forms.  The Authority’s Liaison Engineer shall have the right to approve the number, 
qualifications and performance of the Consultant’s personnel and to have the Consultant remove any 
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such personnel from the project who are not approved or licensed/certified as required, or who fail to 
perform satisfactorily.  The Consultant shall not remove approved personnel assigned to the project 
without the written approval from the Authority.  Certificates shall be in PDF format with the following 
naming convention: “Firm Last First # year” (“ABC Smith Jane 130092 2012.pdf”).  For acceptable Non-
NHI courses such as the PennDOT thirteen (13) day bridge inspection course, use “Firm Last First 
#Equiv year” (“Bridge Associates Johnson Edward 130055Equiv 1999.pdf”).  All files shall be submitted 
in one general folder or directory, not broken up into folders/subfolders.  Certificates and completed 
QAF forms shall be submitted at the kick-off meeting. 

  
B. Quality Management and Coordination with Bridge Inspection Program Technical Manager Consultant: 

 
Immediately following Notice to Proceed, the Consultant shall submit a Project-Specific Quality 
Control/Quality Assurance (QA/QC) Plan for Authority’s approval which clearly explains how its firm-wide 
Quality Management Program translates into the quality process for this assignment.  The QA/QC Plan 
shall identify credentialed QA/QC personnel and their roles, and explicitly outline measures to be followed 
throughout the duration of the assignment, including the management of subconsultants and their work.  
The submittal shall include the forms used by the Consultant to document the QA/QC process for review 
and approval by the Authority.  If the forms are not found acceptable or the Consultant does not have forms 
available then use of the Authority’s QAF-5 form detailed in the current New Jersey Turnpike Authority 
Bridge Inspection Quality Management Plan shall be used.  The completed forms should be retained by the 
Consultant and available for review upon the Authority’s request.  The Consultant is entirely responsible for 
the quality of submittals in this inspection assignment, and will be monitored by the Authority on a continued 
basis for adherence to the approved QA/QC Plan.  Should it be determined that incomplete or erroneous 
reports are being submitted, then the Consultant will be required to convene a meeting with the Authority 
to review the deficiencies and propose an action plan to bring the reports to established standards. 
 
It is noted that general overview of the 2021 NJTA Bridge Inspection Program for TPK – Group 2 Bridges 
and TPK – Group 4 Bridges will be performed by the Authority’s Bridge Inspection Program Technical 
Manager Consultant (Technical Manager) to ensure accuracy, consistency and completeness in inspection 
data collection and entry, SI&A and FHWA Element Level bridge inspection coding interpretation, inspection 
report format and content.  The Technical Manager will be responsible for unscheduled field audits for 
compliance of inspection personnel and procedures, review of sample draft inspection reports and limited 
audits of Bentley AssetWise (InspectTech) data entry, SI&A updates and FHWA Element Level bridge 
inspection coding.  A kickoff meeting will be scheduled with the Consultant, the Authority’s Liaison Engineer 
and the Technical Manager to discuss inspection procedures, personnel, report format, schedule and 
submittals. 
 
The Authority’s Liaison Engineer and the Technical Manager will arrange coordination meetings with all 
2021 NJTA Bridge Inspection Consultants to establish consistent inspection procedures, coding guidelines, 
and report format.  The Consultant shall include two (2) half-day coordination meetings at the Authority’s 
Administration Building in the estimate of work hours in the EOI and Fee Proposal. 
 

C. Other Agency/Entity Coordination 
 

The Consultant will be required to contact and/or meet with representatives of state and/or other agencies/ 
entities (e.g., New Jersey Department of Transportation, Conrail, Norfolk Southern, CSX, NJ Transit, 
Amtrak, etc.), to review and determine all necessary project requirements and permits.  It is noted that other 
agencies/entities may have security requirements such as obtaining of TWIC (Transportation Worker 
Identification Credentials) cards or supervision of inspection work by a security firm.  The Consultant shall 
notify the Authority immediately if it is revealed during initial contact that the railroad ownership has 
changed.  The Authority’s Liaison Engineer will establish correct channel of communication with the new 
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railroad company for the Consultant in this case. Various regional agencies will be affected by this project 
and should be kept informed as to the status of this project. US Coast Guard shall be notified at least 30 
days prior to the inspection of any bridge over a navigable waterway. 

 

III. REGULATIONS AND GUIDELINES TO BE FOLLOWED, BUT NOT LIMITED TO: 

A. New Jersey Turnpike Authority (NJTA) 

 NJTA Standard Specifications 2016 
 Design Manual  
 Standard Drawings  
 Structural Repair Programs 
 Category A Repair Procedures 
 Authority Deficiency Category Definitions  
 Bridge Inspection Security Measures 
 InspectTech Connect Edition Online Help System 
 Manual for Traffic Control in Work Zones 
 NJTA Parapet Stenciling Procedures (current version) 

LRFR Load Rating Manual (current version) 
NJTA Bridge Inspection Quality Management Plan (current version) 

  
 B. Structure Nomenclature/Inspection Methodology 

 Federal Highway Administration (FHWA) 

 Culvert Inspection Manual, 1986, FHWA-IP-86-2 
 Bridge Inspectors Reference Manual, December 2006 
 Guidelines for the Installation, Inspection, Maintenance and Repair of Structural Supports for Highway 

Signs, Luminaries and Traffic Signals, March 2005 
 Inspection of Fracture Critical Bridge Members, 1986, FHWA-IP-86-26 
 National Bridge Inspection Standards, 23 CFR Part 650, January 2005 

 American Association of State Highway/Transportation Officials (AASHTO) 

 Manual for Bridge Evaluation, 3rd Edition with 2019 Interims 
 Manual for Bridge Element Inspection 
 Roadside Design Guide, 1996 

 Occupational Safety and Health Administration (OSHA) 

 Commercial Diving Operations Standards, 29CFR Part 1910 Subpart T 

New Jersey Department of Transportation (NJDOT) 

Bridge Element Inspection Manual, Revision 1, February, 2015. 
Underwater Inspection and Evaluation of NJ Bridges Guidelines Manual, June 1994 Edition with August 
2008 Revisions. 

 
 C. Concrete Deficiencies 

  American Concrete Institute (ACI) 

  Guide for Conducting a Visual Inspection of Concrete in Service, 2008, ACI 201.1R-08 

 D.  Steelwork/Paint Deficiencies 

  Steel Structures Painting Council (SSPC) 

 E.  Structure Inventory and Appraisal 
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  Federal Highway Administration (FHWA) 

Recording and Coding Guide for Structure Inventory and Appraisal of the Nation’s Bridges, December 
1995, FHWA-PD-96-001, and Errata Sheet, March 2004 

New Jersey Department of Transportation (NJDOT) 

Recording and Coding Guide for Structure Inventory and Appraisal of New Jersey Bridges, 2003 Edition with 
May 2008 Interim Revisions 

 

IV. GENERAL REQUIREMENTS AND CONDITIONS  
 

A. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors, 
officers, employees and agents from liability of any nature or kind arising out of any act or omission of the 
Consultant or any person, firm or corporation employed by the Consultant in connection with the work.  

B. The Consultant shall not assign this OPS, sublet, or transfer any part of the work or obligations hereunder, 
without the prior written approval of the Authority. 

C. The Consultant shall comply with all Federal and State laws applicable for the work to be performed under 
this OPS. 

D. The Consultant shall obtain a traffic permit prior to performing any work on the Authority’s Right of Way. 

E. The Consultant shall provide traffic control in accordance with the current edition of the New Jersey Turnpike 
Authority Manual for Traffic Control in Work Zones, for bridge inspection work along the New Jersey Turnpike 
and Garden State Parkway.  The Consultant shall also provide traffic control on local and state roads in 
accordance with the governing agency’s requirements.  The Consultant shall not rely exclusively on State 
Police-assisted slowdowns, and instead shall assume that availability for slowdowns will be limited.  
Under the Approach to the Project Section of the Expression of Interest, the Consultant shall include 
an estimate for the duration and quantity of shoulder and lane closings for this OPS.  No shoulder or 
lane closings on the New Jersey Turnpike will be approved until the Consultant, its subconsultants, and its 
subcontractors view the Authority’s Traffic Safety Training video on lane closing procedures.  Reimbursement 
for furnishing traffic control devices and shoulder/lane closings will be made as a direct expense. 

A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed 
by the consultant or vendor as part of bridge inspection projects.  A TCC will not be required for shoulder 
closings installed by the consultant or vendor.  Refer to Standard Specifications 801.03(A)(6) for TCC 
requirements and certification which shall apply to design and bridge inspection assignments involving lane 
and half ramp closings. 

F. For bridge inspection work over active railroad lines (NJ Transit, Amtrak, Conrail, CSX, Norfolk Southern, 
Shared Assets, etc.) the Consultant shall have their Team Leaders and Inspectors complete safety training 
as required by the respective outside agency.  The Consultant shall obtain railroad permits, and flagging 
services necessary to access and perform inspections.  For purposes of estimating the costs for permits, 
flagging, and inspection services, the Consultant shall assume a value of $20,000 for Group 2 and $20,000 
for Group 4, unless upon review of all requirements it is expected to exceed these values.  The estimated 
expense shall be listed separately in the Fee Proposal. 

G. Lane closings and daily shoulder closings necessary for the inspection work shall be provided and maintained 
by the Consultant, and shall conform to applicable Standard Drawings.  Lane and shoulder closings may not 
be possible at all times due to conflicts with ongoing higher priority construction or maintenance work in certain 
areas.  The Consultant shall utilize all available Maintenance and Contractor installed closings, where 
possible.  This will require close coordination and contact with the Authority's Operations Department.  Lane 
and shoulder closing requests, as well as slowdown requests, shall be submitted via the web based 
application to the Authority (instructions will be provided to the consultants at the kick-off meeting) one week 
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in advance of the desired closings (by Monday, 12:00 PM), and shall conform to the Authority’s Lane and 
Shoulder Closure Tables in the Manual for Traffic Control in Work Zones. 

H. Short duration shoulder closings necessary for the inspection work shall be provided and maintained by the 
Consultant.  Short duration shoulder closings shall be installed for a maximum duration of 60 minutes 
within a two-hour window, and are restricted to cursory top of deck surveys and underdeck and pier 
top inspections requiring a TMA.  Short duration shoulder closings shall conform to Standard Drawing No. 
TP-7. 

I. All inspection work shall be performed behind guide rail or other existing roadside barriers, where feasible.  
Where work must be conducted in a closed lane or shoulder, a truck mounted attenuator (TMA) shall 
be provided and placed preceding the work area in accordance with the current AASHTO Roadside 
Design Guide.  For moving inspection operations which do not require the setup of equipment 
(ladders, snoopers, etc.), TMAs will also be required.  The truck shall be in excellent operating condition 
and have a minimum gross weight of 10 tons.  The truck mounted attenuator shall be the Alpha100K as 
manufactured by Energy Absorption System, Inc., and distributed by Transpo Industries, Inc., or an approved 
NCHRP 350, Test Level 3 compliant equal.  The truck shall also be equipped with two large conspicuous 
overhead flashing lights.  If supplied with an arrow board, only the "CAUTION" bar shall be illuminated.  The 
top of the arrow board must be 13 feet 6 inches from the ground for either standalone arrow boards or TMA 
attached arrow boards.  TMAs shall be provided by the Consultant.  A separate line item shall be provided in 
the Fee Proposal for the cost associated with furnishing the TMAs for the project and for fueling of the TMAs.  
For moving inspection operations, the TMA must be fitted with a “Shoulder Closed” sign that will not be 
obstructed or obstruct any oscillating lights or the arrow board panel.  The Consultant will be required to 
provide a letter from the proposed rental company, which states that the TMAs supplied meet or exceed 
NCHRP 350, Test Level 3 compliance. In addition, the Consultant will be required to take photos of the TMA, 
specifically for review of the placement of the TMA mounted “Shoulder Closed” sign. 

J. The Consultant shall furnish specialized equipment as needed to perform bridge inspections.  Reimbursement 
for special inspection equipment will be made as a direct expense. 

K. Reimbursement for any additional cost incurred by the Consultant due to circumstances beyond the control 
of the Consultant, such as down time for bad weather, shall be approved by the Authority’s Liaison Engineer.  
The Authority’s Liaison Engineer will have sole discretion in determining if circumstances, and therefore 
compensation for additional work and expenses, are beyond the control of the Consultant. 

L. The Consultant shall retain legal responsibility for all inspection work, which shall in general follow the latest 
standards including all the applicable codes and regulations governing the inspection and practices of the 
Authority. 

M. Unanticipated Work 

The Consultant shall provide in the EOI and Fee Proposal an additional 750 hours for each OPS for 
unforeseen emergency inspection, load rating, repair design services and/or extra work as directed by the 
Authority (Unanticipated Hours).  In addition, $20,000.00 in direct expenses for each OPS for this task 
(Unanticipated Direct Expense) shall be included as a separate line item in the Fee Proposal.  150 hours of 
the 750 hours shall be set aside specifically for load rating updates (not new load ratings) based on as-
inspected conditions, primarily due to section loss.  Section loss tables shall be created for bridges that 
exhibit substantial section loss as specified in the Authority’s Section Loss Workbook (current 
version).  As the biennial inspections are completed, the Consultant shall utilize the section loss table to 
assess the as-inspected conditions (if any) and submit a list of recommended bridges to be updated for 
Authority review and approval.  The updates shall be made using existing load rating files, by key personnel 
meeting the requirements of the NJTA LRFR Load Rating Manual. 

For routine bridges, initial LRFR load ratings or LRFR load rating updates shall utilize the most current version 
of AASHTOWare’s Bridge Rating (BrR) software which has been approved for use in Appendix A1 of the 
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Authority’s current Load Rating Manual.  For complex bridges that cannot be modeled in BrR, LRFR load 
ratings shall utilize other appropriate software specified in the NJTA LRFR Load Rating Manual.  The load 
ratings shall also include Emergency Vehicles EV2 and EV3, as needed and in accordance with the NJTA 
LRFR Load Rating Manual. 

Proposers are advised that since 2015, the costs associated with obtaining BrR and any other LRFR load 
rating software licenses will no longer be reimbursed by the Authority as a direct expense.  Proposers are 
further advised that the Authority currently licenses the BrR Unlimited Option as a Member Agency, which 
allows consultants to obtain single copies of BrR at the current Special Consultant / Agency Option license 
fee of $5,500 per workstation for use performing load ratings of the Authority’s bridges. 

The Authority’s Liaison Engineer may require additional information with regard to a reported deficiency by 
the Consultant, the Authority’s Maintenance Department and/or another party.  The required information may 
consist of a survey or sketch with photographs and recommendations for corrective action.  Depending on the 
deficiency, the Consultant may be required to provide design services.  The design services may consist of 
preparing calculations, providing details and specifications, and developing cost estimates. 

Explicit written authorization must be received from the Authority’s Liaison Engineer in order to charge time 
to this task, prior to commencement of the work.  The Consultant will be requested to provide an estimate of 
hours and cost, in writing, related to each special assignment under consideration for prior approval. 

 
N. All team leaders shall notify the Authority and BIPTM of their location via email on a daily basis.  Email template 

shall be provided to each consultant and subconsultant at the kick-off meeting. 
 

V. SPECIFIC PROJECT SERVICES 
 
 Bridge Inspection Scope 
 

A. The services to be furnished by the Consultant shall include, but not necessarily be limited to, the 
following items of work: 

  
 The New Jersey Turnpike Bridge Inspection Program consists of the inspection of 589 routine 

bridges and 24 major bridges along the entire length of the roadway.  The 589 routine bridges are 
divided into four (4) Groups, two in the southern region (Groups 1 and 2) and two in the northern 
region (Groups 3 and 4).  Bridges in Groups 1 and 3 will be inspected in every even year.  Bridges 
in Groups 2 and 4 will be inspected in every odd year.  Groups 1, 2, 3 and 4 contain 174, 194, 55 
and 166 bridges, respectively.  Only Groups 4 and 2 are scheduled for inspection in OPS Nos. 
T3805 and T3806.  However, the Consultant may be required to perform cursory inspections of 
bridges in Turnpike Groups 1 and 3 bridges with open Category A deficiencies reports.  The 
estimated hours for these cursory inspections shall be included in the Unanticipated Work hours. 

  
 Starting in 2021, Structure Nos. 105.18NO, 105.18SO, E106.15A, E106.20A, E116.72AN, 

E116.74AS, W106.26AR, W116.10, and 120.46 will be removed from the bridge list in Group 4 
and reclassified as major bridges. 

 
1. For each bridge listed in SECTION XVIII and XIX, the Consultant shall perform a routine 

biennial inspection on or prior to the previous inspection date.  NBIS allows for inspections 
up to two months prior to the previous inspection date, NJTA approval is required for 
inspections more than 7 days prior to the anniversary date.   

2. Bridge No. 30.75 in Group 1 is undergoing replacement via stage construction.  Any portions 
of the new structure (30.75R) open to traffic during the course of OPS No. T3806 will require 
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initial NBIS inspection and NBI and Element Inspection data collection and entry (Est. 
completion of Stage I is July 2021).  Inspection for this structure shall be scheduled around 
the construction schedule for new Bridge No. 30.75R as deemed appropriate (Est. 
November 2022 completion).  Until construction is deemed complete, an inspection report 
will be required for the new bridge (30.75R).  The estimated hours for these inspections 
shall be included in the Unanticipated Work hours. 

3. Consultants who have been awarded the similar group of routine bridges for the last cycle 
inspection shall include a list of proposed team leaders assigned to each of the bridges.  
This will promote having a different set of eyes to look at the same bridges for two cycles in 
a row. 

 4.  Fracture Critical Members (FCM) inspections are required for 30 bridges in Group 2 and 26 
bridges in Group 4.  The inspection of FCMs shall be in accordance with below and shall 
be performed at the time of the routine biennial inspections.  The FCM inspections are in 
addition to the requirements of the routine biennial inspections (not in place of). 
 
FCM inspections include but are not limited to bridges with box girders, plate girders, two 
or three-girder girder systems, or other non-redundant structural members.  The FCM 
inspection requires full hands-on inspection of all surfaces and weldments of the box girders 
(interior and exterior) and plate girders in the tension zones, including their major bearings 
and critical uplift anchor bolt assemblies.  Also included are bearing, joint, and structural 
steel conditions for span ends supported by the box girders or framed integral therewith.  
For welded construction, tension and stress reversal zones shall be examined for presence 
of tack welds; welded erection aids; groove weld backup bars; plug welded holes; and other 
weld details.  Special attention shall be paid to any AASHTO Fatigue Category D, E, or E’ 
weld details.  Pin and hanger or hinge pin conditions, clearances, and positions shall also 
be documented.  Paint shall be removed from areas if applicable (inside and outside the 
box) of suspected cracks to perform non-destructive testing if deemed necessary.  The 
areas where paint has been removed and cleaned shall be spray coated by the inspector 
with a rust inhibitor.  The locations and number of such details shall be identified, delineated 
and documented by the Consultant.  Prior to any non-destructive testing, a recommended 
list of locations shall be submitted to the Authority’s Liaison Engineer for approval.  The 
estimated expense for non-destructive testing shall be listed separately in the Fee Proposal. 

The team leader for FCM inspection shall have taken the NHI FCM inspection course 
(FHWA-NHI-130078) within the last 5 years. 
 
Confined Space Entry Requirements: 

a. The Team Leader and Inspector shall attend a training course for confined space 
inspections, and submit evidence of training certification to the Authority.  Firms such 
as Leading Edge Safety and Health, LLC, (732) 223-7800, offer training course on 
safety of confined space entry. 

b. During the FCM inspection of the interior of the box girder, interior air shall be 
monitored from the outside by a person certified for first aid from a firm certified for 
the interior air monitoring. 

c. A second inspector shall be at the entry opening with a two-way radio to stay in 
contact with the entrants inside the confined space.  

 5. The Consultant shall review and adhere to the Authority’s Category A Repair Procedures, 
for the reporting of potential Category A deficiencies. 
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6. For bridges over waterways, the Consultant shall probe and check for possible scour and 
footing undermining conditions along the face of each abutment and pier.  The Consultant 
shall also take soundings at ten (10) foot intervals along both fascias and along the 
longitudinal centerline of the bridge.  Provide a streambed cross-section showing the 
streambed below both fascias and the longitudinal centerline of the bridge for structures 
carrying more than 4 lanes/shoulders.  Water level, at the time of inspection, shall be shown 
on the cross-section relative to a reusable known reference elevation.  Baseline streambed 
profiles shall be shown on the drawings to assess long term movement.  If tidal flow is 
present, both mean high and low water level shall be shown.  Starting in 2019, the 
consultant shall provide Sounding sketches using the template provided by NJTA; 
the sounding sketches are to be an update of the soundings from the last underwater 
inspection report.  For bridges that require underwater inspections, a Diver may be 
used to perform the off-cycle soundings/fathometric surveys. 

7. For the bridges indicated on the attached list (15 bridges in Group 2 and 16 bridges in Group 
4), the Consultant shall perform an underwater inspection of those portions of the abutments 
and piers that are below mean low water.  This inspection shall be a hands-on inspection 
performed by a qualified dive team.  A Professional Engineer, licensed in the State of New 
Jersey, shall be present when the underwater inspection is performed.  A diving report 
containing observations of noted conditions shall be submitted.  The inspection shall be a 
Type 2 classification in accordance with NJDOT’s Underwater Inspection Evaluation of New 
Jersey Bridges Guideline Manual, June 1994, and all associated revisions.  The underwater 
inspections are in addition to the requirements of the routine biennial inspections (not in 
place of) and shall be performed at the time of the initial routine bridge inspection. 

  
The minimum size of a dive team shall be three (3) as follows: 

I, Commercial Scuba Air Diving 

a. Designate Person-in-Charge (DPIC) 
b. Standby Diver 
c. Diver (line tended) 

II, Commercial Surface – Supplied Air Diving 

a. DPIC 
b. Diver 
c. Tender 

 
The requirements for diver and dive team training are as follows: 

The diver shall have successfully completed NHI Course No. 130091 – Underwater Bridge 
Inspection within the last 5 years.  The diver/diver team’s NHI certificate shall be submitted 
with the EOI.  The diver shall be commercially trained at an Association of Commercial 
Diving Educators (ACDE) accredited school complying with the requirements of 
ANSI/ACDE-01-1993, “Commercial Diver Training – Minimum Standard”.  A military diving 
school meeting the same standards is also acceptable training. 

In lieu of meeting the requirements of above, a diver may be trained through either field 
experience or a combination of formal diving training and field experience.  The OSHA 
diving standard (29-CFR 1910.410) specifies that all dive team members (i.e., divers and 
support employees involved in diving operations including the DPIC) must have experience 
or training in the use of tools, equipment, systems, techniques, diving operations and 
emergency procedures which pertain to their assigned tasks and diving modes (i.e., scuba 
diving on air, surface supplied diving on air or mixed gas diving).  Additionally, dive team 
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members who are exposed to hyperbaric conditions (e.g., diver) or control the exposure of 
others to hyperbaric conditions (e.g., DPIC or decompression chamber operator) must be 
trained in diving related physics or physiology.  The level of training required by the standard 
depends upon the particular experience or function an employee fulfills on a dive team, the 
specific underwater operational tasks being performed and the diving mode to which the 
employee is assigned. 

Records of all diver or dive team training shall be maintained by the diving company and 
shall be available for inspection. 

 All dive team members shall be trained in cardiopulmonary resuscitation and standard first 
aid (American Red Cross Standard). 

8. Specialty Underwater Inspection Services for Structure W110.42. 

 For OPS No. T3805 – Group 4, a high-resolution underwater scanning followed by 
underwater diving inspection shall be performed for Structure No. W110.42. Bridge scour 
shall be monitored using both traditional sounding methods and high-resolution underwater 
scanning methods.  Additionally, the 2021 underwater scanning shall utilize the same 
system as that of the previous 2019 underwater inspection for ease of comparison between 
new and previous data, as well as for subsequent inspections (detailed below).  (a copy of 
the 2017 and 2019 Underwater Inspection report shall be provided for review and 
reference):  The 2021 report will require the following: 

• A stream bed contour plan.  Elevations/datum provided should be correlated with 
existing contract plans elevation/datum. 

• A high-resolution scan and image of the substructure and debris fields in and 
around the substructure elements for a minimum of 20′ upstream and downstream 
of the bridge. 

The following information is required for the channel (1050 ft. long, 175 ft. wide, 20 ft. deep): 

• Swath Bathymetry:  Surface elevation of the mudline in Creek and ebb and flood 
deltas (contour map required).  Determine tidal flow and water velocity. 

• Surface Sedimentation Classification:  Side-scan orthosonograph (two 100% 
coverage images of sediment texture) determination of sediment type in creek ebb 
and flood deltas (sediment map required).  Gravity core sampling of sediments. 

• Sub-surface Cross Sections:  Sub-bottom determination of scour-sensitive 
sediment thickness above the scour-resistance survey.  Include depth to rock 
(cross sections at each pier and abutment line required). 

• Debris Map:  Magnetic field survey (target map required). 

 Following the underwater scanning, the NBIS diving inspection shall correlate information 
pertaining to pier piles that have been or are exposed beneath existing jackets by obtaining 
detailed pier pile section loss measurements (remaining thicknesses) at select piles (H-pile 
bases currently exposed at the mudline) and re-run the stability analysis as/if necessary 
along with performing a slope stability analysis at the abutments and wingwalls for 
determining potential countermeasure implementation.  Note that partial removal of the 
deteriorated fiberglass jackets and concrete encasements may be necessary to facilitate 
the field measurements.  For additional information, reference HNTB Corporation’s letter 
dated September 23, 2014. 

 The report shall provide a detailed description of the historical scour deterioration and the 
remediation and repair measures taken to date.  The report shall also compare the 2011, 
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2013, 2015, 2017, 2019, and 2021 sonar scanning information.  On each elevation and 
profile, channel depths from original, 1990, 2011, 2013, 2015, 2017, 2019, and 2021 
(minimum) shall be plotted.  Depth of existing fiberglass casing relative to mud line shall be 
shown.  Pertinent as-builts and previous sonar images shall be included as an appendix to 
the report.  The report shall contain detailed conclusions and recommendations with 
preliminary alternatives for scour remediation and/or future monitoring.  Monitoring 
alternatives shall specify duration and type of inspection or measurements to take. 

9. For Bridge Nos. 117.20NO and 117.20SO, measurements shall be taken along the full 
length of all the exposed H-piles from the underside of the cap to the water line or ground 
line at locations on each flange and web, at the edge of the remaining flange, and at the 
interior of the flange adjacent to the web to better documented the losses at the exposed 
H-piles. 

10. Load rating updates are required for 30 bridges in Group 4.  LRFR load rating updates shall 
utilize the most current version of AASHTOWare’s Bridge Rating (BrR) software which has 
been approved for use in Appendix A1 of the Authority’s current Load Rating Manual.  For 
complex bridges that cannot be modeled in BrR, LRFR load ratings shall utilize other 
appropriate software specified in the NJTA LRFR Load Rating Manual.  The load ratings 
shall also include Emergency Vehicles EV2 and EV3 and in accordance with the NJTA 
LRFR Load Rating Manual. 

11. For each bridge listed in the Courtesy Bridges Tables in Section XVIII and XIX, the 
Consultant shall perform a cursory inspection of possible Category ‘A’ conditions, and notify 
the Authority’s Liaison Engineer of such. 

12. For Structure Nos. 79.46SI, 5.95A, 96.23NO, 96.23NI, 96.23SO, 96.23SI, 98.76, 98.76NO, 
98.76SO, 99.05AN, 99.10, 99.10A, 99.13AS, 99.13B, 99.35A, 99.67ASI, 99.67ASO, 99.70, 
99.70ANO, 99.70,ANI, 101.03, 101.03NO, 101.03SO, 103.41AR, 104.12AS, and 
W112.67E, stenciling of the bridge barrier parapets will be required due to the bridge length 
and number of spans.  When stenciling bridge barrier parapets, there are certain procedures 
which should be followed to ensure that the stenciling conforms to previous formats.  The 
following equipment is needed for stenciling:  

• Yellow Lumber Marking Crayon (i.e. “Keel”) 
• Tape Measure 
• Stiff Wire Brush 
• Soft Fiber (Polymer) Brush 
• RAE Pavement Stencil Set, A thru Z, 0 thru 9, Punctuation, 8", Polyethylene (Mfr. 

Model No. STL-116-8088, Grainger Item No. 18E712), or Equivalent 
• Enamel-Based Flat Black Spray Paint (Krylon® Pro Professional All Surface Enamel, 

or equivalent) 
• Disposable Gloves 
• Dust Mask 
• Safety Glasses 
• PPE (per NJTA requirements) 

The stenciling along the NJ barrier is located over the abutments and piers (at a joint or where 
no joint is present) and labels that appropriate abutment or pier number onto the parapet.  
The stencil should be placed on an area in the upper left-hand corner of the parapet / barrier 
parapet to the right of the associated deck joint or open joint   If this area is spalled / damaged, 
the abutment/pier number shall be painted on the opposite side of the joint or in the nearest 
location immediately adjacent to the damaged area (either side).  The top of the number shall 
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be positioned 3" to 4" down from the top of the parapet / barrier parapet and the left edge of 
the number shall be positioned 4" to the right of the associated deck joint, or open joint (at 
continuous spans where no deck joint is present), but then this location should be followed 
throughout the structure to be consistent. The stencil set to be utilized shall be “Pavement 
Stencil, A Thru Z, 0 Thru 9, Punctuation, 8", Polyethylene” as manufactured by RAE (Model 
No. STL-108-8088), or equivalent.  Occasionally, a joint plate, lighting standard mount or 
cabinet (interference) may require the stenciling to be on the opposite side of joint.  Stenciling 
shall be applied in accordance with the NJTA Parapet Stenciling Procedures (current 
version). 

 B.  Development of an Individual Inspection Report using Bentley Software “AssetWise Asset Reliability 
Inspections” (aka InspectTech). 

 
The Consultant shall provide a list of users that will require access to InspectTech software to the 
Authority at the kick-off meeting.  This includes all users that require email notifications regarding 
procedures and clarifications.  All users are required to submit all questions and issues related to 
InspectTech via email to NJTABridgesHelp@njta.com.  All latest directives and clarifications are 
available via http://www.njta.com/doing-business/njta-bridge-inspect-program under InspectTech 
Notes. 
 
The Consultant will be responsible for becoming proficient with InspectTech, including updates.  The 
NJTA will provide training and assistance to all bridge inspection consultants.  The Consultant shall 
include the costs associated with a full day training session for key staff and any other effort 
associated with using InspectTech in their Fee Proposal. 

 C. Inspection Scope 
   

   The inspections require full observation of each structure from the ground, supplemented where 
necessary by boat work or snooper platform for long, over water or high structures not adequately 
observed from available vantage points.  In addition, a visual close up inspection of pier top areas 
via ladder, bucket truck, snooper, or boat access is required.  This shall entail the inspection of all 
bearings (including cantilevered piggyback arrangements), underdeck joint assemblies, pier top and 
abutment bridge seat areas and bearing pads. 

 
With the exception of first cycle inspections, the consultant shall use the latest bearing matrix 
coded with defects (uploaded to the 2019 report as “File” file type) during the current 
inspection.  This file will be used to collect current defects and then uploaded as a working 
file for use in future inspections. 

 
   Consultants shall conduct nocturnal inspections of bridges spanning navigable waterways 

with span or fender mounted navigation lighting.  This will be required as part of the NBIS 
inspections as well as the off-cycle inspections.  When part of the NBIS biennial inspection, 
a sketch (plan) of the location of the lighting and its condition (functional/non-functional) shall 
be included in the report.  For off-cycle inspections, the sketch shall be uploaded to 
InspectTech.  For the off-cycle inspection at Structure 40.96 the estimated hours for the 
inspection shall be included in the Unanticipated Work hours. Category A2 reports shall be 
created/updated as necessary for both current cycle and off-cycle inspections. 

 
  Estimates are made of visible surface spalls and underdeck checkerboard cracking areas (in square 

feet) and their above/below deck relationship for the purpose of monitoring deck conditions based 
on visible inspection only.  These deck areas are noted on a lane/span basis.  Other deficiencies are 
noted with approximate measurements for the sole purpose of establishing degree of 
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magnitude/importance.  Bearings are observed at documented air and steel temperatures for 
position and function.  Individual bearing measurements are not taken as part of this inspection; 
rather only those measurements deemed appropriate at abnormal or deficient bearings. 

 
For first cycle bridge inspections (Bridge No, 30.75R), the Consultant needs to provide 
measurements and photos for the structures crossing local roads.  Photos should be framed by both 
substructure units.  Annotate photos (using photo software or MS Word) to include roadway names, 
structure milepost and name, date photo taken, and minimum vertical clearances at each shoulder 
line citing near or far fascia (NF/FF).  The consultant shall provide clearance sketches using the 
template provided by NJTA and should clearly denote SIA Items DJ, 10, 53, 54B, 55B and 56 as well 
as any vertical underclearance postings present. 

 
For second cycle inspections and later, elevation photos are already available through Bentley 
(InspectTech).  The Consultant shall update the clearances as follows: 
 
Structures over the Mainline and Ramps – Underclearance measurements obtained by Lidar shall 
be provided by the Technical Manager if available.  The Consultant shall update the clearance 
photographs and the SI&A data as necessary.  The Consultant shall notify the Technical Manager if 
Lidar data is missing. 

 
TPK Mainline over Roads, Railroads, etc. – The Consultant shall field verify the elevations and 
update the clearance photographs, and the SI&A data as necessary.  The consultant shall provide 
clearance sketches using the template provided by NJTA and should clearly denote SIA Items 
DJ, 10, 53, 54B, 55B and 56 as well as any vertical underclearance postings present. 

 
  All bridge appurtenances are included as part of the inspection, including but not limited to:  

bridge/fascia mounted sign structures or noise barriers, right-of-way fencing, substructure protection, 
guide rail/barriers, utilities and supports attached to the structure, approaches and approach 
protection features within 50 feet of the bridge abutments. 
 

Category A Deficiencies - The Consultant shall notify the Authority’s Liaison Engineer and the 
Technical Manager whenever a new Category A deficiency is detected, via an email with photos.  
Upon confirmation of the new Category A deficiency, the Consultant shall create and submit the 
Category A notification through InspectTech.  This includes new Category A deficiencies which are 
removed during the inspection.  For previously reported Category A deficiencies to be monitored 
under this assignment, if the condition has worsened or if new defects of similar type have been 
found, the Consultant shall create a new Category A Report.  However, if the condition has not 
worsened and no additional defects of that type have been found, the Consultant shall update the 
existing report description with the date of their inspection, firm name, and a note stating, “the 
condition remains unchanged.”  The Consultant shall attach supporting photos/sketches to the 
report.  The procedure to issue or update Category A report is available on the Authority’s website 
at https://www.njta.com/inspecttech/bridge-inspection-program-notifications under No. 2019-2.0 
Category A Procedure Changes. 
 
Courtesy Structures - Certain structures owned by other agencies that intersect the New Jersey 
Turnpike and Garden State Parkway are included in the biennial inspections, for the safety and 
convenience of the Authority and its patrons.  For those structures spanning the Turnpike and 
Parkway roadways which are owned by other agencies, a courtesy inspection limited in scope to 
underdeck, fascia, substructure and utility items is undertaken to locate potential Category A 
deficiencies.  Follow the Category A Deficiencies procedures stated in the above paragraph for 
reporting and filing of the condition. A visual close-up inspection of pier top areas via ladder, special 
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equipment or boat access is not required for these courtesy structures.  Element Level Inspection 
data and SI&A condition updates will not be necessary; however, the Consultant will be required to 
update SI&A Item 90 (Inspection Date), and verify Items AE (Alternate Agency) and AF (Alternate 
Structure Number) for each courtesy structure in this assignment (see Part E). 

 
 D. Bridge Inspection Reports 

 
1. Report Format 

The Consultant shall submit a draft report for each bridge to the Technical Manager.  An initial 
group of five (5) format reports will be pre-selected for review based on the Consultant’s submitted 
inspection schedule and shall cover all different types of bridges in each Group.  In addition to 
the format reports, 25% of the draft reports from each Group (48 bridges for Group 2 and 40 
bridges for Group 4) will be reviewed by the Technical Manager.  The comments from the 
reviewed draft reports shall be incorporated to all reports as applicable, including the remaining 
75% not reviewed. 
 
Starting in 2017, the Authority began using a new bridge inspection report format, the format for 
the report has been subsequently updated each year.  A sample report and sample input forms 
have been posted to the Authority’s Secure File sharing site along with other project reference 
and materials.  The majority of the document pages shall be generated in InspectTech through 
the standard forms and report sections. Other pages (Load Rating Summary Sheet, Section Loss 
Documentation, Clearance, Soundings, FCM Location Plan, Underwater Inspection Report) shall 
be generated outside the program or pulled from previous cycles and inserted as additional 
sections. 
 
Category A reports for Type A1, A2, A3, Inadequate Clearance and Guide Rail shall be included. 
 
a) Report Sections 

 

The report shall have the following sections. All are generated in IT unless otherwise noted*: 
 

• Cover 
• Table of Contents 
• Contract History 
• Load Rating Summary Sheets* 
• Section Loss Workbook (SLW) Tables* 

• General Information/Inspection Information 
• Conclusions 
• Approach/Roadway (Sheets 1 through 4) 
• Deck 1 (General 1) 
• Deck 1 (General 2) 
• Deck 2 (Joints) 
• Deck 3 (Top of Deck) 
• Deck 4 (Underdeck) 
• Superstructure 1 (General 1) 
• Superstructure 1 (General 2) 
• FCM Member Summary* 
• Superstructure 2 (Superstructure) 
• Section Loss Sheet* 
• Bearing Matrix (Inventory Information Only) 
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• Superstructure 3 (Bearings) 
• Substructure 1 (General) 
• Substructure 2 (Abutment and Piers) 
• Underwater Inspection Report/Sounding Survey 
• Waterway/Channel 
• Fender/Navigation Lighting 
• Navigation Lighting Status Sketch* 
• Bridge Security Features 
• Photographs 
• Underclearance Sketches* 
• Bridge Element Inspection Forms 
• Structure Inventory and Appraisal Forms 
• Category A Reports 
 
Field notes are organized into checkbox groupings taken from the former bullet forms.  For 
each grouping, there are up to six different defects.  Each defect is classifiable as N/A, 
Category A, or B/C (Contract).  Fields include notes, contract repair quantities and photo 
references for recommended repairs.  Repeatable information such as spans and joints are 
collected in repeater groups which are limited to 200 rows. 

 
b) Report Section Descriptions 

 
A description of the information per report section is listed below: 
 
Contract History – Type, Contract Number, Description of Work, Year.  The Consultants will 
need to review card files, and existing available contract information to collect data for all 
contract work competed from construction to the most recent repair contract.  This 
information will be entered into the Inventory Information form in InspectTech.  Information 
will be obtained by the consultant through review of the contract information included in the 
prior individual reports through 2007 and review of As-Built plans after 2007.  Hours should 
be included in the fee proposal for this task. 
 
Load Rating Summary Sheets – For any new structures or structures with rating updates 
based on changes to the structure or condition, the InspectTech form shall be used to 
generate this report section and shall include Emergency Vehicle Ratings.  There is also an 
InspectTech form available for LFR ratings.  For all other structures the existing/current PDF 
shall be included.  Refer to the Load Rating Manual. 
 
Section Loss Workbook Tables -This file shall be utilized to document primary 
structural steel member section loss and determine if associated LRFR load rating 
updates are required and will generate this report section.  Refer to the New Jersey 
Turnpike Authority Section Loss Workbook (current version). 
 
General Information/Inspection Information – Bridge Date (NBI and other fields), 
Superstructure, Substructure and Inspection Information including Team Leader, Assistant 
Team Leader, Inspector(s), equipment, MPT, temperature. 
 
Conclusions – Overall Condition, Upgrade/Downgrade, Load Rating, 
Scheduled/Ongoing/Completed Work, FCM (type and condition), Type 2 Underwater 
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Inspection Statements. Description of Deck, Approaches, Superstructure, Substructure, 
Waterway, Safety Features, Other and Category E to supplement NBI ratings. 
 
Approach/Roadway 1 – Roadway, Guide Rail, Embankment. 
 
Approach/Roadway 2 –  Sidewalk/Safetywalk/Curb, Barrier, Other, Noise Barriers. 
 
Approach/Roadway 3 – Median, Parapet Protective Fencing, Drainage Inlets, Lighting 
Standards and Junction Boxes. 
 
Approach/Roadway 4 – Safety Features. 
 
Deck 1 (General 1) – Median, Sidewalk/Safetywalk/Curb, Bridge Rail, Parapet Protective 
Fencing, Drainage Inlets. 
 
Deck 1 (General 2) – Noise Barriers, Lighting Standards and Junction boxes. 
 
Deck 2 (Joints) – Repeater Group for Deck Joints per substructure unit. 
 
Deck 3 (Top of Deck) – Rideability, Overlay Type, Overlay Appraisal, Repeater Group for 
Top of Deck Defects per Span. 
 
Deck 4 (Underdeck) – Deck Type, Percent SIP, Repeater Group for Underdeck/Fascia 
Defects per Span. 
 
Superstructure 1 (General 1) – Coating Condition, Drainage, Utility Lines/Support, 
Catwalks/Ladders/Hatches, Structural Connections (Read Only). 
 
Superstructure 1 (General 2) – Underbridge Lighting, Bridge Mounted Sign Structures. 
 
FCM Member Summary - Includes an FCM In-Depth Inspection Plan, Location Plan, Box 
Girder Inventory Forms, and Detail Plates.  The Inspection Plan includes a description of the 
bridge and fracture critical members, inspection methods, and special inspection needs.  The 
Location Plan is a framing plan highlighting the FCM members.  The FCM location plan shall 
clearly identify all FCMs on each individual bridge.  The Box Girder Inventory Forms are 
repeater field groups for each box girder and include data related to the box girder type, size, 
anchor bolts, bearings, connections, stiffeners and weldments.  All notes regarding 
inspection findings shall be included on the Superstructure 2 (Superstructure) Form.  Detail 
Plates include diagrams depicting the plan and elevation views and the cross section of the 
FCM members. 
 
Superstructure 2 (Superstructure) – Repeater Group for Span to include all notes for FCM 
member inspection when considered superstructure element. 
 
Bearing Matrix (Inventory Information Only) – The bearing deficiency matrix is included for 
inventory information only. 
 
Superstructure 3 (Bearing) – Repeater Group for Bearing Lines. 
 
Substructure 1 (General) – Abutment Slope, Substructure Protection Features, Right of Way 
Security, Drainage (Read Only). 
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Substructure 2 (Abutments and Piers) – Repeater group for Abutment/Wingwalls and Piers.  
To include all notes for FCM member inspection when considered substructure 
element. 
 
For Bridge Culverts only – The section for Culvert/Frame/Arch/Slab will replace the standard 
superstructure and substructure forms – Roof Slab/Intrados of Arch or Frame, Floor Slab, 
Sidewall/Abutment/Skewback, Centerwall, Wingwall/Headwall/Spandrell Wall. 
 
Underwater Inspection Report / Soundings Survey – For Structures crossing waterways 
where a Type 2 Underwater Inspection is performed during the NBIS inspection a PDF of 
the report in its entirety will be uploaded and added as a report section.  For all other cases 
Soundings Surveys will be provided as described above. 
 
Waterway/Channel – Countermeasures and Waterway/Channel. 
 
Fender/Navigation Lighting – Fender System, Navigation Lighting: Span Mounted, 
Navigation Lighting: Fender Mounted. 
 
Navigation Lighting Status Sketch – plan view of the fender and span lighting documenting 
the findings from the nocturnal navigation lighting survey. 
 
Bridge Security Features – Security Fencing, Box Girder Access, Major Bridge Security 
Features. 
 

c) Photographs 
 
GENERAL:  Elevation (2), Approach (2), Top of Deck, Superstructure (Each Type), 
Waterway (2), FCM members. 

CATEGORY A:  Defect Photos associated with Category A Reports (A1, A2, A3, Guide Rail, 
Inadequate Clearance). 

DEFECT:  Approach, Deck, Superstructure, Bearings, Substructure, Misc. (Utilities) in order 
of the field notes.  Category D repairs will no longer be recommended in the reports, however, 
the corresponding defect photos should be included in the Photographs Section of the 
reports, and uploaded to the Pics/Files page as described below. 

WORK DONE:  Work done photos shall be included within the defect photos. 

EQUIPMENT AND MPT:  Special equipment or MPT in use during the inspection. 

Photographs are required to be referenced in the field notes for all defects with Category A, 
or B/C repairs recommended; typical/worst photos shall be included in the report with 
reference to other similar locations in the description. 

Deficiency quantities (e.g. 20 SF of concrete is hollow sounding) and location shall be 
included in the caption.  The photo date shall be recorded upon upload and reflect the actual 
date the photograph was taken.  

Although not all photos will be included in the Report, the Consultant shall take photos of 
every repairable (A, B/C or D) defect and upload onto the InspectTech database.  Photos 
not included in the Inspection Report will also be useful for scoping of bridge repair contracts 
and the description shall contain the element and defect shown at a minimum. 
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Utility Photos are required for all utilities on a bridge.  Photographs shall be clear enough to 
identify utility lines, casing, and supports, and be at a distance that shows the relative location 
of the utilities on the structure.  Captions shall include direction and orientation of the photo 
stating location and type of lines.  Separate photo is not necessary if above criteria are met 
in an existing photo.  If utility is not captured within existing general, work done or defect 
photos, include a separate photograph at the end. 

Note that photo references are not linkable to fields.  Photo number references should 
therefore be manually entered after the photographs are numbered.  

Deficiencies noted in reports shall be cross referenced to photos taken which depict that 
deficiency. 

When improvements are underway at a structure, the Consultant shall provide photos of the 
areas under construction.  This will require early familiarization with the Authority’s planned 
bridge repair contracts for 2020 and 2021. 

The digital camera to be used shall have a minimum resolution of four (4) mega pixels. 
 

d) SI&A 
 

FHWA SI&A forms are scheduled to be updated for all New Jersey Turnpike bridges in 
Groups 2 and 4.  All SI&A data required by the Authority as described below will be submitted 
to NJDOT.   It is noted that except for first cycle bridges, InspectTech is populated with SI&A 
data from the 2019 bridge inspection cycle.  The consultant shall update the SI&A data, and 
run the error check and Sufficiency Rating calculation utilizing InspectTech software.  
Consultants should pay particular attention to fields highlighted RED which indicate 
that the input does not follow the defined format, causing the data transfer to fail for 
that asset.  The Authority will transmit SI&A data directly to NJDOT’s CombIS system 
within the InspectTech system. 

 
The tasks involved in updating the forms include: 

 

a. Addressing Federal Coding Items 1 to 116 (inclusive). 
 

• Code Item 100 (STRAHNET Route) in accordance with FHWA memo dated 
February 9, 2001.  Item 6B shall no longer be coded as per FHWA errata 
sheet. 

 
• Code Items 11, 12 and 13 using NJDOT Straight Line Diagrams and Appraisal 

of New Jersey Bridges. 
 
• Code Items 10, 47 and 54 for all sheets (Sheet 2 or A through Z). 
 
• Code Item 21 as State Toll Agency (31). 
 
• The Authority will update all state and federal load rating fields. Consultant 

shall verify that the ratings on the Load Rating Summary sheet match the SIA 
data and will notify the Authority if they do not match. 

 

b. Completion of State Coding Items as follows: 
 
  Requirements for Sheet 1 
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  Item No. Name 
 
  (M84)  Degree latitude 
  (M85)  Degree longitude 
  (A)    Town 
   (AA)  Route 
  (AB)  Structure Name 
  (AE)  Owner 
  (AE)  Owner 2 
  (AF)   Alt. Structure # 
  (AG)  Rail Type  
  (AK)  Abutment  
  (AL)   Pier 
  (AM)  Depth of Fill 
  (AV)  Widened Struct. - 1st Widened Design 
  (AV)  Widened Struct. - 1st Widened Mat. 
  (AV)  Widened Struct. - 2nd Widened Design 
  (AV)  Widened Struct. - 2nd Widened Mat. 
  (BA)  Approach Roadway Condition 
  (BC)  USRA Code 
  (BE)  Rail Milepost 
  (BR)  Load Ratings: HS Tons 
  (BV)  Load Ratings: Military:  RF 
  (CB)  Load Ratings: HS Tons 
  (CF)  Load Ratings: Military:  RF 
  (CG)  Load Type- Load/Tons 
  (CI)   Cycle Number 
  (CJ)   Inspection Type 
  (CM)  Consultant 
  (CP)  Federal Report 
  (FV)   Route Milepost 
  (BQ)  Load Ratings – H 
  (BS)  Load Ratings - 3 
  (BT)  Load Ratings - 3S2 
  (BU)  Load Ratings - 3-3 
  (CA)  Load Ratings - H 
  (CC)  Load Ratings - 3 
  (CD)  Load Ratings - 3S2 
  (CE)  Load Ratings - 3-3 
   

All the State load rating fields indicated in italic above will be coded by NJTA. The Consultant 
shall verify the data. 

 
  Requirements for Sheet 2 or A through Z 
  Item No. Name 
 
  DJ   Minimum Vertical Underclearance Including Shoulders 
  SRI  State Route Identification including Ramp Identifiers 
 
  The Consultant shall notify the Authority of coding downgrades from above a four (4) or 

upgrades from less than or equal to a four (4) for Federal Codes 58, 59 and 60. 
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e) Bridge Element Level Inspection  

 
In accordance with 23 CFR 650 Subpart C, the Authority will collect element level data for 
all of its NBIS bridges since the 2015 Bridge Inspection Program.  Bentley has developed 
the Element Level Inspection Data Input module within the BridgeInspect software for the 
Authority.  Bridge Element Level inspection data will also be transmitted directly to 
NJDOT’s COMBIS system within the InspectTech system. 

 
The Consultant shall perform the element level inspection concurrently with the routine 
NBIS inspection for each bridge within the scope of this assignment.  The Consultant shall 
refer to the AASHTO Manual for Bridge Element Inspection and NJDOT Bridge Element 
Inspection Manual for element descriptions, quantity calculations, and condition state 
definitions. 
 
The Consultant shall cross check inputs for condition states and quantities for a particular 
element with its corresponding input in the bridge inspection forms and SI&A item condition 
ratings to ensure consistent inputs. 
 

2. Fracture Critical Member (FCM) Inspection Report 
 

Since 2019, the Consultant shall no longer prepare a separate FCM inspection report for 
each bridge designated for an FCM inspection.  The photos and inspection findings are 
now included in the standard report sections. 

 
3. Format Report Submission 
 
 The Bridge Inspection Technical Program Manager will select the first five bridges to serve as 

format reports and will provide the list to the Consultant at the kick-off meeting. 
 
4. Draft Report Submission 

 
The Consultant shall bundle draft report submission in groups of approximately 20. The 
submission groups shall be included in the consultant’s first Submission Schedule for the 
Authority’s approval.  Draft reports shall be submitted in electronic format (pdf). The Bridge 
Inspection Technical Program Manager will establish FTP sites to upload the reports.  The 
Authority will review a representative number of reports per group and will return red-lined 
comments to the Consultant. The consultant shall address all comments into all of the final reports 
including those that were not marked up. 

 
E. Electronic Deliverables for Final Reports 
 

   Hard copies of reports are not required to be submitted.  Bridge inspection report files shall be 
provided as PDF files on CDs, DVD, flash drive or other acceptable media.  Each of the reports shall 
be named (GSP or TPK)_BridgeInspectionReport_Structure Number.file extension.  Examples 
include “GSP_BridgeInspectionReport_28.0S.pdf”, and “TPK_BridgeInspectionReport 
_W106.26AR.pdf”.  All reports shall be placed together in one folder or subfolder set up specifically 
for bridge inspection reports only.  Working files for Underwater Inspection Reports, Section Loss 
Sheets, etc. shall also be included under a separate folder titled “Working Files”. 
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 F. Authority Deficiency Category Definitions 
 

To identify the severity of the deficiencies and prioritize the necessary repairs to help in 
planning for future Maintenance Force and Contract improvements, the deficiencies and 
conditions noted in the bridge and ancillary structure inspection reports shall be identified 
within one of the following Authority stipulated repair categories: 
 
CATEGORY A 

Deficiencies that require prioritized attention with prompt notification given to the Authority.  For such 
findings, a Category A report is prepared and issued with one of the below subcategories based on 
urgency and criticality. 

A1 (Emergency) 

Critical findings in the bridge deck, superstructure or substructure which, if not repaired immediately, 
may require closing the bridge, or a portion thereof, and could lead to a total collapse of the structure; 
or, a defect found at any ancillary structural asset determined as an immediate safety hazard to the 
traveling public. 

A2 (Priority) 

Major defects noted which are recommended for necessary repair in the near future as they pose a 
potential safety concern to the travelling public, or could lead to significant load restriction or partial 
collapse of the structure. 

A3 (Non-Structural) 

Issues noted which are recommended for repair before or within the next regularly scheduled 
contract as they pose a potential safety concern to the travelling public. 

Guide Rail 

Damage or significant corrosion noted to guide rail elements including attachments to bridges, rail 
and posts at approach roadway or substructure protection runs, and end terminals at Turnpike and 
Parkway structures, which require repair in the near future are reported by the issuance of a Guide 
Rail Type Category A Report. 

 

Utility 

Damage or significant corrosion noted to Authority and outside agency utility supports, 
pipes/conduits and connections at Turnpike and Parkway structures, which require repair in the near 
future are reported by the issuance of a Utility Type Category A Report. 

Inadequate Clearance 

Vertical bridge under clearances which are incorrectly posted, or measured to be less than the 
following minimum thresholds established for New Jersey Turnpike and Garden State Parkway 
crossings, are reported by the issuance of an Inadequate Clearance Type Category A Report. 

 
Bridges over State Roads       14' - 9" minimum 
Bridges over Non-State (County and Local) Roads    14' - 6" minimum 
Bridges over New Jersey Turnpike and Garden State Parkway Roads   14' - 0" minimum 

Through Bentley’s InspectTech system, a Category A Report is issued for each item and distributed 
to Engineering and Maintenance as required.  Further information can be found in the Category A 
Repair Procedures. 
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For loose concrete found over traffic, the Consultant shall remove loose material if fractured areas 
are reachable and removable by hand tools.  The Consultant shall mark the fractured area with spray 
paint and take two photos of the area, one close-up, and one backed up to indicate the location of 
fracture relative to span framing. 

CATEGORY B / C “Contract / Deck Work” 

Deficiencies noted that are recommended for repair by an annual Bridge Repair Contract or 
Specialized Repair Contract as part of the Authority’s Capital Budget Program.  

CATEGORY D “Maintenance” 

Deficiencies noted which can be repaired most expeditiously by the Authority’s Maintenance 
Department. 

CATEGORY E “Monitor” 

Noted deficiencies or conditions that are considered actively developing and may be recommended 
for contract work, but require monitoring until the condition has been remedied.  This monitoring 
would involve an increased inspection frequency and/or level of detail through routine or interim 
inspections. 
 
Further information can be found in the Authority Deficiency Category Definitions on the Authority’s 
website at https://www.njta.com/media/4595/njta_deficiency_category_definitions_v61219.pdf. 
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SECTION V 
Staffing Schedule  

2021 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3805 

New Jersey Turnpike – Group 4 
 
 

Classification 
(ASCE-Grade) 

Task 1 

Mobilization 

Task 2 

Bridge Inspection 

Task 3 

Bridge Reports 

Task 4 

SI&A/Element 
Level Inspection 

Task 5 

Load Ratings 

Task 6 

Unanticipated 
Hours 

Total 
Hours 

Project Manager 
(        ) 

     
50 

 

Team Leader 
(        ) 

     
300 

 

Inspector/ Engineer 
(        ) 

     
300 

 

Junior Engineer 
(        ) 

     
100 

 

CADD Technician 
(        ) 

     
 

 

Other-Specify 
(        ) 

     
 

 

Total Hours 
     

750 
 

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs. 
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SECTION V 

Staffing Schedule 
2021 New Jersey Turnpike Authority Bridge Inspection Program 

OPS No. T3806 
New Jersey Turnpike – Group 2 

 
 

Classification 
(ASCE-Grade) 

Task 1 

Mobilization 

Task 2 

Bridge Inspection 

Task 3 

Bridge Reports 

Task 4 

SI&A/Element 
Level Inspection 

Task 5 

Load Ratings 

Task 6 

Unanticipated 
Hours 

Total 
Hours 

Project Manager 
(        ) 

     
50 

 

Team Leader 
(        ) 

     
300 

 

Inspector/ Engineer 
(        ) 

     
300 

 

Junior Engineer 
(        ) 

     
100 

 

CADD Technician 
(        ) 

     
0 

 

Other-Specify 
(        ) 

     
0 

 

Total Hours 
     

750 
 

Note:  The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs. 
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SECTION VI 
Compensation Basis 

 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also effective this date, the consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the firm(s) it 
deems most qualified. 
 
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, 
not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual firm’s overhead 
rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses and 
subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  When Corporate 
Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the salaries for 
such services shall be reimbursable. The multiplier covers all overhead and profit.  No expenses or costs shall be billed 
unless specifically included in this EOI Solicitation.  For general services provided by Corporate Officers, Partners, 
Owners and/or Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

• Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

• Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 
of 2%; 

• The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

• Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 

 
The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to 
account for all required services.  The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest and Fee 
Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority.  The Fee Proposal shall follow and reflect the staffing schedule as shown 
in Section V. 
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Direct expenses shall include only mileage, printing of inspection reports (including the costs of regular paper, colored 
paper, dividers, covers, photo pages, bindings, labels, and plastic covers), railroad flagging and inspection services, 
railroad and utility permits/insurance, rental cost for bridge inspection equipment, MPT costs, fuel and tires for rented 
inspection equipment or TMAs, and expenses associated with the unanticipated assignment task, with prior written 
approval by the Authority.  The Consultant shall provide the estimated direct costs for these items in the Fee Proposal.  
Mileage will be paid at the prevailing rate.  Mileage will be reimbursed for travel between the field office and the job site 
and return.  Any change to this rate is subject to the approval of the New Jersey Turnpike Authority. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for his convenience.  This shall also apply to the consultant’s subconsultants. 

 
SECTION VII 

NEW JERSEY TURNPIKE AUTHORITY 
SUBCONSULTING PROGRAM 

 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to.  During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
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1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 
same; 

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 
and results of such contacts, receipts from certified mail and telephone records; 

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 
circulation media, professional service publications and minority and women focus media; 

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
 
Disabled Veteran Owned Business Enterprise Program 

 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance 
of consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three(3) percent of the total value of the OPS to.  During the RFP portion of this procurement, 
as part of the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations.  In the 
event that a Firm cannot comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to 
the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to 
the Authority, with each invoice for payment.  Invoices for payment submitted without the completed DVOB Form will 
not be processed. 

 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 

 
Evidence of a “good faith effort” includes, but is not limited to: 
 

1. The Consultant shall attempt to locate qualified potential DVOBs; 
2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant; 
3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 

the means and results of such contacts; and 
4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 
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SECTION VIII 
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 
And N.J.A.C. 17:27 

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows: 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act. 
 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
 
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
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expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 
 
Letter of Federal Affirmative Action Plan Approval 
 
Certificate of Employee Information Report 
 
Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency 
through the Division's website at www.state.nj.us/treasury/contract_compliance). 
 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts 
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation 
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 
 

SECTION IX 
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI 
or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
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proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv) 
if a business entity is a natural person, that person’s spouse or child, residing in the same household.  

 
BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in violation of 
the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

 
b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 

Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

 
c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 

of the contract, and any extension(s) thereof, at the time any such contribution is made. 
 
STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
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Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
• Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

 
• Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 

limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 
• In the case of a sole proprietorship: the proprietor; and  
 
• In the case of any other form or entity organized under the laws of this State or any other state or foreign 

jurisdiction: the entity and any principal, officer, and partner thereof;  
 

• Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 

political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
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Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 

 
SECTION X 

Set-Off for State Tax  
(N.J.S.A. 54:49-19) 

 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative 
and judicial branches of State government, is entitled to payment for those goods or services or construction projects 
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director 
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to 
the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses or 
other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment 
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction 
projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.  
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the 
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 
 

SECTION XI 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 
 

(a) Relevant records of private vendors or other persons entering into contracts with covered entities 
are subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-
14(d). 

(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation 
related to products, transactions or services under this contract for a period of five years from 
the date of final payment.  Such records shall be made available to the New Jersey Office of the 
State Comptroller upon request. 

 
SECTION XII 

Source Disclosure Certification 
 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)),  the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a. The location by country where the services under contract will be performed; 
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b. Any subcontracting of services under the contract and the location by country where the subcontracted 
services will be performed. 

 

This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 
129 (2004)), which is available on the authority’s website at: http://www.state.nj.us/turnpike/documents/vendor-
disclosure-form.pdf and returned with your firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries, 
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or 
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed 
and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) shall certify under 
penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of Investment Activities in 
Iran” which is available on the Authority’s website at: http://www.state.nj.us/turnpike/documents/Disclosure-of-
Investment-Activities-in-Iran.pdf with your firm’s Expression of Interest (EOI).  Failure to include the completed form, 
certified and dated, shall be grounds for rejection of Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any  person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 

 
SECTION XIV 

Antidiscrimination Provisions 
 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 
a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the 
 procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to 
 be acquired under this contract, no contractor, nor any person acting on behalf of such contractor or 
 subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity or 
 expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
 available to perform the work to which the employment relates; 
 
b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
 intimidate any employee engaged in the performance of work under this contract or any subcontract hereunder, 
 or engaged in the procurement, manufacture, assembling or furnishing of any such materials, equipment, 
 supplies or services to be acquired under such contract, on account of race, creed, color, national origin, 
 ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 
 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this 
 contract, a penalty of $ 50.00 for each person for each calendar day during which such person is discriminated 
 against or intimidated in violation of the provisions of the contract; and 
 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become 
 due hereunder may be forfeited, for any violation of this section of the contract occurring after notice to the 
 contractor from the contracting public agency of any prior violation of this section of the contract. 
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SECTION XV 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods  or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 

 
Section XVI 

ADA Indemnification 
 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
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administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
 

Section XVII 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was 
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public 
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce 
Development a report regarding the compensation and hours worked by employees categorized by gender, race, 
ethnicity, and job category.  For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html 
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SECTION XVIII 
Bridge Listing 

Group 4 - OPS T3805 
 

Group 4 Bridge List 

No. Bridge No. Bridge Description 
Length 

(ft.) 
Span FCM  UW Load Rating Inspection Date 

1 MP 99.05AN Turnpike Int. 13 Ramp SOT over Turnpike SNO and Railroad 1379 18 Y   04/11/2019 

2 MP 99.09 Turnpike NSI/SNI over Bayway Pipes and Linden Sewer 35 2    05/30/2019 

3 MP 99.09NO Turnpike SNO over Bayway Pipes and Linden Sewer 35 3    05/30/2019 

4 MP 99.09SO Turnpike NSO over Bayway Pipes and Linden Sewer 35 3    05/30/2019 

5 MP 99.10 Turnpike Int. 13 Ramp SIT over Bayway Utilities and Conrail 1473 19 Y   05/07/2019 

6 MP 99.10A Turnpike Int. 13 Ramp ST over Turnpike NSO/NSI/SNI 883 9 Y   04/10/2019 

7 MP 99.13 Turnpike Int. 13 Ramp TS over Bayway Utilities 224 3    04/16/2019 

8 MP 99.13AS Turnpike Int. 13 Ramp TSI over Turnpike NSO and Bayway Utilities 885 12 Y   05/10/2019 

9 MP 99.13B Turnpike Int. 13 Ramp TSO over Bayway Utilities 425 6    04/05/2019 

10 MP 99.13C 
Former Staten Island Rapid Transit (Abandoned) over Turnpike Int. 13 
Ramp TS 

57 1   
 

08/09/2019 

11 MP 99.34 
B&O Railroad and Staten Island Rapid Transit (Abandoned) over 
Turnpike NSO/NSI/SNI/SNO and Int. 13 Ramp ST 

394 6   
 

08/13/2019 

12 MP 99.35A 
Turnpike Int. 13 Ramp TN over Turnpike NSO/NSI/SNI/SNO and Int. 13 
Ramp ST 

716 11 Y  
 

07/26/2019 

13 MP 99.35B Turnpike Int 13 Ramp TW over Turnpike Int. 13 Ramps TE/AC/ET/CA 342 6    08/01/2019 

14 MP 99.35D Turnpike Int. 13 Ramps AT/ET over Turnpike Int. 13 Ramp AC 227 5    07/16/2019 

15 MP 99.51 
Bayway Avenue over Turnpike NSO/NSI/SNI/SNO and Int. 13 Ramps 
NT/TN 

680 11   
 

05/10/2019 

16 MP 99.67 Turnpike Int. 13 Ramp NT over Elizabeth River 227 3 Y   08/20/2019 

17 MP 99.67ASI Turnpike Int. 13 Ramp NIT over Turnpike NSO and Elizabeth River 747 10 Y Y  07/09/2019 

18 MP 99.67ASO Turnpike Int. 13 Ramp NOT over Elizabeth River 760 9 Y Y  08/20/2019 

19 MP 99.70 Turnpike Int. 13 Ramp TN over Elizabeth River 534 7 Y   07/31/2019 

20 MP 99.70ANI Turnpike Int. 13 Ramp TNI over Turnpike SNO and Elizabeth River 577 8 Y Y  08/02/2019 

21 MP 99.70ANO Turnpike Int. 13 Ramp TNO over Elizabeth River 642 9 Y Y  08/09/2019 

22 MP 99.75 Turnpike NSI/SNI over Elizabeth River 322 4  Y  05/15/2019 

23 MP 99.75NO Turnpike SNO over Elizabeth River 223 3  Y  04/26/2019 

24 MP 99.75SO Turnpike NSO over Elizabeth River 300 4  Y  04/16/2019 

25 MP 100.05 Turnpike NSI/SNI over Third Avenue 144 3    03/12/2019 

26 MP 100.05NO Turnpike SNO over Third Avenue 158 3   Y 03/11/2019 

27 MP 100.05SO Turnpike NSO over Third Avenue 142 3   Y 03/12/2019 

28 MP 100.15 Turnpike NSI/SNI over Second Avenue 125 3    04/03/2019 

29 MP 100.15NO Turnpike SNO over Second Avenue 132 3   Y 04/03/2019 

30 MP 100.15SO Turnpike NSO over Second Avenue 131 3   Y 04/03/2019 

31 MP 100.29 Turnpike NSI/SNI over First Avenue 147 3    04/05/2019 

32 MP 100.29NO Turnpike SNO over First Avenue 151 3 Y  Y 04/05/2019 

33 MP 100.29SO Turnpike NSO over First Avenue 152 3   Y 04/05/2019 

34 MP 100.35 Turnpike NSI/SNI over Elizabeth Avenue 159 3    04/05/2019 

35 MP 100.35NO Turnpike SNO over Elizabeth Avenue 161 3 Y  Y 04/05/2019 

36 MP 100.35SO Turnpike NSO over Elizabeth Avenue 162 3   Y 04/05/2019 

37 MP 100.40 Turnpike NSI/SNI over Marshall Street 137 3    04/16/2019 

38 MP 100.40NO Turnpike SNO over Marshall Street 142 1   Y 04/16/2019 
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Group 4 Bridge List 

No. Bridge No. Bridge Description 
Length 

(ft.) 
Span FCM  UW Load Rating Inspection Date 

39 MP 100.40SO Turnpike NSO over Marshall Street 141 3   Y 04/16/2019 

40 MP 100.45 Turnpike NSI/SNI over Franklin Street 132 3    04/08/2019 

41 MP 100.45NO Turnpike SNO over Franklin Street 137 1   Y 04/15/2019 

42 MP 100.45SO Turnpike NSO over Franklin Street 135 3   Y 04/05/2019 

43 MP 100.50 Turnpike NSI/SNI over Fulton Street 126 3   Y 04/12/2019 

44 MP 100.50NO Turnpike SNO over Fulton Street 132 1    04/12/2019 

45 MP 100.50SO Turnpike NSO over Fulton Street 125 3   Y 04/12/2019 

46 MP 100.55 Turnpike NSI/SNI over East Jersey Street 128 3    04/12/2019 

47 MP 100.55NO Turnpike SNO over East Jersey Street 128 1   Y 04/12/2019 

48 MP 100.55SO Turnpike NSO over East Jersey Street 128 3   Y 04/08/2019 

49 MP 100.60 Turnpike NSI/SNI over Livingston Street 128 3    04/12/2019 

50 MP 100.60NO Turnpike SNO over Livingston Street 124 1   Y 04/12/2019 

51 MP 100.60SO Turnpike NSO over Livingston Street 124 3   Y 04/12/2019 

52 MP 100.65 Turnpike NSI/SNI over Former Broadway 102 3    04/05/2019 

53 MP 100.65NO Turnpike SNO over Former Broadway 105 1   Y 04/05/2019 

54 MP 100.65SO Turnpike NSO over Former Broadway 105 3   Y 04/12/2019 

55 MP 100.76 Turnpike NSI/SNI over Court Street 117 3    04/12/2019 

56 MP 100.76NO Turnpike SNO over Court Street 125 3   Y 04/12/2019 

57 MP 100.76SO Turnpike NSO over Court Street 123 3   Y 04/12/2019 

58 MP 100.81 Turnpike NSI/SNI over Former Magnolia Avenue 135 3    04/11/2019 

59 MP 100.81NO Turnpike SNO over Former Magnolia Avenue 131 3   Y 04/11/2019 

60 MP 100.81SO Turnpike NSO over Former Magnolia Avenue 130 3    04/11/2019 

61 MP 100.86 Turnpike NSI/SNI over Former Bond Street 147 3    04/11/2019 

62 MP 100.86NO Turnpike SNO over Former Bond Street 143 3   Y 04/11/2019 

63 MP 100.86SO Turnpike NSO over Former Bond Street 143 3    04/11/2019 

64 MP 100.91 Turnpike NSI/SNI over Former Pine Street 166 3    04/08/2019 

65 MP 100.91NO Turnpike SNO over Former Pine Street 167 3   Y 04/08/2019 

66 MP 100.91SO Turnpike NSO over Former Pine Street 168 3   Y 04/08/2019 

67 MP 101.03 Turnpike NSI/SNI over Trumbull Street Viaduct 805 8    04/11/2019 

68 MP 101.03NO Turnpike SNO over Trumbull Street Viaduct 820 8   Y 04/11/2019 

69 MP 101.03SO Turnpike NSO over Trumbull Street Viaduct 825 8 Y   04/11/2019 

70 MP 101.21 Turnpike NSI/SNI over Turnpike UTU (District 6) and Dowd Avenue 189 3    04/12/2019 

71 MP 101.21NO Turnpike SNO over Turnpike UTU (District 6) and Dowd Avenue 189 3    04/12/2019 

72 MP 101.21SO Turnpike NSO over Turnpike UTU (District 6) and Dowd Avenue 189 3    04/12/2019 

73 MP 101.47ANR 
Turnpike Int. 13A Ramp SIT over Turnpike SNO and Int. 13A Ramp 
SOT 

710 9 Y  
 

05/31/2019 

74 MP 101.53ASR Turnpike Int. 13A Ramp TSI over Turnpike NSO 299 3 Y   06/05/2019 

75 MP 101.53B Turnpike Int. 13A Ramp TSO over Maintenance Road District 6 37 1    06/14/2019 

76 MP 101.54A Turnpike Int. 13A Ramp TN over Turnpike NSO/NSI/SNI/SNO 583 5 Y   06/14/2019 
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Group 4 Bridge List 

No. Bridge No. Bridge Description 
Length 

(ft.) 
Span FCM  UW Load Rating Inspection Date 

77 MP 101.65A 
Turnpike Int. 13A Ramps SIT/SOT over Turnpike NSO/ NSI/SNI/SNO 
and Int. 13A Ramp TNO 

779 7 Y  
 

06/14/2019 

78 MP 101.65B 
North Avenue EB (CR 624) over Turnpike Int. 13A Ramp TWL and NJ 
Route 81 (Int. 13A Ramps TWX/WXT) 

352 4 Y  
 

07/12/2019 

79 MP 101.68ASR Turnpike Int. 13A Ramp NIT over Turnpike NSO 238 3 Y   06/14/2019 

80 MP 101.68B Turnpike Int. 13A Ramp ET over Turnpike Ramp NASE 100 1    07/11/2019 

81 MP 101.68C Turnpike Int. 13A Ramp ET over North Avenue EB (CR 624) 369 3 Y   07/12/2019 

82 MP 101.68D 
Turnpike Int. 13A Ramps ET/ET1 over Turnpike Int. 13A Ramps 
WLT/TWL, NJ Route 81 (Int. 13A Ramps TWX/WXT), and North Ave. 
EB (CR 624) 

392 4   
 

08/09/2019 

83 MP 101.77 
Jersey Gardens Boulevard over Turnpike NSO/NSI/SNI/SNO and Int. 
13A Ramps NOT/NIT/TN 

533 4   
 

07/10/2019 

84 MP 102.10ANR Turnpike Int. 13A Ramp TNI over Turnpike SNO 674 8 Y   08/01/2019 

85 MP 103.41AR Turnpike UTO (at MP 103) over Turnpike NSO/NSI/SNI/SNO 1277 17 Y   06/06/2019 

86 MP 103.53 Turnpike NSI/SNI over Bound Creek 123 8  Y  05/03/2019 

87 MP 103.53NO Turnpike SNO over Bound Creek 123 8  Y  05/03/2019 

88 MP 103.53SO Turnpike NSO over Bound Creek 123 8  Y  05/03/2019 

89 MP 104.12AS Turnpike Int. 14 Ramp TSI over Turnpike NSO 1061 12 Y   07/05/2019 

90 MP 104.56AN Turnpike Int. 14 Ramps SIT/SIH over Turnpike SNO 719 8 Y  Y 07/05/2019 

91 MP 104.72 
Port Street over Turnpike NSO/NSI/SNI/SNO and Int. 14 Ramps 
TS/SIT/SOT/SE 

866 13   
 

08/13/2019 

92 MP 104.74A 
Turnpike Int. 14 Ramp TNO over Turnpike NSO/NSI/SNI/SNO, Int. 14 
Ramp ES and Maintenance Road District 7 

641 9   
 

07/05/2019 

93 MP 104.74B Turnpike Int. 14 Ramps EXT/ALT over I-78 Local (Int. 14 Ramp WLT) 99 1    08/16/2019 

94 MP 104.82B Turnpike Int. 14 Ramp NOH/NOT over Maintenance Road District 7 27 1    07/05/2019 

95 MP 105.56NO Turnpike SNO over Delancy Street 195 3    03/05/2019 

96 MP 105.56NT Turnpike Ramp NT-14 over Delancy Street 195 3    03/07/2019 

97 MP 105.56SO Turnpike NSO over Delancy Street 195 3    03/06/2019 

98 MP 105.56TN Turnpike Ramp TN-14 over Delancy Street 194 3    03/07/2019 

99 MP 105.79NO Turnpike Ramps SNI-W/SNO-W/SNO-E over Wilson Avenue 168 3   Y 03/01/2019 

100 MP 105.79NT Turnpike Ramp NT-14 over Wilson Avenue 160 3    02/28/2019 

101 MP 105.79SO Turnpike NSO over Wilson Avenue 161 3    02/28/2019 

102 MP 105.79TN Turnpike Ramp TN-14 over Wilson Avenue 165 3    03/01/2019 

103 MP 117.16NO Turnpike SN95 over Overpeck Creek 337 3  Y  04/19/2019 

104 MP 117.16SO Turnpike NS80 over Overpeck Creek 337 3  Y  04/19/2019 

105 MP 117.20 Turnpike NS95/SN80 over Bergen Turnpike Utilities 35 2    03/08/2019 

106 MP 117.20NO Turnpike SN95 over Bergen Turnpike Utilities 73 4    03/08/2019 

107 MP 117.20SO Turnpike NS80 over Bergen Turnpike Utilities 60 2    03/08/2019 

108 MP 117.27 
Bergen Turnpike (CR 124) over Turnpike NS80/NS95/SN80/SN95/ and 
Int. 18 Ramps TW/TE 

330 4   
 

04/05/2019 

109 MP 117.63C Turnpike Int.18 Ramp WT over NJDOT Ramp L 111 1    04/16/2019 

110 MP 117.67NI 
Turnpike NS80 over US Route 46, Int. 18 Ramps TSO/NOT and 
NJDOT Ramp L 

238 2   
 

04/23/2019 

111 MP 117.67NO 
Turnpike SN95 over US Route 46, Int. 18 Ramps TSO/NOT and 
NJDOT Ramp L 

330 3   
 

04/23/2019 

112 MP 117.67SI 
Turnpike NS95 over US Route 46, Int. 18 Ramps TSO/NOT and 
NJDOT Ramp L 

238 2   
 

04/23/2019 

113 MP 117.67SO 
Turnpike NS80 over US Route 46, Int. 18 Ramps TSO/TNI/NOT and 
NJDOT Ramp L 

255 2   
 

04/23/2019 
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114 MP E106.89A Turnpike Int. 15E Ramp TNW over Turnpike NSE/SNE 348 4    04/18/2019 

115 MP E116.80NO Turnpike SNE over Bergen County Trunk Sewer 146 3    04/12/2019 

116 MP W105.93NO 
Turnpike Ramps SNI-W/SNO-W over Conrail "Hamburg Branch" 
(Abandoned) 

182 3   
 

03/08/2019 

117 MP W106.57 Turnpike NSW/SNW over Conrail "Newark Branch" 417 6    04/12/2019 

118 MP W106.68 Turnpike NSW /SNW over Foundry Street 210 3    04/16/2019 

119 MP W106.87A 
Turnpike Int. 15E Ramps NT/TSW over Turnpike 
NSW/SNW/NSE/SNE and Int. 15E Ramp TSW 

378 4   Y 04/18/2019 

120 MP W106.98A 
Turnpike Int. 15E Ramp NET over Turnpike NSW/SNW and Int. 15E. 
Ramp TNW 

421 5   
 

04/18/2019 

121 MP W108.79A Turnpike NSW /SNW over Turnpike Int. 15W Ramps TNW/SWT/NET 157 3    04/12/2019 

122 MP W108.91 
Turnpike NSW /SNW over Conrail "Newark-Hudson Branch" 
(Abandoned) 

181 3   
 

04/24/2019 

123 MP W109.16 Turnpike NSW /SNW over NJ Route 7 (Belleville Turnpike) 256 3    03/21/2019 

124 MP W109.34 
Turnpike NSW /SNW over NJ Transit "Greenwood Lake Branch" 
(Abandoned) 

148 3   
 

04/25/2019 

125 MP W110.42 Turnpike NSW /SNW over Sawmill Creek 112 3  Y  05/03/2019 

126 MP W111.06 Turnpike NSW /SNW over NJ Transit "Boonton Branch" 271 3    04/12/2019 

127 MP W111.19 Turnpike NSW /SNW over Jersey City Water Mains 240 3    04/23/2019 

128 MP W111.48 Turnpike NSW /SNW over Berry's Creek Canal 136 4  Y  04/12/2019 

129 MP W111.96 Turnpike NSW /SNW over NJ Transit "Mainline Paterson Branch" 240 3    04/19/2019 

130 MP W112.67 
Turnpike NSW /SNW and Int. 16W Ramp TSW over Berry's Creek 
Canal 

908 9  Y 
 

04/12/2019 

131 MP W112.67E 
Turnpike Int. 16W Ramp TSW over Infield and NJTA Maintenance 
Yard 

702 11   
 

04/05/2019 

132 MP W112.67W Turnpike Int. 16W Ramp TSW over Berry's Creek Canal 109 2    04/29/2019 

133 MP W112.72B Turnpike Int. 16W Ramp ST over Berry's Creek Canal 462 3  Y  04/05/2019 

134 MP W112.72C 
Turnpike Int. 16W Ramps TW/TC/ET/CT/WT over Sheraton Plaza 
Drive 

97 1   
 

03/29/2019 

135 MP W112.72D Turnpike Int. 16W Ramps TW/TC/ET/CT over NJ Route 3 197 3    03/29/2019 

136 MP W112.72K Turnpike Int. 16W Ramp TW over Sheraton Plaza Drive 107 1    03/27/2019 

137 MP W112.72L Turnpike Int. 16W Ramp TW over NJ Route 3 137 1    03/29/2019 

138 MP W112.72M Turnpike Int. 16W Ramp TW over Turnpike Int. 16W Ramps CT/TC 462 3    03/29/2019 

139 MP W112.85 Turnpike NSW /SNW over NJ Route 3 EB 204 3    03/29/2019 

140 MP W112.97 Turnpike NSW /SNW over NJ Route 3 WB 210 3    03/29/2019 

141 MP W113.64 Turnpike NSW /SNW over Paterson Plank Road Utilities 55 2    04/05/2019 

142 MP W113.65 Turnpike Int. 16W Ramp CNW over Paterson Plank Road Utilities 58 2    03/29/2019 

143 MP W113.65A Turnpike Int. 16W Ramps XW/WX over Paterson Plank Road Utilities 51 1    03/08/2019 

144 MP W113.66 Turnpike Int. 16W Ramp NWC over Paterson Plank Road Utilities 86 2    04/18/2019 

145 MP W113.68 Paterson Plank Road over Turnpike NSW/SNW 311 4    04/05/2019 

146 MP W113.69 Paterson Plank Road over Turnpike Int. 16W Ramps NWC/CNW 600 7    03/08/2019 

147 MP W114.05 Turnpike Int. 16W Ramp CNW over Turnpike NSW/SNW 864 10    03/29/2019 

148 MP W114.39 
Turnpike NSW/SNW and Int. 16W Ramps CNW/NWC over Moonachie 
Creek 

24 1   
 

04/16/2019 

149 MP W116.36SO Turnpike SN80 over Bergen County Trunk Sewer 234 3    04/05/2019 
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150 MP 117.83 
Emerson Street over Turnpike NS95/NS80/SN80/SN95, Ramps 
NE/EN, and NJDOT Ramp 

453 5   
 

04/30/2019 

151 MP 118.90 Turnpike NS95 over I-80 EBL 133 3    04/29/2019 

152 MP 118.93 Turnpike SN80 over I-80 Express and EBL 700 8 Y   04/29/2019 

153 MP 118.99 Turnpike SN95X/SN95L over I-80 EBL 181 3    04/29/2019 

154 MP 119.07 Turnpike NS95 and Ramp LWB95 over I-80 Express 225 3    04/29/2019 

155 MP 119.28 Turnpike Ramp LWB95 over I-80 WBL 156 1    05/03/2019 

156 MP 119.32 
Turnpike NS95L/NS80L/NS95X/NS80X/SN95X/SN80X/SN95L/SN80L 
over Teaneck Creek 

55 1   
 

05/03/2019 

157 MP 119.49 
Degraw Avenue (CR 56) over Turnpike NS95L/NS95X/SN95X/SN95L 
and NB Service Road 

400 6   
 

05/01/2019 

158 MP 120.09 Turnpike SN95X/SN95L over Overpeck Creek 134 2    05/03/2019 

159 MP 120.10 Turnpike NS95L/NS95X over Overpeck Creek 130 2    05/03/2019 

160 MP 120.60 NJ Route 93 (Grand Avenue) over Flat Rock Creek 30 2    05/03/2019 

161 MP 120.90 Turnpike NS95L/NS95X/SN95X/SN95L over Broad Avenue 75 1    05/03/2019 

162 MP 121.25 Edgewood Road over Turnpike NS95L/NS95X/SN95X/SN95L 224 1    04/15/2019 

 
 
 

Group 4 COURTESY Bridges 

No. Bridge No. Bridge Description Inspection Date Owner 

1 MP 99.42 I-278 EB (Goethals Bridge) over Turnpike NSO/NSI/SNI/SNO, Int. 13 Ramps NT/TN 08/07/2019 PANYNJ 

2 MP 99.44 I-278 WB (Goethals Bridge) over Turnpike NSO/NSI/SNI/SNO, Int. 13 Ramps NT/TN 08/07/2019 PANYNJ 

3 MP 101.93 North Avenue WB (CR 624) over Turnpike NSO/NSI/SNI/SNO and Int. 13A Ramp TN 8/22/2019 PANYNJ 

4 MP 101.94 North Avenue EB (CR 624) over Turnpike NSO/NSI/SNI/SNO and Int. 13A Ramp TN 8/22/2019 PANYNJ 
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Bridge Listing 

Group 2 - OPS T3806 
 

Group 2 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span  FCM UW 
Inspection 

Date 

1 MP 67.27 Turnpike NSI/SNI and Int. 8 Ramps TSI/SIT over Rocky Brook 96 3   05/01/2019 

2 MP 67.27NO Turnpike SNO and Int. 8 Ramp SOT over Rocky Brook 93 1   07/31/2019 

3 MP 67.27SO Turnpike NSO and Int. 8 Ramp TSO over Rocky Brook 96 1   07/31/2019 

4 MP 67.47 
Turnpike Int. 8 Ramps NT/TS over Turnpike NSO/NSI/SNI/SNO and 
Int. 8 Ramps TSO/TSI/UTU (at District 4) 

462 3   05/01/2019 

5 MP 67.47A Turnpike Int. 8 Ramp SIT over Turnpike SNO 253 2 Y  07/31/2019 

6 MP 67.47B Turnpike Int. 8 Ramp TNI over Turnpike SNO 269 2 Y  07/31/2019 

7 MP 67.47C Turnpike Int. 8 Ramp TSI over Turnpike NSO 271 2 Y  08/07/2019 

8 MP 67.47D Turnpike Int. 8 Ramp NIT over Turnpike NSO 252 2 Y  07/09/2019 

9 MP 67.47E Turnpike UTO (AT MP 67) over Turnpike Int. 8 Ramps NT/ST/TN/TS 206 2   04/23/2019 

10 MP 67.47F Milford Road over Turnpike Int. 8 Ramps ET/WT/TW/TW1 155 1   05/03/2019 

11 MP 67.47G Turnpike Int. 8 Ramps TW/WT over NJ Route 33 259 1   07/01/2019 

12 MP 67.47H Turnpike Ramp SIT over Rocky Brook 93 1   07/01/2019 

13 MP 67.89 Turnpike NSI/SNI over NJ Route 33 (Franklin Street) 83 1   03/05/2019 

14 MP 67.89NO Turnpike SNO over NJ Route 33 (Franklin Street) 133 1   08/07/2019 

15 MP 67.89SO Turnpike NSO over NJ Route 33 (Franklin Street) 135 1   08/07/2019 

16 MP 68.01 Turnpike NSI/SNI over Monmouth Road (CR 633) 106 3   05/01/2019 

17 MP 68.01NO Turnpike SNO over Monmouth Road (CR 633) 104 1   07/31/2019 

18 MP 68.01SO Turnpike NSO over Monmouth Road (CR 633) 102 1   07/31/2019 

19 MP 68.40R Wycoff's Mill Road over Turnpike NSO/NSI/SNI/SNO 353 3   05/08/2019 

20 MP 68.64 Turnpike UTO (at MP 69) over Turnpike NSO/NSI/SNI/SNO 339 3   07/29/2019 

21 MP 68.75 Turnpike NSI/SNI over Millstone River 111 3   04/23/2019 

22 MP 68.75NO Turnpike SNO over Millstone River 107 1   08/07/2019 

23 MP 68.75SO Turnpike NSO over Millstone River 107 1   08/07/2019 

24 MP 69.27R Brickyard Road over Turnpike NSO/NSI/SNI/SNO 371 3   05/08/2019 

25 MP 69.85NO Turnpike SNO over Hightstown-Cranbury Station Road 253 2   06/04/2019 

26 MP 69.85R Turnpike NSI/SNI over Hightstown-Cranbury Station Road 248 2   08/07/2019 

27 MP 69.85SO Turnpike NSO over Hightstown-Cranbury Station Road 255 2   06/04/2019 

28 MP 70.48R Cranbury Station Road (CR 615) over Turnpike NSO/NSI/SNI/SNO 339 3   07/31/2019 

29 MP 70.74 Turnpike NSI/SNI over Cranbury Brook 41 1   05/08/2019 

30 MP 70.74NO Turnpike SNO over Cranbury Brook 45 1   08/09/2019 

31 MP 70.74SO Turnpike NSO over Cranbury Brook 45 1   08/09/2019 

32 MP 71.26R 
Cranbury -Half Acre Road over Turnpike NSO/NSI/SNI/SNO and SA 
8AS Ramp SASO 

436 3   04/04/2019 

33 MP 71.37 Turnpike SA 8AS Ramp SASI over Turnpike NSO 312 3 Y  07/29/2019 

34 MP 71.46AR 
Turnpike SA 8AS Ramps SSP/SPN over Turnpike NSO/NSI/SNI/SNO 
and SA 8AS Ramp SAS 

459 4   06/14/2019 

35 MP 72.11R 
Prospect Plains Road (CR 614) over Turnpike NSO/NSI/SNI/SNO and 
SA 8AS Ramp NSA 

379 3   05/09/2019 

36 MP 72.29 Turnpike 8AS Ramp NISA over Turnpike NSO 321 3 Y  07/29/2019 

37 MP 73.10SO Turnpike NSO over Shallow Brook (Wetlands) 73 1   04/01/2019 

38 MP 73.41 Forsgate Drive EB (CR 612) over Turnpike NSO/NSI/SNI/SNO 357 4   04/01/2019 

39 MP 73.42R Forsgate Drive WB (CR 612) over Turnpike NSO/NSI/SNI/SNO 357 4   03/15/2019 
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40 MP 73.68A Turnpike Int. 8A Ramp SIT over Turnpike SNO 305 3 Y  04/12/2019 

41 MP 73.79A Turnpike Int. 8A Ramp TNI over Turnpike NSO 243 3 Y  04/12/2019 

42 MP 73.84 Turnpike Int. 8A Ramp TSI over Turnpike NSI/SNI 266 2   03/08/2019 

43 MP 73.89A 
Turnpike Int. 8A Ramps TN/ST over Turnpike NSO/NSI/SNI/SNO and 
Int. 8A Ramps TNO/TNI 

527 7   05/31/2019 

44 MP 73.89B Turnpike Int. 8A Ramps WT/TE over NJ Route 32 (Forsgate Drive) 186 2   05/31/2019 

45 MP 73.93A Turnpike Int. 8A Ramp NIT over Turnpike NSO 247 3   05/21/2019 

46 MP 74.31 Turnpike NSI/SNI over Conrail "Jamesburg Branch" 125 3   05/22/2019 

47 MP 74.31NO Turnpike SNO over Conrail "Jamesburg Branch" 123 3   05/22/2019 

48 MP 74.35SO 
Turnpike NSO over Conrail "Jamesburg Branch" and Cranbury-S. 
River Road (CR 535) 

440 6 Y  03/15/2019 

49 MP 74.39 Turnpike NSI/SNI over Cranbury-S. River Road (CR 535) 198 3   04/09/2019 

50 MP 74.39NO Turnpike SNO over Cranbury-S. River Road (CR 535) 253 3   04/09/2019 

51 MP 75.50 Turnpike UTO (at MP 75) over Turnpike NSO/NSI/SNI/SNO 309 6   06/07/2019 

52 MP 75.52 Ridge Road (CR 522) over Turnpike NSO/NSI/SNI/SNO 319 6   05/17/2019 

53 MP 75.58NO Turnpike SNO over Wetlands 128 3   05/29/2019 

54 MP 76.10R Deans-Rhode Hall Road (CR 610) over Turnpike NSO/NSI/SNI/SNO 332 6   05/29/2019 

55 MP 77.07R Davidson's Mill Road over Turnpike NSO/NSI/SNI/SNO 376 6   05/15/2019 

56 MP 77.44 Turnpike UTO (at MP 77) over Turnpike NSO/NSI/SNI/SNO 334 6   06/04/2019 

57 MP 77.79 Turnpike NSO/NSI over Ireland Brook (Wetlands) 106 1   06/14/2019 

58 MP 77.81 Turnpike NSI/SNI/SNO over Ireland Brook 21 1   07/17/2019 

59 MP 78.18 Church Lane over Turnpike NSO/NSI/SNI/SNO 331 4   05/15/2019 

60 MP 78.46 Turnpike SA 8N Ramp SISA over Turnpike SNO 261 2 Y  04/11/2019 

61 MP 79.04 Turnpike SA 8N Ramp SANI over Turnpike SNO 337 3 Y  04/04/2019 

62 MP 79.15 Turnpike NSO/NSI over South Branch of Beaverdam Brook (Wetlands) 125 2   06/14/2019 

63 MP 79.30 Hardenburg Lane over Turnpike NSO/NSI/SNI/SNO 340 4   05/29/2019 

64 MP 79.46SI Turnpike NSI over North Branch of Beaverdam Brook (Wetlands) 1048 12   05/08/2019 

65 MP 79.46SO Turnpike NSO over North Branch of Beaverdam Brook (Wetlands) 876 10   05/22/2019 

66 MP 79.80R Dutch Road over Turnpike NSO/NSI/SNI/SNO 297 4   04/04/2019 

67 MP 80.33 Turnpike NSO over Bog Brook 68 1   05/17/2019 

68 MP 80.37 Turnpike SNO over Bog Brook 68 1   05/08/2019 

69 MP 80.45R Main Street-Milltown Road (CR 606) over Turnpike NSO/NSI/SNI/SNO 322 4   04/12/2019 

70 MP 80.76NO Turnpike SNO over Tributary of Westons Mill Pond 40 1   04/23/2019 

71 MP 80.76SO Turnpike NSO over Tributary of Westons Mill Pond 37 1   05/17/2019 

72 MP 80.97 Turnpike UTO (at MP 81) over Turnpike NSO/NSI/SNI/SNO 286 5   05/16/2019 

73 MP 80.99 Raritan River Railroad (Conrail) over Turnpike NSO/NSI/SNI/SNO 208 4 Y  05/08/2019 

74 MP 81.09R Ryders Lane (CR 617) over Turnpike NSO/NSI/SNI/SNO 523 4   04/04/2019 

75 MP 81.58 Turnpike NSI/SNI over Tices Lane 100 3   04/02/2019 

76 MP 81.58NO Turnpike SNO over Tices Lane 103 3   04/01/2019 

77 MP 81.58SO Turnpike NSO over Tices Lane 103 3   04/01/2019 

78 MP 81.66 Turnpike NSI/SNI over Sawmill Brook 20 1   04/02/2019 

79 MP 81.66NO Turnpike SNO over Sawmill Brook 76 1   04/01/2019 

80 MP 81.66SO Turnpike NSO over Sawmill Brook 497 6   04/01/2019 

81 MP 82.15R Sullivan Way over Turnpike NSO/NSI/SNI/SNO 269 4   03/14/2019 

82 MP 82.95 
NJ Route 18 over Turnpike NSO/NSI/SNI/SNO, Westons Mill Road, 
and Suydam Road 

681 6   04/11/2019 

83 MP 82.97A Pedestrian Bridge over NJ Route 18 (at Eggers Street) 100 1 Y  03/05/2019 

  



2021 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3805 – New Jersey Turnpike Group 4 
OPS No. T3806 – New Jersey Turnpike Group 2 

Page 56 of 59 

 

 

 

Group 2 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span  FCM UW Inspection Date 

84 MP 83.25 Turnpike Int. 9 Ramp SIT over Turnpike SNO 177 2   05/29/2019 

85 MP 83.30 Turnpike Int. 9 Ramp TSI over Turnpike NSO 210 2   06/04/2019 

86 MP 83.34BR NJ Route 18 over Turnpike Int. 9 Ramps TE/WT 86 1   04/12/2019 

87 MP 83.34CR Naricon Place over Turnpike Int. 9 Ramp TW 59 1   04/12/2019 

88 MP 83.36 Turnpike Int. 9 Ramp TNI over Turnpike SNO 146 2   05/31/2019 

89 MP 83.42 
Turnpike Int. 9 Ramps TN/ST over Turnpike NSO/NSI/SNI/SNO and 
Int. 9 Ramps TNI/TNO 

540 6   06/07/2019 

90 MP 83.53 Turnpike Int. 9 Ramp NT over Lawrence Brook 252 3   06/14/2019 

91 MP 83.55 Turnpike NSI/SNI over Lawrence Brook 197 3   06/14/2019 

92 MP 83.55NO Turnpike SNO over Lawrence Brook 197 3   06/14/2019 

93 MP 83.55SO Turnpike NSO over Lawrence Brook 197 3   06/14/2019 

94 MP 83.72 Turnpike Int. 9 Ramp NIT over Turnpike NSO 340 4 Y  04/12/2019 

95 MP 84.55N Turnpike SNI/SNO over Former LVRR "Raritan Branch" 154 3   04/23/2019 

96 MP 84.55S Turnpike NSO/NSI over Former LVRR "Raritan Branch" 154 3   04/23/2019 

97 MP 84.94 Meadow Road over Turnpike NSO/NSI/SNI/SNO 358 6   04/12/2019 

98 MP 85.68 Woodbridge Avenue (CR 514) over Turnpike NSO/NSI/SNI/SNO 347 6   04/11/2019 

99 MP 85.71 Turnpike NSO/NSI/SNI/SNO over Mill Brook 21 1   05/15/2019 

100 MP 85.77N Turnpike SNI/SNO over Turnpike UTU (at MP 86) 109 1   04/23/2019 

101 MP 85.77S Turnpike NSO/NSI over Turnpike UTU (at MP 86) 217 3   04/23/2019 

102 MP 86.38 Turnpike NSO/NSI/SNI/SNO over Mill Brook 20 1   05/22/2019 

103 MP 86.58 
Pedestrian Bridge over Turnpike NSO/NSI/SNI/SNO (at Old Post 
Road) 

338 5 Y  04/04/2019 

104 MP 86.59 Old Post Road over Turnpike NSO/NSI/SNI/SNO 349 5   04/04/2019 

105 MP 86.65 Turnpike NSO/NSI/SNI/SNO over Mill Brook 21 1   05/29/2019 

106 MP 87.10N Turnpike SNI/SNO over Conrail "Bonhamtown Branch" 157 3   05/02/2019 

107 MP 87.10S Turnpike NSO/NSI over Conrail "Bonhamtown Branch" 146 3   05/02/2019 

108 MP 87.27N Turnpike SNI/SNO over Main Street (CR 531) 131 3   04/11/2019 

109 MP 87.27S Turnpike NSO/NSI over Main Street (CR 531) 131 3   04/11/2019 

110 MP 87.76 Turnpike NSO/NSI/SNI/SNO over Mill Brook 21 1   07/17/2019 

111 MP 88.05AN Turnpike Int. 10 Ramp SIT over Turnpike SNO 170 2   06/06/2019 

112 MP 88.09A 
Turnpike Int. 10 Ramps NT/TS over Turnpike NSO/NSI/SNI/SNO and 
Int. 10 Ramps TSO/TSI 

515 8   06/14/2019 

113 MP 88.09B 
Turnpike Int. 10 Ramp TW over Woodbridge Avenue (CR 514) and 
NJDOT Ramp to Woodbridge Avenue 

271 4   06/05/2019 

114 MP 88.13AN Turnpike Int. 10 Ramp TNI over Turnpike SNO 130 2   06/05/2019 

115 MP 88.28AS Turnpike Int. 10 Ramp TSI over Turnpike NSO 139 2   06/05/2019 

116 MP 88.33AS Turnpike Int. 10 Ramp NIT over Turnpike NSO 139 2   06/05/2019 
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117 MP 88.69N Turnpike SNI/SNO over Middlesex Greenway 153 3   06/06/2019 

118 MP 88.69S Turnpike NSO/NSI over Middlesex Greenway 153 3   06/06/2019 

119 MP 88.89N Turnpike SNI/SNO over Amboy Avenue (CR 501) 144 3   03/05/2019 

120 MP 88.89S Turnpike NSO/NSI over Amboy Avenue (CR 501) 144 3   04/01/2019 

121 MP 89.15 Grandview Avenue over Turnpike NSO/NSI/SNI/SNO 418 6   04/01/2019 

122 MP 89.73 Ford Avenue over Turnpike NSO/NSI/SNI/SNO 322 6   04/04/2019 

123 MP 90.10A Turnpike UTO (at MP 90) over Turnpike NSO/NSI/SNI/SNO 257 2   05/31/2019 

124 MP 90.21A Turnpike Int. 11 Ramp PNT over Turnpike NSO/NSI/SNI/SNO 236 2   07/12/2019 

125 MP 90.23U 
Main Street (CR 514) over Parkway N/S and Turnpike Interchange 11 
Ramps PNT/TPN 

463 4 Y  05/31/2019 

126 MP 90.84AN Turnpike SNO and Int. 11 Ramp SOT over Turnpike Int. 11 Ramp SIT 187 3   05/22/2019 

127 MP 90.99A Turnpike Int. 11 Ramp TSI over Turnpike NSI/SNI/SNO 377 6   07/01/2019 

128 MP 90.99B Turnpike Int. 11 Ramp TS over Turnpike Int. 11 Ramp NT 193 3   06/21/2019 

129 MP 90.99C Parkway N/S over Turnpike Int. 11 Ramp PNT 70 1   07/01/2019 

130 MP 90.99D Turnpike Int. 11 Ramps TPS/TK over Parkway N/S 297 4   07/01/2019 

131 MP 90.99E Turnpike Int. 11 Ramp KPN over Turnpike Int. 11 Ramp PST 237 3   06/21/2019 

132 MP 90.99G Turnpike Int. 11 Ramp TK over Turnpike Int. 11 Ramp PNK 186 3   06/21/2019 

133 MP 91.02AS Turnpike NSO over Turnpike Int. 11 Ramp TSO 174 3   05/16/2019 

134 MP 91.03A Turnpike Int. 11 Ramp TSO over Turnpike NSI/SNI/SNO 347 6   05/16/2019 

135 MP 91.13 US Route 9 over Turnpike NSI/SNI/SNO 348 6   05/17/2019 

136 MP 91.15 Turnpike NSO over US Route 9 181 4   04/11/2019 

137 MP 91.32A Turnpike Int. 11 Ramp NOT over Turnpike NSO/NSI/SNI/SNO 535 8   05/21/2019 

138 MP 91.32B US Route 9 over Turnpike Int. 11 Ramps NT/TN 221 4   05/17/2019 

139 MP 91.36A Turnpike Int. 11 Ramp NIT over Turnpike NSI/SNI/SNO 823 11 Y  05/21/2019 

140 MP 91.37AN Turnpike Int. 11 Ramp TNI over Turnpike SNO 205 3   05/21/2019 

141 MP 91.89 NJ Route 35 (Amboy Avenue) over Turnpike NSO/NSI/SNI/SNO 350 4   04/23/2019 

142 MP 92.08 Fulton Street over Turnpike NSO/NSI/SNI/SNO 305 4   03/14/2019 

143 MP 92.08W Fulton Street over Legion Place 58 1   03/05/2019 

144 MP 92.10 NJ Transit "Jersey Coast Line" over Turnpike NSO/NSI/SNI/SNO 308 4 Y  05/10/2019 

145 MP 92.11AR Turnpike UTO (at MP 92) over Turnpike NSO/NSI/SNI/SNO 276 4   06/25/2019 

146 MP 92.51 Woodbridge Avenue (CR 652) over Turnpike NSO/NSI/SNI/SNO 535 4   04/03/2019 

147 MP 92.65NI Turnpike SNI over Woodbridge River 59 1  Y 04/24/2019 
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148 MP 92.65NO Turnpike SNO and SA 10N Ramp SOSA over Woodbridge River 57 1  Y 04/16/2019 

149 MP 92.65SI Turnpike NSI over Woodbridge River 59 1  Y 04/30/2019 

150 MP 92.65SO Turnpike NSO and SA 10S Ramp SASO over Woodbridge River 59 1  Y 04/24/2019 

151 MP 92.69ANR 
Turnpike SA 10N Ramp SISA over Turnpike SNO, SA 10N Ramp 
SOSA, and Woodbridge River 

594 7 Y  05/08/2019 

152 MP 92.76ASR Turnpike SA 10S Ramp SASI over Turnpike NSO 660 9 Y  04/30/2019 

153 MP 93.11ANR Turnpike SA 10N Ramp SANI over Turnpike SNO 472 6 Y  05/02/2019 

154 MP 93.14ASR 
Turnpike SA 10S Ramp NISA over Turnpike NSO and SA 10S Ramp 
NOSA 

508 6 Y  04/30/2019 

155 MP 93.27 
Port Reading Avenue (CR 604) over Turnpike NSO/NSI/SNI/SNO 
,SA 10N/S Ramps NOSA/NISA/SANI/SANO, and 2nd Avenue 

504 5   05/08/2019 

156 MP 93.81NI Turnpike SNI over Turnpike UTU (at MP 94) and Reading Railroad 135 3   04/22/2019 

157 MP 93.81NO Turnpike SNO over Turnpike UTU (at MP 94) and Reading Railroad 141 3   04/22/2019 

158 MP 93.81SI Turnpike NSI over Turnpike UTU (at MP 94) and Reading Railroad 141 3   04/22/2019 

159 MP 93.81SO Turnpike NSO over Turnpike UTU (at MP 94) and Reading Railroad 141 3   04/22/2019 

160 MP 94.06 Turnpike NSO/NSI/SNI/SNO over Colonial Pipelines 30 3   07/25/2019 

161 MP 95.80 
Roosevelt Avenue (CR 602) over Turnpike NSO/NSI/SNI/SNO and 
Int. 12 Ramps SIT/SOT 

695 6   03/25/2019 

162 MP 95.89ANR Turnpike Int. 12 Ramp SIT over Turnpike SNO and Conrail 505 6 Y  07/15/2019 

163 MP 95.92A 
Turnpike Int. 12 Ramp NT/TS over Turnpike NSO/NSI/SNI/SNO and 
Conrail 

799 9   07/15/2019 

164 MP 95.92B Turnpike Int. 12 Ramp SOT over Conrail 263 2   07/15/2019 

165 MP 95.95A 
Turnpike Int. 12 Ramps ET1/WT over Turnpike Int. 12 Ramps 
TE2/ET2 

1971 2 Y  07/31/2019 

166 MP 95.95B Turnpike Int. 12 Ramps WT/ET/TE over Unnamed Waterway 27 1   07/31/2019 

167 MP 95.96ANI Turnpike Int. 12 Ramp TNI over Turnpike SNO and Conrail 510 5 Y  07/17/2019 

168 MP 95.96ANO Turnpike Int. 12 Ramp TNO over Conrail 472 4   07/17/2019 

169 MP 96.05AS Turnpike NSO over Turnpike Int. 12 Ramps NIT/TSI 177 2   07/18/2019 

170 MP 96.23NI Turnpike SNI over Rahway River 507 7  Y 05/17/2019 

171 MP 96.23NO Turnpike SNO over Rahway River 501 7  Y 04/22/2019 

172 MP 96.23SI Turnpike NSI over Rahway River 506 7  Y 05/16/2019 

173 MP 96.23SO Turnpike NSO over Rahway River 516 7  Y 05/17/2019 

174 MP 96.39 Turnpike NSO/NSI/SNI/SNO over Conrail "Linden Branch" 38 1   07/31/2019 

175 MP 97.18A Turnpike UTO (at MP 97) over Turnpike NSO/NSI/SNI/SNO 318 4   07/05/2019 

  



2021 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3805 – New Jersey Turnpike Group 4 
OPS No. T3806 – New Jersey Turnpike Group 2 

Page 59 of 59 

 

 

Group 2 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM  UW Inspection Date 

176 MP 97.19E Wood Avenue (CR 617) over Conrail 154 3   03/21/2019 

177 MP 97.20 Wood Avenue (CR 617) over Turnpike NSO/NSI/SNI/SNO 284 4   03/21/2019 

178 MP 97.54NI Turnpike SNI over Pyles Creek 41 1  Y 04/24/2019 

179 MP 97.54NO Turnpike SNO over Pyles Creek 41 1  Y 04/24/2019 

180 MP 97.54SI Turnpike NSI over Pyles Creek 41 1  Y 04/30/2019 

181 MP 97.54SO Turnpike NSO over Pyles Creek 41 1  Y 04/24/2019 

182 MP 98.48 Turnpike NSI/SNI over Morses Creek 184 3  Y 04/24/2019 

183 MP 98.48NO Turnpike SNO over Morses Creek 184 2 Y Y 04/24/2019 

184 MP 98.48SO Turnpike NSO over Morses Creek 249 2 Y Y 04/24/2019 

185 MP 98.59 Turnpike NSI/SNI over Bayway Salt Water Lines 43 1   06/18/2019 

186 MP 98.59SO Turnpike NSO over Bayway Salt Water Lines 57 1   06/06/2019 

187 MP 98.62AN Turnpike Int. 13 Ramp SOT over Morses Creek 486 5   04/12/2019 

188 MP 98.76 Turnpike NSI/SNI and Int. 13 SIT over Railroad Avenue Viaduct 1017 14 Y  04/12/2019 

189 MP 98.76NO Turnpike SNO and Int. 13 SOT over Railroad Avenue Viaduct 2454 33 Y  04/12/2019 

190 MP 98.76SO Turnpike NSO over Railroad Avenue Viaduct 980 13 Y  04/12/2019 

 
 
 

Group 2 COURTESY Bridges 

No. Bridge No. Bridge Description Inspection Date Owner 

1 MP 68.32 NJ Route 133 EB over Turnpike NSO/NSI/SNI/SNO 10/10/2019 STATE 

2 MP 68.33 NJ Route 133 WB over Turnpike NSO/NSI/SNI/SNO 10/10/2019 STATE 

3 MP 88.45 I-287 SB over Turnpike NSO/NSI/SNI/SNO and Int. 10 Ramps NOT/NIT 10/10/2019 STATE 

4 MP 88.51 I-287 NB over Turnpike NSO/NSI/SNI/SNO and Int. 10 Ramps NOT/NIT 10/10/2019 STATE 

 


