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December 4, 2020 

 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  MULTI-PROJECT SOLICITATION 
 

ORDER FOR PROFESSIONAL SERVICES NO. A3849, DESIGN SERVICES FOR  
CONTRACT NO. T200.605, CULVERT REPAIRS MILEPOST W112.72N;  
CONTRACT NO. P200.606, CULVERT REPAIRS MILEPOST 109 TO 111; AND 
CONTRACT NO. P200.607, CULVERT REPAIRS MILEPOST 123.7S 
 
AND 
   
ORDER FOR PROFESSIONAL SERVICES NO. P3850, DESIGN SERVICES FOR 
CONTRACT NO. P200.604, CULVERT REPAIRS INTERCHANGE 100 

   
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Complex project from 
engineering Firms prequalified and eligible in the following Profile Codes:   
 

Profile Code(s) Description(s) 
A250 Fully Controlled Access Highways 
A265 Roadway Storm Water Collection Systems 

 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority shall be seeking participation of Disabled Veteran Owned Business Enterprises (DVOBs) as 
subconsultants.  The project goal is 3% DVOB participation to New Jersey Businesses (see Section VII) of the 
Attachment to the Expression of Interest for the program provisions. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions).  
 
The multi-project solicitation is for professional services required for preliminary and final design engineering and 
permitting services, as necessary, for the structural rehabilitation or repair of the Garden State Parkway (Parkway) and 
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New Jersey Turnpike (Turnpike) culverts noted below.  Additionally, post design services and non-NBIS culvert 
inspections shall be performed.       

 
 OPS No. A3849 

o Construction Contract No. T200.605   
 Structural Rehabilitation of Culvert Milepost W112.72N 

o Construction Contract No. P200.606   
 Structural Rehabilitation of Culverts Milepost 109.69, 110.73N, 110.77 

o Construction Contract No. P200.607  
 Structural Rehabilitation of Culvert Milepost 123.7S 

 
 OPS No. P3850 

o Construction Contract No. P200.604   
 Structural Rehabilitation of Culverts Milepost 101.14S, 101.30, 101.40, 101.61S, 101.63R   
 Repairs of Culverts Milepost 101.44N, and 101.60  

 
It is the Authority’s intent to engage the services of two firms through this multi-project solicitation.  Professional 
Services are required from two eligible firms, one for Order for Professional Services No. A3849 and one for Order for 
Professional Services No. P3850.  The Consultant shall convey their understanding of both OPS’, the Authority’s 
needs and express their approach to both projects.    
 
 

Project Description 
 
Providing patrons of the Garden State Parkway (Parkway) and New Jersey Turnpike (Turnpike) with a good state of 
repair is essential for safe, reliable, and efficient travel.  Maintaining culverts which carry these roadways is essential 
in contributing to this goal.  The Authority maintains a database of non-NBIS Culverts (5 to 20 ft. span length) and 
performs periodic inspections to assess the condition of these assets.     
     
Inspection findings have identified the need to provide a long-term solution to address existing Corrugated Metal Pipe 
(CMP) drainage facilities, many of which are approaching the end of their service lives.  Section loss of these CMP 
culverts and invert degradation have been causing sinkholes in the roadway surface. 
   
The following will be performed under OPS A3849 and OPS P3850: 

 Non-NBIS culvert inspections and culvert inspection report preparation. 
 Preliminary and final design services for the long-term structural rehabilitation of the corrugated metal pipe 

(CMP) culverts at the locations noted above.    
 Preliminary and final design services for repairs of the concrete culverts at the locations noted above.  Short-

term repairs shall be designed to stabilize the culvert, the culvert appurtenances, and/or the surrounding 
roadway and berm areas, as required.  Short-term repairs shall not preclude full structural rehabilitation and/or 
replacement of these culverts, which may be pursued in the future.    

 Post design services.   
 
The specific services for this solicitation can be found in the scope of work of Section IV “Scope of Services” attached 
herewith.   
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Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site in folder “OPS A3849 and P3850 RFEOI background material”.  Access to the 
secure work space will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEOI 
notification process.  If there are any questions or issues related to the Secure File Sharing site, please contact Sima 
Jasani via e-mail at jasani@njta.com .  The subject line should read “OPS No. A3849 and P3850, Secure File Sharing 
Site Information.”   
 
 

EOI Submission Requirements 
 
To be considered for these services, qualified Firms or prequalified Joint Ventures need to submit 5 copies of their EOI, 
which must contain the following: 
 
1. Letter of Interest not exceeding six (6) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) 
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Project Manager’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm shall 
discuss the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 
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The resumes of key personnel proposed, included in the EOI, shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate 

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its affect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached estimate of work-hours the extent of work effort required to 
perform each primary task for the assignment as identified on the assignment staffing schedule issued with 
the RFEOI. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The Firm 
shall identify key issues and potential problems and discuss alternatives and options which would lead to 
resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery, 
where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship shall be 
clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 
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Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Sub Consulting Goals 

The Authority has adopted a Disabled Veteran Owned Business Enterprise Program (the DVOB 
Program. Under the program, Firms interested in submitting an Expression of interest and Fee 
Proposal/Expression of Interest/Technical and Fee Proposal agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have 
been registered by the Division of Revenue & Enterprise Services/Department of Treasury as a 
Disabled Veteran Owned Business Enterprise.  

Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value to 
the project team. 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  Under 
the SBE Program, Firms interested in submitting an Expression of Interest/Technical and Fee Proposal agree 
to make a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses 
that meet the requirements and have been registered by the Division of Revenue & Enterprise 
Services/Department of the Treasury as a Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Project Manager and each Key Project team member, (a maximum total of 10) detailing 
relevant experience and professional/technical qualifications.  Include resumes of proposed subconsultants. Each 
resume should be one page single-sided with dates provided for each project. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.   

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule may be a maximum of two 11”x17” pages. 

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently 
working or have been completed (closed out) within the previous five (5) year period.  A separate form shall be 
provided for the prime consultant and for each sub-consultant. 



OPS No. A3849, Design Services for Contract No. T200.605, Culvert Repairs Milepost W112.72N;  
Contract No. P200.606, Culvert Repairs Milepost 109 to 111; and Contract No. P200.607, Culvert Repairs Milepost 123.7S 

And 
OPS No. P3850, Design Services for Contract No. P200.604, Culvert Repairs Interchange 100 

  Page 6 of 38 
 

       

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s 
website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint venture and all 
sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from bidding 
on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the Firm that could 
materially affect its ability to perform the OPS described herein.  Firm shall submit a description of all litigation 
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall 
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency 
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to 
performance of the OPS described herein. 

As a precaution against the spread of COVID-19: in lieu of a notary public, the Authority will accept the 
following statement on the Affidavit of Eligibility/Disclosure of Material Litigation form above the signature 
line: “I certify, under penalty of perjury under the laws of the State of New Jersey, that the foregoing is 
true and correct”. Hardcopy, signed and notarized forms will be required to be submitted at the request of 
the Authority. 
 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants may 
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services, 
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts 
of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating 
the percentage of time each member has available to commit to this assignment, including subconsultant staff. 

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 
Disabled Veteran Owned Business Enterprises (which is available on the Authority’s website).  Stating the 
Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants. 

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website). 

13. A completed Vendor Source Disclosure form (which is available on the Authority’s website). 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s 
website). 

EOIs that are incomplete may not be considered. 
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The required forms referenced in Items 6 through 14 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Engineering Professional Services, Supplemental Forms 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By 
submitting an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State 
Ethics Commission.  
 
EOIs are limited to a total of thirteen (13), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not exceed six (6) pages, Resumes, a maximum of ten (10), each of which shall be one (1) page.  Pages in excess of 
these requirements will not be considered.  This information shall be presented in an organized fashion and shall be 
categorized in accordance with the preceding submission requirements.  Foldout sheets are not permitted (besides 
two 11”x17” sheets maximum only allowed for the Project Schedule). 
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

 Organization Chart 
 Detailed Estimate of Man/Work Hours 
 Project Schedule 
 Recent Authority Project Experience Form 
 Affidavit of Eligibility/Disclosure of Material Litigation Form 
 Disclosure Form - Outstanding Work with the Authority 
 Commitments of Proposed Project Staff Form 
 Certification of Staff Availability Form 
 SBE/DVOB Form 
 Disclosure of Investment Activities in Iran Form 
 Vendor Source Disclosure Form 
 Ownership Disclosure Form 

 
The aforementioned thirteen (13) page limitation shall be increased to a maximum of twenty (20) pages, if the 
Consultant must exercise option 10C above. The additional seven (7) single-sided letter-sized pages shall include 
information for alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to nine (9) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
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Submission Requirements for Expression of Interest 
 
Firms that are interested in being considered for these services must submit one (1) copy of the Expression of 
Interest in PDF format, to be received by the Authority no later than 10:00 A.M. on Tuesday, January 5, 2021.  
Consultants will be fully responsible for the delivery of their EOIs.    
 
Expressions of Interest will ONLY be accepted through the Authority’s Secure File Sharing site (Kiteworks) 
secure work space folder designated specifically for the EOI Submission.   
 
Firms interested in submitting an Expression of Interest MUST request access to the folder designed specifically for 
the EOI Submission.  Requests for access to this site secure work space folder designated specifically for the 
EOI Submission shall be sent to Sima Jasani, PE, Project Engineer, Highway Design of the Engineering 
Department at jasani@njta.com , no later than 10:00 A.M. on Wednesday, December 30, 2020 with the subject 
line “OPS No. A3849 and P3850, Secure File Sharing Site EOI Submission Access”.  
 
A response with information on how to access the secure work space designated specifically for the EOI Submission 
will be provided via e-mail no later than 12:00 P.M. on December 31, 2020.    
 
Expressions of Interest uploaded to the designated folder after 10:00 A.M. on Tuesday, January 5, 2021 will not be 
considered.  Hard copies will NOT be accepted.  E-mails of the PDF will NOT be accepted.    
 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Sima Jasani, PE, Project Engineer, Highway Design 
via e-mail to jasani@njta.com.  The deadline for inquiries is Tuesday, December 15, 2020.  The Authority will 
respond to all written inquiries received.  Each inquiry will be stated and a written response provided.  Responses 
will be posted on the Authority’s website under Doing Business, Current Solicitations on or before Tuesday, 
December 22, 2020.  Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any 
modifications, revisions and/or clarifications thereto as a result of the posted responses.  Late inquiries may not be 
reviewed or considered.   
 

Consultant Selection 
 
Once the EOIs have been evaluated for completeness, the Authority will create a list of Firms that shall receive the 
Request for Technical and Sealed Fee Proposals. (“RFP”). A Review Committee will evaluate the technical 
qualifications and experience of each Firm and its project team, and will rank the Firms. The evaluation and ranking of 
the EOIs will serve as a method by which to create a list of Firms most highly qualified to perform the project, in 
accordance with N.J.A.C. 19:9-2.8(e), who will receive Requests for Technical and Sealed Fee Proposals. 
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
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RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority* 

10 30 

Commitment to Quality Management 10 30 

Attainment of DVOB and SBE Participation Goals 5 15 

 100% 300 

 
 
Following the review of the submitted EOIs, the Authority will request Technical and Fee Proposals from at least three 
(3) Firms it deems the most qualified.  All respondents will be notified at each stage of the EOI and RFP process, 
regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested only 
after the RFP stage of this procurement, from the intended Awardee(s) only.  This will include the combined CH. 
51/Executive Order 117 Two-Year Certification and Disclosure of Political Contributions form (CH 51.1 R1/21/2009), 
and the P.L. 2005 c. 271 Vendor Certification and Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 
C&D) completed by each business entity all of which will be transmitted to the intended Awardee(s) by the Authority 
via mail or fax and are to be returned to the Authority within five (5) business days. 
 
 

Order for Professional Services  
(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website (http://www.njta.com/media/2928/ps_agreement_4_v5-17-2017.pdf), the RFEOI, the EOI, 
the RFP as well as the selected Firms submitted Technical Proposal and Final Negotiated Fee Proposal.  These 
documents are listed in the order of priority in the event of a conflict.  
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
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Business Registration 
 N.J.S.A. 52:32-44 

 
The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in 
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be entered 
 
into by prime consultant unless the subconsultant first provides proof of valid business registration. 
 
Attached please find additional information regarding EOI, RFP and project requirements.  
 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
RJF:SKJ:baw 
Attachments 
 
c: J. L. Williams 
 L. T. Malak 
 S. K. Jasani 
 Review Committee 
 File 
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Supplemental Information 
 

Regarding EOI and Project 
 

Requirements 
 

Dated December 4, 2020 
 

for 
 

ORDER FOR PROFESSIONAL SERVICES NO. A3849, DESIGN SERVICES FOR 
CONTRACT NO. T200.605, CULVERT REPAIRS MILEPOST W112.72N; 

CONTRACT NO. P200.606, CULVERT REPAIRS MILEPOST 109 TO 111; AND 
CONTRACT NO. P200.607, CULVERT REPAIRS MILEPOST 123.7S 

 
AND 

 
ORDER FOR PROFESSIONAL SERVICES NO. P3850, DESIGN SERVICES FOR 

CONTRACT NO. P200.604, CULVERT REPAIRS INTERCHANGE 100 
 
 
 
 

 

 

This attachment is incorporated into and made a part of the RFEOI.  
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SECTION I 
Prequalified and Eligible Consultants 

 
 

AECOM Technical Services Remington & Vernick Engineers 
Arora and Associates, P.C. Stantec Consulting Services, Inc. 
ATANE Engineers, Architects and Land Surveyors, P.C. STV Incorporated 
Atkins North America, Inc. T&M Associates 
Boswell Engineering T.Y. Lin International 
Buchart-Horn, Inc. Taylor, Wiseman & Taylor 
CDM Smith Inc. Traffic Planning and Design, Inc. 
CHA Consulting, Inc. TranSystems Corporation 
Churchill Consulting Engineers, PC Urban Engineers, Inc. 
Dewberry Engineers Inc. Van Cleef Engineering Associates, LLC 
French & Parrello Associates, P.A. WSP USA Inc. 
Gannett Fleming, Inc.  
Gedeon Engineering, PC d/b/a Gedeon GRC Consulting  
Greenman-Pedersen, Inc.  
Hardesty & Hanover, LLC  
IH Engineers, P.C.  
Jacobs Engineering Group Inc.  
Johnson, Mirmiran & Thompson, Inc.  
Kimley-Horn and Associates, Inc.  
KMA Consulting Engineers, Inc.  
KS Engineers, P.C.  
Malick & Scherer, P.C.  
McCormick Taylor, Inc.  
Michael Baker International, Inc.  
Mott MacDonald LLC  
MP Engineers, P.C.  
NAIK Consulting Group, P.C.  
NV5,Inc.  
Parsons Transportation Group, Inc.  
Pennoni Associates, Inc.  
Pickering, Corts & Summerson, Inc.  
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SECTION II 
Administrative and Agreement Information 

 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI 
or Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 
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Section III 
OPS Procurement and Project Schedule 

 
Posted  ........................................................................................................................................... December 4, 2020 

Deadline for Inquiries  .................................................................................................................... December 15, 2020 

Posted Responses to Inquiries  ..................................................................................................... December 22, 2020 

Submittal of Expressions of Interest to Secure File Sharing Site EOI Submission folder  ............. January 5, 2021 

Request for Technical and Sealed Fee Proposals, if notified ........................................................ January 28, 2021 

Submittal of Technical Proposals  .................................................................................................. February 18, 2021 

Notify Consultant of Need for Presentation, if required (anticipated)  ............................................ March 15, 2021 

Presentation, if required (anticipated)  ........................................................................................... March 18, 2021 

Recommendation to Award OPS ................................................................................................... April 27, 2021 

Notice to Proceed (anticipated)  ..................................................................................................... May 11, 2021 

Anticipated Construction Contract No. P200.607  Award .............................................................. February 2022 

Anticipated Construction Contract No..T200.605   Award .............................................................. March 2022 

Anticipated Construction Contract No. P200.606   Award  ............................................................ June 2022 

Anticipated Construction Contract No. P200.604   Award  ............................................................ July 2022 
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SECTION IV 
Scope of Services 

 
INTRODUCTION 
 
Enclosed herewith is a Request for Expressions of Interest (RFEOI) by the New Jersey Turnpike Authority (Authority) 
for professional engineering services required for preliminary and final design engineering and permitting services, as 
necessary, for the structural rehabilitation or repair of the following culverts on the Parkway or Turnpike:   
 
 

OPS NO. A3849 
CONSTRUCTION CONTRACT NO. T200.605 

Milepost 
No. 

Roadway Carried Waterway Material:  
Dimensions 

No. of 
Barrels 

Anticipated 
Improvement  

W112.72N Turnpike Int. 16W 
Ramps LT/CT/TW/TL 

Berry's Creek 
Tributary 

CMP:  60” 1 Structural 
Rehabilitation 

 
 
 

OPS NO. A3849 
CONSTRUCTION CONTRACT NO. P200.606 

Milepost 
No. 

Roadway Carried Waterway Material:  
Dimensions 

No. of 
Barrels 

Anticipated 
Improvement  

109.69 Parkway N/S Swimming River CMP:  180" 1 Structural 
Rehabilitation 

110.73N Parkway N Tributary to Nut 
Swamp Brook 

CMP:  60" 1 Structural 
Rehabilitation 

110.77 Parkway 
SBO/SBI/NBI/NBO 

Nut Swamp Brook CMP:  180" 1 Structural 
Rehabilitation 

 
 

OPS NO. A3849 
CONSTRUCTION CONTRACT NO. P200.607 

Milepost 
No. 

Roadway Carried Waterway Material:  
Dimensions 

No. of 
Barrels 

Anticipated 
Improvement  

123.7S Parkway 
SBO/SBI/NBI/NBO 
and SA Cheesequake 
Ramps 
NBOX/NBIX/SBOX 

Raritan River 
Tributary (Crossway 
Creek Culvert) 

CMP:  102”;  
RC Box:  12' x 6';  
RCP:  118" x 70" 
 
 

1 Structural 
Rehabilitation 
(CMP) /  
Repairs (RC 
Box)  
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OPS NO. P3850 

CONSTRUCTION CONTRACT NO. P200.604 
Milepost 
No. 

Roadway Carried Waterway Material:  
Dimensions 

No. of 
Barrels 

Anticipated 
Improvement  

101.14S Parkway S & 
Ramp100SBE 

Reevy Branch CMP:  161"x101" 1 Structural 
Rehabilitation 

101.30 Route 33 Reevy Branch CMP:  168"  1 Structural 
Rehabilitation 

101.40 Parkway Berm (Int. 
100) 

Reevy Branch CMP:  161" x 101" 1 Structural 
Rehabilitation 

101.61S Parkway S & 
Ramp100ASBE 

Reevy Branch CMP:  123" x 81" 1 Structural 
Rehabilitation 

101.63R Parkway  Ramps 
100ASBE/100ASBX 

Reevy Branch CMP:  123" x 81" 1 Structural 
Rehabilitation 

101.44N Parkway N Reevy Branch RCP:  60” 1 Repairs 
101.60 Route 66 Reevy Branch RC Box:  9' x 6' 1 Repairs 

 
 
The following shall apply: 

 Culvert Structural Rehabilitation shall be long-term structural improvements.   
 Culvert Repairs may be short-term, designed to stabilize the culvert, such as but not limited to spot patching, 

joint repairs, etc. to stop water/soil seepage within the culvert barrel, etc.  Culvert appurtenance repairs shall 
also be considered where required.  Short-term repairs shall also consider stabilization of the surrounding 
roadway pavement and berm areas, as required.  Culvert repairs shall not preclude full structural rehabilitation 
and/or replacement of these culverts, which may be pursued in the future.   

 
In addition to the non-NBIS culvert locations noted above, the Consultant shall recommend and design appropriate 
repairs/replacement, if/where required, for stormwater collection facilities (pipes, inlets, etc.) which directly connect into 
the large culvert drainage systems and/or are within direct vicinity of the rehabilitation/repair areas.  The Consultant 
shall identify these facilities and provide recommendations for facility improvements in the Phase A/Concept Design 
Submission, for the Authority’s consideration.   
 
The latest Culvert Inspection Reports for these culverts are included as Reference Materials (see Section IV.F).  
Additional data for incidents which have occurred since the last Inspection Reports will be provided to the Consultant 
after Notice to Proceed.   
 
 
SERVICES 
 
A.   GENERAL 
 
All services provided by the Consultant shall be in strict conformance with the Authority’s standards of quality.  
Submission documents shall be in accordance with the Authority’s standards as found in the Authority’s Design Manual, 
Procedures Manual, Manual for Traffic Control in Work Zones, Standard Drawings, Sample Design Plans, CADD 
Standards, Standard Specifications, latest edition, and the latest Standard Supplementary Specifications.  These 
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publications and drawings may be purchased from the Authority by contacting Tony Valte, Assistant Project Supervisor 
at: 732-750-5300, ext. 8244, or can be found on the Authority’s website.   
 
For the purpose of this Request for Expressions of Interest, the terms "Consultant" and/or "Firms" which are used 
throughout these documents, shall not only mean the Engineering Firm, but also joint venture consultants and/or 
subconsultants retained by the Engineering Firm for this assignment. 
 
The Consultant shall be responsible for the thorough understanding of the project requirements, including all applicable 
codes, permits, and regulations for all aspects of this Project.  All design elements must be in full compliance with all 
applicable codes, regulations and standards, and shall consider all technical guidelines available.   
 
It will be the Consultant's responsibility to bring to the attention of the Authority during the RFEOI/RFP process, any 
errors, omissions or non-compliance discovered in the RFEOI/RFP.  By neglecting to do so, the Consultant will be 
responsible to make any resulting changes without additional compensation. 
 
The Consultant shall allow for a minimum three (3) week review period by the Authority for each submission.  
The Consultant may, at their own discretion, proceed during the Authority’s review period on selected areas of the 
project.  However, any delays caused by the Authority’s review process shall not be sufficient reason for additional 
compensation.  Prior to all phase reviews the Consultant will perform a QA/QC review of the submission, and 
shall submit one (1) complete submission set to the Authority’s Design Liaison Engineer for advanced review 
and authorization to submit the phase review materials.  Failure to comply may result in rejection and resubmission 
of the entire phase review materials.  Comment resolution of prior submissions must be complete prior to the next 
phase submission. 
 
A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed by the 
consultant or vendor as part of design or bridge inspection projects.  A TCC will not be required for shoulder closings 
installed by the consultant or vendor.  Refer to Specifications Subparagraph 801.03(A)(6) for TCC requirements and 
certification which shall apply to design and bridge inspection assignments involving lane and half ramp closings. 
 
The Consultant shall adhere to the Authority’s Online Lane Closing Program requirements when requesting lane and/or 
shoulder closures for work within the Authority’s ROW.  All requests, coordination, and communication shall be 
conducted through this system, including notification of Authority approvals and denials.  
 
 
B.  SCOPE OF THE PROJECT 
 
The Consultant is responsible for undertaking any and all activities required to prepare contract documents 
and all ancillary activities to effectuate the design process.  As such, it is anticipated that the Consultant will 
be required to perform, at a minimum, the services outlined below.  It is, however, expressly stated that the 
Consultant is responsible to account for any and all work activities, whether identified below or not, necessary 
for the total performance of this assignment.  The Consultant shall account for all work activities required for 
this project and shall identify any additional services that will be required for the total performance of this 
assignment. 
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1. Inspection  
a. Perform non-NBIS culvert inspections for all culvert locations, to document conditions both initially and 

post construction.  Inspections shall include the culvert, appurtenances, roadway, embankment, 
waterway conditions, etc.    

b. The Consultants shall prepare Culvert Inspection Reports for each culvert, utilizing the Authority’s 
current Culvert Inspection Report Template (2019 template format – see Section IV.F.05 for a sample 
culvert inspection report in the 2019 template format).  All data and high resolution photos shall be 
recorded in the Authority’s proprietary software provided by Bentley “AssetWise Asset Reliability 
Inspections” (aka InspectTech) (accessible via weblink), from which the Report shall be generated.  
Upon approval from the Authority’s Design Liaison, the Consultant shall request InspectTech access 
from the Authority’s Bridge Inspection Program Technical Manager Consultant, and shall coordinate 
with the Technical Manager for final acceptance of the Reports.  The Consultant shall be responsible 
for understanding the Authority’s InspectTech system and inspection rating criteria (training will not be 
provided).  The Consultant shall adhere to the Authority’s Culvert Inspection Guide, which provides 
guidelines for report preparation and approach; this document will be made available to the Consultant 
upon award of OPS.   

c. A total of 2 Culvert Inspection Reports shall be prepared per culvert location – an initial report to 
document existing conditions, and a post construction report after all construction is complete to 
document the final as-built condition.  Each Report shall include the following submittal process: 1) 
submit Preliminary Report for review, 2) prepare comment responses and address comments, and 3) 
submit Final Report in InspectTech.   

d. The Consultant shall conduct all culvert inspections in a safe and competent manner, abiding by all 
necessary industry safety requirements and protocols.  Environmental conditions (weather, tide, etc.) 
shall be monitored to ensure inspections are conducted in a safe manner.       
i. Confined Space Entry Requirements – The appropriate requirements (OSHA, etc.) and techniques 

(radios, specialized breathing equipment if/where required, etc.) for culverts deemed as confined 
spaces shall be followed.   

e. Culvert Milepost W112.72N – The Consultant shall note that the Culvert Milepost W112.72N is currently 
scheduled to undergo a first cycle inspection under OPS A3816, 2020 Culvert Inspections.  The 
Consultant selected to perform the OPS A3849 Design Services shall be provided with a copy of the 
Inspection Report developed by the OPS A3816 Consultant, which can be utilized as reference material.  
The Consultant selected for the OPS A3849 Design Services shall be responsible for conducting their 
own inspection and inspection report, which will be utilized for their rehabilitation design.       

     
2. Survey/Mapping/Data Collection  

a. Obtain and review existing data, including Record Drawings, NJTA Inspection Reports, conduct field 
visits, etc.      

b. Perform detailed field surveys and develop new base mapping for the locations requiring culvert 
rehabilitation, in accordance with the latest NJTA Procedures Manual and CADD standards.  Obtain 
required accuracy for the preparation of contract documents, including but not limited to identifying 
drainage facilities, utilities, environmental resources, stream, etc.  
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c. Perform survey of the culvert barrel interior to record level of detail necessary for hydraulic analyses and 
structural rehabilitation design for culvert rehabilitation.  As-built information of culvert interior shall be 
field verified.   

d. Assess condition of the roadway and/or fill above the culvert, utilizing methods such as GPR, etc.     
 

3. Permitting 
a. The permitting efforts shall be performed in close coordination with the Authority’s Design Liaison 

Engineer.  No contact shall be made with the public or municipal, county or state officials unless 
authorized in advance by the Authority. 

b. EXECUTIVE ORDER NO. 215 – If applicable, the Consultant shall prepare an Executive Order No. 215 
(E.O. No. 215) Environmental Assessment/Environmental Impact Statement, and any other required 
documents to satisfy the requirements of the environmental evaluations.   

c. ENVIRONMENTAL PERMITTING – The Consultant shall perform all environmental investigations as 
may be necessary to obtain all permits required for this assignment, attend all required meetings with the 
regulatory agencies, including a pre-application meeting, prepare all permit applications required, and 
resolve all comments received by the public and regulatory agencies.  

d. Perform hydrologic and hydraulic analyses for the proposed structural rehabilitation improvements to 
satisfy all permitting and design requirements.   

e. Consultant shall prepare and obtain Soil Erosion Sediment Control permits where required.  
f. The Consultant shall note that while that the Authority has General Maintenance Permits issued by the 

NJDEP to permit certain activities, these General Permits may not apply to all required activities proposed 
for these improvements.  For culvert repairs, the Consultant shall aim to design necessary short-term 
repairs which can be covered under the General Permits, as is possible.   

 
4. Alternatives Analysis 

a. Perform an alternatives analysis for long-term structural rehabilitation and repair options for each culvert 
location, for the Authority’s consideration.  Investigate factors including but not limited to constructability, 
history of performance on Authority and/or other Agency projects, construction costs, maintenance, and 
pros/cons for each option.  Document the assessment in a matrix and Alternatives Analysis 
Memorandum/Report.  Provide a final recommendation for the Authority’s consideration.   

b. Alternatives analysis for short-term repair options shall consider stabilization of the culvert, culvert 
appurtenances, and surrounding pavement and berm areas, as needed.  Repairs shall not preclude full 
structural rehabilitation and/or replacement of these culverts, which may be pursued in the future.     

c. Long-term structural rehabilitation options shall take into account the Authority’s goal of eliminating 
corrugated metal pipes within the Authority’s right-of-way.   

d. Recommend appropriate repairs/replacement options, if/where required, for stormwater collection 
facilities (pipes, inlets, etc.) which directly connect into the large culvert drainage systems and/or are 
within direct vicinity of the rehabilitation/repair areas.  The Consultant shall identify these facilities and 
provide recommendations for facility improvements in the Alternatives Analysis.    

 
5. Structural/Geotechnical Design  

a. Perform structural analysis and design for the selected culvert structural rehabilitation scheme.  
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b. Design repairs for the selected culvert short-term repair schemes.   
c. Design soil and pavement stabilization schemes above and around culvert, if required.  
d. If required, perform necessary soil and/or pavement borings/test pits for design of proposed 

improvements. 
 

6. Roadway/Drainage Design  
a. Perform roadway and drainage design for the proposed improvements, in accordance with the Authority’s 

current Standards.   
b. Recommend and design repairs/replacement of collection system drainage features which directly 

connect into and/or are within proximity of the non-NBIS culverts, as required.  The Consultant shall note 
that it is the Authority’s goal to eliminate corrugated metal pipes from within the Authority’s right-of-way.   

 
7. MPT & Constructability  

a. Perform traffic control design, in accordance with the Authority’s current standards.  
b. Following the Phase B Submission and Review, the Consultant shall prepare an MPT Submission (95% 

MPT design complete) including preliminary traffic control plans, complete MPT specifications and 
appendices, a preliminary construction schedule with backup computations and a Constructability Review 
Report by qualified construction personnel.  Coordination with any adjacent Contracts which may impact 
the schedule and/or staging schemes will be required.  The Consultant will participate in a review 
meeting(s) with the Authority’s Operations Department and other agencies if required.  The MPT 
Submission Review Comments shall be addressed in the Phase ‘C’ submission.  

 
8. Estimate/Schedule/Specs – Engineer’s Estimate, Schedule, and Specifications shall be prepared in 

accordance with Authority’s Procedures.  Other miscellaneous submission documents, such as comment 
responses for phase review comments, shall be prepared and submitted in accordance with the Authority’s 
Procedures and/or approved established formats with the Design Liaison.               
 

9. External Agency Coordination (for OPS P3850) –  The Culverts at Parkway Milepost 101.30 and Parkway 
Milepost 101.60 convey Route 33 and Route 66 over Reevy Branch, respectively.  These Routes are under 
the maintenance and jurisdiction of the NJDOT.  The Consultant selected for the OPS P3850 Design Services 
shall assist the Authority with confirming agency jurisdiction of these assets prior to advancing design.  The 
Consultant shall assist with coordinating with the NJDOT on the proposed improvements and design phase 
reviews.  The Consultant is directed to include 100 hours for this coordination effort as noted in Section 
V, Staffing Estimate.     
 

10. Post Design Services – The Consultant will be responsible for providing post design services as described in 
the Authority’s Procedures Manual (which is available on the Authority’s website). It is specifically noted that 
the Consultant shall be responsible for review of shop drawings and responding to RFIs in accordance with 
Section 3.4.6 “Post Design Services” including Exhibit 3-9 of the Authority’s Procedure’s Manual.  The 
Consultant will be required to attend a Project Hand-off Meeting and prepare required materials, such as a 
Hand-off Report, to inform the Authority’s construction staff of the key components of the contract prior to 
construction.  Additionally, participation at weekly progress meetings for the duration of construction and 
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participation at the final inspection meeting will be required.  Construction supervision services are not 
included as part of this assignment. 
 

11. UNANTICIPATED SERVICES - As the design proceeds, there may be certain services of a special nature, or 
Unanticipated Services, necessary to advance the design, which cannot be completely identified at this time.  
In order to fully support the Authority without undue delays, the Consultant shall make an allowance of 
15% contingency of the total burdened labor fee for “Unanticipated Services” in their Fee Proposal.  
This allowance will provide for special services if and when specifically requested and authorized by the 
Authority in writing. 

 
C.  PROJECT DELIVERABLES 
 
The submission of contract documents, including plans, specifications and estimates, shall be in accordance with the 
Authority’s Procedures Manual unless noted otherwise herein.   
 
It is specifically noted herein that the contract document review process is intended to be a review of the documents in 
a general manner only.  Review submissions and comments shall not be construed as a comprehensive review or 
detailed checking of the Consultant's work by the Authority or its representatives.  It remains the Consultant's 
professional responsibility to design and prepare the documents in accordance with proper engineering criteria and 
sound professional engineering judgment. The Consultant is completely responsible for all design documents, reports, 
supporting documentation, etc., that they prepare and it remains their responsibility to ensure the integrity of the design 
and their work. 
 
Deliverables for items such as Agreements and Utility Orders, if required, will likely follow the schedule outlined in the 
Authority’s Design Manual.  All of these items are to be fully negotiated and fully executed prior to Phase C. 
 
All Phase deliverables will be provided to the Authority, at no additional cost, in electronic PDF format.    Phase A, B, 
Pre-Phase C, C and D Submissions shall follow the requirements found in the NJTA Procedures Manual.   
 
 
D.  PROJECT COORDINATION 
 
The Consultant is advised that coordination will be required with multiple Authority Departments to successfully satisfy 
the requirements for this project.  At a minimum, coordination will be required with Engineering and Operations.  
 
The Consultant shall work in harmony with any and all entities that have been and may be retained by the Authority for 
this project.  The Consultant is responsible to the Authority for the work of its subconsultants. 
 
The Consultant shall coordinate its activities with Authority personnel throughout the course of this project.  Early on, 
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Design Liaison 
Engineer to ensure an expeditious exchange of information.  The Authority shall be informed of all meetings with other 
agencies, government officials and/or groups so that Authority personnel can attend if necessary.   
 
Throughout the duration of the project, the Consultant shall maintain a document control system recording the 
disposition of all documents (including e-mail correspondence) associated with the project. The Consultant shall also 
prepare a detailed project schedule using Microsoft Project software for activities to be completed.  The schedule shall 
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identify all submission dates, review times, major activities, durations, critical path items, interdependencies, etc., to 
complete the scope of service required for the project.  Monthly updates of the approved schedule shall be submitted 
in progress reports.  
 
Contract Coordination – The Consultant shall identify Authority projects (in planning, design, and construction 
phases) which are within proximity and which may impact this project.  The Consultant shall harmoniously coordinate 
with these contracts to ensure objectives are met for both contracts and for the Authority.  This includes accounting for 
MPT staging work during the construction phase.  
 
Contract Coordination between OPS No. A3849 and P3850 – The Consultant may be requested to participate in 
coordination meetings (initiated by the Authority’s Design Liaison Engineer) with their counterpart for the selected OPS.  
Coordination meetings may include the following:  discussion of existing condition assessments, alternatives analysis 
recommendations, environmental permitting approach, etc.  These meetings will be in addition to general monthly 
project status meetings for each OPS.      
 
Memoranda of Meeting – The Consultant will prepare, in a timely manner, all memoranda of meetings attended with 
copies to the Authority, and others as appropriate.  The Consultant is responsible for the preparation of all necessary 
displays, exhibits and like material as needed for the meetings. 
 
 
E.  PROJECT ADMINISTRATION 
 
1. The Consultant's Managing Principal and the Consultant's Project Manager assigned to this project shall possess 

a valid New Jersey Professional Engineers license.   
 

These individuals shall not be removed from the project without prior written approval from the Authority's Chief 
Engineer or his representative. The Consultant shall also present to the Authority, for approval, appropriate 
personnel to be assigned for the position vacated. 

 
2. Progress Reports and Spending Plans – The Consultant will be responsible to prepare and submit monthly 

progress reports and a financial spending plan for the entire project indicating percent of work complete by task, 
work completed in the last month, work to be performed, actions/decisions required by the Authority, and the status 
of the project's schedule and budget.  The Consultant shall include all out of scope services required and/or 
performed, and the status of Authority’s approval or rejection.  Reports must be submitted on a monthly basis and 
shall coincide with the invoice submitted for the same time period.  Progress reports shall contain monthly updates 
of the approved schedule prepared by the Consultant. 
 

3. Status Meetings – The Consultant shall conduct project status meetings involving Authority personnel throughout 
the duration of the project.  It is anticipated that at a minimum, monthly status meetings will be held.  These 
meetings are expected to occur either at the Authority’s Headquarters Building, or via conference call.  The 
Consultant shall prepare Minutes for all Meetings within 5 business days, and shall submit the Minutes for review 
and approval.   

 
4. Invoicing Requirements – All invoices shall be consecutively numbered and shall contain the Order for 

Professional Services No.  Invoices will not be processed before the progress report for that month’s activities 
have been submitted. 
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Invoices and progress reports are required to be submitted on a monthly basis.  They shall be submitted to the 
Authority within 15 business days of the cutoff date.  The Consultant will also be responsible for preparing and 
submitting a separate financial drawdown and/or spending plan for the project during design and post-design, 
which will be submitted with each invoice.  The Consultant shall submit time sheet summaries.  Individual 
employees’ time sheets are not required, unless specifically requested by the Authority.  Direct expenses shall be 
reimbursed in accordance with the expenses identified elsewhere in this document. 

 
The Consultant shall immediately notify the Authority’s Design Liaison Engineer in writing if the percentage of fee 
earned exceeds the project percent complete.  The Consultant shall implement at once the necessary adjustments 
and/or make recommendations to alleviate this condition.  Failure to do so will put the Consultant at risk of having 
to absorb any costs beyond the authorized fee. 

 
The Consultant shall be responsible to submit to the Authority for approval the wage rates of personnel that will 
be working on the project. 

 
The Authority reserves the right to, at any time and without notice, audit the Consultant or their subconsultants.  
All agreements and/or contracts between the Consultant and their subconsultants shall include specific language 
that provides the Authority the ability to audit the subconsultant at any time and without notice. 

 
 
F.  REFERENCE MATERIALS AVAILABLE 
 

1. Culvert Inspection Reports – 101.14S, 101.30, 101.40, 101.44N, 101.60, 101.61S, 101.63R, 109.69, 110.73N, 
110.77, 123.7S 

2. Record Drawings  
3. NJTA General Maintenance Permits 
4. Maintenance and Jurisdiction – GSP Interchange 100 
5. Culvert Inspection Report, Sample 2019 Template  
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SECTION V 
Staffing Estimate  
OPS No. A3849 

Design Services for Contract No. T200.605; Contract No. P200.606; and Contract No. P200.607 
 

HOURS/TASK 

Classification 
(ASCE-Grade) 

Project 
Mgmt 

Inspection Survey/ 
Mapping/ 

Data 

Permitting Alternatives 
Analysis 

Structural/ 
Geoetch 

Roadway/ 
Drainage 

MPT Estimate/ 
Schedule/ 

Specs 

Post 
Design 

TOTAL 
HOURS 

Project Manager  
(VII) 

           

Project Engineer  
(VI) 

Senior Engineer  
(V) 

Engineer  
(IV) 

Junior Engineer  
(II or III) 

Drafter/Tech 
(ET-4, ET-5) 

Clerical 

Other - Specify  
(       ) 

                      

TOTAL HOURS 
           

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications as required to meet project needs. 
*Unanticipated Services – Consultant shall make an allowance of 15% contingency of the burdened labor fee in the Fee Proposal   
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SECTION V 
Staffing Estimate  
OPS No. P3850 

Design Services for Contract No. P200.604 
 

HOURS/TASK 

Classification 
(ASCE-Grade) 

Project 
Mgmt 

Inspection Survey/ 
Mapping/ 

Data 

Permitting Alternatives 
Analysis 

Structural/ 
Geoetch 

Roadway/ 
Drainage 

MPT Estimate/ 
Schedule/ 

Specs 

External 
Agency 

Coordination  

Post 
Design 

TOTAL 
HOURS 

Project Manager  
(VII) 

         

50 

  

Project Engineer  
(VI) 50 

Senior Engineer  
(V) 0 

Engineer  
(IV) 0 

Junior Engineer  
(II or III) 0 

Drafter/Tech 
(ET-4, ET-5) 0 

Clerical 0 

Other - Specify  
(       ) 

                  
  

    

TOTAL HOURS 
         

100 

  

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications as required to meet project needs. 
*Unanticipated Services – Consultant shall make an allowance of 15% contingency of the burdened labor fee in the Fee Proposal   
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SECTION VI 
Compensation Basis 

 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also, effective this date, the Consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Technical and Fee Proposal(s) from 
the Firm(s) it deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual Firm’s 
overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses 
and subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  When 
Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the 
salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier 
covers all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation 
or Final Negotiated Fee Proposal.  For general services provided by Corporate Officers, Partners, Owners and/or 
Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 
of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 

 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing estimate as shown 
in Section V. 
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Given the potential for out of scope activities to arise during the performance of this OPS, the Consultant is directed to 
include a 15% contingency of the burdened labor fee for “If and Where Directed Services” in their Fee Proposal. These 
contingency monies will be utilized only upon receipt of written notification from the Authority explicitly authorizing the 
use of these monies. 
 
Direct expenses shall include approved subconsultant services, mileage, test pits, vendor invoiced printing of phase 
submission documents, final documents, Mylar’s, final plans in .PDF format, meeting displays/exhibits, and permit 
application fees.  Mileage will be paid at the prevailing rate. Mileage will be reimbursed for travel between the 
Consultant’s local office and the project site, Turnpike Authority offices, and meetings required by the Authority or its 
representatives, including the return trip.    Any change to this rate is subject to the approval of the New Jersey Turnpike 
Authority. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
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SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

 SUBCONSULTING PROGRAM 
 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to.  During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
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Disabled Veteran Owned Business Enterprise Program 
 

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance 
of consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three(3) percent of the total value of the OPS to.  During the RFP portion of this procurement, 
as part of the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations.  In the 
event that a Firm cannot comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to 
the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to 
the Authority, with each invoice for payment. Invoices for payment submitted without the completed DVOB Form will 
not be processed. 

 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 

 
Evidence of a “good faith effort” includes, but is not limited to: 
 

1. The Consultant shall attempt to locate qualified potential DVOBs; 
2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant; 
3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 

the means and results of such contacts; and 
4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
 

SECTION VIII 
 

MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE  
N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  

N.J.A.C. 17:27 et seq.  
GOODS, GENERAL SERVICES, AND PROFESSIONAL SERVICES CONTRACTS 

 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity 
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or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprentice-ship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act.  

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C. l7:27-5.2.   

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions.  

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval;  

Certificate of Employee Information Report; or  

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency 
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  
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The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & 
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant 
to N.J.A.C. 17:27-1.1 et seq. 
 

SECTION IX  
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134 but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI 
or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv) 
if a business entity is a natural person, that person’s spouse or child, residing in the same household.  
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BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
 CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
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ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 

political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm.   
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SECTION X 
Set-Off for State Tax  

(N.J.S.A. 54:49-19) 
 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative 
and judicial branches of State government, is entitled to payment for those goods or services or construction projects 
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director 
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to 
the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses or 
other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment 
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction 
projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.  
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the 
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 

 
SECTION XI 

Right to Audit 
 

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 
to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 

 
b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 

products, transactions or services under this contract for a period of five years from the date of final 
payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

 
SECTION XII 

Source Disclosure Certification 
 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
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This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries, 
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or 
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed 
and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) shall certify under 
penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of Investment Activities in 
Iran” form which is available on the Authority’s website with your Firm’s Expression of Interest (EOI).  Failure to include 
the completed form, certified and dated, shall be grounds for rejection of Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice 
to the contractor from the contracting public agency of any prior violation of this section of the contract. 
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SECTION XV 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
 

Section XVI 
ADA Indemnification 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
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behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
 
 

Section XVII 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was 
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public 
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce 
Development a report regarding the compensation and hours worked by employees categorized by gender, race, 
ethnicity, and job category.  For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html. 
 
 


