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April 12, 2021 
 
 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO. T3874 
  DESIGN SERVICES CONTRACT NO. T100.616  
  WATERWAY SUBSTRUCTURE REHABILITATION OF  

TURNPIKE STR. NOS. W110.42 AND W111.48 
  SBE Set-Aside 
 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from 
engineering Firms prequalified and eligible in the following Profile Codes and registered as SBEs by the Division of 
Revenue & Enterprise Services (“Division”)/ Department of the Treasury (“Treasury”): 
 

Profile Codes Descriptions 
A092 Bridges: Miscellaneous Repairs 
A093 Bridges: Deck Replacement and Rehabilitation 

 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority shall be seeking participation of Disabled Veteran Owned Business Enterprises (DVOBs) as 
subconsultants.  The project goal is 3% DVOB participation to New Jersey Businesses (see Section VII) of the 
Attachment to the Expression of Interest for the program provisions. 
 
This is an SBE Set Aside Project and therefore only those Firms that have been designated as a Small Business 
Enterprises (“SBE”) as determined and defined by the Division of Revenue & Enterprise Services (“Division”)/ 
Department of the Treasury (“Treasury”) in N.J.A.C. 12A:10A-1 et seq. shall be eligible to perform the work.  
 
The Prime consultant for this SBE Set-Aside Project must perform at least 51% of the entirety of work for this Project, 
and is limited to having no more than 25% of the work being performed by non-SBE Sub-consultants.  
 
This solicitation is for professional services required for the preliminary and final design for waterway substructure 
rehabilitation and other noted improvements on two (2) New Jersey Turnpike Routine Bridges under Contract No. 
T100.616, Str. Nos. W110.42 and W111.48.   
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Project Description 
 
The New Jersey Turnpike Authority’s 2020 Capital Improvement Program provides for the implementation of necessary 
improvements of Authority assets that will promote highway safety and efficiency by providing for the facilitation of 
travel on the New Jersey Turnpike and Garden State Parkway.  The professional engineering services, which will be 
performed under OPS No. T3874, involves preliminary and final design of waterway substructure rehabilitation, bridge 
parapets and median barriers reconstruction and miscellaneous improvements on two high priority bridges.  The 
Consultant shall review latest bridge inspection reports and studies, review as-built drawings, perform bridge 
inspections, evaluate superstructure capacity, rehabilitation of bridge parapets and median barrier and related costs, 
and prepare estimated construction costs for each bridge.  The construction cost for this project is currently estimated 
at $12 million.  The Consultant shall provide recommendations for each bridge regarding the method/approach for 
substructure rehabilitation, review of conventional versus accelerated construction, traffic control and staging, 
preparation of preliminary and final construction contract documents, and providing post design services. 
 
The structures in this project are comprised of the following two mainline structures along the New Jersey Turnpike:  
 

1. Str. No. W110.42, Turnpike NSW/SNW over Sawmill Creek 
2. Str. No. W111.48, Turnpike NSW/SNW over Berry's Creek Canal  

 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site.  Access to the secure work space will be provided to all prequalified and eligible 
Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues related to the 
Secure File Sharing site, please contact Yilun (Frank) Yao via e-mail at yao@njta.com.  The subject line should read 
“OPS No. T3874, Secure File Sharing Site Information.” 

All listed firms that can provide a committed, fully experienced staff typically consisting of a Project Manager, Project 
Engineer, engineers, bridge inspectors, construction engineer, and drafting/CADD technician to provide the services 
described herein, are encouraged to submit an EOI.  The firms must demonstrate prior successful completion of 
assignments having at least the same magnitude of complexity for similar high traffic volume, multi-lane expressway 
facilities and their familiarity and experience with accelerated construction materials. 

 
EOI Submission Requirements 

 
As a precaution against the spread of COVID-19, the Authority is temporarily suspending the requirement to 
submit hardcopies of the EOI. To be considered for these services, qualified Firms or prequalified Joint 
Ventures need to submit one copy of their EOI in PDF format through the Authority’s Secure File Sharing site, 
and shall contain the following: 
 
1. Letter of Interest not exceeding Seven (7) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) 
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 
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b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Project Manager’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm shall 
discuss the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI, shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate  

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached estimate of workhours the extent of work effort required to 
perform each primary task for the assignment as identified on the assignment staffing schedule issued with 
the RFEOI. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage and perform the 
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required tasks within the scope of services and identify the key milestones and projects critical path.  The Firm 
shall identify key issues and potential problems and discuss alternatives and options which would lead to 
resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery, 
where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship shall be 
clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Sub Consulting Goals 

The Authority has adopted a Disabled Veteran Owned Business Enterprise Program (the DVOB 
Program. Under the program, Firms interested in submitting an Expression of interest and Fee 
Proposal/Expression of Interest/Technical and Fee Proposal agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have 
been registered by the Division of Revenue & Enterprise Services/Department of Treasury as a 
Disabled Veteran Owned Business Enterprise.  Firms shall demonstrate how they will utilize DVOB Firms 
in order to achieve the 3% goal and add value to the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Project Manager, Project Engineer and each Key Project team member, (a maximum total 
of 7) detailing relevant experience and professional/technical qualifications.  Include resumes of proposed 
subconsultants. Each resume should be one page single-sided with dates provided for each project. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.   

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule shall be one page (11x17 fold-out is acceptable). 
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6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently 
working or have been completed (closed out) within the previous five (5) year period.  A separate form shall be 
provided for the prime consultant and for each sub-consultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s 
website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint venture and all 
sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from bidding 
on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the Firm that could 
materially affect its ability to perform the OPS described herein.  Firm shall submit a description of all litigation 
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall 
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency 
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to 
performance of the OPS described herein. 

As a precaution against the spread of COVID-19: in lieu of a notary public, the Authority will accept the 
following statement on the Affidavit of Eligibility/Disclosure of Material Litigation form above the signature 
line: “I certify, under penalty of perjury under the laws of the State of New Jersey, that the foregoing is 
true and correct”. Hardcopy, signed and notarized forms will be required to be submitted at the request of 
the Authority. 
 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants may 
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services, 
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts 
of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating 
the percentage of time each member has available to commit to this assignment, including subconsultant staff. 

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 
Disabled Veteran Owned Business Enterprises (which is available on the Authority’s website).  Stating the 
Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants. 

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website). 

13. A completed Vendor Source Disclosure form (which is available on the Authority’s website). 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s 
website). 

EOIs that are incomplete may not be considered. 
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The required forms referenced in Items 6 through 14 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Engineering Professional Services, Supplemental Forms 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By 
submitting an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State 
Ethics Commission.  
 
EOIs are limited to a total of fourteen (14), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not exceed seven (7) pages, Resumes, a maximum of seven (7), each of which shall be one (1) page.  Pages in 
excess of these requirements will not be considered.  This information shall be presented in an organized fashion and 
shall be categorized in accordance with the preceding submission requirements.  Foldout sheets are permitted for the 
project schedule only. 
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

 Organization Chart 
 Detailed Estimate of Man/Work Hours 
 Project Schedule 
 Recent Authority Project Experience Form 
 Affidavit of Eligibility/Disclosure of Material Litigation Form 
 Disclosure Form - Outstanding Work with the Authority 
 Commitments of Proposed Project Staff Form 
 Certification of Staff Availability Form 
 SBE/DVOB Form 
 Disclosure of Investment Activities in Iran Form 
 Vendor Source Disclosure Form 
 Ownership Disclosure Form 

 
The aforementioned fourteen (14) page limitation shall be increased to a maximum of nineteen (19) pages, if the 
Consultant must exercise option 10C above. The additional five (5) single-sided letter-sized pages shall include 
information for alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 

Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
 
Expressions of Interest must be submitted no later than 2 PM on Monday May 3, 2021.  Consultants will be fully 
responsible for the delivery of their EOIs 



OPS No. T3874 
Waterway Substructure Rehabilitation of 

Turnpike Str. Nos. W110.42 and W111.48 
  Page 7 of 35 

 

 

As a precaution against the spread of COVID-19, in lieu of delivery via US Mail, other carriers, or hand delivery, 
EOIs are to be submitted electronically via the Turnpike Authority’s secure file sharing application Kiteworks. 
 
Requests for access to the upload folder for this EOI submission shall be sent to  Yilun (Frank) Yao, P.E., 
Project Engineer at yao@njta.com, no later than 2:00 PM on April 26, 2021 with the subject line “OPS No. T3874, 
Secure File Sharing Site EOI Submission Access.”  A response with information on how to access the secure 
workspace will be provided via e-mail no later than 10:00 AM on April 28, 2021.    
 
Consultants will be fully responsible for the submission of their EOIs.  Late EOIs will not be considered.  EOIs should 
be submitted in PDF format to the Authority’s Secure File Share site.  It must be received by the Authority no later than 
2:00 PM on Monday, May 3, 2021.  Expressions of Interest uploaded after the specified time will not be 
considered.  Hard copies or emailed copies will not be accepted.  
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Yilun (Frank) Yao, P.E., Project Engineer at 
yao@njta.com.  The deadline for inquiries is April 19, 2021.  Authority will respond to all written inquiries received.  
Each inquiry will be stated and a written response provided.  Responses will be posted on the Authority’s 
website under Doing Business, Current Solicitations on or before April 22, 2021.  Consultants will be responsible 
for submitting their EOIs in accordance with the RFEOI and any modifications, revisions and/or clarifications thereto 
as a result of the posted responses.  Late inquiries may not be reviewed or considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A Review 
Committee will evaluate the technical qualifications and experience of each Firm and its project team, and will rank the 
Firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of Firms most 
highly qualified to perform the project, who will receive requests for Fee Proposals.   
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
 
 

RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 15 45 

Key Personnel’s Qualifications and Relevant Experience 20 60 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 10 30 

   

 100% 300 



OPS No. T3874 
Waterway Substructure Rehabilitation of 

Turnpike Str. Nos. W110.42 and W111.48 
  Page 8 of 35 

 

 

Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from 
the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and 
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and 
Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of 
which will be transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the 
Authority within five (5) business days. 

Order for Professional Services  
(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website (http://www.njta.com/media/2928/ps_agreement_4_v5-17-2017.pdf), the RFEOI, the EOI, 
and Final Negotiated Fee Proposal.  These documents are listed in the order of priority in the event of a conflict.  
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
 

Business Registration 
 N.J.S.A. 52:32-44 

 
The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in 
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be entered 
 
into by prime consultant unless the subconsultant first provides proof of valid business registration. 
 
Attached please find additional information regarding EOI, RFP and project requirements.  
 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF: FY: ms 
Attachments 
 
c: W. Wilson 
 F. Yao 
 Review Committee  
 File 
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ATTACHMENTS 
 

to the 
 

Request for Expressions of Interest  
 

Dated April 12, 2021 
 

for 
 

Order for Professional Services No. T3874 
 

Design Services for Contract No. T100.616 
 Waterway Substructure Rehabilitation of  
Turnpike Str. Nos. W110.42 and W111.48 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

This attachment is incorporated into and made a part of the RFEOI. 
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SECTION I 
Prequalified and Eligible SBE Consultants 

Profile Codes A092 and A093 
 

AmerCom Corporation 
IH Engineers, P.C. 
Info Tran Engineers, PC 
KMA Consulting Engineers, Inc. 
LS Engineering Associates Corporation 
MAKS Engineers, PC 
Malick & Scherer, P.C. 
MP Engineers, P.C. 
NAIK Consulting Group, P.C. 
PKB Engineering Corporation 
SJH Engineering, P.C. 
W.J. Castle P.E. and Associates P.C. 
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SECTION II 
Administrative and Agreement Information 

 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI 
or Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 

 
Section III 

OPS Procurement and Project Schedule 
 

Posted  ........................................................................................................................................... 4/12/2021 

Deadline for Inquiries  .................................................................................................................... 4/19/2021 

Posted Responses to Inquiries  ..................................................................................................... 4/22/2021 



OPS No. T3874 
Waterway Substructure Rehabilitation of 

Turnpike Str. Nos. W110.42 and W111.48 
  Page 13 of 35 

 

 

Submittal of Expressions of Interest  ............................................................................................. 5/3/2021 

Request for Sealed Fee Proposals  ............................................................................................... 5/27/2021 

Recommendation to Award OPS ................................................................................................... 7/27/2021 

Notice to Proceed  ......................................................................................................................... 9/7/2021 

 
DESIGN SCHEDULE 

Award OPS No. T3874 .................................................................................................................. 7/27/2021 

Anticipated start of work ................................................................................................................. 9/7/2021 

Submittal of Design Schedule ........................................................................................................ 9/8/2021 

Submittal of Preliminary Design Report ......................................................................................... 12/8/2021 

Review Meeting- Preliminary Design Report ................................................................................. 1/5/2022 

Phase ‘A’ Submission .................................................................................................................... 2/16/2022 

Phase ‘A’ review meeting ............................................................................................................... 3/9/2022 

Phase ‘B’ Submission .................................................................................................................... 6/15/2022 

Phase ‘B’ review meeting ............................................................................................................... 7/6/2022 

Submittal of MPT Plans & Specifications- Operation Review ........................................................ 8/10/2022 

Formal Review of MPT Plans & Specifications .............................................................................. 8/31/2022 

Phase 'C' Submission .................................................................................................................... 12/7/2022 

Phase 'C' Review Meeting ............................................................................................................. 1/4/2023 

Submittal of Phase 'D' Final Documents ........................................................................................ 3/1/2023 

 

CONSTRUCTION SCHEDULE 

Date of Contract No. T100.616 Advertisement .............................................................................. 3/8/2023 

Date for Receipt of Bids. ................................................................................................................ 4/19/2023 

Award of Contract No. T100.616 ................................................................................................... 6/22/2023 

Notice to Proceed Contract No. T100.616 ..................................................................................... 8/14/2023 

Construction Completion Date ....................................................................................................... To Be Determined 
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Project Background Materials 
 

Description of Document 
1. Biennial Bridge Inspection Report Bridge Structure No. W110.42 

 
2. Biennial Bridge Inspection Report Bridge Structure No. W111.48 

 
3. Concept Development Report– Bridge Structure No. W110.42 

 
4. Concept Development Report– Bridge Structure No. W111.48 
 
NJTA Contract Plans 
 
Str. No. W110.42, Turnpike NSW /SNW over Sawmill Creek 
Contract No. W1603, Original Construction (1969) 
Contract Nos. R-1134, Bridge Median Barrier Improvement (1970) 
 
Str. No. W111.48, Turnpike NSW /SNW over Berry's Creek Canal  
Contract No. W1603, Original Construction (1969) 
Contract Nos. R-1134, Bridge Median Barrier Improvement (1970) 
 

Date 
2019 
 
2019 
 
2020 
 
2020 
 
 
 

SECTION IV 
Scope of Services 

 
The proposed scope and technical approach of this design should be thoroughly defined by the Consultant, and shall 
include: 

A. GENERAL 

1. All services provided by the Consultant shall be in strict conformance with Authority’s standards of quality as 
may be found in the Standard Specifications, Standard Supplementary Specifications, Standard Drawings 
and the Authority’s Design and Procedures Manuals (all are available on the Authority’s website).   

2. Complete bid and contract documents including the Plans, Supplementary Specifications and Engineer’s 
Estimate, shall be prepared for this project.  They shall consist of design of the rehabilitation of the existing 
structures including the demolition and reconstruction of the existing superstructures including bearings. 

3. The Consultant shall be responsible for the thorough understanding of the project requirements including the 
applicable codes and regulations governing the design.  The Consultant shall become familiar with the 
Authority’s procedures, presentation and coordinating requirements necessary for the effective performance 
of the project. 

4. It will be the Consultant's responsibility to bring to the attention of the Authority, in the Request for Expression 
of Interest, or during preparation of the Expression of Interest, or Technical Fee Proposal, any errors, 
omissions or non-compliance discovered in this “Scope of Services” section.  By neglecting to do so the 
Consultant will be responsible to make any resulting design changes without additional compensation. 

B.  PROJECT COORDINATION 

1. NJTA Coordination 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of this Order for 
Professional Services (OPS).  Early on, the Consultant will establish a means of coordinating and reporting 
its activities with the Authority’s Liaison Engineer to ensure an expeditious exchange of information.  NJTA 
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shall be informed of all meetings with outside agencies, state and local government officials and/or groups 
one week in advance, so that NJTA personnel may attend if necessary. 

a. The Consultant shall prepare and submit a separate monthly progress report and progress schedule 
indicating percent complete by task, corresponding to the invoices.  Invoices shall be submitted and 
received by the Authority's Finance and Budget Department within 15 calendar days of the end of 
each billing period.  Standard reporting forms will be provided by the Authority at the project kickoff 
meeting. 
 

b. The Consultant shall notify the Authority's Liaison Engineer immediately, if and when the percent fee 
expended exceeds the assignment percent complete.  The Consultant shall implement at once the 
necessary adjustments and/or make recommendations how to alleviate this condition.  Failure to do 
so will put the Consultant at risk of having to absorb any costs incurred above and beyond the 
authorized fee. 
 
The Consultant shall submit a design schedule upon the OPS’ notice to proceed in MS Project 2013 
or higher for review and approval by the Authority. Monthly updates, reflecting the baseline schedule 
shall be submitted both electronically and in hardcopy in support of the monthly progress reports.   
The schedule shall be resource loaded and provide monthly earned value analysis reports.  
Submission milestones shall be presented in conjunction with elements contained in the Expression 
of Interest.   

2.  Other Agency Coordination 

1. The Consultant will be required to contact and meet with representatives of USCG, FAA, USACE, 
NJDEP, Soil Conservation Districts, other permitting Agencies and/or counties and municipalities to 
review and determine all necessary project requirements and permits.  

 
C. SCOPE OF PROJECT 
 
Engineering services are required for the preliminary and final design of Contract No. T100.616, waterway substructure 
rehabilitation of Turnpike Str. Nos. W110.42 and W111.48, which will provide waterway substructure rehabilitation, 
bridge parapets and median barriers rehabilitation and miscellaneous improvements for two (2) New Jersey Turnpike 
routine bridges.   
 
The scope of rehabilitation for this assignment involves rehabilitation of existing bridge substructure, concrete bridge 
parapets and median barriers.  The rehabilitation shall also include repairs and strengthening or replacement of bridge 
piles if required. 
 
The services furnished shall include but not be limited to the following items of work: 

1. Survey 

 The Consultant shall provide a ground control field survey as necessary to establish existing conditions and 
control for design and construction, including a survey to establish New Jersey Turnpike Authority Right-of-
Way in critical areas.  Survey data shall be collected electronically, and the original and edited field files shall 
be provided to the Authority with project deliverables as records of the survey. 

 The Consultant shall perform an underwater inspection to verify required data and not rely on the accuracy of 
as-built drawings.  Final survey shall be performed by the contractor to verify the data prior to construction. 

The Consultant shall survey any overhead utility lines and submit the survey information to the respective 
utility companies in accordance with their requirements. 
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2. Mapping 

 The Consultant shall survey the area of work in order to provide the mapping for the project.   

All necessary horizontal and vertical ground control for mapping shall be provided for under this assignment.  
Permanent traverse points shall be used for the ground control (with ties) with the locations and elevations 
plotted onto the mapping.  Ties for all available NJTA monumentation, if used, shall be plotted onto the 
mapping. 

3. Utility Relocations/Protection 

Existing utilities are present below and above the structures, in the underdeck area and within the project work 
limits including roadway lighting, communication cable, NJTA Fiber Optic Cable, and other utilities.  The 
Consultant shall identify all existing utilities and include provisions in the contract drawings and requirements 
for utility relocations and prepare all necessary Utility Orders in accordance with NJTA’s Procedures Manual.  
The Consultant shall prioritize and expedite the required Utility Orders based upon coordination of the utility 
work with the anticipated schedule for construction.  All facilities (conduits, junction boxes, etc.) considered 
abandoned, non-functional or deleterious to the newly rehabilitated structure shall be removed. 

4. Right-of-Way 

 The Design and Procedures Manual shall be followed for preparing Right-of-Way documents.  The Consultant 
shall review the existing Right-of-Way documents and assess the need for establishing/verifying the Right-of-
Way due to the need for construction staging yards and access.  The Consultant shall prepare all documentation 
for temporary construction easements if deemed necessary. 

5. Permits 

 The Consultant shall prepare and obtain all necessary permits (including environmental permits) required in 
the design phase of Contract No. T100.616. The Consultant shall identify and list all necessary permit 
requirements in Phase A submission.  The Authority will pay for the application fees for the permits.   

6. Rehabilitation Design   

 Rehabilitation of the existing structures shall be designed in accordance with NJTA’s Design Manual, including 
the standards and guidelines established for the evaluation of existing members, design of new members, and 
deck reconstruction. 

 Rehabilitation of the bridge substructure, bridge parapets and median barriers is the primary focus of this project. 
However, the consultant shall consider other deterioration for repair, such as deck repair, if the construction 
budget can accommodate. The transverse project limits shall include the full width of travel lanes and other areas 
as required to facilitate staged construction.  

a. The Consultant shall review commercially available bridge piles rehabilitation methods, including but not 
limited to adding metal to the existing piles, pile jacket, concrete encasement, corrosion protection and pile 
replacement.  Review of alternate rehabilitation systems shall take into account access, MPT requirements, 
durations of activities, useful service life factors and life cycle costs.  The Phase A submission shall include 
a report containing an evaluation of rehabilitation systems and site-specific recommendations for 
implementation in this project.   

b. It is anticipated that the pier substructure rehabilitation work will be performed with the bridge open to the 
live traffic. While lane closings may be utilized during the rehabilitation work, the proposed substructure 
rehabilitation plan shall consider minimizing the traffic interruption. 

c. Consultant shall review the existing bridge parapets, median barriers and beam guiderail for the project 
bridges for compliance with current NJTA design criteria.  The Consultant shall evaluate the impacts and 
costs for upgrading to meet compliance and recommend incorporation of the improvements into Contract 
No. T100.616.  
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d. As stated under Maintenance and Protection of Traffic, the primary staging goal is to maintain current lanes 
of traffic during each stage of superstructure reconstruction.   The Authority has determined that there are 
areas of the superstructure which cannot be repaired/replaced while maintaining current through lanes of 
traffic without implementing extraordinary measures such as a traffic split, superstructure/substructure/ 
mainline widening, or use of temporary bridges.  The Consultant shall investigate alternate methods for 
accelerated reconstruction, to be performed while maintaining minimum number of through lane of traffic 
during off-peak hours per the Authority’s December 2016 Lane Closure and Shoulder Closure Tables in the 
Manual for Traffic Control in Work Zones. Consideration shall also be given to weekend HICC cycles in 
order to install precast superstructure units, however weekend reductions to a single lane may not be 
granted on this project. 

 The Consultant shall provide complete final LRFR load ratings for the rehabilitated structure, in accordance 
with NJTA’s Design Manual. 

7. Staging, Demolition and Disposal Operations 

 The Consultant shall evaluate allowable equipment means and methods for bridge element removal operations 
to eliminate those which may damage the existing superstructure to remain.  The contract drawings shall identify 
all project areas where provisions for noise and dust control are required, as well as staging areas for equipment, 
storage and disposal of materials.  Methods and locations for disposal of removed materials and debris shall be 
included in the contract drawings and specifications.  The Consultant shall evaluate and make recommendations 
for the possible placement of the concrete spoils under the structure for access. 

 
8. Temporary Shielding/Catch Protection  

 The Consultant shall include specific contract requirements to protect all structures, roadways, utilities, right-of-
way or property of others, and facilities beneath the work site.  The catch system shall be clearly delineated on 
the contract drawings.  The Consultant shall also assess the need for temporary supports during demolition, 
formwork installation, concrete placement, and any other operations that may cause damage. 

9. Roadwork 

 Appurtenances and approach roadway features shall receive field inspection to verify their conditions.    
Shoulders, pavements and inlet conditions, median barriers, guide rail and CMP pipes (excluding underdrains) 
shall also be inspected in order to determine their condition and suitability to carry traffic during various 
construction stages.  The Consultant shall prepare recommendations for repair and/or replacement of 
approach roadway features as required. 

Provisions shall be made in the construction contract documents for the continued operation of Turnpike 
facilities if disruption should occur during construction.  Existing guide rail, drainage, striping, signing, lighting, 
delineation, etc., shall be maintained at all times by permanent or temporary means.   

10. Project Constructability  

 The Consultant shall identify, investigate and address constructability requirements during each phase of the 
design process.  Alternative analyses and preliminary and final design details shall encompass constructability 
issues including current construction techniques, scheduling, economic factors, permit conditions, 
maintenance and protection of traffic, access, and production rates. Construction Cost Estimates and 
construction schedule shall be provided with each Phase Submission.  A preliminary Construction Schedule 
with backup computations and draft Constructability Review Report shall be provided with the MPT 
Coordination Report Submission. The final Constructability Review Report, including final Construction Cost 
Estimate, final Construction Schedule, and summary of resolved constructability issues shall be provided with 
the Phase C Submission. The Constructability Report shall be performed by a qualified Construction Engineer, 
not a member of the design team. 
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11. Maintenance and Protection of Traffic (MPT) 

 MPT shall be designed in accordance with the criteria outlined in NJTA’s Design Manual, MPT Standard 
Drawings, and Lane Closing Tables.  Traffic protection plans and cross sections shall be developed for each 
construction stage showing placement of traffic protection devices, temporary lane configurations, and line 
striping changes.  All final Maintenance and Protection of Traffic Plans and Specifications must meet the approval 
of the Authority’s Operations Department. 

Current number of through lanes must be maintained in each direction throughout the work limits during major 
construction stages, except for certain bridge-specific locations constrained by superstructure and deck 
geometry limitations, short duration (daily/nightly) closures required for Contractor access, placement of 
construction barrier and line striping changes.  For those areas constrained by geometry limitations, the 
Consultant shall investigate alternate methods for accelerated superstructure reconstruction to be performed 
while maintaining minimum number of through lanes of traffic during off-peak hours as per the approved Lane 
Closure Tables in the Authority’s 2016 Manual of Traffic Control in Work Zones. 

The minimum desirable temporary lane width shall be 11’-0”.  Temporary median barrier with minimum 1’-0” 
shoulders shall separate opposing temporary traffic where applicable. 

The Consultant shall review proposed construction joint locations to ensure that they will not be located in the 
permanent wheel paths.  Construction joints shall be aligned within 1 foot of permanent lane lines, or within 1 
foot of the center of permanent lanes, where feasible.   

MPT shall be performed by the Contractor, and shall include placing, maintaining, patrolling and removing lane 
and shoulder closings.  Signs, sign stands and traffic cones will be supplied by the Contractor.  Arrow boards, 
variable message signs and truck mounted attenuators (TMAs) shall be furnished, operated and maintained by 
the Contractor. 

The contract documents shall define the availability of lane closing times, including allowable lane closing hours 
during the week and over weekends, starting and ending point locations for lane detours, lane closings and line 
striping tapers for each construction stage and work zone as deemed permissible by NJTA Operations during 
the design process, so that the Contractor is made fully aware of access restrictions for this project.  MPT and 
construction staging shall be coordinated with any concurrent contracts in the project area.  

Following the Phase B Submission and Review the Consultant shall prepare an MPT Submission including 
preliminary traffic control plans, complete MPT specifications and appendices, a preliminary construction 
schedule with backup computations and revisions to the draft Constructability Review Report.  The MPT 
submission shall be 95% MPT design complete for review by the Engineering and Operations Departments.   
The plans and specifications shall indicate proposed traffic staging that details concrete construction barrier 
layout, cone lines, signage, positioning of attenuator systems, line obliteration, temporary line striping, and 
allowable primary and supplemental lane closing hours and details and durations of the construction staging.   
The Consultant shall develop “Smart Work Zone” plans and specifications as required by Operations in various 
MPT schemes where advance patron notification and alternate route advisories are required.  The scope of 
these services shall be identified and paid for as an Unanticipated Service. 

A meeting will be scheduled with Operations for review.  MPT Review Comments shall be addressed for the 
Phase ‘C’ submission as indicated in the design schedule. 

12. Shoulder Pavement Evaluation: 

The Consultant shall conduct and manage a shoulder pavement evaluation program where traffic is shifted to 
the shoulder during construction.  Consultant shall make recommendations to the Authority regarding 
pavement condition based on Structure Location, Average Daily Traffic, Daily Truck Traffic, Duration of Lane 
Shifts, Horizontal and Vertical curves in the work zone, Ramp restrictions, confirmed as-built information and 
field assessment based on the appearance of distress using a rational method (e.g. Asphalt Institute’s “IS-
169” A Pavement Rating System for Asphalt Roads).  The Consultant shall provide for $50,000 in the Fee 
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Proposal to propose, conduct and manage a competitive bid shoulder pavement assessment program 
consisting of Ground Penetrating Radar and Core Sampling.   Work shall not commence without approval by 
the Authority. 

13.  Public Hearings.  Compliance by the Consultant with the requirements of Executive Order No. 172 (public 
hearings) as amended from time to time, to the extent deemed necessary or desirable by the Authority, will 
not be regarded as Extra Work.  The Consultant shall evaluate the need for the Public Hearing Meetings in 
Phase A.  The Consultant to advise based on recommendations for the need of such hearings for each bridge.  
For the purpose of estimate, it is anticipated that there will be public meetings for this Project.  Consultant 
shall prepare all necessary notification lists, displays and handouts for the public meetings.  In addition, the 
Consultant shall attend the public meetings and prepare the public meeting reports, which address all 
technical comments resulting from each meeting. 

E.  SPECIFIC REQUIREMENTS, CONDITIONS and SUBMISSIONS 

The Consultant shall follow the submission requirements outlined in the Authority’s Design and Procedure Manuals.   

1. Ten (10) copies of the Phase A submission shall include the Consultant’s evaluations and recommendations for 
all aspects of the project scope. A CD/DVD submittal of the electronic Phase A submission including all 
photographs will also be required. 

2. Five (5) copies of the preliminary Drainage Report shall be included with the Phase A submission.  The report 
shall address all aspects of the proposed drainage systems as well as any temporary systems needed during the 
staged construction. 

3. Twelve (12) copies of the MPT Coordination Report Submission including Preliminary MPT plans, specifications, 
preliminary construction schedule and draft Constructability Review Report shall be submitted to the Authority as 
indicated in the schedule. 

4. Twelve (12) copies of the Phase ‘B’ Documents (60% complete), supplementary specifications, preliminary 
construction schedule and Engineer’s Estimate, by stage, if warranted, shall be submitted. 

5. Twelve (12) copies of the Preliminary MPT submission (for Engineering review) including MPT plans, 
specifications, preliminary construction schedule and draft Constructability Review Report shall be submitted to 
the Authority as indicated in the schedule.   

6. Twelve (12) copies of the MPT submission including MPT plans, specifications, preliminary construction schedule 
and draft Constructability Review Report for Operations review shall be submitted to the Authority as indicated in 
the schedule. 

7. Twelve (12) copies of the final Constructability Review Report shall be submitted to the Authority with the Phase 
C Submission as indicated in the schedule. 

8. Twelve (12) copies of the Phase ‘C’ submission shall be submitted and consist of 95% complete contract drawings 
and specifications, including an estimate of quantities and costs, by stage.  The Consultant shall submit two (2) 
copies of the “Lane Occupancy Charge” (LOC) report based on the Authority provided spreadsheet calculator.  
The Consultant shall request Authority furnished traffic counts by classification, hourly distribution, link and 
anticipated season of construction. 

9. Phase ‘D’ submission, the Consultant will be required to sign a Fiber Optic Cable Certification form, FOD 2/22/00, 
attesting that he has been acquainted with the information shown on the As-built drawings and the field conditions 
and that he has incorporated same in the contract (download at https://www.njta.com/media/2933/ps_fiberfod.pdf). 

10. The Consultant shall comply with the requirements of the NJDPES Highway Agency Stormwater General Permit, 
complete and submit the Post-Construction Program Design Checklist for Individual Projects with the Phase ‘D’ 
submission. 
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11. The Phase ‘D’ submission shall consist of 100% complete contract drawings (Mylars) and duplication ready 
specifications, one (1) set of full-size drawings, five (5) sets of ½ size drawings, supplementary specifications, 
construction schedule and Engineer's Estimate. 

12. The Consultant shall submit electronic copies of the final contract documents on a CD.  Plans shall be submitted 
in both Microstation and Adobe Acrobat .pdf file formats.  A Microsoft Excel file shall be submitted to allow importing 
of the contract pay items into the Authority’s CAPEX bidding software. 

Two sets of full-size Phase ‘D’ plans, specifications and cost estimate shall be transmitted to the General 
Consultant under separate cover at the same time. 

13. The Consultant will be responsible for shop drawing review and responding to contractors’ “Requests for 
Information” (RFI) both pre-bid and post-bid.  Shop and working drawings, together with submittal dates, shall be 
listed in Section 104.08 of the supplementary specifications along with their submittal dates if required.   

14. The Consultant shall prepare the construction cost estimate and construction schedule including interim and final 
completion dates, prepare any required addenda, attend the bid opening, review bids, and recommend reward or 
rejection of the low bid.  A time scaled bar chart graphically depicting each activity and the project critical path shall 
be developed by the Consultant using Microsoft Project. 

15. The Consultant shall make an allowance in the amount of 500 hours for Construction Consultation 
Services in the EOI.  These manhours shall be provided to assist the Authority in resolving any design related 
problems that may arise and to review alternative methods or materials proposed during the construction phase 
of the project.  These manhours shall also be provided to attend the design/construction hand-off meeting, the 
preconstruction meeting and construction progress meetings (the consultant shall assume 2 meetings per month 
for the progress meetings). 

16. As the design proceeds, there may be certain services of a special nature, or Unanticipated Services, necessary 
to advance the design which cannot be completely identified at this time.  In order to fully support the Authority 
without undue delays, the Consultant shall make an allowance in the total amount of 1,000 hours for 
‘Unanticipated Services’ in the EOI.  The hours shall be distributed appropriately among the proposed staff.  
This allowance will provide for special services if and when specifically requested and authorized by the Authority 
in writing.  It includes but is not limited to preparation of exhibits, consultation with the Authority’s financial advisors, 
or other engineering studies or analyses that may become necessary. 

F. MISCELLANEOUS 

1.  The Consultant’s staff shall acquaint themselves with the Authority’s Fiber Optic Cable facilities extending nearly 
the length of the New Jersey Turnpike Authority including branch runs.  As-built drawings of the Fiber Optic Cable 
facilities are on file in the Authority’s Engineering Department.  The Engineer shall show on the contract drawings 
the Fiber Optic Cable facilities when in proximity of the proposed repairs and make reference thereto in the 
specifications.  The Design Engineer will be required to sign a Fiber Optic Cable Certification form (download at 
https://www.njta.com/media/2933/ps_fiberfod.pdf) attesting that they have been acquainted with the information 
shown on the As-built drawings and the field conditions and that they have incorporated same in the contract. 

2. The specifications shall state that the contractor will be required to follow the “One Call Law” field stake out in 
accordance with the N.J. Board of Public Utilities Excavator Handbook for damage prevention of buried utilities.  
The One Call System can be reached by dialing 1-800-272-1000. 

3. The Consultant shall identify areas where roadway communication facilities will be affected by work and make 
provisions for maintenance of same, as necessary. 

G. GENERAL REQUIREMENTS AND CONDITIONS 

1. The preparation of plans and specifications required for this project shall be in accordance with the Authority's 
Design Manual, dated 2007 with amendments, and the 2016 NJTA Standard Specifications, 7th Edition, and the 
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latest revisions within the Authority’s Standard Supplementary Specifications and the Authority’s Manual for 
Traffic Control in Work Zones.   

2. All plan, profile, section and detail presentations shall be to scale in accordance with the Authority’s Procedures 
Manual.  A separate estimate of quantity table with quantities broken down by construction stage shall be shown 
for each bridge on the Construction Plan Sheet for that structure. 

3. All printing of contract bid documents will be performed by the Authority. All printing and compilation of phase 
review documents will be performed by the Consultant as defined previously. 

4. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors, officers, 
employees, and agents from liability of any nature or kind arising out of any act or omission of the Consultant or 
any person, Firm, or corporation employed by the Consultant in connection with the work. 

5. The Consultant shall not assign this Order for Professional Services, sublet, or transfer any part of the work or 
obligations hereunder, without the prior written approval of the Authority.   

6. The Consultant shall comply with all Federal and State laws applicable for the work to be performed under his 
Order for Professional Services.   

7. Reimbursable direct expenses are defined in Section VI, Compensation Basis. 

8. The CADD files shall be delivered in Microstation format as approved by the Authority and shall match the contract 
plans. All contract deliverables shall be in accordance with the Authority’s documentation outlining all CADD 
submissions entitled “CADD Standards Manual”. The current document may be viewed and downloaded from 
the Turnpike Authority’s web site on the Internet at http://www.njta.com/doing-business/professional-
services/cadd-support. All CADD documentation relating to the contract plans shall be incorporated with the 
CADD files in order to avoid loose papers. Each contract drawing shall be assigned its own name and be 
developed as a separate file, as referencing will not be permitted. 

 All CADD documentation relating to the contract plans shall be incorporated with the CADD files in order to avoid 
loose papers.  Each contract drawing shall be assigned its own name and be developed as a separate file, as 
referencing will not be permitted.  Pdf file shall be provided in the CD-RW. 

9. The Consultant shall develop all plans in CADD format and provide the Authority with all Microstation drawing 
files and documentation produced in accordance with this project on CD rewritable or mini data cartridge type 
media. The CD shall be the CD-RW format. The Consultant shall provide a .pdf version of all drawing files. 

10. The Consultant shall secure all necessary permits and post all required insurance with utilities as required. All 
Utility Orders, where required, will be performed under unanticipated services. 

11. All inspection work on the NJ Turnpike shall be performed behind guiderail or other roadside barriers, where 
feasible. Work conducted in a closed lane or shoulder shall be performed in accordance with the Standard TP 
Drawings. The Consultant shall be responsible for all costs associated with MPT on Authority roadways required 
for the field work except as defined in item 14 below. 

12. TMAs shall be provided by the Consultant. A separate line item shall be provided in the Fee Proposal for the cost 
associated with furnishing the TMAs for the project. The Consultant will be required to provide a letter from the 
rental company which states that the supplied TMAs meet or exceed NCHRP 350, Test Level 3 compliance. 

13. The Consultant shall be responsible for all MPT necessary to perform inspections staged from local roadways. 

14. A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed by 
the consultant or vendor as part of design or bridge inspection projects. A TCC will not be required for shoulder 
closings installed by the consultant or vendor. Refer to Standard Specification Division 800 for TCC requirements 
and certification which shall apply to design and bridge inspection assignments involving lane and half ramp 
closings. 

15. The Consultant shall obtain a Traffic Permit prior to performing any work on the Authority’s Right-of-Way. 
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16.   Field Personnel shall wear safety vests at all times.  Safety vests shall be open front vests meeting the   ANSI 
Specification for High Visibility Class 3 Safety Apparel.   

17. Shoulder and lane closings necessary for inspection work or field survey shall be provided and maintained by the 
Consultant.  A schedule of the lane/shoulder closings as well as slowdowns shall be submitted on a prescribed 
form to the Authority in accordance with the NJTA Manual for Traffic Control in Work Zones. 

18. The Consultant shall furnish specialized equipment as needed to perform the detailed evaluations and 
inspections.  Reimbursement for special inspection equipment will be made as a direct expense. 

 
H. PROJECT COST 

Total estimated preliminary construction cost for Contract No. T100.616 is $12 million. 
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SECTION V 

Staffing Estimate 
      OPS No. T3874 

Waterway Substructure Rehabilitation of Turnpike Str. Nos. W110.42 and W111.48 
 

 Hours/Tasks 

Classification 
(ASCE-Grade) 

Preliminary 
Design 

Phase A Phase B MPT Phase C Phase D Shop Dwg. 
Review 

Construction 
Consultation 

Unanticipated 
Services  

Total Hours 

Project Manager 
(          ) 

 

       
100 150 

 

Project/Senior 
Engineer 

(        ) 

       
300 

400 
 

 

Engineer 
(        ) 

       
 400 

 

Junior Engineer 
(        ) 

       
  

 

Survey 
(3-man crew) 

       
  

 

CADD 
 

        50 
 

 

Construction 
Engineer 

       
100  

 

Other-Specify 
(       ) 

       
  

 

Total Hours        500 1000  

 
Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks such as Signing and Lighting, Drainage, Utility 

Relocations, etc. as required to meet project needs. 
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SECTION VI 
Compensation Basis 

 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also, effective this date, the Consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual Firm’s 
overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses 
and subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  When 
Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the 
salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier 
covers all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation 
or Final Negotiated Fee Proposal.  For general services provided by Corporate Officers, Partners, Owners and/or 
Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 
of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 

 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing estimate as shown 
in Section V. 
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Given the potential for out of scope activities to arise during the performance of this OPS, the Consultant is directed to 
include a 1,000 contingency hours for “If and Where Directed Services” in their Fee Proposal. These contingency 
monies will be utilized only upon receipt of written notification from the Authority explicitly authorizing the use of these 
monies. 
 
Direct expenses shall include approved subconsultant services, mileage, test pits, Utility Work Orders, vendor invoiced 
printing of phase submission documents, final documents, Mylar’s, final plans in .PDF format, meeting 
displays/exhibits, permit application fees and inspection services, railroad and utility permits/insurance, rental cost for 
bridge inspection equipment, MPT costs, fuel and repairs for rented inspection equipment or TMAs, Authority approved 
safety vests, and expenses associated with the unanticipated assignment task, with prior written approval by the 
Authority.  The Consultant shall provide the estimated direct costs for these items in the Fee Proposal.  Mileage will be 
paid at the prevailing rate. Mileage will be reimbursed for travel between the Consultant’s local office and the project 
site, Turnpike Authority offices, and meetings required by the Authority or its representatives, including the return trip.    
Any change to this rate is subject to the approval of the New Jersey Turnpike Authority. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
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SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

 SUBCONSULTING PROGRAM 
 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to.  During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
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Disabled Veteran Owned Business Enterprise Program 

 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance 
of consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three(3) percent of the total value of the OPS to.  During the RFP portion of this procurement, 
as part of the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations.  In the 
event that a Firm cannot comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to 
the Authority’s satisfaction that a good faith effort was made to accomplish the above stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to 
the Authority, with each invoice for payment. Invoices for payment submitted without the completed DVOB Form will 
not be processed. 

 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 

 
Evidence of a “good faith effort” includes, but is not limited to: 
 

1. The Consultant shall attempt to locate qualified potential DVOBs; 
2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant; 
3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 

the means and results of such contacts; and 
4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
 

SECTION VIII 
 

MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE  
N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  

N.J.A.C. 17:27 et seq.  
GOODS, GENERAL SERVICES, AND PROFESSIONAL SERVICES CONTRACTS 

 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity 
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or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprentice-ship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act.  

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C. l7:27-5.2.   

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions.  

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval;  

Certificate of Employee Information Report; or  

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency 
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  
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The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & 
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant 
to N.J.A.C. 17:27-1.1 et seq. 
 

SECTION IX  
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134 but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI 
or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv) 
if a business entity is a natural person, that person’s spouse or child, residing in the same household.  
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BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
 CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
STATE TREASURER REVIEW  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
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ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 

political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 
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SECTION X 
Set-Off for State Tax  

(N.J.S.A. 54:49-19) 
 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative 
and judicial branches of State government, is entitled to payment for those goods or services or construction projects 
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director 
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to 
the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses or 
other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment 
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction 
projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.  
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the 
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 

 
SECTION XI 

Right to Audit 
 

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 
to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 

 
b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 

products, transactions or services under this contract for a period of five years from the date of final 
payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

 
SECTION XII 

Source Disclosure Certification 
 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
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This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries, 
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or 
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed 
and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) shall certify under 
penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of Investment Activities in 
Iran” form which is available on the Authority’s website with your Firm’s Expression of Interest (EOI).  Failure to include 
the completed form, certified and dated, shall be grounds for rejection of Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice 
to the contractor from the contracting public agency of any prior violation of this section of the contract. 
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SECTION XV 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
 

Section XVI 
ADA Indemnification 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
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with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
 

Section XVII 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was 
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public 
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce 
Development a report regarding the compensation and hours worked by employees categorized by gender, race, 
ethnicity, and job category.  For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html 
 
 


