

New Jersey Turnpike Authority  
Engineering Department

Order for Professional Services No. P3760  
Supervision of Construction Services for Contract No. P100.476  
Superstructure Replacement and Widening of Bridge No. 158.2  
GSP Bridge over Passaic River, US Route 46, and River Drive

Responses to Inquiries  
Request for Expressions of Interest

1. **Inquiry:** Please confirm if for the Staff Qualifications (Page 3 of the RFEOI) for the Resident Engineer, will the Authority accept a NJ/NY PE License instead of the NICET IV?  
**Response:** From the RFEOI, "The Resident Engineer Shall meet one of the following minimum qualifications criteria", It is up to the consultant to ensure that staff proposed meet the minimum requirements as stated in the RFEOI.
2. **Inquiry:** We respectfully request that the NJTA clarify the anticipated start / end dates and the duration of the contract.  
**Response:** Notice to Proceed: October 2021  
Construction: November 2021 through July 2025  
Closeout: December 2025  
Anticipated Monthly duration: 51 months