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August 27, 2021 
 
To:   ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
   ORDER FOR PROFESSIONAL SERVICES NO. T3847 
   2022 New Jersey Turnpike Authority Bridge Inspection Program 
   New Jersey Turnpike – Group 1 
   Milepost 0 to 67 and on the Pearl Harbor Memorial Turnpike Extension 
 
   And 
 

ORDER FOR PROFESSIONAL SERVICES NO. T3848 
   2022 New Jersey Turnpike Authority Bridge Inspection Program 
   New Jersey Turnpike – Group 3 
   Milepost 105 to E118 and on the Newark-Bay Hudson County Extension 
   
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for two (2) simple projects from 
engineering Firms prequalified and eligible in the following Profile Code. 
 

Profile Code Description 
D280C Bridges – NBIS Program, Complex 

 
Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). 
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered 
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business 
Enterprise.  Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value 
to the project team 
 
The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project 
goal is 25% SBE participation to New Jersey Businesses (see Attachment B2)  
 
The following attachments are incorporated into and made part of the RFEOI: 
 

 Attachment A – EOI Submission Requirements (A1 – A8); and 
 Attachment B - RFEOI Standard Information (B1 through B13) 
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This multi-project solicitation is for professional services required to inspect and provide individual inspection reports 
for 165 bridges located in the southern region and PHME (Group 1) of the New Jersey Turnpike for Order of 
Professional Services (OPS) No. T3847, and 55 bridges located along the Easterly alignment and NBHCE (Group 3) 
of the New Jersey Turnpike for OPS No. T3848. 
 
It is the Authority’s intent to engage the services of two Firms through this multi-project solicitation for EOIs. 
Professional Services are required from two eligible Firms, one for OPS No. T3847 and one for OPS No. T3848.  The 
Consultant shall convey their understanding of both OPS’, the Authority’s needs, and shall express their approach to 
both projects. 
 
The specific services for this solicitation can be found in Attachment A4, “Scope of Services” attached herewith. 
 

Project Description 
 
The Bridge Inspection Program for the New Jersey Turnpike (TPK) consists of the inspections for 589 routine bridges 
and 24 major bridges.  The routine bridges are divided into four (4) Groups (formerly designated as Districts).  Bridges 
located in Groups 1 and 3 are to be inspected every even year and bridges in Groups 2 and 4 are to be inspected 
every odd year.  This Request for Expression of Interest (RFEOI) is for TPK Groups 1 and 3.  A routine bridge is 
typically a mainline or local road structure with an average of four simple spans and a multi-stringer system which 
carries or spans over multi-lane/direction expressway traffic.  The inspection and report format will follow the standard 
requirements for the New Jersey Turnpike Authority bridge inspection program and shall utilize proprietary software 
provided by Bentley “AssetWise Asset Reliability Inspections” (aka InspectTech) to develop the reports. 
 
These OPS’ require the preparation of draft and final inspection reports, data collection and input by using Bentley’s 
proprietary software for FHWA element level inspection, updating of FHWA Structure Inventory and Appraisal (SI&A) 
Forms, and other related work defined in the Scope of Work.  See Attachments A7 and A8 for the lists and schedules 
of bridges to be inspected for each Group. 
 
Project background materials (previous reports) will be available for review electronically through the Authority’s Secure 
File Sharing site in the “Background Materials” folder.  Access to the secure workspace will be provided to all 
prequalified and eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or 
issues related to the Secure File Sharing site, please contact Frank Yao, P.E., via e-mail at yao@njta.com.  The subject 
line should read “OPS Nos. T3847 and T3848, secure file sharing site information.”   
 
Key project personnel shall possess relevant training and experience demonstrating 1) successful completion of 
effective scheduling for National Bridge Inspection Standard (NBIS) inspection of large groups of routine bridges and 
report submittals and 2) FHWA SI&A and Element Level Inspection data input and updating capabilities.  Project 
Managers, Team Leaders, Assistant Team Leaders, Divers, Load Rating Engineers,  Load Rating Reviewers, and 
Quality Control Engineers must meet the requirements outlined in the “Qualifications of Key Bridge Inspection 
Personnel” document on the Authority’s website at http://www.njta.com/doing-business/njta-bridge-inspect-program 
under the heading “Bridge Inspection Program” and as summarized on the NJTA Bridge Inspection Qualification 
Summary Form QAF3 – Quality Assurance Audit:  Technical Managers Qualifications Review Checklist (QAF3 Form).  
The QAF3 form is included within Appendix B of the NJTA Bridge Inspection Program Quality Management Plan.  
These factors will be critical elements in the selection process. 
 

Submission Requirements for Expression of Interest 
 
Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression 
of Interest, no later than 10:00 AM on Tuesday, September 21, 2021.  EOI’s are to be submitted as follows:  One (1) 
PDF copy uploaded to the Authority’s Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered 
to the Authority’s Headquarters.  EOI’s hand delivered or delivered by an overnight delivery service shall be addressed 
to: 
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New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ 07095 
Attn: Engineering Department, Structures Design 

Yilun (Frank) Yao, P.E. 
 
Expressions of Interest transmitted via U.S. Mail should be addressed to: 

 
New Jersey Turnpike Authority 

P.O. Box 5042 
Woodbridge, NJ 07095-5042 
Attn:  Yilun (Frank) Yao, P.E. 

 
 
Access to the secure folder(s) in Kiteworks for this OPS will be limited to each Consultant team and NJTA staff (by 
invitation from Kiteworks).  All required submissions are to be uploaded as one PDF document to the appropriate folder 
tor the submission type (e.g. EOI, Technical Proposal, Fee Proposal), you will also be required to use a specific naming 
convention when uploading documents (e.g. OPS #_Fee_Firm Name).  To gain access to Kiteworks, firms should email 
Jennifer Romero at JROMERO@njta.com with the following information in the subject line: “OPS Nos. T3847 and 
T3848 Kiteworks Access”. 
 
Expressions of Interest uploaded to the designated folder after 10:00 AM on Tuesday, September 21, 2021 will 
not be considered.   
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Frank Yao, P.E., via e-mail to yao@njta.com.  The 
deadline for inquiries is Tuesday, September 7, 2021.  The Authority will respond to all written inquiries received.  
Each inquiry will be stated, and a written response provided.  Responses will be posted on the Authority’s website 
under Doing Business, Current Solicitations on or before Friday, September 10, 2021.  Consultants will be responsible 
for submitting their EOIs in accordance with the RFEOI and any modifications, revisions and/or clarifications thereto 
as a result of the posted responses.  Late inquiries may not be reviewed or considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. EOIs that are 
incomplete may not be considered. A Review Committee will evaluate the technical qualifications and experience of 
each Firm and its project team and will rank the Firms.   The evaluation and ranking of the EOIs will serve as a method 
by which to create a short list of Firms most highly qualified to perform the project, who will receive requests for Fee 
Proposals. 
 
The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors.  
For this project, the rating factors and their relative weights are: 
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RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 10 30 

Attainment of DVOB and SBE Participation Goals 5 15 

 100% 300 
 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
Each selected Firm will be given access to the folder designed specifically for the Fee Proposal Submission.   
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from 
the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and 
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and 
Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of 
which will be transmitted to the intended Awardee(s) by the Authority and are to be returned to the Authority within five 
(5) business days. 
 

Order for Professional Services  
(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website, the RFEOI, the selected firm’s EOI, as well as the selected firm’s submitted Final Negotiated 
Fee Proposal.  These documents are listed in the order of priority in the event of a conflict.  
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement.  
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Attached please find additional information regarding EOI and project requirements. The Attachments, which are 
incorporated into and made part of this RFEOI, include: Attachment A and Attachment B.  
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
RJF:FY:ms 
 
Attachments 
 
c: L. T. Malak 
 W. Wilson 
 Review Committee 
 File  
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ATTACHMENT A 
Supplemental Information 

 
Subsection No. and Title 
 

A1. EOI Submission Requirements 

A2. Prequalified and Eligible Consultants 

A3. OPS Procurement and Project Schedule 

A4. Scope of Services  

A5. Staffing Estimate  

A6. Compensation Basis 

A7. Bridge List – Group 1 

A8. Bridge List – Group 3 
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Subsection A1 
EOI Submission Requirements 

 
To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall 
contain the following: 
 

1. Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum 
font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested professional 
services listed in this solicitation and in their EOI.  Indicate clearly in the first paragraph which OPS the firm 
prefers to be assigned and submit only one EOI for both OPS’. 

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) 
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Project Manager 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Team Leader and/or other key personnel that will be assigned to the project and 
their role and responsibilities specific to the assignment.  Information concerning their education, credentials 
and work experience should be provided along with contact/reference information.  The Firm shall discuss the 
individuals proposed for the assignment and identify how their education, credentials and work experience 
are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate  

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience. 
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Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached Staffing Estimate the extent of work effort required to perform 
each primary task for the assignment as identified on the assignment Staffing Estimate issued with the RFEOI. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The Firm 
shall identify key issues and potential problems and discuss alternatives and options which would lead to 
resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery, 
where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship shall be 
clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 
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h. Attainment of DVOB and SBE Participation Goals  

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB 
Program). Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good 
faith effort to award at least three (3) percent of the assignment to those businesses that meet the 
requirements and have been registered by the Division of Revenue & Enterprise Services/Department of 
Treasury as a Disabled Veteran Owned Business Enterprise.  Firms shall demonstrate how they will utilize 
DVOB Firms in order to achieve the 3% goal and add value to the project team. 

The Authority has also adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  
Under the SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort 
to award at least twenty-five (25) percent of the assignment to those businesses that meet the requirements 
and have been registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a 
Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.  Only one organizational chart is required 
if the same team members are proposed for both OPS’ and shall state so. 

3. Resumes for the Project Manager and each Key Personnel team members, detailing relevant experience 
and professional/technical qualifications.  Include resumes of proposed subconsultants. Each resume should 
be one page single-sided with dates provided for each project. 

4. A completed NJTA Bridge Inspection Qualification Summary form detailing certifications of proposed staff.  
Provide one complete form for each OPS.  A copy of this form will be available via the Authority’s Secure File 
Sharing Site. 

5. A detailed staffing estimate per task and by ASCE Grade / Classification, along with an estimate of total 
hours, to provide the work described herein.  The ASCE Grade / Classification must include a Quality 
Assurance Officer.  Provide one estimate sheet for each OPS. 

The Authority has provided an estimate of the expected staffing for this OPS, which is identified in Attachment 
A5 – Staffing Estimate. This information shall be considered by the Consultant in the preparation of their project 
staffing schedule, which shall include when they intend to deploy each member of the proposed staff and the 
duration over which the Consultant intends to utilize staff based on the hours provided for in the Staffing 
Estimate. As a part of this task, the Consultant shall evaluate the hours furnished and shall comment with 
regard to the distribution by ASCE Grade / Classification, scheduled deployment of staff, and task for which 
they believe modifications in the Engineer’s Estimate may be appropriate to meet the project needs. If no 
comments are received, the Authority will assume the Staffing Estimate per Attachment A5 is appropriate for 
the Consultant to complete the assignment. 

6. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for 
this assignment.  The Project Schedule may be a maximum of one page for each OPS. 

7. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate 
form shall be provided for the prime consultant and for each sub-consultant. 

8. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 
Authority’s website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint 
venture and all sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or 
disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought 
against the Firm that could materially affect its ability to perform the OPS described herein.  Firm shall submit 
a description of all litigation pending, threatened or brought against it, including any litigation against its owners 
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and/or principals; and shall also submit a description of any enforcement actions or penalties pending or 
assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or 
labor laws, as these issues relate to performance of the OPS described herein. 

In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure 
of Material Litigation form above the signature line: “I certify, under penalty of perjury under the laws of 
the State of New Jersey, that the foregoing is true and correct”.  Hardcopy signed and notarized forms will 
be required to be submitted at the request of the Authority. 

 
9. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 

website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State 
Parkway projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be 
submitted.  State “none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the 
Authority.  It is specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  
Consultants may separate types of work by category (i.e.: Design Services, Construction Services, 
Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the 
combined total amounts of all outstanding work with the Authority as identified on the form. 

 
10. A completed Commitments of Proposed Project Staff form stating the percentage of time each member has 

available to commit to this assignment, including subconsultant staff. 

11. A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI 
shall be used in the performance of the project.  When proposing the same staffing in multiple EOIs, disclose 
one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

12. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 
Disabled Veteran Owned Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified 
Firms as sub-consultants. 

13. A completed Disclosure of Investment Activities in Iran form. 

14. A completed Vendor Source Disclosure form. 

15. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2.  

16. Business Registration Certificate. 

The required forms referenced in Items 7 through 15 above can be found on the Authority’s website: www.njta.com 
under Doing Business, Engineering Professional Services, Supplemental Forms. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By 
submitting an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State 
Ethics Commission.  
 
EOIs are limited to a total of twelve (12), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not to exceed five (5) pages, Resumes, a maximum of seven (7), each of which shall be one (1) page.  Pages in 
excess of these requirements will not be considered.  This information shall be presented in an organized fashion and 
shall be categorized in accordance with the preceding submission requirements.   
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A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

 Organization Chart 
 Detailed Staffing Estimate 
 NJTA Bridge Inspection Qualification Summary Form 
 Project Schedule (a maximum of 2 pages) – foldout sheets are not permitted 
 Recent Authority Project Experience Form 
 Affidavit of Eligibility/Disclosure of Material Litigation Form 
 Disclosure Form - Outstanding Work with the Authority 
 Commitments of Proposed Project Staff Form 
 Certification of Staff Availability Form 
 SBE/DVOB Form 
 Disclosure of Investment Activities in Iran Form 
 Vendor Source Disclosure Form 
 Ownership Disclosure Form 

 
The aforementioned page limitation shall be increased to a maximum of twenty (20) pages, if the Consultant must 
exercise option 11C above. The additional eight (8) single-sided letter-sized pages shall include information for 
alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to seven (7) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option 10C.  If included in the EOI, the proposed alternative staffing information shall be contained in 
a separate attachment of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected.  
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Subsection A2 
Prequalified and Eligible Consultants 

 
AECOM Technical Services 

AI Engineers, Inc. 
Arora and Associates, P.C. 

ATANE Engineers, Architects and Land Surveyors, P.C. 
Boswell Engineering 
Buchart-Horn, Inc. 
CDM Smith Inc. 

CHA Consulting, Inc. 
CME Associates 

Gannett Fleming, Inc. 
GM2 Associates, Inc. 

Greenman-Pedersen, Inc. 
Hardesty & Hanover, LLC 

Johnson, Mirmiran & Thompson, Inc. 
KS Engineers, P.C. 

LS Engineering Associates Corporation 
MAKS Engineers, PC 

Michael Baker International, Inc. 
Modjeski & Masters, Inc. 

Mott MacDonald LLC 
MP Engineers, P.C. 

Pennoni Associates, Inc. 
Pickering, Corts & Summerson, Inc. 

PKB Engineering Corporation 
SJH Engineering, P.C. 

Stantec Consulting Services, Inc. 
STV Incorporated 

T.Y. Lin International 
Traffic Planning and Design, Inc. 

TranSystems Corporation 
Van Cleef Engineering Associates, LLC 
W.J. Castle P.E. and Associates P.C. 

WSP USA Inc. 
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Subsection A3 
OPS Procurement and Project Schedule 

 

Posted  ........................................................................................................................................... August 27, 2021 

Deadline for Inquiries  .................................................................................................................... September 7, 2021 

Posted Responses to Inquiries  ..................................................................................................... September 10, 2021 

Submittal of Expressions of Interest  ............................................................................................. September 21, 2021 

Recommendation to Award OPS  .................................................................................................. November 23, 2021 

Notice to Proceed  ......................................................................................................................... January 2022 

Group 1 

Estimated Start of Scheduled Bridge Inspections .......................................................................... January 2022 

End of Scheduled Bridge Inspections ............................................................................................ November 30, 2022 

Submission of Draft Individual Reports  ......................................................................................... See Scope of Work 

Submission Deadline for Final Inspection Reports  ....................................................................... February 28, 2023 

End of Potential Unanticipated Work  ............................................................................................ April 30, 2023 

Project Completion  ........................................................................................................................ April 30, 2023 

Group 3 

Estimated Start of Scheduled Bridge Inspections .......................................................................... March 2022 

End of Scheduled Bridge Inspections ............................................................................................ October 31, 2022 

Submission of Draft Individual Reports  ......................................................................................... See Scope of Work 

Submission Deadline for Final Inspection Reports  ....................................................................... February 28, 2023 

End of Potential Unanticipated Work  ............................................................................................ April 30, 2023 

Project Completion  ........................................................................................................................ April 30, 2023 

  



2022 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3847 – New Jersey Turnpike Group 1 
OPS No. T3848 – New Jersey Turnpike Group 3 

Page 14 of 53 
 
 

Subsection A4 
Scope of Services 

 
I. GENERAL 
 

1. The Consultant shall be responsible for the thorough understanding of the project requirements including 
the applicable codes and regulations governing the inspection.  The Consultant shall become familiar with 
the New Jersey Turnpike Authority’s (NJTA) procedures, presentation and coordinating requirements for 
the effective performance of the project.  

 
2. It will be the Consultant’s responsibility to bring to the attention of the Authority, in the Request for 

Expression of Interest, or during preparation of the Expression of Interest, any errors, omissions or non-
compliance discovered in this “Scope of Services” section.  By neglecting to do so, the Consultant will be 
responsible to make any resulting scope of services changes without additional compensation. 

 
II. PROJECT COORDINATION 

 A. NJTA Coordination: 

 1. The Consultant shall coordinate its activities with NJTA personnel throughout the course of this Order 
for Professional Services (OPS).  Early on, the Consultant will establish a means of coordinating and 
reporting its activities with the designated project liaison to ensure an expeditious exchange of 
information.  The NJTA shall be informed of all meetings with other agencies, government officials 
and/or groups so that NJTA personnel can attend if necessary. 

 2. All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order 
for Professional Services Number. 

 3. The Consultant will be required to submit two (2) different monthly schedules/reports as follows: 

 Invoice Progress Report - The Consultant will be responsible to prepare and submit a separate 
monthly progress report and progress schedule indicating percent complete by task, 
corresponding to the Invoices. Invoices shall be submitted and received by the Authority's 
Engineering Department within 15 calendar days of the end of each billing period. Standard 
reporting forms in MS Excel will be provided by the Authority at the project’s kickoff meeting. 

 Submission Schedule – The Consultant shall submit a bridge inspection submission schedule 
which includes but may not be limited to the following fields: Inspection Date, 2 Week Submission, 
90 Day Submission of SIA and NBE data, Draft Report Submission, Final Report Submission, 
Load Rating Updates Required, and Comments. The Bridge Inspection Program Technical 
Manager will provide a template in Excel at the kickoff meeting. The initial schedule shall be 
submitted within 30 days of receipt of the template. Monthly updates are required to be submitted 
by the 7th of each month. 

 4. The Consultant shall notify the Authority's Liaison Engineer immediately, if and when the percent fee 
expended exceeds the project percent complete.  The Consultant shall implement at once the 
necessary adjustments and/or make recommendations on how to alleviate this condition.  Failure to do 
so will put the Consultant at risk of having to absorb any costs above and beyond the authorized fee. 

  5. Invoices are required to be submitted on a monthly basis. 

 6. The Consultant shall submit the names of the personnel in the inspection teams, along with their 
resumes and NHI training certificates, for approval by the Authority.  The Consultant shall complete the 
QAF3 forms.  The Authority’s Liaison Engineer shall have the right to approve the number, 
qualifications and performance of the Consultant’s personnel and to have the Consultant remove any 
such personnel from the project who are not approved or licensed/certified as required, or who fail to 
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perform satisfactorily.  The Consultant shall not remove approved personnel assigned to the project 
without the written approval from the Authority.  Certificates shall be in PDF format with the following 
naming convention: “Firm Last First # year” (“ABC Smith Jane 130092 2012.pdf”).  For acceptable Non-
NHI courses such as the PennDOT thirteen (13) day bridge inspection course, use “Firm Last First 
#Equiv year” (“Bridge Associates Johnson Edward 130055Equiv 1999.pdf”).  All files shall be submitted 
in one general folder or directory, not broken up into folders/subfolders.  Certificates and completed 
QAF forms shall be submitted at the kickoff meeting. 

  
B. Quality Management and Coordination with Bridge Inspection Program Technical Manager Consultant: 

Immediately following Notice to Proceed, the Consultant shall submit a Project-Specific Quality 
Control/Quality Assurance (QA/QC) Plan for Authority’s approval which clearly explains how its Firm-wide 
Quality Management Program translates into the quality process for this assignment.  The QA/QC Plan 
shall identify credentialed QA/QC personnel and their roles, and explicitly outline measures to be followed 
throughout the duration of the assignment, including the management of subconsultants and their work.  
The submittal shall include the forms used by the Consultant to document the QA/QC process for review 
and approval by the Authority.  If the forms are not found acceptable or the Consultant does not have forms 
available then use of the Authority’s QAF-5 form detailed in the current New Jersey Turnpike Authority 
Structure Inspection Quality Management Plan shall be used.  The completed forms should be retained by 
the Consultant and available for review upon the Authority’s request.  The Consultant is entirely responsible 
for the quality of submittals in this inspection assignment, and will be monitored by the Authority on a 
continued basis for adherence to the approved QA/QC Plan.  Should it be determined that incomplete or 
erroneous reports are being submitted, then the Consultant will be required to convene a meeting with the 
Authority to review the deficiencies and propose an action plan to bring the reports to established standards. 
 
It is noted that general overview of the 2022 NJTA Bridge Inspection Program for Turnpike – Group 1 
Bridges and Turnpike – Group 3 Bridges will be performed by the Authority’s Bridge Inspection Program 
Technical Manager Consultant (Technical Manager) to ensure accuracy, consistency and completeness in 
inspection data collection and entry, SI&A and FHWA Element Level bridge inspection coding interpretation, 
inspection report format and content.  The Technical Manager will be responsible for unscheduled field 
audits for compliance of inspection personnel and procedures, review of sample draft inspection reports 
and limited audits of Bentley AssetWise (InspectTech) data entry, SI&A updates and FHWA Element Level 
bridge inspection coding.  A kickoff meeting will be scheduled with the Consultant, the Authority’s Liaison 
Engineer and the Technical Manager to discuss inspection procedures, personnel, report format, schedule 
and submittals. 
 
The Authority’s Liaison Engineer and the Technical Manager will arrange coordination meetings with all 
2022 NJTA Bridge Inspection Consultants to establish consistent inspection procedures, coding guidelines, 
and report format.  The Consultant shall include two (2) half a day coordination meetings at the Authority’s 
Administration Building in the estimate of work hours in the EOI and Fee Proposal. 
 

C. Other Agency/Entity Coordination 

The Consultant will be required to contact and/or meet with representatives of state and/or other agencies/ 
entities (e.g., New Jersey Department of Transportation, NAD Earle, Conrail, Norfolk Southern, CSX, NJ 
Transit, Amtrak, etc.), to review and determine all necessary project requirements and permits.  It is noted 
that other agencies/entities may have security requirements such as obtaining of TWIC (Transportation 
Worker Identification Credentials) cards or supervision of inspection work by a security Firm.  The 
Consultant shall notify the Authority immediately if it is revealed during initial contact that the railroad 
ownership has changed.  The Authority’s Liaison Engineer will establish correct channel of communication 
with the new railroad company for the Consultant in this case. Various regional agencies will be affected by 
this project and should be kept informed as to the status of this project. US Coast Guard shall be notified at 
least 30 days prior to the inspection of any bridge over a navigable waterway. 
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III. REGULATIONS AND GUIDELINES TO BE FOLLOWED, BUT NOT LIMITED TO: 

A. New Jersey Turnpike Authority (NJTA) 

 NJTA Standard Specifications 2016 
 Design Manual  
 Standard Drawings  
 Structural Repair Programs 
 Category A Repair Procedures 
 Authority Deficiency Category Definitions  
 Bridge Inspection Security Measures 
 InspectTech Connect Edition Online Help System 
 Manual for Traffic Control in Work Zones 
 NJTA Parapet Stenciling Procedures (current version) 

LRFR Load Rating Manual (current version) 
NJTA Structure Inspection Quality Management Plan (current version) 

  
 B. Structure Nomenclature/Inspection Methodology 

 Federal Highway Administration (FHWA) 
 Culvert Inspection Manual, 1986, FHWA-IP-86-2 
 Bridge Inspectors Reference Manual, December 2006 
 Guidelines for the Installation, Inspection, Maintenance and Repair of Structural Supports for Highway 

Signs, Luminaries and Traffic Signals, March 2005 
 Inspection of Fracture Critical Bridge Members, 1986, FHWA-IP-86-26 
 National Bridge Inspection Standards, 23 CFR Part 650, January 2005 

 American Association of State Highway/Transportation Officials (AASHTO) 
 Manual for Bridge Evaluation, 3rd Edition with 2019 Interims 
 Manual for Bridge Element Inspection 
 Roadside Design Guide, 1996 

 Occupational Safety and Health Administration (OSHA) 
 Commercial Diving Operations Standards, 29CFR Part 1910 Subpart T 

New Jersey Department of Transportation (NJDOT) 
Bridge Element Inspection Manual, Revision 1, February 2015. 
Underwater Inspection and Evaluation of NJ Bridges Guidelines Manual, June 1994 Edition with August 
2008 Revisions. 

 
 C. Concrete Deficiencies 

  American Concrete Institute (ACI) 
  Guide for Conducting a Visual Inspection of Concrete in Service, 2008, ACI 201.1R-08 

 D.  Steelwork/Paint Deficiencies 

  Steel Structures Painting Council (SSPC) 

 E.  Structure Inventory and Appraisal 

  Federal Highway Administration (FHWA) 
Recording and Coding Guide for Structure Inventory and Appraisal of the Nation’s Bridges, December 
1995, FHWA-PD-96-001, and Errata Sheet, March 2004 
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New Jersey Department of Transportation (NJDOT) 
Recording and Coding Guide for Structure Inventory and Appraisal of New Jersey Bridges, 2003 Edition with 
May 2008 Interim Revisions 
 

IV. GENERAL REQUIREMENTS AND CONDITIONS  
 

A. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors, 
officers, employees and agents from liability of any nature or kind arising out of any act or omission of the 
Consultant or any person, Firm or corporation employed by the Consultant in connection with the work.  

B. The Consultant shall not assign this OPS, sublet, or transfer any part of the work or obligations hereunder, 
without the prior written approval of the Authority. 

C. The Consultant shall comply with all Federal and State laws applicable for the work to be performed under 
this OPS. 

D. The Consultant shall obtain a traffic permit prior to performing any work on the Authority’s Right of Way. 

E. The Consultant shall provide traffic control in accordance with the current edition of the New Jersey Turnpike 
Authority Manual for Traffic Control in Work Zones, for bridge inspection work along the New Jersey Turnpike 
and Garden State Parkway.  The Consultant shall also provide traffic control on local and state roads in 
accordance with the governing agency’s requirements.  The Consultant shall not rely exclusively on State 
Police-assisted slowdowns, and instead shall assume that availability for slowdowns will be limited.  
Under the Approach to the Project Section of the Expression of Interest, the Consultant shall include 
an estimate for the duration and quantity of shoulder and lane closings for this OPS.  No shoulder or 
lane closings on the New Jersey Turnpike will be approved until the Consultant, its subconsultants, and its 
subcontractors view the Authority’s Traffic Safety Training video on lane closing procedures.  Reimbursement 
for furnishing traffic control devices and shoulder/lane closings will be made as a direct expense. 

A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed 
by the consultant or vendor as part of bridge inspection projects.  A TCC will not be required for shoulder 
closings installed by the consultant or vendor.  Refer to Standard Specifications 801.03(A)(6) for TCC 
requirements and certification which shall apply to design and bridge inspection assignments involving lane 
and half ramp closings. 

F. For bridge inspection work over active railroad lines (NJ Transit, Amtrak, Conrail, CSX, Norfolk Southern, 
Shared Assets, etc.) the Consultant shall have their Team Leaders and Inspectors complete safety training 
as required by the respective outside agency.  The Consultant shall obtain railroad permits and flagging 
services necessary to access and perform inspections.  For purposes of estimating the costs for permits, 
flagging, and inspection services, the Consultant shall assume a value of $10,000 for Group 1 and $10,000 
for Group 3, unless upon review of all requirements it is expected to exceed these values.  The estimated 
expense shall be listed separately in the Fee Proposal. 

G. Lane closings and daily shoulder closings necessary for the inspection work shall be provided and maintained 
by the Consultant, and shall conform to applicable Standard Drawings.  Lane and shoulder closings may not 
be possible at all times due to conflicts with ongoing higher priority construction or maintenance work in certain 
areas.  The Consultant shall utilize all available Maintenance and Contractor installed closings, where 
possible.  This will require close coordination and contact with the Authority's Operations Department.  Lane 
and shoulder closing requests, as well as slowdown requests, shall be submitted via the web based 
application to the Authority (instructions will be provided to the consultants at the kickoff meeting) one week 
in advance of the desired closings (by Monday, 12:00 PM), and shall conform to the Authority’s Lane and 
Shoulder Closure Tables in the Manual for Traffic Control in Work Zones. 

H. Short duration shoulder closings necessary for the inspection work shall be provided and maintained by the 
Consultant.  Short duration shoulder closings shall be installed for a maximum duration of 60 minutes 
at each location within a two-hour window, and are restricted to cursory top of deck surveys and 
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underdeck and pier top inspections requiring a TMA.  Short duration shoulder closings shall conform to 
Standard Drawing No. TP-7. 

I. All inspection work shall be performed behind guide rail or other existing roadside barriers, where feasible.  
Where work must be conducted in a closed lane or shoulder, a truck mounted attenuator (TMA) shall 
be provided and placed preceding the work area in accordance with the current AASHTO Roadside 
Design Guide.  For moving inspection operations which do not require the setup of equipment 
(ladders, snoopers, etc.), TMAs will also be required.  The truck shall be in excellent operating condition 
and have a minimum gross weight of 10 tons.  The truck mounted attenuator shall be the Alpha100K as 
manufactured by Energy Absorption System, Inc., and distributed by Transpo Industries, Inc., or an approved 
NCHRP 350, Test Level 3 compliant equal.  The truck shall also be equipped with two large conspicuous 
overhead flashing lights.  If supplied with an arrow board, only the "CAUTION" bar shall be illuminated.  The 
top of the arrow board must be 13 feet 6 inches from the ground for either standalone arrow boards or TMA 
attached arrow boards.  TMAs shall be provided by the Consultant.  A separate line item shall be provided in 
the Fee Proposal for the cost associated with furnishing the TMAs for the project and for fueling of the TMAs.  
For moving inspection operations, the TMA must be fitted with a “Shoulder Closed” sign that will not be 
obstructed or obstruct any oscillating lights or the arrow board panel.  The Consultant will be required to 
provide a letter from the proposed rental company, which states that the TMAs supplied meet or exceed 
NCHRP 350, Test Level 3 compliance. In addition, the Consultant will be required to take photos of the TMA, 
specifically for review of the placement of the TMA mounted “Shoulder Closed” sign. 

J. The Consultant shall furnish specialized equipment as needed to perform bridge inspections.  Reimbursement 
for special inspection equipment will be made as a direct expense. 

K. Reimbursement for any additional cost incurred by the Consultant due to circumstances beyond the control 
of the Consultant, such as down time for bad weather, shall be approved by the Authority’s Liaison Engineer.  
The Authority’s Liaison Engineer will have sole discretion in determining if circumstances, and therefore 
compensation for additional work and expenses, are beyond the control of the Consultant. 

L. The Consultant shall retain legal responsibility for all inspection work, which shall in general follow the latest 
standards including all the applicable codes and regulations governing the inspection and practices of the 
Authority. 

M. Unanticipated Work 

The Consultant shall provide in the EOI and Fee Proposal an additional 750 hours for each OPS for 
unforeseen emergency inspection, load rating, repair design services and/or extra work as directed by the 
Authority (Unanticipated Hours).  In addition, $20,000.00 in direct expenses for each OPS for this task 
(Unanticipated Direct Expense) shall be included as a separate line item in the Fee Proposal.  150 hours of 
the 750 hours shall be set aside specifically for load rating updates (not new load ratings) based on as-
inspected conditions, primarily due to section loss.  Section loss tables shall be created for bridges that 
exhibit substantial section loss as specified in the Authority’s Section Loss Workbook (current 
version).  As the biennial inspections are completed, the Consultant shall utilize the section loss table to 
assess the as-inspected conditions (if any) and submit a list of recommended bridges to be updated for 
Authority review and approval.  The updates shall be made using existing load rating files, by key personnel 
meeting the requirements of the NJTA LRFR Load Rating Manual. 

For routine bridges, initial LRFR load ratings or LRFR load rating updates shall utilize the version of 
AASHTOWare’s Bridge Rating (BrR) software which has been approved for use in Appendix A1 of the 
Authority’s current Load Rating Manual.  For complex bridges that cannot be modeled in BrR, LRFR load 
ratings shall utilize other appropriate software specified in the NJTA LRFR Load Rating Manual.  The load 
ratings shall also include Emergency Vehicles EV2 and EV3, as needed and in accordance with the NJTA 
LRFR Load Rating Manual. 

Proposers are advised that since 2015, the costs associated with obtaining BrR and any other LRFR load 
rating software licenses will no longer be reimbursed by the Authority as a direct expense.  Proposers are 
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further advised that the Authority currently licenses the BrR Unlimited Option as a Member Agency, which 
allows consultants to obtain single copies of BrR at the current special license fee of $5,600 per workstation 
for use performing load ratings of the Authority’s bridges. 

The Authority’s Liaison Engineer may require additional information with regard to a reported deficiency by 
the Consultant, the Authority’s Maintenance Department and/or another party.  The required information may 
consist of a survey or sketch with photographs and recommendations for corrective action.  Depending on the 
deficiency, the Consultant may be required to provide design services.  The design services may consist of 
preparing calculations, providing details and specifications, and developing cost estimates. 

Explicit written authorization must be received from the Authority’s Liaison Engineer in order to charge time 
to this task, prior to commencement of the work.  The Consultant will be requested to provide an estimate of 
hours and cost, in writing, related to each special assignment under consideration for prior approval. 

 
N. All team leaders shall notify the Authority and BIPTM of their location via email on a daily basis.  Email template 

shall be provided to each consultant and subconsultant at the kickoff meeting. 
 
V. SPECIFIC PROJECT SERVICES 
 
 Bridge Inspection Scope 
 

A. The services to be furnished by the Consultant shall include, but not necessarily be limited to, the 
following items of work: 

  
 The New Jersey Turnpike Bridge Inspection Program consists of the inspection of 589 routine 

bridges and 24 major bridges along the entire length of the roadway.  The 589 routine bridges are 
divided into four (4) Groups, two in the southern region (Groups 1 and 2) and two in the northern 
region (Groups 3 and 4).  Bridges in Groups 1 and 3 will be inspected in every even year.  Bridges 
in Groups 2 and 4 will be inspected in every odd year.  Only Groups 1 and 3 are scheduled for 
inspection in OPS Nos. T3847 and T3848.  However, the Consultant may be required to perform 
cursory inspections of bridges in Turnpike Groups 2 and 4 with open Category A reports.  The 
estimated hours for these cursory inspections shall be included in the Unanticipated Work hours. 

 
 Starting in 2022, Structure Nos. 105.18, E111.15, N3.73, N6.49, N7.13, N7.52, N7.90E and N7.93W 

will be removed from the bridge list in Group 3 and reclassified as major bridges 
 

1. For each bridge listed in Attachments A7 and A8, the Consultant shall perform a routine 
biennial inspection on or prior to the previous inspection date.  NBIS allows for inspections 
up to two months prior to the previous inspection date, NJTA approval is required for 
inspections more than 7 days prior to the anniversary date. 
 

2. Consultants who have been awarded the similar group of routine bridges for the last cycle 
inspection shall include a list of proposed team leaders assigned to each of the bridges.  
This will promote having a different set of eyes to look at the same bridges for two cycles in 
a row. 

 
3. Fracture Critical Members (FCM) inspections are required for Structure Nos. 39.76, 50.88, 

50.91, 51.11, 51.16, 51.17, 57.78, 57.79, 59.05, 59.08, 60.51E, 60.51F, 60.51I, and 60.51J 
in Group 1; and Structure Nos.E110.67A, E112.58B, E112.58C, E112.95A, E113.16, and 
N3.53FR in Group 3.  The Consultant shall perform an inspection of Fracture Critical 
Members (FCM).  The inspection of FCMs shall be in accordance with the below and shall 
be performed at the time of the routine biennial inspections.  The FCM inspections are in 
addition to the requirements of the routine biennial inspections (not in place of). 
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FCM inspections include but are not limited to bridges with box girders, plate girders, two 
or three-girder girder systems, or other non-redundant structural members.  The FCM 
inspection requires full hands-on inspection of all surfaces and weldments of the box girders 
(interior and exterior) and plate girders in the tension zones, including their major bearings 
and critical uplift anchor bolt assemblies.  Also included are bearing, joint, and structural 
steel conditions for span ends supported by the box girders or framed integral therewith.  
For welded construction, tension and stress reversal zones shall be examined for presence 
of tack welds; welded erection aids; groove weld backup bars; plug welded holes; and other 
weld details.  Special attention shall be paid to any AASHTO Fatigue Category D, E, or E’ 
weld details.  Pin and hanger or hinge pin conditions, clearances, and positions shall also 
be documented.  Paint shall be removed from areas if applicable (inside and outside the 
box) of suspected cracks to perform non-destructive testing if deemed necessary.  The 
areas where paint has been removed and cleaned shall be spray coated by the inspector 
with a rust inhibitor.  The locations and number of such details shall be identified, delineated 
and documented by the Consultant.  Prior to any non-destructive testing, a recommended 
list of locations shall be submitted to the Authority’s Liaison Engineer for approval.  The 
estimated expense for non-destructive testing shall be listed separately in the Fee Proposal. 

The team leader for FCM inspection shall have taken the NHI FCM inspection course 
(FHWA-NHI-130078) within the last 5 years. 

Confined Space Entry Requirements: 

a. The Team Leader and Inspector shall attend a training course for confined space 
inspections, and submit evidence of training certification to the Authority.  Firms such 
as Leading Edge Safety and Health, LLC, (732) 223-7800, offer training course on 
safety of confined space entry. 

b. During the FCM inspection of the interior of the box girder, interior air shall be 
monitored from the outside by a person certified for first aid from a Firm certified for 
the interior air monitoring. 

c. A second inspector shall be at the entry opening with a two-way radio to stay in 
contact with the entrants inside the confined space.  

 4. The Consultant shall review and adhere to the Authority’s Category A Repair Procedures, 
for the reporting of potential Category A deficiencies. 

5. For bridges over waterways, the Consultant shall probe and check for possible scour and 
footing undermining conditions along the face of each abutment and pier.  The Consultant 
shall also take soundings at ten (10) foot intervals along both fascias and along the 
longitudinal centerline of the bridge.  Provide a streambed cross-section showing the 
streambed below both fascias and the longitudinal centerline of the bridge for structures 
carrying more than 4 lanes/shoulders.  Water level, at the time of inspection, shall be shown 
on the cross-section relative to a reusable known reference elevation.  Baseline streambed 
profiles shall be shown on the drawings to assess long term movement.  If tidal flow is 
present, both mean high and low water level shall be shown.  The consultant shall provide 
Sounding sketches using the template provided by NJTA; the sounding sketches are to be 
an update of the soundings from the last underwater inspection report.  For bridges that 
require underwater inspections, a Diver may be used to perform the off-cycle 
soundings/fathometric surveys. 

6. LRFR load rating updates shall utilize the most current version of AASHTOWare’s Bridge 
Rating (BrR) software which has been approved for use in Appendix A1 of the Authority’s 
current Load Rating Manual.  For complex bridges that cannot be modeled in BrR, LRFR 
load ratings shall utilize other appropriate software specified in the NJTA LRFR Load Rating 
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Manual.  The load ratings shall also include Emergency Vehicles EV2 and EV3 and in 
accordance with the NJTA LRFR Load Rating Manual. 

7. For each bridge listed in the Courtesy Bridges Tables in Attachments A7 and A8, the 
Consultant shall perform a cursory inspection for potential Category A conditions, and notify 
the Authority’s Liaison Engineer of such.  The Consultant shall also verify existing LIDAR 
clearance files or take underclearance measurements where LIDAR is not available or 
incorrect for these bridges and update the underclearance data on the plan sketches and 
elevation photos as described in Part C – Inspection Scope. 

8. For Structure Nos.  51.17, 53.46NO, and 53.80SO in Group 1; and  E110.80B, E116.42, 
N0.16A, N0.28A, N0.28C, N0.28D, N0.75, N2.01E, N2.01W, N3.53D, N3.53FR, N5.34, 
N5.56B, N6.80E, and N6.80W in Group 3 stenciling of the substructure unit number on the 
bridge barrier parapets  is required due to the bridge length and number of spans.  If the 
stenciling requires any update, it shall be performed at the time of the routine biennial 
inspections.  When stenciling bridge barrier parapets, there are certain procedures which 
should be followed to ensure that the stenciling conforms to previous formats.  The following 
equipment is needed for stenciling:  

 Yellow Lumber Marking Crayon (i.e. “Keel”) 
 Tape Measure 
 Stiff Wire Brush 
 Soft Fiber (Polymer) Brush 
 RAE Pavement Stencil Set, A thru Z, 0 thru 9, Punctuation, 8", Polyethylene (Mfr. 

Model No. STL-116-8088, Grainger Item No. 18E712), or Equivalent 
 Enamel-Based Flat Black Spray Paint (Krylon® Pro Professional All Surface Enamel, 

or equivalent) 
 Disposable Gloves 
 Dust Mask 
 Safety Glasses 
 PPE (per NJTA requirements) 

The stenciling along the NJ barrier is located over the abutments and piers (at a joint or where no 
joint is present) and labels that appropriate abutment or pier number onto the parapet.  The stencil 
should be placed on an area in the upper left-hand corner of the parapet / barrier parapet to the right 
of the associated deck joint or open joint   If this area is spalled / damaged, the abutment/pier number 
shall be painted on the opposite side of the joint or in the nearest location immediately adjacent to 
the damaged area (either side).  The top of the number shall be positioned 3" to 4" down from the 
top of the parapet / barrier parapet and the left edge of the number shall be positioned 4" to the right 
of the associated deck joint, or open joint (at continuous spans where no deck joint is present), but 
then this location should be followed throughout the structure to be consistent. The stencil set to be 
utilized shall be “Pavement Stencil, A Thru Z, 0 Thru 9, Punctuation, 8", Polyethylene” as 
manufactured by RAE (Model No. STL-108-8088), or equivalent.  Occasionally, a joint plate, lighting 
standard mount or cabinet (interference) may require the stenciling to be on the opposite side of 
joint.  Stenciling shall be applied in accordance with the NJTA Parapet Stenciling Procedures 
(current version). 

 B.  Development of an Individual Inspection Report using Bentley Software “AssetWise Asset Reliability 
Inspections” (aka InspectTech). 

 
The Consultant shall provide a list of users that will require access to InspectTech software to the 
Authority at the kickoff meeting.  This includes all users that require email notifications regarding 
procedures and clarifications.  All users are required to submit all questions and issues related to 
InspectTech via email to NJTABridgesHelp@njta.com.  All latest directives and clarifications are 
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available via http://www.njta.com/doing-business/njta-bridge-inspect-program under InspectTech 
Notes. 
 
The Consultant will be responsible for becoming proficient with InspectTech, including updates.  The 
NJTA will provide training and assistance to all bridge inspection consultants.  The Consultant shall 
include the costs associated with a full day training session for key staff and any other effort 
associated with using InspectTech in their Fee Proposal. 

  
 C. Inspection Scope 
   

   The inspections require full observation of each structure from the ground, supplemented where 
necessary by boat work or snooper platform for long, over water or high structures not adequately 
observed from available vantage points.  In addition, a visual close up inspection of pier top areas 
via ladder, bucket truck, snooper, or boat access is required.  This shall entail the inspection of all 
bearings (including cantilevered piggyback arrangements), underdeck joint assemblies, pier top and 
abutment bridge seat areas and bearing pads. 

 
With the exception of first cycle inspections, the consultant shall use the latest bearing matrix 
coded with defects (uploaded to the 2020 report as “File” file type) during the current 
inspection.  This file will be used to collect current defects and then uploaded as a working 
file for use in future inspections. 

 
   Consultants shall conduct nocturnal inspections of bridges spanning navigable waterways with span 

or fender mounted navigation lighting.  This will be required as part of the NBIS inspections as well 
as the off-cycle inspections.  When part of the NBIS biennial inspection, a sketch (plan) of the location 
of the lighting and its condition (functional/non-functional) shall be included in the report.  For off-
cycle inspections, the sketch shall be uploaded to InspectTech.  Category A2 reports shall be 
created/updated as necessary for both current cycle and off-cycle inspections.  Structure No. 40.96 
in Group 1 and Structure Nos. 96.23NI, 96.23NO, 96.23SI, 96.23SO, W112.67, and W112.72B 
will require inspections of the navigation lighting fixtures, this work is to be performed under 
OPS T3847 and T3848.  For the off-cycle inspections the hours for the inspection shall be 
included as unanticipated tasks. 

 
  Estimates are made of visible surface spalls and underdeck checkerboard cracking areas (in square 

feet) and their above/below deck relationship for the purpose of monitoring deck conditions based 
on visible inspection only.  These deck areas are noted on a lane/span basis and existing underdeck 
and top of deck sketches should be updated and uploaded to the asset files where deemed 
necessary.  Other deficiencies are noted with approximate measurements for the sole purpose of 
establishing degree of magnitude/importance.  Bearings are observed at documented air and steel 
temperatures for position and function.  Individual bearing measurements are not taken as part of 
this inspection; rather only those measurements deemed appropriate at abnormal or deficient 
bearings. 

 
For first cycle bridge inspections (Bridge No, 30.75R), the Consultant needs to provide 
underclearance measurements, drawings, and photos for the structure crossing each  roadway.  
Photos should be framed by both substructure units.  Annotate photos (using photo software or MS 
Word) to include roadway names, structure milepost and name, date photo taken, and minimum 
vertical clearances at each shoulder and lane line citing near or far fascia (NF/FF).  The consultant 
shall provide clearance sketches using the template provided by NJTA and should clearly denote 
SIA Items DJ, 10, 53, 54B, 55B and 56 as well as any vertical underclearance postings present. 
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For second cycle inspections and later, measurements and elevation photos are already available 
through InspectTech.  The Consultant shall update the clearances as follows: 
 
Structures over the Mainline and Ramps – Underclearance measurements previously obtained by 
LIDAR shall be reviewed for accuracy and updated as necessary.  The Consultant shall update the 
SI&A data as necessary.  The Consultant shall notify the Technical Manager if LIDAR data is missing 
and provide drawings and photos where not available. 

 
TPK Mainline over Local Roads, Railroads, etc. – The Consultant shall field verify the clearances 
and update the clearance photographs, and the SI&A data as necessary.  The consultant shall 
provide clearance drawings using the template provided by NJTA and should clearly denote SIA 
Items DJ, 10, 53, 54B, 55B and 56 as well as any vertical underclearance postings present. 

 
  All bridge appurtenances are included as part of the inspection, including but not limited to:  

bridge/fascia mounted sign structures or noise barriers, right-of-way fencing, substructure protection, 
guide rail/barriers, utilities and supports attached to the structure, approaches and approach 
protection features within 50 feet of the bridge abutments. 
 

Category A Deficiencies - The Consultant shall notify the Authority’s Liaison Engineer and the 
Technical Manager whenever a new Category A deficiency is detected, via an email with photos.  
Upon confirmation of the new Category A deficiency, the Consultant shall create and submit the 
Category A notification through InspectTech.  This includes new Category A deficiencies which are 
removed during the inspection.  For previously reported Category A deficiencies to be monitored 
under this assignment, if the condition has worsened or if new defects of similar type have been 
found, the Consultant shall create a new Category A Report.  However, if the condition has not 
worsened and no additional defects of that type have been found, the Consultant shall update the 
existing report description with the date of their inspection, firm name, and a note stating, “the 
condition remains unchanged.”  The Consultant shall attach supporting photos/sketches to the 
report.  The procedure to issue or update Category A report is available on the Authority’s website 
at https://www.njta.com/inspecttech/bridge-inspection-program-notifications under No. 2019-2.0 
Category A Procedure Changes. 
 
Courtesy Structures - Certain structures owned by other agencies that intersect the New Jersey 
Turnpike and Garden State Parkway are included in the biennial inspections, for the safety and 
convenience of the Authority and its patrons.  For those structures spanning the Turnpike and 
Parkway roadways which are owned by other agencies, a courtesy inspection limited in scope to 
underdeck, fascia, substructure and utility items over/adjacent to Authority Roadways is undertaken 
to locate potential Category A deficiencies.  The courtesy inspection also includes the verification of 
underclearances and, if required, updating the LIDAR drawings, underclearance sketches and 
elevation photos for those spans within Authority right-of-way.  Follow the Category A Deficiencies 
procedures stated in the above paragraph for reporting and filing of the condition.  A visual close-up 
inspection of pier top areas via ladder, special equipment or boat access is not required for these 
courtesy structures.  Element Level Inspection data and SI&A condition updates will not be 
necessary; however, the Consultant will be required to update SI&A Item 90 (Inspection Date), and 
verify Items AE (Alternate Agency), AF (Alternate Structure Number), 10 (Inventory Route Minimum 
Vertical Clearance), 54 (Minimum Vertical Underclearance) and DJ (Minimum Vertical 
Underclearance including shoulders) for each courtesy structure in this assignment (see Part E). 
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 D. Bridge Inspection Reports 

 
1. Report Format 

The Consultant shall submit a draft report for each bridge to the Technical Manager.  An initial 
group of five (5) format reports will be pre-selected for review based on the Consultant’s submitted 
inspection schedule and shall cover all different types of bridges in each Group.  In addition to 
the format reports, 25% of the draft reports from each Group (40 bridges for Group 1 and 14 
bridges for Group 3) will be reviewed by the Technical Manager.  The comments from the 
reviewed draft reports shall be incorporated to all reports as applicable, including the remaining 
75% not reviewed. 
 

Starting in 2017, the Authority began using a new bridge inspection report format, the format for the report has been 
subsequently updated each year.  A sample report and sample input forms have been posted to the Authority’s Secure 
File sharing site along with other project reference and materials.  The majority of the document pages shall be 
generated in InspectTech through the standard forms and report sections. Other pages (Load Rating Summary 
Sheet(s), Section Loss Documentation, Clearance, Soundings, FCM Location Plan, Underwater Inspection Report, 
Navigation Lighting Status Sketches) shall be generated outside the program or pulled from previous cycles and 
inserted as additional sections.  
 
Firms performing underwater inspection services under the Prime Consultant shall be considered as 
Subconsultants for all services within the Bridge Inspection Program.  All subconsultant submission 
requirements and quantities shall apply, and underwater inspection firms solely listed as vendors may not be 
considered. 

 
Category A reports for Type A1, A2, A3, Inadequate Clearance, Guide Rail, and Utility shall be 
included. 
 
a) Report Sections 

 

The report shall have the following sections. All are generated in IT unless otherwise noted*: 
 

 Cover 
 Table of Contents 
 Contract History 
 Load Rating Summary Sheets* 
 Section Loss Workbook (SLW) Tables* 
 General Information/Inspection Information 
 Conclusions 
 Approach/Roadway (Sheets 1 through 4) 
 Deck 1 (General 1) 
 Deck 1 (General 2) 
 Deck 2 (Joints) 
 Deck 3 (Top of Deck) 
 Deck 4 (Underdeck) 
 Superstructure 1 (General 1) 
 Superstructure 1 (General 2) 
 FCM Member Summary* 
 Superstructure 2 (Superstructure) 
 Section Loss Sheet* 
 Bearing Matrix (Inventory Information Only) 
 Superstructure 3 (Bearings) 
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 Substructure 1 (General) 
 Substructure 2 (Abutment and Piers) 
 Underwater Inspection Report/Sounding Survey* 
 Waterway/Channel 
 Fender/Navigation Lighting 
 Navigation Lighting Status Sketch* 
 Bridge Security Features 
 Photographs 
 Underclearance Sketches* 
 Bridge Element Inspection Forms 
 Structure Inventory and Appraisal Forms 
 Category A Reports 
 
Field notes are organized into checkbox groupings taken from the former bullet forms.  For 
each grouping, there are up to six different defects.  Each defect is classifiable as N/A, 
Category A, or B/C (Contract).  Fields include notes, contract repair quantities and photo 
references for recommended repairs.  Repeatable information such as spans and joints are 
collected in repeater groups which are limited to 200 rows. 

 
b) Report Section Descriptions 

 
A description of the information per report section is listed below: 
Contract History – Type, Contract Number, Description of Work, Year.  The Contract History 
form was populated in 2020 through review of the card files and available as-built contracts.  
Consultants will need to collect data for all contract work competed during and after the last 
inspection and add the data for any recent repair contracts to the existing form.  Information 
will be obtained by the consultant through review of the contract information included in the 
prior individual reports through 2020 and review of As-Built plans after 2019 and contract 
numbers listed in eGIS for the milepost limits of each OPS.  Hours should be included in the 
fee proposal for this task. 
 
Load Rating Summary Sheets – For any new structures or structures with rating updates 
based on changes to the structure or condition, the InspectTech form shall be used to 
generate this report section and shall include Emergency Vehicle Ratings.  There is also an 
InspectTech form available for LFR ratings, if needed.  For all other structures the 
existing/current PDF shall be included.  Refer to the Load Rating Manual. 
 
Section Loss Workbook Tables -This file shall be utilized to document primary 
structural steel member section loss and determine if associated LRFR load rating 
updates are required and will generate this report section.  Refer to Appendix A5 of 
the Load Rating Manual (current version) for the New Jersey Turnpike Authority 
Section Loss Workbook. 
 
General Information/Inspection Information – Bridge Date (NBI and other fields), 
Superstructure, Substructure and Inspection Information including Team Leader, Assistant 
Team Leader, Inspector(s), equipment, MPT, temperature. 
 
Conclusions – Overall Condition, Upgrade/Downgrade, Load Rating, 
Scheduled/Ongoing/Completed Work, FCM (type and condition), Type 2 Underwater 
Inspection Statements. Description of Deck, Approaches, Superstructure, Substructure, 
Waterway, Safety Features, Other and Category E to supplement NBI ratings. 
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Approach/Roadway 1 – Roadway, Guide Rail, Embankment. 
 
Approach/Roadway 2 –  Sidewalk/Safetywalk/Curb, Barrier, Other, Noise Barriers. 
 
Approach/Roadway 3 – Median, Parapet Protective Fencing, Drainage Inlets, Lighting 
Standards and Junction Boxes. 
 
Approach/Roadway 4 – Safety Features. 
 
Deck 1 (General 1) – Median, Sidewalk/Safetywalk/Curb, Bridge Rail, Parapet Protective 
Fencing, Drainage Inlets. 
 
Deck 1 (General 2) – Noise Barriers, Lighting Standards and Junction boxes. 
 
Deck 2 (Joints) – Repeater Group for Deck Joints per substructure unit. 
 
Deck 3 (Top of Deck) – Rideability, Overlay Type, Overlay Appraisal, Repeater Group for 
Top of Deck Defects per Span. 
 
Deck 4 (Underdeck) – Deck Type, Percent SIP, Repeater Group for Underdeck/Fascia 
Defects per Span. 
 
Superstructure 1 (General 1) – Coating Condition, Drainage, Utility Lines/Support, 
Catwalks/Ladders/Hatches, Structural Connections (Read Only). 
Superstructure 1 (General 2) – Underbridge Lighting, Bridge Mounted Sign Structures. 
 
FCM Member Summary - Includes an FCM In-Depth Inspection Plan, Location Plan, Box 
Girder Inventory Forms, and Detail Plates.  The Inspection Plan includes a description of the 
bridge and fracture critical members, inspection methods, and special inspection needs.  The 
Location Plan is a framing plan highlighting the FCM members.  The FCM location plan shall 
clearly identify all FCMs on each individual bridge.  The Box Girder Inventory Forms are 
repeater field groups for each box girder and include data related to the box girder type, size, 
anchor bolts, bearings, connections, stiffeners and weldments.  All notes regarding 
inspection findings shall be included on the Superstructure 2 (Superstructure) Form.  Detail 
Plates include diagrams depicting the plan and elevation views and the cross section of the 
FCM members. 
 
Superstructure 2 (Superstructure) – Repeater Group for Span to include all notes for FCM 
member inspection when considered superstructure element. 
 
Bearing Matrix (Inventory Information Only) – The bearing deficiency matrix is included for 
inventory information only. 
 
Superstructure 3 (Bearing) – Repeater Group for Bearing Lines. 
 
Substructure 1 (General) – Abutment Slope, Substructure Protection Features, Right of Way 
Security, Drainage (Read Only). 
 
Substructure 2 (Abutments and Piers) – Repeater group for Abutment/Wingwalls and Piers.  
To include all notes for FCM member inspection when considered substructure 
element. 
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For Bridge Culverts only – The section for Culvert (Box) and/or Culvert (Pipes) will replace 
the standard superstructure and substructure forms – Roof Slab, Floor Slab, Sidewall, 
Centerwall, Wingwall/Headwall, Corrugated Metal Pipe, Concrete Pipe, Steel Pipe, 
CCFRPM Pipe. 
 
Underwater Inspection Report / Soundings Survey – For Structures crossing waterways 
where a Type 2 Underwater Inspection is performed during the NBIS inspection a PDF of 
the report in its entirety will be uploaded and added as a report section.  For all other cases 
Soundings Surveys will be provided as described above. 
 
Waterway/Channel – Countermeasures and Waterway/Channel. 
 
Fender/Navigation Lighting – Fender System, Navigation Lighting: Span Mounted, 
Navigation Lighting: Fender Mounted. 
 
Navigation Lighting Status Sketch – plan view of the fender and span lighting documenting 
the findings from the nocturnal navigation lighting survey. 
 
Bridge Security Features – Security Fencing, Box Girder Access, Major Bridge Security 
Features. 
 

c) Photographs 
 
GENERAL:  Elevation (2), Approach (All), Top of Deck (Each Roadway), Superstructure 
(Each Type), Waterway (Upstream and Downstream), FCM members. 

CATEGORY A:  Defect Photos associated with Category A Reports (A1, A2, A3, Guide Rail, 
Inadequate Clearance, Utility). 

DEFECT:  Approach, Deck, Superstructure, Bearings, Substructure, Misc. (Utilities) in order 
of the field notes.  Category D repairs will no longer be recommended in the reports; however, 
the corresponding defect photos should be included in the Photographs Section of the 
reports, and uploaded to the Pics/Files page as described below. 

WORK DONE:  Work done photos shall be included within the element defect photos. 

EQUIPMENT AND MPT:  Special equipment or MPT in use during the inspection. 

Photographs are required to be referenced in the field notes for all defects with Category A, 
or B/C repairs recommended; typical/worst defect photos shall be included in the report with 
reference to other similar locations in the description. 

Deficiency quantities (e.g. 20 SF of concrete is hollow sounding) and location shall be 
included in the caption.  The photo date shall be recorded upon upload and reflect the actual 
date the photograph was taken.  

Although not all photos will be included in the Report, the Consultant shall take photos of 
every repairable (A, B/C or D) defect and upload onto the InspectTech database.  Photos 
not included in the Inspection Report will also be useful for scoping of bridge repair contracts 
and the description shall contain the element and defect shown at a minimum. 

Utility Photos are required for all utilities on a bridge.  Photographs shall be clear enough to 
identify utility lines, casing, and supports, and be at a distance that shows the relative location 
of the utilities on the structure.  Captions shall include direction and orientation of the photo 
stating location and type of lines.  Separate photo is not necessary if above criteria are met 
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in an existing photo.  If utility is not captured within existing general, work done or defect 
photos, include a separate photograph at the end. 

Note that photo references are not linkable to fields.  Photo number references should 
therefore be manually entered after the photographs are numbered.  

Deficiencies noted in reports shall be cross referenced to photos taken which depict that 
deficiency. 

When improvements are underway at a structure, the Consultant shall provide photos of the 
areas under construction.  This will require early familiarization with the Authority’s planned 
bridge repair contracts for 2022 and 2023. 

The digital camera to be used shall have a minimum resolution of four (4) mega pixels. 
 

d) SI&A 
 

FHWA SI&A forms are scheduled to be updated for all Turnpike bridges in Groups 1 and 3.  
All SI&A data required by the Authority as described below will be submitted to NJDOT.   It 
is noted that InspectTech is populated with SI&A data from the 2020 bridge inspection cycle.  
The consultant shall update the SI&A data, and run the error check and Sufficiency Rating 
calculation utilizing InspectTech software.  Consultants should pay particular attention 
to fields highlighted RED which indicate that the input does not follow the defined 
format, causing the data transfer to fail for that asset.  The Authority will transmit SI&A 
data directly to NJDOT’s CombIS system within the InspectTech system. 

 
The tasks involved in updating the forms include: 

 

a. Addressing Federal Coding Items 1 to 116 (inclusive). 
 

 Code Item 100 (STRAHNET Route) in accordance with FHWA memo dated 
February 9, 2001.  Item 6B shall no longer be coded as per FHWA errata 
sheet. 

 
 Code Items 11, 12 and 13 using NJDOT Straight Line Diagrams and Appraisal 

of New Jersey Bridges. 
 
 Code Items 10, 47 and 54 for all sheets (Sheet 2 or A through Z). 
 
 Code Item 21 as State Toll Agency (31). 
 
 The Authority will update all state and federal load rating fields. Consultant 

shall verify that the ratings on the Load Rating Summary sheet match the SIA 
data and will notify the Authority if they do not match. 

 

b. Completion of State Coding Items as follows: 
 
  Requirements for Sheet 1 
  Item No. Name 
 
  (M84)  Degree latitude 
  (M85)  Degree longitude 
  (A)    Town 
   (AA)  Route 
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  (AB)  Structure Name 
  (AE)  Owner 
  (AE)  Owner 2 
  (AF)   Alt. Structure # 
  (AG)  Rail Type  
  (AK)  Abutment  
  (AL)   Pier 
  (AM)  Depth of Fill 
  (AV)  Widened Struct. - 1st Widened Design 
  (AV)  Widened Struct. - 1st Widened Mat. 
  (AV)  Widened Struct. - 2nd Widened Design 
  (AV)  Widened Struct. - 2nd Widened Mat. 
  (BA)  Approach Roadway Condition 
  (BC)  USRA Code 
  (BE)  Rail Milepost 
  (BR)  Load Ratings: HS Tons 
  (BV)  Load Ratings: Military:  RF 
  (CB)  Load Ratings: HS Tons 
  (CF)  Load Ratings: Military:  RF 
  (CG)  Load Type- Load/Tons 
  (CI)   Cycle Number 
  (CJ)   Inspection Type 
  (CM)  Consultant 
  (CP)  Federal Report 
  (FV)   Route Milepost 
  (BQ)  Load Ratings – H 
  (BS)  Load Ratings - 3 
  (BT)  Load Ratings - 3S2 
  (BU)  Load Ratings - 3-3 
  (CA)  Load Ratings - H 
  (CC)  Load Ratings - 3 
  (CD)  Load Ratings - 3S2 
  (CE)  Load Ratings - 3-3 
   

All the State load rating fields indicated in italic above will be coded by NJTA. The Consultant 
shall verify the data. 

 
  Requirements for Sheet 2 or A through Z 
  Item No. Name 
 
  DJ   Minimum Vertical Underclearance Including Shoulders 
  SRI  State Route Identification including Ramp Identifiers 
 
  The Consultant shall notify the Authority of coding downgrades from above a four (4) or 

upgrades from less than or equal to a four (4) for Federal Codes 58, 59 and 60. 
 

e) Bridge Element Level Inspection  
 

In accordance with 23 CFR 650 Subpart C, the Authority will collect element level data for 
all of its NBIS bridges since the 2015 Bridge Inspection Program.  Bentley has developed 
the Element Level Inspection Data Input module within the BridgeInspect software for the 
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Authority.  Bridge Element Level inspection data will also be transmitted directly to 
NJDOT’s COMBIS system within the InspectTech system. 

 
The Consultant shall perform the element level inspection concurrently with the routine 
NBIS inspection for each bridge within the scope of this assignment.  The Consultant shall 
refer to the AASHTO Manual for Bridge Element Inspection and NJDOT Bridge Element 
Inspection Manual for element descriptions, quantity calculations, and condition state 
definitions. 
 
The Consultant shall cross check inputs for condition states and quantities for a particular 
element with its corresponding input in the bridge inspection forms and SI&A item condition 
ratings to ensure consistent inputs. 
 

2. Fracture Critical Member (FCM) Inspection Report 
 

Since 2019, the Consultant no longer prepare a separate FCM inspection report for each 
bridge designated for an FCM inspection.  The photos and inspection findings are now 
included in the standard report sections. 

 
3. Format Report Submission 
 
 The Bridge Inspection Program Technical Manager will coordinate with the Consultant to select 

the first five bridge inspection reports to serve as format reports, a draft inspection and report 
submission schedule will be provided to the Consultant at the kickoff meeting. 

 
4. Draft Report Submission 

 
The Consultant shall bundle draft report submission in groups of approximately 20.  The 
submission groups shall be included in the consultant’s first Submission Schedule for the 
Authority’s approval. Draft reports shall be submitted in electronic format (pdf).  The Bridge 
Inspection Program Technical Manager will establish FTP sites (Kiteworks) to upload the reports.  
The Authority will review a representative number of reports per group and will return red-lined 
comments to the Consultant. The consultant shall address all comments into all of the final reports 
including those that were not marked up. 

 
E. Electronic Deliverables for Final Reports 
 

   Hard copies of reports are not required to be submitted.  Bridge inspection report files shall be 
provided as PDF files on CDs, DVD, flash drive or other acceptable media to the Authority at project 
completion and each FINAL PDF shall be uploaded to the files page in InspectTech for each bridge 
included in this solicitation..  Each of the reports shall be named (GSP or 
TPK)_BridgeInspectionReport_Structure Number.file extension.  Examples include “GSP_ 
BridgeInspectionReport _28.0S.pdf”, and “TPK_ BridgeInspectionReport _W106.26AR.pdf”.  All 
reports shall be placed together in one folder or subfolder set up specifically for bridge inspection 
reports only.  Working files for Underwater Inspection Reports, Section Loss Sheets, etc. shall also 
be included under a separate folder titled “Working Files” and uploaded to the appropriate file types 
in InspectTech. 

 
 F. Authority Deficiency Category Definitions 
 

To identify the severity of the deficiencies and prioritize the necessary repairs to help in 
planning for future Maintenance Force and Contract improvements, the deficiencies and 



2022 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. T3847 – New Jersey Turnpike Group 1 
OPS No. T3848 – New Jersey Turnpike Group 3 

Page 31 of 53 
 

conditions noted in the bridge and ancillary structure inspection reports shall be identified 
within one of the following Authority stipulated repair categories: 
 
CATEGORY A 

Deficiencies that require prioritized attention with prompt notification given to the Authority.  For such 
findings, a Category A report is prepared and issued with one of the below subcategories based on 
urgency and criticality. 

A1 (Emergency) 

Critical findings in the bridge deck, superstructure or substructure which, if not repaired immediately, 
may require closing the bridge, or a portion thereof, and could lead to a total collapse of the structure; 
or, a defect found at any ancillary structural asset determined as an immediate safety hazard to the 
traveling public. 

A2 (Priority) 

Major defects noted which are recommended for necessary repair in the near future as they pose a 
potential safety concern to the travelling public, or could lead to significant load restriction or partial 
collapse of the structure. 

A3 (Non-Structural) 

Issues noted which are recommended for repair before or within the next regularly scheduled 
contract as they pose a potential safety concern to the travelling public. 

Guide Rail 

Damage or significant corrosion noted to guide rail elements including attachments to bridges, rail 
and posts at approach roadway or substructure protection runs, and end terminals at Turnpike and 
Parkway structures, which require repair in the near future are reported by the issuance of a Guide 
Rail Type Category A Report. 

Utility 

Damage or significant corrosion noted to Authority and outside agency utility supports, 
pipes/conduits and connections at Turnpike and Parkway structures, which require repair in the near 
future are reported by the issuance of a Utility Type Category A Report. 

Inadequate Clearance 

Vertical bridge under clearances which are incorrectly posted or measured to be less than the 
following minimum thresholds established for New Jersey Turnpike and Garden State Parkway 
crossings, are reported by the issuance of an Inadequate Clearance Type Category A Report. 

Bridges over State Roads            14' - 9" minimum 
Bridges over Non-State (County and Local) Roads      14' - 6" minimum 
Bridges over New Jersey Turnpike and Garden State Parkway Roads   14' - 0" minimum 

Through Bentley’s InspectTech system, a Category A Report is issued for each item and distributed 
to Engineering and Maintenance as required.  Further information can be found in the Category A 
Repair Procedures. 

For loose concrete found over traffic, the Consultant shall remove loose material if fractured areas 
are reachable and removable by hand tools.  The Consultant shall mark the fractured area with spray 
paint and take two photos of the area, one close-up, and one backed up to indicate the location of 
fracture relative to span framing. 
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CATEGORY B / C “Contract / Deck Work” 

Deficiencies noted that are recommended for repair by an annual Bridge Repair Contract or 
Specialized Repair Contract as part of the Authority’s Capital Budget Program.  

CATEGORY D “Maintenance” 

Deficiencies noted which can be repaired most expeditiously by the Authority’s Maintenance 
Department. 

CATEGORY E “Monitor” 

Noted deficiencies or conditions that are considered actively developing and may be recommended 
for contract work, but require monitoring until the condition has been remedied.  This monitoring 
would involve an increased inspection frequency and/or level of detail through routine or interim 
inspections. 
 
Further information can be found in the Authority Deficiency Category Definitions on the Authority’s 
website at https://www.njta.com/media/4595/njta_deficiency_category_definitions_v61219.pdf. 
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Subsection A5 

Staffing Estimate  
2022 New Jersey Turnpike Authority Bridge Inspection Program 

OPS No. T3847 
New Jersey Turnpike – Group 1 

 
 

Classification 
(ASCE-Grade) 

Task 1 
Mobilization 

Task 2 
Bridge Inspection 

Task 3 
Bridge Reports 

Task 4 
SI&A/Element 

Level Inspection 

Task 5 
Load Ratings 

Task 6 
Unanticipated 

Hours 
Total Hours 

Project Manager 
(        ) 

     
50 

 

Team Leader 
(        ) 

     
300 

 

Inspector/ Engineer 
(        ) 

     
300 

 

Junior Engineer 
(        ) 

     
100 

 

CADD Technician 
(        ) 

     
 

 

Other-Specify 
(        ) 

     
 

 

Total Hours 
     

750 
 

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs. 
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Subsection A5 

Staffing Estimate  
2022 New Jersey Turnpike Authority Bridge Inspection Program 

OPS No. T3848 
New Jersey Turnpike – Group 3 

 
 

Classification 
(ASCE-Grade) 

Task 1 
Mobilization 

Task 2 
Bridge Inspection 

Task 3 
Bridge Reports 

Task 4 
SI&A/Element 

Level Inspection 

Task 5 
Load Ratings 

Task 6 
Unanticipated 

Hours 
Total Hours 

Project Manager 
(        ) 

     
50 

 

Team Leader 
(        ) 

     
300 

 

Inspector/ Engineer 
(        ) 

     
300 

 

Junior Engineer 
(        ) 

     
100 

 

CADD Technician 
(        ) 

     
 

 

Other-Specify 
(        ) 

     
 

 

Total Hours 
     

750 
 

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs. 
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Subsection A6 

Compensation Basis 
 
The Consultant will be responsible for paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.8,: based on a 10% allowance for profit and an overhead rate of 154.5%, the individual 
Firm’s overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct 
expenses and subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  
When Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, 
the salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier 
covers all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation 
and Final Negotiated Fee Proposal.  For general services provided by Corporate Officers, Partners, Owners and/or 
Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
Salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 
 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 

of 2%; 
 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposal. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the Staffing Estimate as shown 
in Attachment A5. 
 
Direct expenses shall include only mileage, printing of inspection reports (including the costs of regular paper, colored 
paper, dividers, covers, photo pages, bindings, labels, and plastic covers), railroad flagging and inspection services, 
railroad and utility permits/insurance, rental cost for bridge inspection equipment, MPT costs, fuel and repairs for rented 
inspection equipment or TMAs, Authority approved safety vests, tolls charged by other agencies as required to access 
Authority bridges, and expenses associated with the unanticipated assignment task, with prior written approval by the 
Authority.  The Consultant shall provide the estimated direct costs for these items in the Fee Proposal.  Mileage will be 
paid at the prevailing rate.  Mileage will be reimbursed for travel between the field office and the job site and return.  
Any change to this rate is subject to the approval of the New Jersey Turnpike Authority. 
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Subsection A7 
Bridge Listing 

Group 1 - OPS T3847 
 

Group 1 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM UW Inspection Date 

1 MP 0.00 US 130 AND NJ 49 OVER NJ TPK 307 6   
2/16/2022 

2 MP 0.42L NJ TURNPIKE OVER SALEM CANAL 291 4   
4/6/2022 

3 MP 0.85 HAWKS BRIDGE RD (NJ 140) / NJTP 186 4  Y 2/16/2022 

4 MP 1.66 NJ TURNPIKE OVER GAME CREEK 106 3   
3/24/2022 

5 MP 3.04 COURSES LANDING RD OVER NJ TPK (CR 628) 244 4   
2/19/2022 

6 MP 3.72R NJ 48(HARDING HWY) OVER NJ TPK 252 2   
3/6/2022 

7 MP 3.93 TURNPIKE MAINLINE OVER TWO PENNY RUN 22 1   
3/6/2022 

8 MP 4.89 PENNSGROVE-AUBURN ROAD OVER NJTPK (CR 641) 170 4   
3/6/2022 

9 MP 5.73 STUMPY ROAD OVER NJ TPK 189 4   
3/6/2022 

10 MP 6.77 POINTERS-AUBURN RD OVER NJ TPK (CR 646) 252 4   
3/1/2022 

11 MP 6.96 AUBURN ROAD (CR 602) /NJTPK 188 4   
3/1/2022 

12 MP 7.85 NJ TPK OVER OLDMANS CREEK 160 3  Y 4/6/2022 

13 MP 8.68 OLDMANS CREEK ROAD (CR 602) 174 4   
3/1/2022 

14 MP 9.14 RAINEY ROAD OVER NJ TPK 162 4   
3/3/2022 

15 MP 9.71 NJ TPK OVER KINGS HIGHWAY (CR 620) 154 3   
3/14/2022 

16 MP 9.93 NJTPK OVER SOUTH JERSEY RAILROAD CO. 142 3   
3/24/2022 

17 MP 10.04 NJ TPK/WOODSTOWN-SWEDESBORO RD (CR 605) 192 3   
4/2/2022 

18 MP 11.38 SWEDESBORO-MONROEVILLE RD (CR694) /NJ TPK 168 4   
3/2/2022 

19 MP 11.50 FRANKLINVILLE RD (CR 538) / NJTPK 176 4   
2/17/2022 

20 MP 12.13 NJ TPK OVER RACCOON CREEK 112 3   
3/30/2022 

21 MP 12.58 BACK CREEK ROAD OVER NJTPK 216 4   
2/17/2022 

22 MP 12.86A NJ TPK INT NO 2 RAMPS ST & TN / NJ TPK 178 4   
4/6/2022 

23 MP 13.18 US 322 (SWEDESBORO ROAD) OVER NJ TPK 246 4   
2/18/2022 

24 MP 13.40 U-TURN OVERPASS MAINTENANCE/NJTPK 136 2   
3/30/2022 

25 MP 13.88 E. TOMLIN STATION RD (CR 607) OVER NJ TPK 179 4   
2/18/2022 

26 MP 15.03 E. WOLFERT STATION RD (CR664) OVER NJTPK 185 4   
2/23/2022 

27 MP 15.92 CEDAR ROAD (CR 673) OVER  NJTPK 168 4   
2/23/2022 

28 MP 16.73 EAST COHAWKIN ROAD CR 667) / NJTPK 238 4   
2/23/2022 

29 MP 17.50 NJ TPK OVER EDWARDS RUN 123 3   
4/6/2022 

30 MP 17.98 MANTUA RD (CR 678) OVER NJTPK NS/SN 166 4   
2/23/2022 

31 MP 18.45 NJ TPK OVER MANTUA CREEK 166 3  Y 3/30/2022 

32 MP 18.88 OGDEN RD. (CR 648) OVER NJTPK NS/SN ROADWAYS 220 4   
2/23/2022 

33 MP 19.38 
PARKVILLE STATION RD. (CR 656 (form. MANTUA GROVE-

PAULSBORO RD.) / NJTPK 166 4   
3/2/2022 

34 MP 20.23R NJ RT 45 (MANTUA PIKE) OVER NJTPK 250 2   
3/4/2022 

35 MP 20.47 ELM AVE (CR 652) OVER NJ TPK 252 4   
3/3/2022 

36 MP 20.96 NJ TPK OVER WEST JERSEY AVE & PRSL 269 5   
3/19/2022 

37 MP 21.08 NJ TPK OVER N. GLASSBORO RD (CR 553) 154 3   
3/16/2022 

38 MP 21.52 TANYARD ROAD (CR 663) / NJTPK 179 4   
3/7/2022 
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Group 1 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM UW Inspection Date 

39 MP 22.22 COOPER STREET OVER NJTPK 186 4   
3/7/2022 

40 MP 22.81 NJ 47 (N. DELSEA DRIVE) OVER NJTPK 233 4   
3/7/2022 

41 MP 23.12 TURKEY HILL RD (CR 646) OVER NJ TURNPIKE 168 4   
3/3/2022 

42 MP 24.03 ALMONESSON ROAD (CR 621) OVER NJTPK 174 4   
3/3/2022 

43 MP 24.61 NJ TPK OVER BIG TIMBER CREEK 314 5  Y 3/30/2022 

44 MP 25.72 NJ TPK OVER PRSL RR GRENLOCH BR (ABANDONED) 85 3   
3/16/2022 

45 MP 25.88 NJ TPK / NJ 168(BLK HORSE PIKE) 178 3   
3/11/2022 

46 MP 26.13AR NJ TPK INT 3 RAMPS C&E / NJ TPK 206 2   
4/6/2022 

47 MP 26.13B NJ TPK INT 3 RAMPS WT & TE OVER NJ 168 135 3   
4/28/2022 

48 MP 26.98R ROUTE NJ 41 OVER NJ TPK 254 2   
2/26/2022 

49 MP 27.28 SHREVE AVE OVER TURNPIKE MAINLINE 193 4   
3/3/2022 

50 MP 27.71 NJ TPK OVER PRSL RR, E. ATLANTIC AVE (CR 727) 210 4   
4/2/2022 

51 MP 27.95 NJ TPK OVER US  30 146 3   
3/19/2022 

52 MP 28.19 WARWICK RD (CR 669) OVER NJ TPK 177 4   
3/5/2022 

53 MP 29.18 NJTPK OVER WOODCREST STATION RAMPS (PATCO) 203 2   
4/2/2022 

54 MP 29.24 NJ TPK OVER COOPER CREEK 201 3   
3/30/2022 

55 MP 29.35 NJ TPK/PRSL ATLANTIC CITY BRANCH 114 3   
3/16/2022 

56 MP 29.84 BERLIN ROAD (CR 561) OVER NJTPK 174 4   
3/3/2022 

57 MP 30.75 KRESSON RD (CR 671) OVER NJ TPK 186 4   
3/9/2022 

58 MP 31.58 NJ TURNPIKE OVER N. BRANCH COOPER CREEK 20 1   
4/14/2022 

59 MP 32.30R NJ 70 (E. MARLTON PIKE) OVER NJTPK 175 4   
3/11/2022 

60 MP 33.47 NJ TPK OVER SOUTH BRANCH PENNSAUKEN CREEK 20 1   
5/4/2022 

61 MP 33.94 CHURCH RD (CR 616) OVER NJ TPK 183 4   
3/10/2022 

62 MP 34.21R NJ 73 OVER NJ TURNPIKE NS/SN 190 2   
3/11/2022 

63 MP 34.49A NJ TPK INT. 4 RAMPS ST & TN OVER NJ TPK 165 4   
5/6/2022 

64 MP 34.49B NJ 73 OVER NJ TPK INT NO. 4 121 3   
3/10/2022 

65 MP 34.86 NJ TPK OVER NORTH BRANCH PENNSAUKEN CREEK 20 1   
5/4/2022 

66 MP 35.53 NJ TPK OVER CHURCH STREET (CR 607) 141 3   
4/6/2022 

67 MP 36.80 MOORESTOWN-MT LAUREL RD (CR 603) OVER NJTP 207 4   
3/10/2022 

68 MP 37.02A MILE 37 U-TURN OVER NJ TURNPIKE 200 4   
4/28/2022 

69 MP 38.68 NJ TPK OVER MARNE HWY (CR 537) & PCRR 160 2   
4/2/2022 

70 MP 38.90 NJ TURNPIKE OVER HARTFORD ROAD (CR 686) 105 3   
4/2/2022 

71 MP 39.76 NJ TPK OVER PARKER_S CREEK 55 1 Y  
5/4/2022 

72 MP 40.34 CREEK ROAD (CR 635) OVER NJ TPK 190 4   
3/16/2022 

73 MP 40.96 NJ TURNPIKE OVER RANCOCAS CREEK 722 11  Y 5/6/2022 

74 MP 42.59 RANCOCAS RD (CR 626) OVER NJTPK 225 4   
3/30/2022 

75 MP 43.56 IRICK ROAD (CR 630) OVER NJ TPK 192 4   
3/16/2022 

76 MP 44.05A NJ TPK INT 5 RAMPS NT & TS OVER NJ TPK 209 4   
5/6/2022 

77 MP 44.36R MT HOLLY - BURLINGTON RD (CR 541) OVER NJTPK 211 4   
3/14/2022 

78 MP 44.75 HANCOCK LANE OVER NJ TURNPIKE NS/SN 187 4   
3/15/2022 

79 MP 45.43 OXMEAD ROAD OVER NJ TURNPIKE 201 4   
3/15/2022 
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Group 1 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM UW Inspection Date 

80 MP 46.88 BURLINGTON-JACKSONVILLE RD (CR 670) / NJTPK 343 4   
3/14/2022 

81 MP 48.21 NJ TPK OVER ASSISCUNK CREEK 89 1   
4/28/2022 

82 MP 49.15R Columbus Florence Road (CR 543) over Turnpike Mainline 214 2   
4/15/2022 

83 MP 49.73 NJ TPK OVER CRAFTS CREEK 30 1   
4/28/2022 

84 MP 50.06R Jacksonville-Hedding Rd. (CR 628) over NJTPK Mainline 386 4   
5/14/2022 

85 MP 50.43 NJ TPK/MILL LANE,PRR,KINKORA BR 185 3   
6/9/2022 

86 MP 50.43NO NJTPK SNO Roadway &Int. 6 Ramp SOT / Mill Lane 120 1   
6/9/2022 

87 MP 50.43SO NJTPK NSO Roadway / Mill Lane 120 1   
6/16/2022 

88 MP 50.88 Interchange 6 - Ramp SIT / NSO,NSI & SNI Roadways 737 5 Y  
4/30/2022 

89 MP 50.91 Interchange 6 - Ramp SOT over Turnpike Mainline 870 6 Y  
5/14/2022 

90 MP 50.95R COLUMBUS HEDDING ROAD (CR 678) OVER NJTPK 424 3   
5/14/2022 

91 MP 51.11 Interchange 6-Ramp TNO over Turnpike Mainline 985 6 Y  
4/14/2022 

92 MP 51.16 Interchange 6-Ramp NIT / NSO Roadway 519 3 Y  
4/14/2022 

93 MP 51.17 Int. 6  Ramp TNI over NSO, NSI & SNI Roadways 1133 7 Y  
4/6/2022 

94 MP 51.42R Mansfield Rd West over Turnpike Mainline 498 4   
5/14/2022 

95 MP 53.01 NJ TPK(I-95) NSI & SNI RDWYS / US 206 (OLD YORK ROAD) 268 4   
3/30/2022 

96 MP 53.01NO NJTPK (I-95) SNO Roadway / U.S. 206 268 2   
4/14/2022 

97 MP 53.01SO NJTPK (I-95) NSO Roadway / U.S. 206 268 2   
4/14/2022 

98 MP 53.28AR Mile 53 U-Turn over Turnpike Mainline 350 3   
5/14/2022 

99 MP 53.28B NJTPK INT 7 RAMPS WT & TE OVER US 206 206 4   
6/10/2022 

100 MP 53.41 
NSO, NSI, & SNI Roadways and Int. 7 Ramps TSO & SIT over 

Blacks Creek 45 2   
5/26/2022 

101 MP 53.41A NJ TPK INT. 7 RAMPS WT & TE OVER BLACKS CREEK 550 4   
5/26/2022 

102 MP 53.41NO NJTPK ML SNO and Int. 7 Ramp SOT over Blacks Creek 270 2   
5/26/2022 

103 MP 53.46NO 
SNO Roadway & Interchange 7 - Ramp TNO over Interchange 7 - 

Ramps SIT, TNI, & TN/ST 1396 9   
6/10/2022 

104 MP 53.80A NSI & NSI Roadways, & Int. 7 Ramp TNI over Int. 7 Ramps ST & TN 112 1   
5/27/2022 

105 MP 53.80SO NJTPK NSO Rdwy / Interchange 7 - Ramps TSI, TN/ST and NIT 1430 9   
6/5/2022 

106 MP 53.90 Interchange 7 Ramp NOT over Laurel Run 341 3   
6/5/2022 

107 MP 54.00 
NJTPK (NSI/SNI Rdwys and Ramp NIT) / Georgetown Road (CR 

545) 116 3   
4/6/2022 

108 MP 54.00NO 
NJTPK SNO & Interchange 7-Ramp TNO / Georgetown Road (CR 

545) 110 1   
4/23/2022 

109 MP 54.00SO 
NJTPK NSO Roadway & Interchange 7 - Ramp NOT / Georgetown 

Road 117 1   
4/23/2022 

110 MP 54.72 Mile 55 U-Turn over Turnpike Mainline 314 3   
5/14/2022 

111 MP 55.10R BORDNTOWN-CHESTERFIELD RD/NJTPK(I-95) 305 3   
5/27/2022 

112 MP 56.38R Ward Avenue over Turnpike Mainline 380 4   
5/27/2022 

113 MP 56.92 NSI & SNI ROADWAYS / CROSSWICKS CR & U-TURN 167 3   
3/27/2022 

114 MP 56.92NO SNO over Crosswicks Creek and MD-3 U-turn 205 2   
6/18/2022 

115 MP 56.92SO NSO over Crosswicks Creek and MD-3 U-turn 205 2   
6/18/2022 

116 MP 57.10R South Broad Street (CR 672) over NJTPK 299 3   
6/24/2022 

117 MP 57.46 
Turnpike Mainline (NSI, SNI, and SNO Roadways) over Doctors 

Creek 78 3   
6/13/2022 

118 MP 57.46SO Turnpike Mainline (NSO Roadway) over Doctor's Creek 130 1   
6/18/2022 
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Group 1 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM UW Inspection Date 

119 MP 57.55 
NSI / SNI Roadways and Ramps SASI & SISA over Crosswicks - 

Hamilton Square Road 136 3   
5/18/2022 

120 MP 57.55NO 
Turnpike Mainline (SNO Roadway) over Crosswicks-Hamilton Square 

Road 166 3   
6/18/2022 

121 MP 57.55SO 
Turnpike Mainline (NSO Roadway and Ramp SASO) over 

Crosswicks-Hamilton Square Road 146 1   
6/24/2022 

122 MP 57.78 Service Area 6S Ramp SASI over NSO Roadway 262 2 Y  
6/18/2022 

123 MP 57.95 Service Area 6N -  Ramp SISA over SNO Roadway 481 3 Y  
6/18/2022 

124 MP 58.10R YARDVILLE-ALLENTOWN RD/NJTPK(I-95) 665 6   
6/18/2022 

125 MP 59.05 Service Area 6N - Ramp SANI over SNO Roadway 512 3 Y  
6/18/2022 

126 MP 59.08 Service Area 6S - Ramp NISA over NSO Roadway 470 3 Y  
6/18/2022 

127 MP 59.23R 
Merrick Road over Turnpike Mainline & Ramps NOSA, NISA, SANI, & 

SANO 490 3   
1/23/2022 

128 MP 60.33R Edgebrook Road / Turnpike Mainline & Ramps TSO, TSI, SIT, & SOT 565 5   
5/14/2022 

129 MP 60.51B NJTPK INT 7A RAMPS ET & TW OVER I-195 178 2   
6/2/2022 

130 MP 60.51C Interchange 7A - Ramp ST / Turnpike Mainline & Ramp ST 466 3   
6/18/2022 

131 MP 60.51D Interchange 7A - Ramp TN over Turnpike Mainline & Ramp ST 465 3   
6/24/2022 

132 MP 60.51E Interchange 7A - Ramp TSI over NSO Roadway 322 2 Y  
6/29/2022 

133 MP 60.51F Interchange 7A - Ramp SIT over SNO 414 3 Y  
6/29/2022 

134 MP 60.51G NJTPK Interchange 7A -Ramp TN over I-195 222 2   
6/30/2022 

135 MP 60.51H Robbinsville-Allentown Rd (CR 526) / Interchange 7A - Ramp TN 132 1   
6/30/2022 

136 MP 60.51I Int 7A Ramp TNI over NJTPK SNO Roadway 302 2 Y  
6/29/2022 

137 MP 60.51J Interchange 7A - Ramp NIT over NSO 414 3 Y  
6/29/2022 

138 MP 60.91R 
Robbinsville-Allentown Road (CR 526) over Interchange 7A Ramps 

NOT & NIT, & Turnpike Mainline 468 4   
7/1/2022 

139 MP 61.87R West Manor Way over Mainline 447 4   
7/7/2022 

140 MP 62.24R Gordon Road over Turnpike Mainline 326 3   
7/7/2022 

141 MP 62.77 Mile 63 U-Turn over Turnpike Mainline 318 3   
1/23/2022 

142 MP 62.86R SHARON ROAD over  NJTPK (I-95) 559 4   
7/7/2022 

143 MP 63.32 NJ TPK(I-95) NSI & SNI / ASSUNPINK CREEK 44 1   
5/14/2022 

144 MP 63.32NO NJTPK SNO Roadway / Assunpink Creek 46 1   
5/18/2022 

145 MP 63.32SO NJTPK NSO Roadway / Assunpink Creek 48 1   
5/14/2022 

146 MP 63.43R Windsor Road over Turnpike Mainline 326 3   
5/6/2022 

147 MP 64.79R Perrineville Road over Turnpike Mainline 327 3   
7/7/2022 

148 MP 65.52R Old York Road (CR 539) over Turnpike Mainline 385 3   
7/7/2022 

149 MP 66.23 Turnpike Mainline over Cedar Swamp Brook 20 1   
6/9/2022 

150 MP 66.89 Mile 67 U-Turn over Turnpike Mainline 304 3   
7/7/2022 

151 MP 67.08R Etra Road (CR 571) over Turnpike Mainline 396 3   
7/7/2022 

152 MP P2.03S CEDAR LN RAMP OVER CEDAR LN, CONRAIL & NJT RIVER LINE 250 4   
5/18/2022 

153 MP P2.05E 
NJTPK PA EXT. (PHMTE) EB / CEDAR LN, CONRAIL & NJT RV 

LINE 264 4   
5/12/2022 

154 MP P2.05W 
NJTPK PA EXT. (PHMTE) WB / CEDAR LN, CONRAIL & NJT RV 

LINE 264 4   
5/12/2022 

155 MP P2.27E 
Turnpike PA Extension (PHMTE) - EB / U.S. 130 (Burlington-

Bordentown Road) 224 4   
4/15/2022 

156 MP P2.27W Turnpike PA Extension (WB) over US Route 130 224 4   
4/15/2022 
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Group 1 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM UW Inspection Date 

157 MP P2.35A NJTPK Interchange 6 - Ramps NT & WS / U.S. 130 132 1   
4/15/2022 

158 MP P2.61 NJTPK Interchange 6 - Ramp NT & WN / NJTPK PA Ext. (PHMTE) 221 2   
5/12/2022 

159 MP P3.41 FLORENCE COLUMBUS RD / NJTPK PA EXT. (PHMTE) 351 4   
5/27/2022 

160 MP P3.67 OLD YORK ROAD / NJTPK PA EXT. (PHMTE) 236 4   
6/2/2022 

161 MP P4.23 NJTPK PA EXT. (PHMTE) OVER CRAFTS CREEK 38 3   
6/4/2022 

162 MP P5.00E NJTPK (I-95) EB OVER JACKSONVILLE-HEDDING ROAD 245 3   
4/2/2022 

163 MP P5.00W NJTPK PA EXT. (PHMTE) WB / JACKSONVILLE-HEDDING RD 244 3   
4/2/2022 

164 MP P5.59E NJTPK PA Ext. (PHMTE) EB / HEDDING RD & INT. 6-RAMP ST 312 4   
4/2/2022 

165 MP P5.59W 
NJ TPK PA EXT. (PHMTE) WB COLUMBUS-HEDDING RD & RAMP 

ST (INT. 6) 347 4   
1/23/2022 

 
 
 
 

Group 1 COURTESY Bridges 

No. Bridge No. Bridge Description Inspection Date Owner 

1 MP 0.42U I 295 RAMP K / NJTP & SALEM CANAL 6/1/2022 NJDOT 

2 MP 0.47 ROUTE I-295 NB/ NJTPK, RT US 40 and SALEM CANAL 6/1/2022 NJDOT 

3 MP 24.69 ROUTE NJ 42 SOUTHBOUND OVER NJ TURNPIKE 6/1/2022 NJDOT 

4 MP 24.71 ROUTE NJ 42 NORTHBOUND OVER NJ TURNPIKE 6/1/2022 NJDOT 

5 MP 37.95 RT NJ 38 OVER TPK MAINLINE 6/1/2022 NJDOT 

6 MP 60.63R I-195 EB OVER NJ TURNPIKE 5/28/2022 NJDOT 

7 MP 60.65R I-195 WB OVER NJ TURNPIKE 5/28/2022 NJDOT 

8 MP P4.56 RT I-295 SB/ NJ TURNPIKE EXT (I-95) 5/28/2022 NJDOT 

9 MP P4.58 I-295 NB OVER NJ TPK (I-95) (TPK # P004580) 5/28/2022 NJDOT 
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Subsection A8 
Bridge Listing 

Group 3 - OPS T3848 
 

Group 3 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM  UW Inspection Date 

1 MP 105.56 NJ TPK NSI&SNI RDWY / DELANCY STREET 195 3   4/2/2022 

2 MP 105.79 NJ TPK NSI & SNI-E OVER WILSON AVENUE 165 3   4/9/2022 

3 MP 105.93 NJ TPK NSI&SNI-E RWYS/CRR OF NJ 126 3   4/9/2022 

4 MP E106.57 NJ TPK OVER CRR OF NJ NWK BRANCH 363 5   4/24/2022 

5 MP E106.68 NJ TPK OVER FOUNDRY STREET 211 3   4/7/2022 

6 MP E106.92B NJ TPK INT 15E RPS R&T/RAYMOND BD 174 3   4/3/2022 

7 MP E106.92C NJ TPK INT 15E RAMP TE/DOT RAMP P-1 106 1   4/10/2022 

8 MP E109.02 NJ TPK OVER BELLEVILLE TPK (RT 7) 225 3   4/24/2022 

9 MP E110.67A INT 15X RAMP TNE / SNE&NSE AND RAMP TSE 977 9 Y  4/15/2022 

10 MP E110.67B TURNPIKE INT. 15X RAMP NET OVER WETLANDS 261 2   4/23/2022 

11 MP E110.80 EASTERLY TPK MAINLINE/RAMPS NET/TE 134 1   4/9/2022 

12 MP E110.80A NJ TPK INT. 15X - RAMPS WT/TW OVER PENHORN CREEK 106 1   4/22/2022 

13 MP E110.80B RAMPS TW/WT OVER NJ TRANSIT 3110 21   5/20/2022 

14 MP E110.85 NJ TPK OVER NJ TRANSIT (BOONTON BRANCH) 225 3   4/24/2022 

15 MP E112.10 SECAUCUS ROAD OVER NJ TURNPIKE 278 4   4/17/2022 

16 MP E112.58A NJ 495 WB (TPK RAMP ET)/NJ TPK SNE-NSE RWYS 336 2   5/13/2022 

17 MP E112.58B NJ 495 (TPK INT 16E RAMP ET) / NJ RT 3 173 3 Y  5/22/2022 

18 MP E112.58C NJ TPK INT 16E RAMP ET(V) / NJ RT 3 273 4 Y  5/8/2022 

19 MP E112.95A NJ TPK-INT 17E RMP NET/TPK,RMPS& RDWY 1207 11 Y  5/21/2022 

20 MP E112.95B NJ TPK INT 17E RAMP A OVER NJ 3 285 4   4/24/2022 

21 MP E112.95C NJ TPK INTER 17E RAMP S/ NJ 495 (RAMP ET/TE) 329 4   5/1/2022 

22 MP E112.95D NJ TPK INT 16E RP E/PAT PK RD,RMP 438 7   4/16/2022 

23 MP E113.00 NJ TPK OVER PATERSON PLANK ROAD 156 3   4/10/2022 

24 MP E113.16 NJ TPK SNE-NSE RWY OVER ROUTE 3 295 6 Y  4/16/2022 

25 MP E113.50 PARK PLAZA DRIVE OVER NJ TURNPIKE 433 5   4/17/2022 

26 MP E114.52 NJ TPK SNE-NSE RWY/PAUNPECK CREEK 198 3  Y 4/17/2022 

27 MP E115.21 NJ TPK SNE-NSE RWY/BELLMANS CREEK 198 3  Y 5/1/2022 

28 MP E116.42 NJ TPK / SUSQUEHANNA RR& NJ TPK SESA 1081 12   5/22/2022 

29 MP 117.16 NJTPK NS 95 & SN-80 / OVER OVERPECK CREEK 297 13  Y 5/1/2022 

30 MP 117.63B NJ TPK RAMP TW OVER US ROUTE 46 238 4   4/27/2022 

31 MP N0.16A NJTPK OVER NJTPK,NJTPK HCE,ETC. 1042 16   6/12/2022 

32 MP N0.28A NJTPK OVER NJTPK,RAMPS,CRRNJ&PNRR 1008 12   4/17/2022 

33 MP N0.28C NJ TPK INT 14 RAMPS HNO&HLT/CONRAIL & RAMPS SOT&SIT 519 7   6/17/2022 

34 MP N0.28D NJTPK INT. 14 RAMP SH/CONRAIL & RAMP SOT 873 13   4/3/2022 

35 MP N0.75 NJ TPK HCE NWK VIADUCT /ACCESS RD 3563 48   5/29/2022 

36 MP N2.01E NJTA OVER NEWARK BAY (E19-E.ABUT) 1182 15   6/19/2022 

37 MP N2.01W NJTA OVER NEWARK BAY (W45-W15) 2209 30   6/12/2022 

38 MP N3.00 NJ TPK HCE / KENNEDY BLVD(C.501) 220 3   6/5/2022 
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Group 3 Bridge List 

No. Bridge No. Bridge Description Length (ft.) Span FCM  UW Inspection Date 

39 MP N3.24 NJ TPK HCE / AVENUE C 111 1   6/12/2022 

40 MP N3.39 NJ TPK HCE / GARFIELD AVENUE 78 1   6/3/2022 

41 MP N3.53B NJ TPK HCE INT.14A RP.WT/GARF.AVE 78 1   6/3/2022 

42 MP N3.53C NJ TPK HCE INT 14A RP.TW/GARF.AVE 84 1   6/5/2022 

43 MP N3.53D NJTPK INT. 14A RAMP TE/NJ RT 440, HBLRT & CONRAIL 982 12   6/5/2022 

44 MP N3.53E TURNPIKE INT. 14A RAMP TP OVER PULASKI STREET 169 1   6/26/2022 

45 MP N3.53FR NJTPK OVER NJ440,AVE.E CIR, RR 1080 13 Y  3/25/2022 

46 MP N3.53H INT. 14A RAMP PORT & TP-440 SB 444 4   4/29/2022 

47 MP N3.53I INT. 14A RAMP TP-440SB OVER PORT JERSEY BLVD 150 1   4/29/2022 

48 MP N4.12 NJ TPK HCE / LINDEN AVENUE 126 3   6/4/2022 

49 MP N4.52 NJ TPK HCE / CHAPEL AVENUE & LVRR 378 5   6/5/2022 

50 MP N5.34 NJ TPK HCE/LEHIGH RR, BAYVIEW AVE & PLANT RDS. 529 6   6/5/2022 

51 MP N5.56A NJ TPK HCE / INTERCG.14B RP.WT-TE 148 3   6/5/2022 

52 MP N5.56B NJ TPK HCE BAYVIEW VIADUCT /CONRR 1571 20   3/20/2022 

53 MP N5.66 NJ TURNPIKE EXTENSION OVER CENTRAL RAILROAD OF NJ 393 3   6/5/2022 

54 MP N6.80E NJTA HCE GRAND ST OFF RAMP B 598 8   6/18/2022 

55 MP N6.80W NJTA HCE GRAND ST ON RAMP A 739 17   6/19/2022 
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ATTACHMENT B 

Standard Supplemental Information 
 
Subsection No. and Title 
  

B1. Administrative and Agreement Information  

B2. Small Business Enterprise and Disabled Veteran-owned Business Programs 

B3. Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127) and N.J.A.C. 17:27) 

B4. State Contractor Political Contributions (P.L. 2005, Chapter 51 and Executive Orders 134 and 117) 

B5. Set-Off for State Tax (N.J.S.A. 54:49-19) 

B6. Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2) 

B7. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129) 

B8. Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(e)(3)) 

B9. Antidiscrimination Provisions (N.J.S.A. 10:2-1) 

B10. Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean) 

B11. ADA Indemnification Act 

B12. Diane B. Allen Equal Pay Act 

B13. Business Registration Act 
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Subsection B1 
Administrative and Agreement Information 

 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI. Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L. 1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or 
Technical Proposal may result in cancellation of any OPS awarded by the Authority. The Authority shall not be obligated at any 
time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate with 
any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 

 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The Firms may request 
the Authority’s General Counsel to deem certain attachments of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 

 
Subsection B2 

Small Business Enterprise and Disabled Veteran-owned Business Program 
 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services. The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
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subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to. During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 
same; 

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 
and results of such contacts, receipts from certified mail and telephone records; 

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 
circulation media, professional service publications and minority and women focus media; 

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  

5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 
submitted higher than acceptable fee estimates; and 

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 
federal agencies that provide assistance in the recruitment and placement of SBEs. 

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
 
Disabled Veteran Owned Business Enterprise Program 

 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance 
of consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three(3) percent of the total value of the OPS to subconsultants who are registered with the 
Division as a DVOB. During the RFP portion of this procurement, as part of the fee negotiation process, Firms must 
submit proof of their subconsultants DVOB registrations. In the event that a Firm cannot comply with the goal set forth 
above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was 
made to accomplish the above stated goal.  
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to 
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the Authority, with each invoice for payment. Invoices for payment submitted without the completed DVOB Form will 
not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. The Consultant shall attempt to locate qualified potential DVOBs; 

2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant; 

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 
the means and results of such contacts; and 

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

Consultant shall maintain adequate records to document their efforts and will provide same with their Expression of 
Interest. (Form D - SBE/DVOB Unavailability Certification). 
 

Subsection B3 
Mandatory Equal Employment Opportunity Language  

N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  
N.J.A.C. 17:27 et seq.  

Goods, General Services, and Professional Services Contracts 
 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act.  

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C. l7:27-5.2.  
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The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions.  

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval;  

Certificate of Employee Information Report; or  

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency 
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & 
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant 
to N.J.A.C. 17:27-1.1 et seq. 

 
Subsection B4 

State Contractor Political Contributions Compliance  
Public Law 2005, Chapter 51, (Formerly EO 134) and Executive Order 117  

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134 but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this attachment are material terms of any OPS resulting from this 
RFEOI or RFP:  
 
Definitions  
 
For the purpose of this Attachment, the following shall be defined as follows:  
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a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under attachment 527 of the Internal Revenue Code that is directly or indirectly 
controlled by the business entity, other than a candidate committee, election fund, or political party committee; 
and (iv) if a business entity is a natural person, that person’s spouse or child, residing in the same household.  
 

Breach of Terms of the Legislation  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
Certification and Disclosure Requirement  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 
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State Treasurer Review  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this attachment, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
Additional Disclosure Requirement of P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, attachment 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
Additional Disclosure Requirement Disclosure of P.L. 2005, C. 51 (Executive Order No. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

 Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides.  

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 
political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
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Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 
 

Subsection B5 
Set-Off for State Tax  

 
Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer, 
partnership, or S corporation under Contract to provide goods or services or construction projects to the State of New 
Jersey or its agencies or instrumentalities, including the legislative and judicial branches of State government, is entitled 
to payment for those goods or services or construction projects and at the same time the taxpayer, or the partner or 
shareholder of that entity, is indebted for any State tax, the Director of the Division of Taxation shall seek to set-off that 
taxpayer’s, partner’s or shareholder’s share of the payment due to the taxpayer, partnership, or S corporation. The 
amount of set-off shall not allow for the deduction of any expenses or other deductions which might be attributable to 
a partner or shareholder subject to set-off under this act. No payment shall be made to the taxpayer, the provider of 
goods or services or the contractor or subcontractor of construction projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference, protest or 
subsequent appeal to the Tax Court from any protest under this attachment shall stay the collection of the 
indebtedness. Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the 
taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 

 
Subsection B6 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 

 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 

to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 
products, transactions or services under this contract for a period of five years from the date of final payment. 
Such records shall be made available to the New Jersey Office of the State Comptroller upon request. 

 
Subsection B7 

Source Disclosure Certification 
 
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
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This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).  
 

Subsection B8 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into 
or renew a contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification to attest, 
under penalty of perjury, that neither the person or entity, nor any of its parents, subsidiaries, or affiliates (any parent, 
successor, subunit, direct or indirect subsidiary, or any entity under common ownership or control with, any entity), is 
identified on the Department of Treasury’s Chapter 25 list as a person or entity engaging in investment activities in 
Iran. The Chapter 25 list is found on the State of New Jersey, Department of Treasury, Division of Purchase and 
Property website at http://www.state.nj.us/treasuery/purchase/pdf/Chapter25List.pdf. Proposers must review this list 
prior to completing the certification. If the Authority finds a person or entity to be in violation of the law, s/he shall take 
action as may be appropriate and provided by law, rule or contract, including but not limited to, imposing sanctions, 
seeking compliance, recovering damages, declaring the party in default and seeking debarment or suspension of the 
party. 
 
Completion of the certification is required of each Proposer (and all Subconsultants) and is available on the Authority’s 
website.  
 

Subsection B9 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this attachment of the contract occurring after 
notice to the contractor from the contracting public agency of any prior violation of this attachment of the 
contract. 
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Subsection B10 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
 

 Subsection B11 
ADA Indemnification Act 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
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damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives. It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this attachment. It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 

 
Subsection B12 

Diane B. Allen Equal Pay Act 
 

Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was 
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public 
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce 
Development a report regarding the compensation and hours worked by employees categorized by gender, race, 
ethnicity, and job category. For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html 
 

Subsection B13 
Business Registration Act 

  
Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and 
Enterprise Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business 
Registration Certificate in compliance with N.J.S.A. 52:32-44, as amended. No OPS shall be awarded without proof of 
business registration with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a 
BRC can be directed to the Division of Revenue and Enterprise Services by visiting their website at 
state.nj.us/treasury/revenue. Failure to comply with the requirements of N.J.S.A. 52:32-44 will result in penalties per 
N.J.S.A. 54:49-4.1.  
 


