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October 28, 2021 

 
To:   ALL CONSULTANTS 
 
Subject:  REQUEST FOR EXPRESSIONS OF INTEREST 
   ORDER FOR PROFESSIONAL SERVICES NO. P3869 
   SUPERVISION OF CONSTRUCTION SERVICES FOR 

  CONTRACT NO. P100.561 BRIDGE REPAIRS AND RESURFACING  
MILEPOST 0 TO 126 (2022) 

   
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from engineering Firms 
prequalified and eligible in the following Profile Codes. 

 
Profile Code(s) Description(s) 

B-156 Bridge Repair Inspection 

B-157 Bridge Deck Repair/Replacement Inspection 

 
Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EOI for the above-referenced 
assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified as a Joint Venture 
with the Authority) that meet all Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service Prequalification 
Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been on file with the Authority 
for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms who have been prequalified for 
the specified profile code(s) this project entails will be considered.  Prequalification is not required for subconsultants.  
Prequalification is required for Joint Ventures. 
 
The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). Under the 
DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award at least three (3) 
percent of the assignment to those businesses that meet the requirements and have been registered by the Division of Revenue 
& Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business Enterprise.  Firms shall demonstrate how 
they will utilize DVOB Firms in order to achieve the 3% goal and add value to the project team. 
 
The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal is 25% 
SBE participation to New Jersey Businesses (see Attachment B2). 
 
The following attachments are incorporated into and made part of the RFEOI: 

• Attachment A – EOI Submission Requirements (A1 – A6); and 

• Attachment B - RFEOI Standard Information (B1 through B13)  
 
This solicitation is for professional services related to the supervision of construction services required for bridge repairs and 
resurfacing of 27 structures along the Garden State Parkway between Milepost 0 to 126. 
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Staff Qualifications: 
 
It will be the Consultants responsibility to ensure that the project is fully and adequately staffed at all times for the successful 
completion of the project.  Attachment A4, “Scope of Services” includes specific requirements of staff required for the project. 
 

Project Description 
 
Contract No. P100.561 Bridge Repairs and Resurfacing, Milepost 0 to 126 (2022), is expected to be awarded at the Authority’s 
January 2022 Commission Meeting.  The contract shall consist of bridge repairs and resurfacing on the Garden State Parkway 
(GSP) which requires implementation of lane shifts and/or nightly lane closings or traffic detours; selective replacement of 
complete deck panels bounded by stringers and diaphragms; partial depth concrete spall repairs; joint reconstruction, bridge 
parapet replacement; reconstruction of drainage inlets; repairs to structural steel, removal and replacement of existing asphalt 
wearing surface with a new membrane/asphalt system, substructure concrete spall repairs, replacement of existing rocker-type 
bearings with elastomeric bearings, localized painting of stingers and girders, repairs to structural steel, substructure waterproofing 
and repairs to overhead sign structures.  Work will require installation of concrete construction barrier and other incidental work 
on the GSP between Milepost 0 and 126 in Cape May, Atlantic, Burlington, Ocean, Monmouth and Middlesex Counties. 
 
Lanes are being closed with traffic cones and repair work consisting of the above outlined items is being carried out within the 
coned off closings.  Deck repairs or replacements are being performed within Type 4 concrete construction barrier enclosures 
with various joint classes.  The majority of the deck repairs or replacements, because of their location encroaching on the adjacent 
lane or straddling two lanes, and due to the use of the concrete construction barrier, frequently require utilization of the shoulders 
as a traffic lane, and shifting of traffic by means of obliteration of the existing line striping and use of temporary line striping.  
Placement and removal of the temporary line striping and of the concrete construction barrier, in general, necessitates the closing 
of supplementary or "buffer" lanes which are only permissible during certain off-peak traffic times, late at night.  Work on local 
road overpasses involving reduction of lane width or reduction of a number of lanes or complete closure, requires restriping of 
lanes, special MPT provisions and/or rerouting of traffic via local roads with extensive signing.  The above work operations on the 
Parkway’s mainline are carried out in condensed, weekend, part weekly and multi week construction stages with single or multi-
lane closings.  Due to the around the clock work on certain nights or installation or removal of catches on other nights, staffing is 
also required by the field supervision during those time periods.  Staffing will be required at multiple sites concurrently.   
 
The estimated construction cost for Contract No. P100.561, Bridge Repairs and Resurfacing, Milepost 0 to 126, is approximately 
$9.5 million. 
 
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and maintenance 
and protection of traffic procedures and requirements.  All personnel shall have a thorough knowledge of inherent repair 
techniques and material applications and be accustomed to high quality control standards and be capable of achieving same.  
Typical materials involved are various concretes with admixtures, and/or modifiers (e.g. Latex, HPC), special cementitious 
patching compounds, preformed waterproofing membranes, high stability asphalt concrete bridge surfacing mixes, with additives 
or blended special bitumens, elastomeric concretes, rubberized asphalts for plug joints, structural steel and 
waterproofing/watersealing. 
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as required by the 
contract specifications.   
 
All listed firms which can provide a committed, fully experienced staff of 7 full time and part time personnel (as outlined in more 
detail in Subsection A5), to provide the services described herein, are encouraged to submit an EOI.  The firms must demonstrate 
prior successful completion of assignments having at least the same magnitude of complexity for similar high traffic volume, multi-
lane expressway facilities performed within the last five years. 
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Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through the 
Authority’s Secure File Sharing site in the “Background Materials” folder.  Access to the secure workspace will be provided to all 
prequalified and eligible Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues 
related to the Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@njta.com.  The subject line should 
read “OPS No. P3869, secure file sharing site information.”   
 

Submission Requirements for Expression of Interest 
 
Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression 
of Interest, no later than 2:00 p.m. on November 18, 2021.  EOI’s are to be submitted as follows: One (1) PDF copy uploaded 
to the Authority’s Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered to the Authority’s Headquarters 
on or before the date and time referenced above.  
 
Late submissions will not be considered. 
 
EOI’s shall be addressed to: 
 
Hand or Overnight Delivery U.S. Mail 
 
New Jersey Turnpike Authority New Jersey Turnpike Authority 
1 Turnpike Plaza P.O. Box 5042 
Woodbridge, NJ 07095 Woodbridge, NJ 07095-5042 
Attn: Engineering Department, Construction Attn: Engineering Department, Construction 
John Knuth, P.E. John Knuth, P.E. 
 
Access to the secure folder(s) in Kiteworks for this OPS will be limited to each Consultant team and NJTA staff (by invitation from 
Kiteworks). All required submissions are to be uploaded as one PDF document to the appropriate folder for the submission type 
(e.g. EOI), you will also be required to use a specific naming convention when uploading documents (e.g. OPS #_EOI_Firm 
Name).  To gain access to Kiteworks, firms should email Jennifer Romero at JROMERO@njta.com with the following information 
in the subject line: “OPS No. P3869 Kiteworks Access”. 
 
Expressions of Interest uploaded to the designated folder or hand delivered after 2:00 PM on November 18, 2021 will not 
be considered. 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to John Knuth P.E., via e-mail to knuth@njta.com.  The deadline 
for inquiries is November 5 2021.  The Authority will respond to all written inquiries received.  Each inquiry will be stated, and a 
written response provided.  Responses will be posted on the Authority’s website under Doing Business, Current 
Solicitations on or before November 10, 2021.  Consultants will be responsible for submitting their EOIs in accordance with the 
RFEOI and any modifications, revisions and/or clarifications thereto as a result of the posted responses.  Late inquiries may not 
be reviewed or considered.   
 
  

mailto:wcapuno@njta.com
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Consultant Selection 

 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. EOIs that are incomplete 
may not be considered. A Review Committee will evaluate the technical qualifications and experience of each Firm and its project 
team and will rank the Firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of 
Firms most highly qualified to perform the project, who will receive requests for Fee Proposals.   
 
The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors.  For this 
project, the rating factors and their relative weights are: 
 
 

RATING FACTORS WEIGHT % POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Resident Engineer on Similar Projects 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs  15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work 
with the Authority 

10 30 

Commitment to Quality Management 10 30 

Attainment of DVOB and SBE Participation Goals 5 15 

 100% 300 

 
 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most qualified and 
will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will be notified at the 
completion of the review process regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from the intended 
Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and Disclosure of Political 
Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and Political Contribution Disclosure 
Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be transmitted to the intended 
Awardee(s) by the Authority and are to be returned to the Authority within five (5) business days. 
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Order for Professional Services (OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available on the 
Authority’s website), the RFEOI, the selected firm’s EOI, as well as the selected firm’s submitted Final Negotiated Fee Proposal.  
These documents are listed in the order of priority in the event of a conflict.  
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance coverages as 
more fully set forth in the applicable OPS Agreement.  
 
Attached please find additional information regarding EOI and project requirements. The Attachments, which are incorporated 
into and made part of this RFEOI, include: Attachment A and Attachment B.  
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
JK:mu 
Attachments 
c: M. Garofalo  
 J. Knuth  
 Review Committee  
 File  
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ATTACHMENT A 

Supplemental Information 
 
Subsection No. and Title 
 

A1. EOI Submission Requirements 

A2. Prequalified and Eligible Consultants 

A3. OPS Procurement and Project Schedule 

A4. Scope of Services  

A5. Staffing Estimate  

A6. Compensation Basis 

   
  



OPS No. P3869 
Supervision of Construction Services for  

Contract No. P100.561  
Bridge Repairs and Resurfacing  

Milepost 0 to 126 (2022) 
Page 7 of 34 

 
Subsection A1 

EOI Submission Requirements 
 
To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall contain the 
following: 
 
1. Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum font size of 10 

pt., stating the Firm’s interest, ability and its commitment to complete the requested professional services listed in this 
solicitation and in their EOI.  

The Letter of Interest shall summarize the following information: 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar service of those 
required for this assignment.  Each project listed shall include a brief description of the project scope performed by the 
Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) the work was performed from, 
the date (time frame) the services were performed, magnitude and cost of the project, and contact/reference information 
for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s education, 
credentials and work experience. The Firm should discuss the proposed Resident Engineer’s experience and its 
application to the assignment.  The Firm shall review the criteria set forth by the Authority in the RFEOI in consideration 
of the person proposed for the assignment.  If the Firm is proposing an individual with credentials considerably different 
than those identified by the Authority, the Firm must explain its rationale and identify/demonstrate the benefit the 
individual brings to the assignment. 

The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include date when work performed and 
relevance to subject assignment and at least one contact name and phone number for each project). 

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Manager and/or other key personnel that will be assigned to the project and their role 
and responsibilities specific to the assignment.  Information concerning their education, credentials and work experience 
should be provided along with contact/reference information.  The Firm shall discuss the individuals proposed for the 
assignment and identify how their education, credentials and work experience are applicable to their role on the 
assignment. 

The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related assignment 
experience.  References shall be furnished for each project listed (include at least one contact name and phone number 
for each project). 

d. Understanding of the Project and the Authority’s Needs  

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the successful 
completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they relate to the Firm's 
ability to provide the requested services.  Through attached organizational chart and resumes identify the person(s), or 
subconsultant(s), responsible for each division of the assignment and their relevant experience.   
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Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project and why 
the Authority is undertaking the assignment.  This may include discussions providing background information on the 
need for the project, its effect on the Authority’s facilities, and impact on the overall transportation network.  Firms should 
demonstrate specific first-hand knowledge of the location affected by the project and the long-term effects the project 
has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific scope-of-
work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design and construction 
associated with project specific deliverables.  The Firm should also discuss project management items, including 
deliverables such as submittal of wage rate approvals and invoicing. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be accomplished.  
Provide an explanation of the process the Firm will use to schedule, manage and perform the required tasks within the 
scope of services and identify the key milestones and projects critical path.  The Firm shall identify key issues and 
potential problems and discuss alternatives and options which would lead to resolution.  The Firm should discuss 
innovative concepts with cost benefits and/or accelerated project delivery, where applicable.  The Subconsultant roles, 
value to the team/project, and reporting relationship shall be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding work they 
currently have with the Authority. The Firm shall provide an explanation of the anticipated project schedule and 
demonstrate that the Firm can commit the required staff resources and management to perform the assignment. A listing 
of the Firm’s facilities, including the address of the office where the project will be performed, and how they relate to the 
Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the completed 
“Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms for the 
prime and all subconsultants.  Information should be provided to demonstrate how this project may be impacted or 
affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall be considered the sum 
of the Outstanding Work of the prime and subconsultants.  No factors/weighting will be applied based on the percent of 
work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control (QA/QC).  The 
Firm shall provide a written narrative that describes the Firm’s quality assurance policy and how it intends to implement 
a quality assurance program specifically for this assignment. The Firm shall identify credentialed QA/QC staff and the 
roles and working relationship with other staff members as part of the design process or construction phase. 

h. Attainment of DVOB and SBE Participation Goals  

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). 
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered 
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business 
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Enterprise.  Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value to 
the project team. 

The Authority has also adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  Under the 
SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort to award at least 
twenty-five (25) percent of the assignment to those businesses that meet the requirements and have been registered by 
the Division of Revenue & Enterprise Services/Department of the Treasury as a Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to the project 
team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  Provide all team 
members’ names, titles and reporting relationships.   

3. Resumes for the Resident and each Key Personnel team members, detailing relevant experience and 
professional/technical qualifications.  Include resumes of proposed subconsultants. Each resume should be one page single-
sided with dates provided for each project. 

4. A detailed staffing estimate per task and by ASCE Grade/ Classification, along with an estimate of total hours, to provide 
the work described herein. 

The Authority has provided an estimate of the expected staffing for this OPS, which is identified in Attachment A5 – Staffing 
Estimate. This information shall be considered by the Consultant in the preparation of their project staffing schedule, which 
shall include when they intend to deploy each member of the proposed staff and the duration over which the Consultant 
intends to utilize staff based on the hours provided for in the Staffing Estimate. As a part of this task, the Consultant shall 
evaluate the hours furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled 
deployment of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate to meet the 
project needs. If no comments are received, the Authority will assume the Staffing Estimate per Attachment A5 is appropriate 
for the Consultant to complete the assignment. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this assignment.   

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently working 
or have been completed (closed out) within the previous five (5) year period.  A separate form shall be provided for the prime 
consultant and for each sub-consultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s website) 
for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint venture and all sub-consultants shall 
be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from bidding on any state or federal projects.  
Furthermore, no litigation shall be pending or brought against the Firm that could materially affect its ability to perform the 
OPS described herein.  Firm shall submit a description of all litigation pending, threatened or brought against it, including any 
litigation against its owners and/or principals; and shall also submit a description of any enforcement actions or penalties 
pending or assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or labor 
laws, as these issues relate to performance of the OPS described herein. 

In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure of Material 
Litigation form above the signature line: “I certify, under penalty of perjury under the laws of the State of New Jersey, 
that the foregoing is true and correct.”  Hardcopy signed and notarized forms will be required to be submitted at the 
request of the Authority. 
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8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s website) 

stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway projects.  Forms for 
each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State “none” on the form if Firm, joint 
venture or sub-consultant has no outstanding work with the Authority.  It is specifically noted that the Authority’s Disclosure 
Form shall be submitted with the EOI.  Consultants may separate types of work by category (i.e.: Design Services, 
Construction Services, Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be 
the combined total amounts of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form stating the percentage of time each member has available to 
commit to this assignment, including subconsultant staff. 

10. A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI shall be used in 
the performance of the project.  When proposing the same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is giving 
serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious consideration to 
more than one EOI. 

11. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and Disabled Veteran Owned 
Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants. 

12. A completed Disclosure of Investment Activities in Iran form*. 

13. A completed Vendor Source Disclosure form. 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2.  

15. Business Registration Certificate. 

The required forms referenced in Items 6 through 14 above can be found on the Authority’s website: www.njta.com under Doing 
Business, Engineering Professional Services, Supplemental Forms. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of which is 
available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting an EOI, 
your Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics Commission.  
 
EOIs are limited to a total of eleven (11), single-sided, letter size pages, comprised of the following: Letter of Interest, not to 
exceed five (5) pages, Resumes, a maximum of six (6), each of which shall be one (1) page.  Pages in excess of these 
requirements will not be considered.  This information shall be presented in an organized fashion and shall be categorized in 
accordance with the preceding submission requirements.   
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear in this 
RFEOI), are excluded from the above referenced page count: 
 

• Organization Chart 

• Detailed Staffing Estimate 

• Project Schedule (a maximum of 1 pages) – foldout sheets are not permitted  

• Recent Authority Project Experience Form 

• Affidavit of Eligibility/Disclosure of Material Litigation Form 

• Disclosure Form - Outstanding Work with the Authority 

• Commitments of Proposed Project Staff Form 

http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf
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• Certification of Staff Availability Form 

• SBE/DVOB Form 

• Disclosure of Investment Activities in Iran Form* 

• Vendor Source Disclosure Form 

• Ownership Disclosure Form 
 

*This form is required from the successful firm (and all subconsultants) prior to award of the OPS. 

 
The aforementioned page limitation shall be increased to a maximum of eighteen (18) pages, if the Consultant must exercise 
option 10C above. The additional seven (7) single-sided letter-sized pages shall include information for alternate staffing as 
follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting relationships 

(Note:  Organizational Chart is not included in the page count). 

2) One (1) page, single-sided resume for up to six (6) alternative key project personnel stating relevant experience including 
dates of assignments and professional qualifications. 

3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be handled 
differently as a result of utilizing the alternate personnel. 

  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in accordance 
with Option 10C.  If included in the EOI, the proposed alternative staffing information shall be contained in a separate attachment 
of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI submitted 
is not in accordance with the specific provisions defined above, it shall be considered incomplete and may be rejected. 
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Subsection A2 

Prequalified and Eligible Consultants 

 

 

1.  AECOM Technical Services 31.  M&J Engineering, P.C. 

2.  AmerCom Corporation 32.  Maitra Associates, P.C. 

3.  APTIM Environmental & Infrastructure, Inc. 33.  MAKS Engineers, PC 

4.  Arora and Associates, P.C. 34.  Malick & Scherer, P.C. 

5.  ATANE Engineers, Architects and Land Surveyors, 
P.C. 

35.  McCormick Taylor, Inc. 

6.  Atkins North America, Inc. 36.  MFS Construction, LLC 

7.  Boswell Engineering 37.  MFS Consulting Engineers & Surveyor, DPC 

8.  CDM Smith Inc. 38.  Michael Baker International, Inc. 

9.  Churchill Consulting Engineers, PC 39.  Modjeski & Masters, Inc. 

10.  Colliers Engineering & Design, Inc. 40.  Mott MacDonald LLC 

11.  Dewberry Engineers Inc. 41.  MP Engineers, P.C. 

12.  Enovate Engineering, LLC 42.  NAIK Consulting Group, P.C. 

13.  French & Parrello Associates, P.A. 43.  Parsons Transportation Group, Inc. 

14.  Gannett Fleming, Inc. 44.  Pennoni Associates, Inc. 

15.  Gedeon Engineering, PC d/b/a Gedeon GRC 
Consulting 

45.  Remington & Vernick Engineers 

16.  Greenman-Pedersen, Inc. 46.  SJH Engineering, P.C. 

17.  Hardesty & Hanover Construction Services, LLC 47.  Stantec Consulting Services, Inc. 

18.  Hardesty & Hanover, LLC 48.  STV Incorporated 

19.  HDR Engineering, Inc. 49.  T.Y. Lin International 

20.  Hill International, Inc. 50.  TechniQuest Corporation 

21.  HNTB Corporation 51.  Tectonic Engineering Consultants, Geologists & Land 
Surveyors D.P.C. Inc. 

22.  IH Engineers, P.C. 52.  Traffic Planning and Design, Inc. 

23.  INFRA TECH ENGINEERING LLC 53.  TranSystems Corporation 

24.  Jacobs Engineering Group Inc. 54.  TRC Engineers, Inc. 

25.  Johnson, Mirmiran & Thompson, Inc. 55.   

26.  KS Engineers, P.C. 56.  Urban Engineers, Inc. 

27.  KSE-JMT JV 57.  Van Cleef Engineering Associates, LLC 

28.  KSE/TECTONIC - JV 58.  W.J. Castle P.E. and Associates P.C. 

29.  LiRo Engineers, Inc. 59.  WSP USA Inc. 

30.  LS Engineering Associates Corporation   
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Subsection A3 

OPS Procurement and Project Schedule 

 

Posted  ...........................................................................................................................October 28, 2021 

Deadline for Inquiries .....................................................................................................November 5,  2021 

Posted Responses to Inquiries    ....................................................................................November 10, 2021 

Submittal of Expressions of Interest ...............................................................................November 18, 2021 

Recommendation to Award OPS....................................................................................January 2022 

Notice to Proceed ...........................................................................................................March 2022 

Completion of all Construction Work  .............................................................................November 2022 

Administration Project Closeout  ....................................................................................March 2023 
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Subsection A4 

Scope of Services 

 
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the Consultant's EOI and 
shall include: 
 
GENERAL 
 

1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority (Authority or 
NJTA) standards of quality as may be found in the NJTA Construction Manual and the 2016 Standard Specifications.  These 
publications may be purchased from the Authority by application to Tony Valte, Telephone: (732) 750-5300, Ext. 8244. 

 
2.  The Consultant shall be responsible for the thorough understanding of the project requirements including all applicable 

codes and regulations governing all aspects of this project.  The Consultant shall be familiar with NJTA's procedures, 
presentation and coordinating requirements necessary for the effective performance of the project.   

 
3. It will be the Consultant's responsibility to bring to the attention of the NJTA, in its EOI or at the time during the submission 

of its Technical and Sealed Fee Proposals, any errors, omissions or noncompliance discovered in the Scope of Services 
Section.   

 
A. PROJECT COORDINATION 
 

1. Coordination with the Project Team 
 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of this OPS.  Early on, the 
Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project Engineer to ensure 
an expeditious exchange of information.  The NJTA shall be informed of all meetings with other agencies, government 
officials and/or groups so that NJTA personnel can attend, if necessary. 

 
The Consultant will be responsible to prepare and submit two (2) separate monthly progress reports, one (1) indicating 
weighted percent complete per task, and one (1) indicating percent complete based on hours spent per task, with reports 
corresponding to invoices.  Percent complete reported shall exclude the unassigned portion of unanticipated services.  
Invoices are required to be submitted on a monthly basis and shall be received by the Authority within twenty (20) calendar 
days of the end of each billing period. 
 
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended exceeds 
the project percent complete.  The Consultant shall implement at once the necessary adjustments and/or make 
recommendations on how to alleviate this condition.  Failure to do so will put the Consultant at risk of having to absorb 
any costs incurred above and beyond the authorized fee. 

 
2. Other Agency Coordination 

 
The Consultant shall expect to coordinate construction activities with outside agencies.  The consultant shall review and 
determine all necessary project requirements as indicated in the contract documents.  Various regional agencies and 
railroads will be affected by this project and should be kept informed as to the status of this project. 
 
The Consultant shall prepare minutes of all meetings attended and transmit copies to the Authority's Project Engineer.  The 
Consultant is responsible for the preparation of displays, exhibits and other presentation materials deemed necessary for 
these meetings. 
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B. PROJECT DESCRIPTION 
 
Professional Engineering Services are required for the supervision of construction of Contract No. P100.561, Bridge Repairs and 
Resurfacing, Milepost 0 to 126 (2022), which involves selective replacement of complete deck panels bounded by stringers and 
diaphragms; partial depth concrete spall repairs; bearing replacement; joint reconstruction, bridge parapet replacement; 
reconstruction of drainage inlets; repairs to structural steel, removal and replacement of existing asphalt wearing surface with a 
new membrane/asphalt system, substructure concrete spall repairs, limited painting of stringers and girders, repairs to structural 
steel, replacement, substructure waterproofing and repairs to prestressed concrete beams and other incidental work on various 
structures of the Garden State Parkway between Mile 0 and Mile 126 in Cape May, Atlantic, Burlington, Ocean, Monmouth and 
Middlesex Counties. 

 
The contract, with an anticipated construction value of $9.5 million, is scheduled to be awarded at the Authority’s December 2021 
Commission Meeting.  Construction is expected to get underway by March 2022.  Completion of the scheduled work is expected 
by November 22, 2022.  The OPS and Contract will remain in force over the winter and spring through March 2023 for coverage 
of potential emergency work.  The proposed field office will be located in commercial office space located in the vicinity of 
Interchange 100 to Interchange 120. 
 
C. SCOPE OF PROJECT 
 
The Consultant shall provide inspection services that are generally defined as including, but not limited to, confirming that all work 
is done in compliance with the contract plans and specifications, the inspection of all construction materials to be used at the site 
to ensure compliance with the contract plans and specifications, to obtain certifications of all manufactured materials, the 
maintenance of as-built information and plans, and all such other services as may be required to furnish a complete engineering 
service of high quality. 

1. The Consultant shall provide professional services for the supervision and inspection of construction, assigning qualified 
engineering personnel with capable supporting staff for that purpose. The Consultant will also be required to coordinate 
the projects included in this OPS with any and all projects undertaken by the Authority or other Agency that may affect 
the schedule prepared for these contracts. 

2. The Consultant shall confer with the Authority regarding the details of field inspection services to be provided prior to the 
start of construction and after construction, and make allowance for sufficient staffing to perform these administrative 
services. 

3. The Consultant shall provide a part-time Project Manager, a full-time Resident Engineer, a full-time Office 
Engineer/Inspector, and two (2) full-time Inspectors during all periods of construction activity to perform construction 
inspection and administrative services for cost control, progress, and quality control.  One (1) part-time Inspector shall 
be assigned, when needed, during peak construction phases of the contract.  The Consultant shall refer to Section V for 
Staffing Estimate details.  All personnel are expected to be familiar with bridge deck and substructure rehabilitation work, 
staged construction, maintenance and protection of traffic procedures involving lane closings, striping changes, concrete 
construction barrier placement/removal, and the associated coordination responsibilities for those lane closings with the 
Authority’s Maintenance and Operations Departments. 

The duties of the Resident Engineer and Inspection Team shall include, but are not limited to, the following: 

• To prepare detailed, legible, daily reports of all construction and engineering fieldwork in CapEx.  Changes in 
weather conditions and specific field operations shall be noted by time and location, on the daily report. 

• To identity to Authority staff any environmental, right-of-way, and community relations problems that may impact 
construction progress and would require action for resolution by non-construction personnel, such as the Authority’s 
Law or Real Estate staff or consultants, or its Media Relations Coordinator. 
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4. The total inspection force requires six (6) full and part-time personnel.  Due to the nature, work volumes, and time 

constraints of this project, around-the-clock staffing is required for certain activities.  For this reason, additional inspectors 
are needed for a two-shift operation to fully staff this project. 

 
a. The Resident Engineer shall supervise and direct staff whose full-time office shall be at the field office.  The Resident 

Engineer shall respond to calls from Authority staff and be present in the field to observe and/or assist with 
procedures and/or incidents that affect Parkway traffic.  Either the Project Manager or Resident Engineer must be 
available 24 hours a day. 
 

   In addition, a part-time Drafting/Cadd Technician will be required for this assignment for services described herein.  All 
personnel are expected to be familiar with highway and bridge construction, staged construction, maintenance and 
protection of traffic procedures involving lane closings and the associated coordination responsibilities for those lane 
closings with the Authority's Maintenance and Operations Departments. 

5. The Consultant shall conduct a detailed review of the contractors’ computer-generated CPM progress schedules, 
including analysis of the logic associated with these schedules.  The schedule shall be in the latest version of Primavera. 
 
a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related milestones between 

the respective contracts.  The master schedule shall be updated monthly by the Contractor, incorporating the 
progress reflected in the respective contracts. 

b. The Consultant shall provide advanced indication of schedule delays or associated cost increases from approved 
contractor plans, and recommend remedial action to the contractor, and/or the Authority. 

c. The Contractor shall submit two (2) electronic copies of the progress schedule on Authority-approved electronic 
media (as well as hard copies of their schedules).  CDs shall be Microsoft Windows compatible. 

6. The Consultant shall inspect, record, and ensure acceptable progress on all Utility Work Orders.  The Consultant shall 
review, recommend payment of and submit for processing, Utility Work Order invoices. 

7. The Consultant shall provide off-hour staffing, as periodically required throughout the project, at weekday, nighttime, 
weekends, and weekend nighttime.  The contract work will be carried out in stages.  Due to the need for nighttime work 
at certain times required primarily for shifting traffic; placing, resetting and removing concrete construction barrier 
between construction stages; and installation and removal of catches, two (2) shift field supervision staffing may be 
necessary.  

8. The Consultant’s personnel shall be familiar with bridge deck and roadway reconstruction work, staged construction, 
maintenance and protection of traffic procedures involving lane closings and the associated coordination requirements 
with the Authority's Operations Departments. 

9. The Consultant shall conduct the preconstruction meeting, final inspections and regular job progress meetings, attend 
all meetings called by the Authority and prepare written minutes of all meetings attended.  The Consultant shall prepare 
and distribute minutes of all meetings after review by the Authority’s Project Engineer within five (5) business days of the 
meeting.  The job progress meetings shall include a monthly review of “best practices”.  This discussion may be held as 
a separate break out meeting or in the conduct of the routine progress meeting.  Participation by the Design Engineer 
shall be required by the Engineer when warranted.   

10. The Consultant shall conduct preconstruction meetings with the contractor, subcontractors and utility owners pertaining 
to safety, maintenance and protection of traffic, construction staging, steel erection, routing of contractor vehicles, or 
other issues as deemed necessary.  The meetings shall cover proper equipment, methods of construction, grade control, 
asphalt and concrete supply, and other pertinent, significant matters relating to the construction. 
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11. The Consultant shall review with the contractor requests for supplementary traffic patrols and slowdowns for compliance 

with the warrants outlined in the Supplementary Specifications, and approve the request prior to submittal to the 
Authority.  The Consultant shall review with the contractor requests for lane or shoulder closings for compliance with the 
contract requirements and present those requests, after approval, at the Authority's weekly lane closing meeting. 

12. The Consultant shall coordinate MPT on local roadways with state and local authorities having jurisdiction.  The 
Consultant shall ensure the Contractor verifies that traffic safety devices are in place prior to work each day, and at the 
end of each day, per approved plan. 

13. The Consultant shall review contractor's requests for additional compensation and claims, and make recommendations 
with regard to payment of such requests and claims, if asked for by the Authority, except as hereinafter provided.  

14. The Consultant shall maintain records regarding such activities as may be required to resolve contractor requests for 
additional compensation.  Where the performance of a claim review requires unreasonable personnel time and is 
considered by the Authority "Extra Work", the Authority may increase the authorized ceiling of the OPS and the 
Consultant shall be paid equitably for such services and expenses as may be mutually agreed upon by the Consultant 
and the Authority. 

15. The Consultant shall coordinate the construction activities with neighboring agencies, local communities, utility owners 
and other contractors working concurrently in the same or adjacent work zones.   

16. The Consultant shall monitor the contractor's staging and approved disposal areas if, within Authority’s right-of-way, to 
ascertain compliance with the Authority's requirements and to ensure no unauthorized dumping is taking place.  The 
Consultant shall take immediate corrective action if any deviation from the specified requirements occurs. 

17. The Consultant shall review the contractor’s proposed construction methods, including steel erection, form construction, 
earthwork, and demolition procedures to ensure conformance with the specifications.  The Consultant may be required 
to sign Hazardous Waste Manifests associated with the project. 

18. The Consultant shall obtain and review material certificates and delivery tickets as may be required for materials utilized 
within the permanent work. 

19. The Consultant is advised that the Authority has implemented CapEx Manager for reporting project progress, spending 
activity, generating Certificates of Payment and general construction management tasks.  The Consultant will be 
responsible for all actions related to CapEx. 

20. The Consultant shall prepare and maintain formal documentation to establish construction-related activities by date, work 
effort, manpower, equipment and material, utilizing CapEx.   

21. The Consultant shall prepare and submit for processing, certificates of payment as required for construction contracts, 
each month or semi-monthly using CapEx.  The Consultant shall maintain computerized records covering running totals 
of quantities and costs while construction is in progress. 

22. The Consultant shall prepare, and recommend for payment, change orders that may become necessary due to changed 
conditions and/or extra work during construction.  Change Orders shall be provided with detailed information of such 
changed conditions, along with appropriate supporting documentation and Engineers Estimate, as required.  Change 
Orders shall be processed using CapEx. 

23. The Consultant shall review and process all shop drawings, catalog cuts, material certifications, methods of work and 
equipment.  As part of the shop drawing process, the Consultant shall inspect and review all shop drawings for 
completeness, deviations from previously employed and approved methods, field condition applicability and 
constructability, and shall advise the Design Engineer accordingly.  Responsibility for shop drawing review will be in 
accordance with the Material Review Acceptance Matrix.  The Consultant shall conduct a shop drawing kick-off meeting  
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which shall include the Design Engineer and Contractor.  This meeting will be held at the Consultants field office to review 
and document the anticipated schedule of submissions and the specific requirements for shop drawings considered 
significant, complex and/or critical to the construction schedule.  The purpose of the meeting shall be to align the 
expectations for all parties involved in the submission and review process. 

24. The Consultant shall notify the Authority’s Project Engineer immediately in case of accidents affecting the contractor or 
contract work activities.  In such cases, the Consultant shall prepare reports detailing accident(s) affecting the contractor, 
the Consultant, and/or their respective personnel. 

25. The Consultant shall document with photographs any unusual incidents, conditions, or construction methods 
encountered, which should be on record, or which might require additional work resulting in additional compensation, by 
change order.  The Engineer shall have a digital camera, equipped with flash, at their disposal at all times for this purpose. 

26. The Consultant shall layout and schedule "if and where directed," emergency repair or accident damage repair work 
based on priority, and maintain records for contractor manpower and equipment. 

27. The Consultant shall solicit cost proposals from multiple testing laboratories for the core testing services required for this 
assignment.  A summary of these costs, along with the Consultant’s recommendations as to which firm(s) to engage, 
shall be presented to the Authority’s Project Engineer for review and approval within thirty (30) days of the notice to 
proceed.   The Consultant’s recommendations shall be based on an assessment of the testing laboratory/laboratories 
accreditations, technical capabilities, availability, and cost.  The Consultant shall not proceed with the implementation of 
testing services without written approval from the Authority’s Project Engineer.   The testing laboratory/laboratories shall 
be AASHTO accredited and it shall be the Consultants responsibility to confirm that their accreditations are up to date 
for the services to be provided.   Testing laboratories shall be retained and managed by the Consultant.  The Consultant 
will be reimbursed by the Authority as a direct expense.  For the purpose of developing the Fee Proposal, the 
Consultant shall include $50,000.00 as a direct expense for testing services.  

Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing and inspection of 
shop fabrication of bearings, structural steel, substructure concrete mixes, precast concrete products, and other similar 
materials that require off-site testing. 

a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete in place 
properties, embankment densities, and soil/aggregate testing.  The Consultant will be responsible for on-site 
sampling of concrete material and all on-site visual inspections. 

b. The Authority will be copied by the testing laboratory on all testing reports. 

c. The approved testing laboratory must have current AASHTO accreditation for all of the following AASHTO testing 
procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 (C39) T119 (C143), T121 (C138), 
T141 (C172), T152 (C231), and T196 (C173). 

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation. 
 

28. The Consultant’s inspection staff shall ensure compliance with the contract plans and specifications, report on the 
quantities of materials furnished, the numbers and classification of workmen employed, the type and size of equipment 
used on all construction operations, perform tests as may be required to ensure material compliance with the 
specifications, and evaluate and approve the quality and workmanship of all contract work. 

29. The Consultant shall staff the project office at all times when the contractor is working each weekday to receive mail, 
issue correspondence in a timely manner, and maintain files pertinent to the project. 

30. The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” resulting from such 
inspections, measure all pay items of work and make certifications that the work has been completed in accordance with 
the plans and specifications, and prepare the Final Certificate of Payment. 
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31. The Consultant shall provide 125 hours of services as presented in Subsection V, Staffing Estimate, for unanticipated 

engineering services required but not identified in the OPS scope of services.  The Consultant shall only utilize these 
hours after receiving explicit written authorization from the Authority's Project Engineer. 

32. The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final inspection. 

a. The Consultant will be responsible for making all corrections to the contract documents due to changes made 
during the construction of the project.   

b. The Consultant will be furnished with the original mylars.  The corrections shall be made on the mylars in permanent 
ink and in accordance with the Authority’s Design Manual. 

c. The Consultant will be furnished with the Microstation files.  Corrections on Microstation files shall be made in 
accordance with the current version of the Authority’s Design Guide for CADD Files, as stipulated on the Authority’s 
website.  

33. Contract No. P100.561, Bridge Repairs and Resurfacing, Milepost 0 to 126, has an anticipated construction value of 
approximately $9.5 million.  The estimated total project duration of this assignment is 12 months.  This period includes 
pre-phase construction services of approximately 1 month, 7 months of construction, and a post construction phase of 
approximately 4 months.  The Resident Engineer and Office Engineer/Inspector shall be on the job full-time for this 
duration.  The full-time Inspectors are expected to be required during the entire 7-month construction phase. The 
remaining part-time Inspector shall be assigned, when needed, for the peak construction phases of the contract. 

34. The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed under Contract 
No. R-1296, which is included as reference material for review.  The Consultant shall take all precautionary measures 
required to safeguard these facilities.  The Consultant is required to execute the Authority’s Fiber Optic Contract 
Document Review Certification.  This document is found on the Authority’s website under “Professional 
Services/Expression of Interest” section under “Supplemental Forms.” 

35. The Consultant shall conduct a post-construction meeting(s) with the Design Engineer and Contractor to review the 
project in its entirety for the purpose of identifying areas for improvement and areas of excellence from the perspective 
of each project participant.  The purpose of the meeting is to provide an open forum to discuss and review measurable 
and actionable recommendations for future projects based on the information compiled from the monthly “Best Practices” 
meetings.  The participants shall include key project personnel, principals, and decision makers from each firm. The 
Consultant shall identify their findings and recommendations in a “Best Practices” document which shall detail items for 
further consideration and evaluation by the Authority.  The document shall be in a format approved by the Authority’s 
Project Engineer and delivered to the Authority following the conclusion of construction during the contract closeout 
process. 

36. To furnish a Construction Products List (CPL) per the QPL Guidelines for Resident Engineers found on the Authority’s 
website.
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Subsection A5 

Staffing Estimate 
 

OPS No. P3869, Supervision of Construction Services for 
Contract P100.561, Bridge Repairs and Resurfacing, Milepost 0 to 126 (2022) 

 
 

Classification Regular Overtime Unanticipated Total Hours 

Project Manager (PT) 110 0 25 135 

Resident Engineer (FT) 2,200 220 100 2,520 

Senior Inspector (FT) Night 1,520 152 0 1,672 

Senior Inspector (FT) Day 1,520 152 0 1,672 

Inspectors (PT) 1,000 100 0 1,100 

Office Engineers/Inspector (FT) 2,200 220 0 2,420 

Drafting/CADD Tech (PT) 145 0 0 145 

Total Hours 8,695 844 125 9,664 
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Subsection A6 
Compensation Basis 

 
The Consultant will be responsible for paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it deems 
most qualified. 

 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, not to exceed 
2.35 plus direct expenses and subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of 
overtime.  When Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, 
the salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.35. The multiplier covers 
all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation and Final 
Negotiated Fee Proposal.  For general services provided by Corporate Officers, Partners, Owners and/or Principals working in a 
non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each individual 
proposed for the project and include the hours and hourly pay rate. 
 
Salary rate increases will be permitted in accordance with the following parameters: 
 

• Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

• Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase of 2%; 

• The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 
 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to ASCE 
Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to account for all 
required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, adhering 
to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee Proposal. Individual 
standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief Engineer’s designated representative 
prior to commencement of work or whenever the Consultant proposes that an individual’s rate be changed during the term of this 
OPS, provided such change is reflected in the Consultant’s Fee Proposal. Except for overtime worked on construction supervision 
during permissible contract working hours, approval of overtime must be issued by the Authority. The Fee Proposal shall follow 
and reflect the Staffing Estimate as shown in Attachment A5. 
 
Direct expenses shall include subconsultant services, and mileage.  Mileage will be paid at the prevailing rate. Mileage will be 
reimbursed for travel between the field office and the job site and return. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem.  Compensation for lodging and meals must be approved in advanced by the Authority, otherwise the 
Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants subconsultants. 
 
  

http://www.gsa.gov/perdiem
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Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These services in 
excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and agreed to in 
advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant elects to use such 
services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
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ATTACHMENT B 

Standard Supplemental Information 
 
 
Subsection No. and Title 
  

B1. Administrative and Agreement Information  

B2. Small Business Enterprise and Disabled Veteran-owned Business Programs 

B3. Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127) and N.J.A.C. 17:27) 

B4. State Contractor Political Contributions (P.L. 2005, Chapter 51 and Executive Orders 134 and 117) 

B5. Set-Off for State Tax (N.J.S.A. 54:49-19) 

B6. Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2) 

B7. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129) 

B8. Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(e)(3)) 

B9. Antidiscrimination Provisions (N.J.S.A. 10:2-1) 

B10. Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean) 

B11. ADA Indemnification Act 

B12. Diane B. Allen Equal Pay Act 

B13. Business Registration Act 
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Subsection B1 

Administrative and Agreement Information 
 

Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award any 
OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted and 
an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or 
Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at any 
time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate with any 
proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available to 
the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain attachments of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 
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Subsection B2 

Small Business Enterprise and Disabled Veteran-owned Business Program 
 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as determined and 
defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the Treasury (“Treasury”) in N.J.A.C. 
17:13-1.1. have the opportunity to compete for and participate in the performance of consultant services.  The Authority is seeking 
participation of these SBEs in the performance of certain Orders for Professional Services (OPS). Your Expression of Interest 
(EOI) must include either (1) evidence of the use subconsultants who are registered with the Division as a SBE, or (2) 
demonstration of a good faith effort, to meet the goal of awarding at least twenty-five (25%) percent of the total value of the OPS 
to.  During the RFP portion of this procurement, as part of the fee negotiation process, Firms must submit proof of their 
subconsultants’ SBE registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the 
award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS pursuant 
to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each 
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions or 
substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such proposed changes 
for approval. Any such proposed changes must comply with the requirements and procedures set forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact same; 

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means and results 
of such contacts, receipts from certified mail and telephone records; 

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general circulation media, 
professional service publications and minority and women focus media; 

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  

5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which submitted 
higher than acceptable fee estimates; and 

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and federal 
agencies that provide assistance in the recruitment and placement of SBEs. 

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
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Disabled Veteran Owned Business Enterprise Program 

 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises (DVOBs) 
as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of Treasury 
(“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance of consultant services. 
The Authority is seeking participation of these DVOBs in the performance of certain Orders for Professional Services (OPS). Your 
Expression of Interest (EOI) must include either (1) evidence of the use of subconsultants who are registered with the Division as 
a DVOB, or (2) demonstration of a good faith effort to meet the goal of awarding at least three(3) percent of the total value of the 
OPS to subconsultants who are registered with the Division as a DVOB.  During the RFP portion of this procurement, as part of 
the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations.  In the event that a Firm cannot 
comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a 
good faith effort was made to accomplish the above stated goal.  
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the OPS pursuant 
to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to the Authority, with each 
invoice for payment. Invoices for payment submitted without the completed DVOB Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions or 
substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such proposed changes 
for approval. Any such proposed changes must comply with the requirements and procedures set forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. The Consultant shall attempt to locate qualified potential DVOBs; 

2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant; 

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and the means 
and results of such contacts; and 

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

Consultant shall maintain adequate records to document their efforts and will provide same with their Expression of Interest. (Form 
D - SBE/DVOB Unavailability Certification). 
 

Subsection B3 
Mandatory Equal Employment Opportunity Language  

N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  
N.J.A.C. 17:27 et seq.  

Goods, General Services, and Professional Services Contracts 
 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for employment 
because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex. Except with respect to affectional or sexual orientation and gender identity or ex-pression, 
the contractor will ensure that equal employment opportunity is afforded to such applicants in recruitment and employment, and 
that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital 
status, affection-al or sexual orientation, gender identity or expression, disability, nationality or sex. Such equal employment 
opportunity shall include, but not be limited to the following: employment, up-grading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, 
notices to be provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  
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The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for employment without regard to age, race, creed, 
color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality 
or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a notice, to be 
provided by the agency contracting officer, advising the labor union of the contractor's commitments under this chapter and shall 
post copies of the notice in conspicuous places available to employees and applicants for employment.  

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer pursuant 
to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities Act.  

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals established in 
accordance with N.J.A.C. l7:27-5.2.   

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited to, 
employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on the basis of 
age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, 
disability, nationality or sex, and that it will discontinue the use of any recruitment agency which engages in direct or indirect 
discriminatory practices.  

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel testing 
conforms with the principles of job related testing, as established by the statutes and court decisions of the State of New Jersey 
and as established by applicable Federal law and applicable Federal court decisions.  

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures relating to 
transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, race, creed, color, 
national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or 
sex, consistent with the statutes and court decisions of the State of New Jersey, and applicable Federal law and applicable Federal 
court decisions.  

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and services contract, 
one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval;  

Certificate of Employee Information Report; or  

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency through 
the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & Property, CCAU, 
EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out the purposes of these 
regulations, and public agencies shall furnish such information as may be requested by the Division of Purchase & Property, 
CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq. 

 
  



OPS No. P3869 
Supervision of Construction Services for  

Contract No. P100.561  
Bridge Repairs and Resurfacing  

Milepost 0 to 126 (2022) 
Page 28 of 34 

 
Subsection B4 

State Contractor Political Contributions Compliance  
Public Law 2005, Chapter 51, (Formerly EO 134) and Executive Order 117  

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of State 
contracts from political contributions that pose the risk of improper influence, purchase of access, or the appearance thereof, 
Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is applicable to all State agencies, 
the principal departments of the executive branch, any division, board, bureau, office, commission within or created by a principal 
executive branch department, and any independent State authority, board, commission, instrumentality or agency. Executive 
Order 134 was superseded by Public Law 2005, c.51, signed into law on March 22, 2005. In September 2008, Executive Order 
117 was signed and became effective November 15, 2008. It applies to the same government contracting entities subject to 
Executive Order 134 but extends the political contribution restrictions by expanding the definition of “business entity” to include, 
for example, more corporate shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain 
restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of 
PL 2005, c.51, the terms and conditions set forth in this attachment are material terms of any OPS resulting from this RFEOI or 
RFP:  
 
Definitions  
 
For the purpose of this Attachment, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions and 
Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set forth at N.J.A.C. 
19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess of $400 during a reporting 
period were deemed "reportable" under these laws. As of January 1, 2005, that threshold was reduced to contributions 
in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or business entity 

that owns or controls 10% or more of the corporation’s stock); professional services corporation (and any of its officers 
or shareholders); limited liability company (and its members); general partnership (and its partners); limited partnership 
(and its partners); in the case of a sole proprietorship: the proprietor; a business trust, association or any other legal 
commercial entity organized under the laws of New Jersey or any other state or foreign jurisdiction, including its 
principals, officers, or partners. The definition of a business entity also includes (i)all principals who own or control more 
than 10 percent of the profits or assets of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the 
business entity; (iii)any political organization organized under attachment 527 of the Internal Revenue Code that is 
directly or indirectly controlled by the business entity, other than a candidate committee, election fund, or political party 
committee; and (iv) if a business entity is a natural person, that person’s spouse or child, residing in the same household.  

 
Breach of Terms of the Legislation  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the Legislation, 
(ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions through intermediaries for 
the purpose of concealing or misrepresenting the source of the contribution; (iv) make or solicit any contribution on the condition 
or with the agreement that it will be contributed to a campaign committee or any candidate of holder of the public office of Governor, 
or to any State or county party committee; (v)engage or employ a lobbyist or consultant with the intent or understanding that such 
lobbyist or consultant would make or solicit any contribution, which if made or solicited by the business entity itself, would subject 
that entity to the restrictions of the Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family 
members, and employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly 
or indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
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Certification and Disclosure Requirement  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, supplies or 
equipment, or to acquire, sell or lease any land or building, where the value of the transaction exceeds $17,500, if that 
Business Entity has solicited or made any contribution of money, or pledge of contribution, including in-kind contributions 
to a candidate committee and/or election fund of any candidate for or holder of the public office of Governor, or to any 
State, county or municipal political party committee, or legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and Disclosure form, 
certifying that no contributions prohibited by the Legislation have been made by the Business Entity and reporting all 
contributions the Business Entity made during the preceding four years to any political organization organized under 26 
U.S.C.527 of the Internal Revenue Code that also meets the definition of a “continuing political committee” within the 
means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to submit the required forms will preclude award of a 
contract under this RFP, as well as future contract opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term of the 
contract, and any extension(s) thereof, at the time any such contribution is made. 
 

State Treasurer Review  
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this attachment, as well as any other 
pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or during the term 
of the contract, by the contractor. If the State Treasurer determines that any contribution or action by the contractor constitutes a 
breach of contract that poses a conflict of interest in the awarding of the contract under this solicitation, the State Treasurer shall 
disqualify the Business Entity from award of such contract.  
 
Additional Disclosure Requirement of P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New Jersey 
Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271,  attachment 3 if the contractor receives contracts 
in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to determine if filing is necessary. 
Failure to so file can result in the imposition of financial penalties by ELEC. Additional information about this requirement is 
available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
Additional Disclosure Requirement Disclosure of P.L. 2005, C. 51 (Executive Order No. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of government 
contractual decisions and increase the public’s confidence in government. The Executive Order builds on the provisions of P.L. 
2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and committees by for-profit business entities 
that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals also are 
considered contributions attributable to the business entity: 
 

• Officers of a corporation, any person or business entity who owns or controls 10% or more of the corporation’s stock, 
and professional services corporations, including any officer or shareholder, with the term “officer” being defined in 
the same manner as in the regulations of the Election Law Enforcement Commission regarding vendor disclosure 
requirements (N.J.A.C. 19:25-26.1), with the exception of officers of non-profit entities; 
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• Partners of general partnerships, limited partnerships, and limited liability partnerships and members of limited 
liability companies (LLCs), with the term “partner” being defined in the same manner as in the regulations of the 
Election Law Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1); 

• In the case of a sole proprietorship: the proprietor; and  

• In the case of any other form or entity organized under the laws of this State or any other state or foreign jurisdiction: 
the entity and any principal, officer, and partner thereof;  

• Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning or 
controlling 10% or more of a corporation’s stock, all shareholders of a professional services corporation, and sole 
proprietors are included within the new definition, except for contributions by spouses, civil union partners, or 
resident children to a candidate for whom the contributor is eligible to vote or to a political party committee within 
whose jurisdiction the contributor resides.  

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal political 
party committees, and candidate committees or election funds for Lieutenant Governor are disqualifying contributions in 
the same manner as reportable contributions to State and county political party committees and candidate committees 
or election funds for Governor have been disqualifying contributions under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts executed 
on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, c. 271 
forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the Department of 
Treasury Division of Purchase and Property’s website at: http://www.state.nj.us/treasury/purchase/forms.htm. 

 
Subsection B5 

Set-Off for State Tax  
 
Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer, partnership, 
or S corporation under Contract to provide goods or services or construction projects to the State of New Jersey or its agencies 
or instrumentalities, including the legislative and judicial branches of State government, is entitled to payment for those goods or 
services or construction projects and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for 
any State tax, the Director of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the 
payment due to the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses 
or other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment shall be 
made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction projects pending 
resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or the 
contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days such notice under 
the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest or subsequent appeal to the 
Tax Court from any protest under this attachment shall stay the collection of the indebtedness.  Interest that may be payable by 
the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the provider of goods or services, or the contractor 
or subcontractor of construction projects shall be stayed. 
  

http://www.state.nj.us/treasury/purchase/forms.htm
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Subsection B6 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 

 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject to review 

by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to products, 
transactions or services under this contract for a period of five years from the date of final payment.  Such records shall 
be made available to the New Jersey Office of the State Comptroller upon request. 

 
Subsection B7 

Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New Jersey’s 
contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal and international 
requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf must 
disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the subcontracted services 

will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), 
which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

Subsection B8 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into or renew a 
contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification to attest, under penalty of perjury, 
that neither the person or entity, nor any of its parents, subsidiaries, or affiliates (any parent, successor, subunit, direct or indirect 
subsidiary, or any entity under common ownership or control with, any entity), is identified on the Department of Treasury’s Chapter 
25 list  as a person or entity engaging in investment activities in Iran. The Chapter 25 list is found on the State of New Jersey, 
Department of Treasury, Division of Purchase and Property website at 
http://www.state.nj.us/treasuery/purchase/pdf/Chapter25List.pdf.  Proposers must review this list prior to completing the 
certification.  If the Authority finds a person or entity to be in violation of the law, s/he shall take action as may be appropriate and 
provided by law, rule or contract, including but not limited to, imposing sanctions, seeking compliance, recovering damages, 
declaring the party in default and seeking debarment or suspension of the party. 
 
Completion of the certification is required by the successful Firm (and all Subconsultants) and is available on the 
Authority’s website.   
 
  

http://www.state.nj.us/treasuery/purchase/pdf/Chapter25List.pdf
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Subsection B9 

Antidiscrimination Provisions 
 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other political 
subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, alteration or repair of 
any public building or public work or for the acquisition of materials, equipment, supplies or services shall contain provisions by 
which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the 
procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be 
acquired under this contract, no contractor, nor any person acting on behalf of such contractor or subcontractor, shall, 
by reason of race, creed, color, national origin, ancestry, marital status, gender identity or expression, affectional or 
sexual orientation or sex, discriminate against any person who is qualified and available to perform the work to which the 
employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any 
employee engaged in the performance of work under this contract or any subcontract hereunder, or engaged in the 
procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be 
acquired under such contract, on account of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this contract, 
a penalty of $ 50.00 for each person for each calendar day during which such person is discriminated against or 
intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become due 
hereunder may be forfeited, for any violation of this attachment of the contract occurring after notice to the contractor 
from the contracting public agency of any prior violation of this attachment of the contract. 

 
Subsection B10 

Standards Prohibiting Conflicts of Interest 
Executive Order 189 (1988 - Kean) 

 

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes the following 
prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform any contract for the 
State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, compensation, gift, 
gratuity, or other thing of value of any kind to any State officer or employee or special State officer or employee, as 
defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or any other agency with which such vendor 
transacts or offers or proposes to transact business, or to any member of the immediate family, as defined by N.J.S.A. 
52:13D-13i., of any such officer or employee, or any partnership, Firm, or corporation with which they are employed or 
associated, or in which such officer or employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer or 
employee or special State officer or employee from any State vendor shall be reported in writing forthwith by the vendor 
to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial relationship with, 
whether or not pursuant to employment, contract or other agreement, express or implied, or sell any interest in such 
vendor to, any State officer or employee or special State officer or employee having any duties or responsibilities in 
connection with the purchase, acquisition or sale of any property or services by or to any State agency or any 
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instrumentality thereof, or with any person, Firm or entity with which he is employed or associated or in which he has an 
interest within the meaning of N.J.S.A. 52:13D-13g. Any relationships subject to this provision shall be reported in writing 
forthwith to the Executive Commission on Ethical Standards, which may grant a waiver of this restriction upon application 
of the State officer or employee or special State officer or employee upon a finding that the present or proposed 
relationship does not present the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or special 
State officer or employee in his official capacity in any manner which might tend to impair the objectivity or independence 
of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special State officer 
or employee to use, or attempt to use, his official position to secure unwarranted privileges or advantages for the vendor 
or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or employee or 
special State officer or employee from receiving gifts from or contracting with vendors under the same terms and 
conditions as are offered or made available to members of the general public subject to any guidelines the Executive 
Commission on Ethical Standards may promulgate under paragraph 3c. 
 

 Subsection B11 
ADA Indemnification Act 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities Act of 
1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public entities in all services, 
programs and activities provided or made available by public entities, and the rules and regulations promulgated pursuant 
thereunto, are made a part of this OPS. In providing any aid, benefit, or service on behalf of the Authority pursuant to this OPS, 
the Consultant agrees that the performance shall be in strict compliance with the Act. In the event that the Consultant, its agents, 
servants, employees, or subconsultants violate or are alleged to have violated the Act during the performance of this OPS, the 
Consultant shall defend the Authority in any action or administrative proceeding commenced pursuant to this Act. The Consultant 
shall indemnify, protect, and save harmless the Authority, its agents, servants, and employees from and against any and all suits, 
claims, losses demands, or damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The 
Consultant shall at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and 
other expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all complaints 
brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of the Authority which is 
rendered pursuant to said grievance procedure. If any action or administrative proceeding results in an award of damages against 
the Authority or if the Authority incurs any expense to cure a violation of the Act which has been brought pursuant to its grievance 
procedure, the Consultant shall satisfy and discharge the same at its own expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the Consultant 
along with full and complete particulars of the claim. If any action or administrative proceedings is brought against the Authority 
or any of its agents, servants, and employees, the Authority shall expeditiously forward or have forwarded to the Consultant every 
demand, complaint, notice, summons, pleading, or other process received by the Authority or its representatives.  It is expressly 
agreed and understood that any approval by the Authority of the services provided by the Consultant pursuant to this contact will 
not relieve the Consultant of the obligation to comply with the Act and to defend, indemnify, protect, and save harmless the 
Authority pursuant to this attachment.  It is further agreed and understood that the Authority assumes no obligation to indemnify 
or save harmless the Consultant, its agents, servants, employees and subconsultants for any claim which may arise out of their 
performance of this OPS. Furthermore, the Consultant expressly understands and agrees that the provisions of this 
indemnification clause shall in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve 
the Consultant from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions 
of the OPS or otherwise at law. 
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Subsection B12 

Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was signed in 
to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public work” to the State or 
any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce Development a report regarding 
the compensation and hours worked by employees categorized by gender, race, ethnicity, and job category.  For more information 
and report templates see https://nj.gov/labor/equalpay/equalpay.html. 
 

Subsection B13 
Business Registration Act 

  
Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and Enterprise 
Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business Registration 
Certificate in compliance with N.J.S.A. 52:32-44, as amended.  No OPS shall be awarded without proof of business registration 
with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a BRC can be directed to the Division 
of Revenue and Enterprise Services by visiting their website at state.nj.us/treasury/revenue. Failure to comply with the 
requirements of N.J.S.A. 52:32-44 will result in penalties per N.J.S.A. 54:49-4.1.   

https://nj.gov/labor/equalpay/equalpay.html

