

BaseLine Item Detail					Carbro Constructors Corp.		Kyle Conti Construction, LLC		Mount Construction Co., Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		CRS Contractors Inc	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$43,750.00	\$43,750.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$60,000.00	\$60,000.00	\$45,000.00	\$45,000.00
2	104-0002		1.00 L.S.	Mobilization	\$417,000.00	\$417,000.00	\$742,947.50	\$742,947.50	\$406,418.50	\$406,418.50	\$430,000.00	\$430,000.00	\$440,000.00	\$440,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$35,500.00	\$35,500.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00
4	108-0001	2,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
5	201-0002		1.00 L.S.	Clearing and Grubbing	\$265,000.00	\$265,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$295,000.00	\$295,000.00	\$60,000.00	\$60,000.00
6	202-0002	3,300.00	C.Y.	Roadway Excavation, Earth	\$37.00	\$122,100.00	\$26.00	\$85,800.00	\$50.00	\$165,000.00	\$45.00	\$148,500.00	\$100.00	\$330,000.00
7	202-0007	580.00	C.Y.	Stripping Topsoil	\$15.00	\$8,700.00	\$31.00	\$17,980.00	\$75.00	\$43,500.00	\$26.00	\$15,080.00	\$50.00	\$29,000.00
8	202-0009	25,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
9	203-0001	2,000.00	C.Y.	Embankment, Common	\$30.00	\$60,000.00	\$5.00	\$10,000.00	\$60.00	\$120,000.00	\$26.00	\$52,000.00	\$50.00	\$100,000.00
10	203-0002	30.00	C.Y.	Embankment, Grade A	\$100.00	\$3,000.00	\$60.00	\$1,800.00	\$75.00	\$2,250.00	\$43.00	\$1,290.00	\$80.00	\$2,400.00
11	203-0004	75.00	C.Y.	Porous Fill	\$180.00	\$13,500.00	\$60.00	\$4,500.00	\$110.00	\$8,250.00	\$72.00	\$5,400.00	\$90.00	\$6,750.00
12	203-N0002	900.00	C.Y.	Controlled Low Strength Material	\$290.00	\$261,000.00	\$90.00	\$81,000.00	\$250.00	\$225,000.00	\$250.00	\$225,000.00	\$300.00	\$270,000.00
13	205-0001	650.00	C.Y.	Foundation Excavation	\$1.00	\$650.00	\$10.00	\$6,500.00	\$85.00	\$55,250.00	\$250.00	\$162,500.00	\$120.00	\$78,000.00
14	205-0002	20.00	C.Y.	Coarse Aggregate Layer	\$55.00	\$1,100.00	\$125.00	\$2,500.00	\$115.00	\$2,300.00	\$44.00	\$880.00	\$130.00	\$2,600.00
15	207-0004	480.00	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$110.00	\$52,800.00	\$45.00	\$21,600.00	\$140.00	\$67,200.00	\$83.00	\$39,840.00	\$115.00	\$55,200.00
16	208-0008	4,800.00	L.F.	Heavy Duty Silt Fence	\$13.00	\$62,400.00	\$10.00	\$48,000.00	\$7.00	\$33,600.00	\$6.50	\$31,200.00	\$12.00	\$57,600.00
17	208-0011	20.00	L.F.	Temporary Slope Drain	\$45.00	\$900.00	\$25.00	\$500.00	\$150.00	\$3,000.00	\$235.00	\$4,700.00	\$60.00	\$1,200.00
18	208-0013	60.00	L.F.	Floating Turbidity Barriers	\$150.00	\$9,000.00	\$24.00	\$1,440.00	\$90.00	\$5,400.00	\$25.00	\$1,500.00	\$60.00	\$3,600.00
19	208-0021	200.00	S.F.	Inlet Filter, Type 1	\$50.00	\$10,000.00	\$9.00	\$1,800.00	\$34.00	\$6,800.00	\$10.00	\$2,000.00	\$25.00	\$5,000.00
20	208-0024	1,090.00	Ton	Construction Driveway	\$70.00	\$76,300.00	\$80.00	\$87,200.00	\$100.00	\$109,000.00	\$67.00	\$73,030.00	\$90.00	\$98,100.00
21	208-N0001	8.00	Each	Concrete Washout Facility	\$500.00	\$4,000.00	\$200.00	\$1,600.00	\$2,000.00	\$16,000.00	\$1,000.00	\$8,000.00	\$1,500.00	\$12,000.00
22	208-N0002	12.00	Each	Sediment Control Bags	\$400.00	\$4,800.00	\$400.00	\$4,800.00	\$225.00	\$2,700.00	\$130.00	\$1,560.00	\$100.00	\$1,200.00
23	208-N0009	8.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,000.00	\$8,000.00	\$100.00	\$800.00	\$500.00	\$4,000.00	\$1,000.00	\$8,000.00	\$750.00	\$6,000.00
24	208-N0013	1.00	L.S.	Stream Diversion Culvert - Location No. 1	\$60,000.00	\$60,000.00	\$115,000.00	\$115,000.00	\$150,000.00	\$150,000.00	\$47,000.00	\$47,000.00	\$15,000.00	\$15,000.00
25	208-N0014	1.00	L.S.	Stream Diversion Culvert - Location No. 2	\$70,000.00	\$70,000.00	\$130,000.00	\$130,000.00	\$150,000.00	\$150,000.00	\$58,000.00	\$58,000.00	\$30,000.00	\$30,000.00
26	210-0001	1.00	L.S.	Demolition of Existing Structures	\$25,600.00	\$25,600.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$57,000.00	\$57,000.00	\$80,000.00	\$80,000.00
27	211-0001	300.00	L.F.	Temporary Orange Plastic Fence	\$16.00	\$4,800.00	\$9.00	\$2,700.00	\$15.00	\$4,500.00	\$4.00	\$1,200.00	\$8.00	\$2,400.00
28	213-0002	1,750.00	Ton	Disposal of Regulated Material	\$60.00	\$105,000.00	\$25.00	\$43,750.00	\$50.00	\$87,500.00	\$55.00	\$96,250.00	\$50.00	\$87,500.00
29	301-0002	60.00	S.Y.	Aggregate Base Course, 6in Thick	\$15.00	\$900.00	\$26.00	\$1,560.00	\$100.00	\$6,000.00	\$7.00	\$420.00	\$18.00	\$1,080.00
30	301-N0002	1,050.00	S.Y.	Aggregate Base Course, 8 in Thick	\$18.00	\$18,900.00	\$24.00	\$25,200.00	\$65.00	\$68,250.00	\$23.00	\$24,150.00	\$24.00	\$25,200.00
31	302-0002	10.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$140.00	\$1,400.00	\$120.00	\$1,200.00	\$800.00	\$8,000.00	\$220.00	\$2,200.00	\$500.00	\$5,000.00
32	302-0004	565.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$140.00	\$79,100.00	\$120.00	\$67,800.00	\$170.00	\$96,050.00	\$200.00	\$113,000.00	\$175.00	\$98,875.00
33	302-0063	1,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
34	302-0064	165.00	GAL	Tack Coat	\$6.00	\$990.00	\$1.00	\$165.00	\$1.00	\$165.00	\$1.00	\$165.00	\$8.00	\$1,320.00
35	303-0001	30.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$130.00	\$3,900.00	\$65.00	\$1,950.00	\$85.00	\$2,550.00	\$200.00	\$6,000.00	\$80.00	\$2,400.00
36	401-0004	11,000.00	LB	Reinforcement Steel, Galvanized	\$2.50	\$27,500.00	\$2.25	\$24,750.00	\$4.00	\$44,000.00	\$2.80	\$30,800.00	\$3.00	\$33,000.00
37	401-0012	40.00	C.Y.	Concrete in Wingwall	\$2,200.00	\$88,000.00	\$1,000.00	\$40,000.00	\$2,100.00	\$84,000.00	\$1,930.00	\$77,200.00	\$1,600.00	\$64,000.00
38	401-0032	70.00	C.Y.	Concrete In Footings	\$950.00	\$66,500.00	\$400.00	\$28,000.00	\$900.00	\$63,000.00	\$470.00	\$32,900.00	\$800.00	\$56,000.00
39	401-N0005	240.00	C.F.	Grout	\$20.00	\$4,800.00	\$75.00	\$18,000.00	\$60.00	\$14,400.00	\$72.00	\$17,280.00	\$130.00	\$31,200.00
40	410-0001	30.00	S.Y.	Damp-proofing	\$225.00	\$6,750.00	\$100.00	\$3,000.00	\$20.00	\$600.00	\$55.00	\$1,650.00	\$60.00	\$1,800.00
41	415-0001	3,500.00	S.F.	Temporary Sheeting	\$0.01	\$35.00	\$1.00	\$3,500.00	\$60.00	\$210,000.00	\$1.00	\$3,500.00	\$65.00	\$227,500.00
42	418-N0062	1.00	L.S.	Temporary Support No. 2	\$52,000.00	\$52,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$5,000.00	\$5,000.00	\$45,000.00	\$45,000.00
43	418-N0063	1.00	C.Y.	Concrete In Structures, Headwalls	\$7,200.00	\$7,200.00	\$12,000.00	\$12,000.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
44	418-N0006	1.00	L.S.	Temporary Support No. 1	\$52,000.00	\$52,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$5,000.00	\$5,000.00	\$45,000.00	\$45,000.00
45	499-N0090	1.00	L.S.	Temporary Cofferdam No. 2	\$500.00	\$500.00	\$25,000.00	\$25,000.00	\$150,000.00	\$150,000.00	\$10,700.00	\$10,700.00	\$18,000.00	\$18,000.00
46	499-N0091	1.00	L.S.	Temporary Cofferdam No. 1	\$500.00	\$500.00	\$25,000.00	\$25,000.00	\$150,000.00	\$150,000.00	\$10,700.00	\$10,700.00	\$27,000.00	\$27,000.00
47	499-N0093	175.00	L.F.	Install Steel Pipe Liner Location No. 2	\$725.00	\$126,875.00	\$1,800.00	\$315,000.00	\$1,935.00	\$338,625.00	\$2,050.00	\$358,750.00	\$810.00	\$141,750.00
48	499-N0094	185.00	L.F.	Install Steel Pipe Liner Location No.1	\$725.00	\$134,125.00	\$1,800.00	\$333,000.00	\$1,935.00	\$357,975.00	\$2,050.00	\$379,250.00	\$950.00	\$175,750.00
49	499-N0095	365,000.00	USD	Furnish Steel Pipe Liner, Location No. 2 (No-Bid)	\$1.00	\$365,000.00	\$1.00	\$365,000.00	\$1.00	\$365,000.00	\$1.00	\$365,000.00	\$1.00	\$365,000.00
50	499-N0096	385,000.00	USD	Furnish Steel Pipe Liner, Location No. 1 (No-Bid)	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00
51	499-N0136	190,000.00	USD	Furnish 66 Inch CCFRPM Pipe Location No. 1 (No-Bid)	\$1.00	\$190,000.00	\$1.00	\$190,000.00	\$1.00	\$190,000.00	\$1.00	\$190,000.00	\$1.00	\$190,000.00
52	499-N0137	200,000.00	USD	Furnish 66 Inch CCFRPM Pipe Location No. 2 (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
53	499-N0139	12.00	L.F.	Install 52 Inch Steel Pipe	\$300.00	\$3,600.00	\$100.00	\$1,200.00	\$800.00	\$9,600.00	\$300.00	\$3,600.00	\$600.00	\$7,200.00
54	499-N0140	30,000.00	USD	Furnish 52 Inch Steel Pipe (No-Bid)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
55	502-0001	46.00	L.F.	12 Inch HDPE Pipe, Drainage	\$80.00	\$3,680.00	\$75.00	\$3,450.00	\$120.00	\$5,520.00	\$68.00	\$3,128.00	\$160.00	\$7,360.00
56	502-0005	380.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$160.00	\$60,800.00	\$76.00	\$28,880.00	\$185.00	\$70,300.00	\$100.00	\$38,000.00	\$200.00	\$76,000.00
57	502-0006	144.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$165.00	\$23,760.00	\$80.00	\$11,520.00	\$90.00	\$12,960.00	\$250.00	\$36,000.00	\$220.00	\$31,680.00
58	502-0008	112.00	L.F.	15 In Reinforced Concrete Pipe, Class V	\$165.00	\$18,480.00	\$76.00	\$8,512.00	\$100.00	\$11,200.00	\$145.00	\$16,240.00	\$210.00	\$23,520.00
59	502-0201	1.00	Each	12 Inch HDPE Flared End Section	\$1,200.00	\$1,200.00	\$800.00	\$800.00	\$2,000.00	\$2,000.00	\$750.00	\$750.00	\$850.00	\$850.00
60	502-N0024	14.00	L.F.	38in x 60in Reinforced Elliptical Concrete Pipe, Class III	\$300.00	\$4,200.00	\$325.00	\$4,550.00	\$1,000.00	\$14,000.00	\$500.00	\$7,000.00	\$800.00	\$11,200.00

BaseLine Item Detail					Carbro Constructors Corp.		Kyle Conti Construction, LLC		Mount Construction Co., Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		CRS Contractors Inc	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	502-N0025		2.00 Each	38in x 60in RECP Flared End Section	\$14,000.00	\$28,000.00	\$2,500.00	\$5,000.00	\$6,000.00	\$12,000.00	\$4,300.00	\$8,600.00	\$3,000.00	\$6,000.00
62	503-0003		2.00 Each	Inlet, Type D2	\$5,000.00	\$10,000.00	\$8,500.00	\$17,000.00	\$8,000.00	\$16,000.00	\$4,450.00	\$8,900.00	\$5,600.00	\$11,200.00
63	503-0011		1.00 Each	Manhole, Type P-1	\$3,800.00	\$3,800.00	\$9,600.00	\$9,600.00	\$6,800.00	\$6,800.00	\$5,100.00	\$5,100.00	\$7,000.00	\$7,000.00
64	503-0026		2.00 Each	New Inlet Frame & Grate, Type G2	\$4,300.00	\$8,600.00	\$2,100.00	\$4,200.00	\$1,700.00	\$3,400.00	\$1,630.00	\$3,260.00	\$1,500.00	\$3,000.00
65	503-0036		2.00 Each	Manhole, Type P-1 Doghouse	\$8,600.00	\$17,200.00	\$15,000.00	\$30,000.00	\$7,000.00	\$14,000.00	\$8,650.00	\$17,300.00	\$7,800.00	\$15,600.00
66	503-N0003		32.00 Each	Cleaning Existing Drainage Structures	\$250.00	\$8,000.00	\$240.00	\$7,680.00	\$375.00	\$12,000.00	\$250.00	\$8,000.00	\$250.00	\$8,000.00
67	503-0297		1.00 Each	Reconstructed Inlet, Type G2, Using New Grate and Frame	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$2,400.00	\$2,400.00	\$3,000.00	\$3,000.00
68	503-N0036		1.00 Each	Manhole, 8ft x 8ft with Type G2 Frame and Grate	\$30,000.00	\$30,000.00	\$23,000.00	\$23,000.00	\$50,000.00	\$50,000.00	\$36,000.00	\$36,000.00	\$20,500.00	\$20,500.00
69	503-N0037		1.00 Each	Manhole, 8ft x 8ft with Frame and Cover	\$30,000.00	\$30,000.00	\$22,500.00	\$22,500.00	\$50,000.00	\$50,000.00	\$22,500.00	\$22,500.00	\$20,000.00	\$20,000.00
70	505-0002		1.00 Each	Asphalt Concrete Lip Curb Inlet	\$3,000.00	\$3,000.00	\$700.00	\$700.00	\$5,200.00	\$5,200.00	\$2,300.00	\$2,300.00	\$1,000.00	\$1,000.00
71	510-0001		550.00 L.F.	Beam Guide Rail	\$97.00	\$53,350.00	\$80.00	\$44,000.00	\$90.00	\$49,500.00	\$68.00	\$37,400.00	\$90.00	\$49,500.00
72	510-0005		25.00 L.F.	Beam Guide Rail Element	\$49.00	\$1,225.00	\$40.00	\$1,000.00	\$45.00	\$1,125.00	\$50.00	\$1,250.00	\$46.00	\$1,150.00
73	510-0011		3.00 Each	Beam Guide Rail Anchorage	\$5,300.00	\$15,900.00	\$4,500.00	\$13,500.00	\$5,000.00	\$15,000.00	\$1,750.00	\$5,250.00	\$5,000.00	\$15,000.00
74	510-0018		1.00 Each	Tangent Guide Rail Terminal	\$8,600.00	\$8,600.00	\$7,500.00	\$7,500.00	\$8,500.00	\$8,500.00	\$4,700.00	\$4,700.00	\$8,000.00	\$8,000.00
75	510-0031		600.00 L.F.	Removal of Beam Guide Rail	\$0.01	\$6.00	\$3.00	\$1,800.00	\$1.00	\$600.00	\$9.00	\$5,400.00	\$5.00	\$3,000.00
76	515-0003		1.00 Each	Delineator, Type PA-W	\$137.00	\$137.00	\$125.00	\$125.00	\$130.00	\$130.00	\$115.00	\$115.00	\$125.00	\$125.00
77	515-0005		6.00 Each	Delineator, Type GA-Y	\$137.00	\$822.00	\$125.00	\$750.00	\$150.00	\$900.00	\$115.00	\$690.00	\$125.00	\$750.00
78	515-0006		4.00 Each	Delineator, Type PA-Y	\$137.00	\$548.00	\$125.00	\$500.00	\$150.00	\$600.00	\$115.00	\$460.00	\$125.00	\$500.00
79	515-0007		7.00 Each	Delineator, Type GA-W	\$137.00	\$959.00	\$125.00	\$875.00	\$130.00	\$910.00	\$115.00	\$805.00	\$125.00	\$875.00
80	517-0002		1.00 L.S.	Furnish Field Office, Type B	\$60,550.00	\$60,550.00	\$5,000.00	\$5,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00
81	517-0008		20.00 Mnth	Maintain Field Office, Type B	\$500.00	\$10,000.00	\$2,000.00	\$40,000.00	\$2,800.00	\$56,000.00	\$3,400.00	\$68,000.00	\$4,500.00	\$90,000.00
82	517-0013		15,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
83	522-0001		12.00 Each	Test Pits	\$500.00	\$6,000.00	\$700.00	\$8,400.00	\$425.00	\$5,100.00	\$400.00	\$4,800.00	\$1,500.00	\$18,000.00
84	523-0003		4,565.00 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$6.00	\$27,390.00	\$7.00	\$31,955.00	\$7.00	\$31,955.00	\$6.00	\$27,390.00	\$6.00	\$27,390.00
85	523-0005		400.00 L.F.	Clean Existing Storm Drain, 27in to 48in Diameter	\$13.00	\$5,200.00	\$13.00	\$5,200.00	\$30.00	\$12,000.00	\$12.50	\$5,000.00	\$12.00	\$4,800.00
86	523-0007		460.00 L.F.	Clean Existing Storm Drain, 60in to 72in Diameter	\$22.00	\$10,120.00	\$22.00	\$10,120.00	\$30.00	\$13,800.00	\$22.00	\$10,120.00	\$22.00	\$10,120.00
87	523-N0003		370.00 L.F.	Heavy Pipe Cleaning	\$160.00	\$59,200.00	\$67.00	\$24,790.00	\$350.00	\$129,500.00	\$5.00	\$1,850.00	\$65.00	\$24,050.00
88	532-0001		350,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
89	532-N0015		250,000.00 USD	Force Account for Drainage Repairs (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
90	534-N0006		230.00 L.F.	74 Inch Trenchless Installation Location No. 2	\$5,750.00	\$1,322,500.00	\$5,000.00	\$1,150,000.00	\$2,800.00	\$644,000.00	\$5,550.00	\$1,276,500.00	\$5,200.00	\$1,196,000.00
91	534-N0008		214.00 L.F.	74 Inch Trenchless Installation Location No. 1	\$4,225.00	\$904,150.00	\$5,000.00	\$1,070,000.00	\$2,700.00	\$577,800.00	\$5,550.00	\$1,187,700.00	\$5,200.00	\$1,112,800.00
92	599-N0047		150,000.00 USD	Polyurethane Grout (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
93	599-N0132		200,000.00 USD	Force Account for Unforeseen Cleaning of Culverts (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
94	703-0001		8,500.00 S.Y.	Topsoil	\$5.00	\$42,500.00	\$3.00	\$25,500.00	\$2.50	\$21,250.00	\$7.00	\$59,500.00	\$6.75	\$57,375.00
95	704-0001		6,770.00 S.Y.	Seeding, Type A	\$1.70	\$11,509.00	\$1.50	\$10,155.00	\$1.75	\$11,847.50	\$3.00	\$20,310.00	\$2.85	\$19,294.50
96	704-0002		870.00 S.Y.	Seeding, Type B	\$2.50	\$2,175.00	\$2.25	\$1,957.50	\$2.50	\$2,175.00	\$3.00	\$2,610.00	\$2.85	\$2,479.50
97	704-0005		315.00 S.Y.	Seeding, Type W	\$3.80	\$1,197.00	\$3.50	\$1,102.50	\$3.50	\$1,102.50	\$4.70	\$1,480.50	\$4.40	\$1,386.00
98	705-0012		34.00 Each	Planting, Bayberry (Myrica Pennsylvania)	\$33.00	\$1,122.00	\$30.00	\$1,020.00	\$30.00	\$1,020.00	\$33.00	\$1,122.00	\$32.00	\$1,088.00
99	705-0017		33.00 Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$33.00	\$1,089.00	\$30.00	\$990.00	\$30.00	\$990.00	\$40.00	\$1,320.00	\$38.00	\$1,254.00
100	705-0019		1.00 Each	Planting, Sycamore (Platanus Occidentalis)	\$440.00	\$440.00	\$400.00	\$400.00	\$425.00	\$425.00	\$300.00	\$300.00	\$285.00	\$285.00
101	706-0001		825.00 S.Y.	Permanent Soil Stabilization Matting	\$7.00	\$5,775.00	\$4.50	\$3,712.50	\$5.00	\$4,125.00	\$7.00	\$5,775.00	\$6.50	\$5,362.50
102	706-0002		800.00 S.Y.	Temporary Soil Stabilization Matting	\$7.00	\$5,600.00	\$3.50	\$2,800.00	\$4.00	\$3,200.00	\$4.50	\$3,600.00	\$4.50	\$3,600.00
103	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$152,625.00	\$152,625.00	\$300,000.00	\$300,000.00	\$75,000.00	\$75,000.00	\$200,000.00	\$200,000.00	\$120,000.00	\$120,000.00
104	801-0002		1,905.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$17.00	\$32,385.00	\$10.00	\$19,050.00	\$40.00	\$76,200.00	\$37.00	\$70,485.00	\$50.00	\$95,250.00
105	801-0003		1,905.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$45.00	\$85,725.00	\$10.00	\$19,050.00	\$100.00	\$190,500.00	\$53.00	\$100,965.00	\$55.00	\$104,775.00
106	801-0009		6.00 Each	Furnishing Portable Variable Message Sign	\$500.00	\$3,000.00	\$800.00	\$4,800.00	\$30,000.00	\$180,000.00	\$3,675.00	\$22,050.00	\$8,000.00	\$48,000.00
107	801-0018		4.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$17,000.00	\$68,000.00	\$5,400.00	\$21,600.00	\$6,000.00	\$24,000.00
108	801-0019		4.00 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$500.00	\$2,000.00	\$700.00	\$2,800.00	\$4,000.00	\$16,000.00	\$700.00	\$2,800.00	\$7,500.00	\$30,000.00
109	801-0020		20.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$300.00	\$6,000.00	\$100.00	\$2,000.00	\$500.00	\$10,000.00	\$400.00	\$8,000.00	\$300.00	\$6,000.00
110	801-0021		5.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$10,000.00	\$50,000.00	\$1,000.00	\$5,000.00	\$12,500.00	\$62,500.00	\$14,500.00	\$72,500.00	\$30,000.00	\$150,000.00
111	801-0022		5.00 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$3,000.00	\$15,000.00	\$700.00	\$3,500.00	\$800.00	\$4,000.00	\$2,600.00	\$13,000.00	\$6,000.00	\$30,000.00
112	801-0023		4.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$1,650.00	\$6,600.00	\$1,575.00	\$6,300.00	\$1,500.00	\$6,000.00
113	803-0032		40,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
114	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$26,100.00	\$26,100.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$18,000.00	\$18,000.00	\$120,000.00	\$120,000.00
115	705-0306		150.00 M.G.	Watering for Planting	\$110.00	\$16,500.00	\$50.00	\$7,500.00	\$100.00	\$15,000.00	\$1.00	\$150.00	\$300.00	\$45,000.00
						\$7,828,594.00		\$7,878,787.00		\$8,471,618.50		\$8,642,470.50		\$8,749,744.50

BaseLine Item Detail					Roman E&G Corp.		JR Cruz Corp.		Ritacco Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001	1.00	L.S.	Construction Layout	\$30,000.00	\$30,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
2	104-0002	1.00	L.S.	Mobilization	\$500,000.00	\$500,000.00	\$524,498.00	\$524,498.00	\$600,000.00	\$600,000.00
3	107-0001	1.00	L.S.	Progress Schedule	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00
4	108-0001	2,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
5	201-0002	1.00	L.S.	Clearing and Grubbing	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
6	202-0002	3,300.00	C.Y.	Roadway Excavation, Earth	\$40.00	\$132,000.00	\$60.00	\$198,000.00	\$65.00	\$214,500.00
7	202-0007	580.00	C.Y.	Stripping Topsoil	\$15.00	\$8,700.00	\$40.00	\$23,200.00	\$20.00	\$11,600.00
8	202-0009	25,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
9	203-0001	2,000.00	C.Y.	Embankment, Common	\$10.00	\$20,000.00	\$60.00	\$120,000.00	\$45.00	\$90,000.00
10	203-0002	30.00	C.Y.	Embankment, Grade A	\$100.00	\$3,000.00	\$75.00	\$2,250.00	\$60.00	\$1,800.00
11	203-0004	75.00	C.Y.	Porous Fill	\$150.00	\$11,250.00	\$150.00	\$11,250.00	\$60.00	\$4,500.00
12	203-N0002	900.00	C.Y.	Controlled Low Strength Material	\$180.00	\$162,000.00	\$250.00	\$225,000.00	\$50.00	\$45,000.00
13	205-0001	650.00	C.Y.	Foundation Excavation	\$50.00	\$32,500.00	\$60.00	\$39,000.00	\$55.00	\$35,750.00
14	205-0002	20.00	C.Y.	Coarse Aggregate Layer	\$70.00	\$1,400.00	\$190.00	\$3,800.00	\$60.00	\$1,200.00
15	207-0004	480.00	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$130.00	\$62,400.00	\$125.00	\$60,000.00	\$80.00	\$38,400.00
16	208-0008	4,800.00	L.F.	Heavy Duty Silt Fence	\$8.00	\$38,400.00	\$10.00	\$48,000.00	\$8.00	\$38,400.00
17	208-0011	20.00	L.F.	Temporary Slope Drain	\$200.00	\$4,000.00	\$60.00	\$1,200.00	\$40.00	\$800.00
18	208-0013	60.00	L.F.	Floating Turbidity Barriers	\$12.00	\$720.00	\$125.00	\$7,500.00	\$30.00	\$1,800.00
19	208-0021	200.00	S.F.	Inlet Filter, Type 1	\$150.00	\$30,000.00	\$20.00	\$4,000.00	\$20.00	\$4,000.00
20	208-0024	1,090.00	Ton	Construction Driveway	\$64.00	\$69,760.00	\$160.00	\$174,400.00	\$30.00	\$32,700.00
21	208-N0001	8.00	Each	Concrete Washout Facility	\$2,000.00	\$16,000.00	\$5,000.00	\$40,000.00	\$1,000.00	\$8,000.00
22	208-N0002	12.00	Each	Sediment Control Bags	\$150.00	\$1,800.00	\$200.00	\$2,400.00	\$700.00	\$8,400.00
23	208-N0009	8.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,225.00	\$9,800.00	\$225.00	\$1,800.00	\$400.00	\$3,200.00
24	208-N0013	1.00	L.S.	Stream Diversion Culvert - Location No. 1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$275,000.00	\$275,000.00
25	208-N0014	1.00	L.S.	Stream Diversion Culvert - Location No. 2	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$275,000.00	\$275,000.00
26	210-0001	1.00	L.S.	Demolition of Existing Structures	\$100,000.00	\$100,000.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00
27	211-0001	300.00	L.F.	Temporary Orange Plastic Fence	\$5.00	\$1,500.00	\$10.00	\$3,000.00	\$5.00	\$1,500.00
28	213-0002	1,750.00	Ton	Disposal of Regulated Material	\$64.00	\$112,000.00	\$50.00	\$87,500.00	\$55.00	\$96,250.00
29	301-0002	60.00	S.Y.	Aggregate Base Course, 6in Thick	\$13.00	\$780.00	\$75.00	\$4,500.00	\$20.00	\$1,200.00
30	301-N0002	1,050.00	S.Y.	Aggregate Base Course, 8 in Thick	\$25.00	\$26,250.00	\$100.00	\$105,000.00	\$50.00	\$52,500.00
31	302-0002	10.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$600.00	\$6,000.00	\$400.00	\$4,000.00	\$400.00	\$4,000.00
32	302-0004	565.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$125.00	\$70,625.00	\$200.00	\$113,000.00	\$200.00	\$113,000.00
33	302-0063	1,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
34	302-0064	165.00	GAL	Tack Coat	\$6.00	\$990.00	\$10.00	\$1,650.00	\$10.00	\$1,650.00
35	303-0001	30.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$90.00	\$2,700.00	\$300.00	\$9,000.00	\$70.00	\$2,100.00
36	401-0004	11,000.00	LB	Reinforcement Steel, Galvanized	\$3.50	\$38,500.00	\$3.00	\$33,000.00	\$2.50	\$27,500.00
37	401-0012	40.00	C.Y.	Concrete in Wingwall	\$2,000.00	\$80,000.00	\$2,400.00	\$96,000.00	\$1,750.00	\$70,000.00
38	401-0032	70.00	C.Y.	Concrete In Footings	\$500.00	\$35,000.00	\$2,250.00	\$157,500.00	\$1,000.00	\$70,000.00
39	401-N0005	240.00	C.F.	Grout	\$100.00	\$24,000.00	\$60.00	\$14,400.00	\$50.00	\$12,000.00
40	410-0001	30.00	S.Y.	Damp-proofing	\$48.00	\$1,440.00	\$400.00	\$12,000.00	\$80.00	\$2,400.00
41	415-0001	3,500.00	S.F.	Temporary Sheeting	\$1.00	\$3,500.00	\$10.00	\$35,000.00	\$10.00	\$35,000.00
42	418-N0062	1.00	L.S.	Temporary Support No. 2	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
43	418-N0063	1.00	C.Y.	Concrete In Structures, Headwalls	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
44	418-N0006	1.00	L.S.	Temporary Support No. 1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
45	499-N0090	1.00	L.S.	Temporary Cofferdam No. 2	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00
46	499-N0091	1.00	L.S.	Temporary Cofferdam No. 1	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00
47	499-N0093	175.00	L.F.	Install Steel Pipe Liner Location No. 2	\$1,545.00	\$270,375.00	\$1,225.00	\$214,375.00	\$4,000.00	\$700,000.00
48	499-N0094	185.00	L.F.	Install Steel Pipe Liner Location No.1	\$1,545.00	\$285,825.00	\$1,225.00	\$226,625.00	\$4,000.00	\$740,000.00
49	499-N0095	365,000.00	USD	Furnish Steel Pipe Liner, Location No. 2 (No-Bid)	\$1.00	\$365,000.00	\$1.00	\$365,000.00	\$1.00	\$365,000.00
50	499-N0096	385,000.00	USD	Furnish Steel Pipe Liner, Location No. 1 (No-Bid)	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00
51	499-N0136	190,000.00	USD	Furnish 66 Inch CCFRPM Pipe Location No. 1 (No-Bid)	\$1.00	\$190,000.00	\$1.00	\$190,000.00	\$1.00	\$190,000.00
52	499-N0137	200,000.00	USD	Furnish 66 Inch CCFRPM Pipe Location No. 2 (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
53	499-N0139	12.00	L.F.	Install 52 Inch Steel Pipe	\$450.00	\$5,400.00	\$1,200.00	\$14,400.00	\$200.00	\$2,400.00
54	499-N0140	30,000.00	USD	Furnish 52 Inch Steel Pipe (No-Bid)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
55	502-0001	46.00	L.F.	12 Inch HDPE Pipe, Drainage	\$125.00	\$5,750.00	\$300.00	\$13,800.00	\$60.00	\$2,760.00
56	502-0005	380.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$170.00	\$64,600.00	\$300.00	\$114,000.00	\$150.00	\$57,000.00
57	502-0006	144.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$150.00	\$21,600.00	\$550.00	\$79,200.00	\$160.00	\$23,040.00
58	502-0008	112.00	L.F.	15 In Reinforced Concrete Pipe, Class V	\$150.00	\$16,800.00	\$400.00	\$44,800.00	\$155.00	\$17,360.00
59	502-0201	1.00	Each	12 Inch HDPE Flared End Section	\$330.00	\$330.00	\$300.00	\$300.00	\$700.00	\$700.00
60	502-N0024	14.00	L.F.	38in x 60in Reinforced Elliptical Concrete Pipe, Class III	\$300.00	\$4,200.00	\$1,300.00	\$18,200.00	\$300.00	\$4,200.00

BaseLine Item Detail					Roman E&G Corp.		JR Cruz Corp.		Ritacco Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	502-N0025		2.00 Each	38in x 60in RECP Flared End Section	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$3,000.00	\$6,000.00
62	503-0003		2.00 Each	Inlet, Type D2	\$5,500.00	\$11,000.00	\$10,000.00	\$20,000.00	\$6,000.00	\$12,000.00
63	503-0011		1.00 Each	Manhole, Type P-1	\$6,500.00	\$6,500.00	\$10,000.00	\$10,000.00	\$5,500.00	\$5,500.00
64	503-0026		2.00 Each	New Inlet Frame & Grate, Type G2	\$1,100.00	\$2,200.00	\$1,500.00	\$3,000.00	\$4,500.00	\$9,000.00
65	503-0036		2.00 Each	Manhole, Type P-1 Doghouse	\$15,000.00	\$30,000.00	\$25,000.00	\$50,000.00	\$5,500.00	\$11,000.00
66	503-N0003		32.00 Each	Cleaning Existing Drainage Structures	\$1,100.00	\$35,200.00	\$575.00	\$18,400.00	\$300.00	\$9,600.00
67	503-0297		1.00 Each	Reconstructed Inlet, Type G2, Using New Grate and Frame	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$3,000.00	\$3,000.00
68	503-N0036		1.00 Each	Manhole, 8ft x 8ft with Type G2 Frame and Grate	\$70,000.00	\$70,000.00	\$150,000.00	\$150,000.00	\$40,000.00	\$40,000.00
69	503-N0037		1.00 Each	Manhole, 8ft x 8ft with Frame and Cover	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00
70	505-0002		1.00 Each	Asphalt Concrete Lip Curb Inlet	\$330.00	\$330.00	\$5,000.00	\$5,000.00	\$700.00	\$700.00
71	510-0001		550.00 L.F.	Beam Guide Rail	\$110.00	\$60,500.00	\$110.00	\$60,500.00	\$80.00	\$44,000.00
72	510-0005		25.00 L.F.	Beam Guide Rail Element	\$55.00	\$1,375.00	\$55.00	\$1,375.00	\$40.00	\$1,000.00
73	510-0011		3.00 Each	Beam Guide Rail Anchorage	\$6,000.00	\$18,000.00	\$6,000.00	\$18,000.00	\$4,500.00	\$13,500.00
74	510-0018		1.00 Each	Tangent Guide Rail Terminal	\$9,000.00	\$9,000.00	\$9,500.00	\$9,500.00	\$7,500.00	\$7,500.00
75	510-0031		600.00 L.F.	Removal of Beam Guide Rail	\$1.00	\$600.00	\$1.00	\$600.00	\$0.01	\$6.00
76	515-0003		1.00 Each	Delineator, Type PA-W	\$30.00	\$30.00	\$125.00	\$125.00	\$120.00	\$120.00
77	515-0005		6.00 Each	Delineator, Type GA-Y	\$150.00	\$900.00	\$150.00	\$900.00	\$120.00	\$720.00
78	515-0006		4.00 Each	Delineator, Type PA-Y	\$125.00	\$500.00	\$125.00	\$500.00	\$120.00	\$480.00
79	515-0007		7.00 Each	Delineator, Type GA-W	\$150.00	\$1,050.00	\$150.00	\$1,050.00	\$120.00	\$840.00
80	517-0002		1.00 L.S.	Furnish Field Office, Type B	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
81	517-0008		20.00 Mnth	Maintain Field Office, Type B	\$4,000.00	\$80,000.00	\$5,000.00	\$100,000.00	\$2,000.00	\$40,000.00
82	517-0013		15,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
83	522-0001		12.00 Each	Test Pits	\$1,000.00	\$12,000.00	\$5,000.00	\$60,000.00	\$500.00	\$6,000.00
84	523-0003		4,565.00 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$4.00	\$18,260.00	\$7.00	\$31,955.00	\$12.00	\$54,780.00
85	523-0005		400.00 L.F.	Clean Existing Storm Drain, 27in to 48in Diameter	\$14.00	\$5,600.00	\$15.00	\$6,000.00	\$25.00	\$10,000.00
86	523-0007		460.00 L.F.	Clean Existing Storm Drain, 60in to 72in Diameter	\$25.00	\$11,500.00	\$25.00	\$11,500.00	\$100.00	\$46,000.00
87	523-N0003		370.00 L.F.	Heavy Pipe Cleaning	\$75.00	\$27,750.00	\$100.00	\$37,000.00	\$270.00	\$99,900.00
88	532-0001		350,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
89	532-N0015		250,000.00 USD	Force Account for Drainage Repairs (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
90	534-N0006		230.00 L.F.	74 Inch Trenchless Installation Location No. 2	\$7,000.00	\$1,610,000.00	\$5,250.00	\$1,207,500.00	\$8,000.00	\$1,840,000.00
91	534-N0008		214.00 L.F.	74 Inch Trenchless Installation Location No. 1	\$7,000.00	\$1,498,000.00	\$5,250.00	\$1,123,500.00	\$8,000.00	\$1,712,000.00
92	599-N0047		150,000.00 USD	Polyurethane Grout (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
93	599-N0132		200,000.00 USD	Force Account for Unforeseen Cleaning of Culverts (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
94	703-0001		8,500.00 S.Y.	Topsoil	\$1.00	\$8,500.00	\$5.00	\$42,500.00	\$3.00	\$25,500.00
95	704-0001		6,770.00 S.Y.	Seeding, Type A	\$1.50	\$10,155.00	\$2.00	\$13,540.00	\$1.50	\$10,155.00
96	704-0002		870.00 S.Y.	Seeding, Type B	\$2.00	\$1,740.00	\$3.00	\$2,610.00	\$2.00	\$1,740.00
97	704-0005		315.00 S.Y.	Seeding, Type W	\$3.50	\$1,102.50	\$4.00	\$1,260.00	\$3.00	\$945.00
98	705-0012		34.00 Each	Planting, Bayberry (Myrica Pennsylvania)	\$37.00	\$1,258.00	\$36.00	\$1,224.00	\$30.00	\$1,020.00
99	705-0017		33.00 Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$37.00	\$1,221.00	\$36.00	\$1,188.00	\$30.00	\$990.00
100	705-0019		1.00 Each	Planting, Sycamore (Platanus Occidentalis)	\$500.00	\$500.00	\$475.00	\$475.00	\$400.00	\$400.00
101	706-0001		825.00 S.Y.	Permanent Soil Stabilization Matting	\$5.00	\$4,125.00	\$6.00	\$4,950.00	\$4.00	\$3,300.00
102	706-0002		800.00 S.Y.	Temporary Soil Stabilization Matting	\$4.00	\$3,200.00	\$5.00	\$4,000.00	\$3.00	\$2,400.00
103	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$739,769.00	\$739,769.00
104	801-0002		1,905.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$60.00	\$114,300.00	\$100.00	\$190,500.00	\$70.00	\$133,350.00
105	801-0003		1,905.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$62.00	\$118,110.00	\$60.00	\$114,300.00	\$35.00	\$66,675.00
106	801-0009		6.00 Each	Furnishing Portable Variable Message Sign	\$8,000.00	\$48,000.00	\$20,000.00	\$120,000.00	\$2,500.00	\$15,000.00
107	801-0018		4.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$6,800.00	\$27,200.00	\$40,000.00	\$160,000.00	\$4,500.00	\$18,000.00
108	801-0019		4.00 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,800.00	\$11,200.00	\$50,000.00	\$200,000.00	\$3,000.00	\$12,000.00
109	801-0020		20.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$2,600.00	\$52,000.00	\$10,000.00	\$200,000.00	\$500.00	\$10,000.00
110	801-0021		5.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$340.00	\$1,700.00	\$12,000.00	\$60,000.00	\$10,000.00	\$50,000.00
111	801-0022		5.00 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$705.00	\$3,525.00	\$30,000.00	\$150,000.00	\$4,000.00	\$20,000.00
112	801-0023		4.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1,045.00	\$4,180.00	\$6,000.00	\$24,000.00	\$1,000.00	\$4,000.00
113	803-0032		40,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
114	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$6,000.00	\$6,000.00	\$400,000.00	\$400,000.00	\$150,000.00	\$150,000.00
115	705-0306		150.00 M.G.	Watering for Planting	\$120.00	\$18,000.00	\$100.00	\$15,000.00	\$100.00	\$15,000.00
						\$8,844,206.50		\$10,425,000.00		\$11,866,000.00