February 25, 2022

To: ALL CONSULTANTS

Subject: REQUEST FOR EXPRESSIONS OF INTEREST
ORDER FOR PROFESSIONAL SERVICES NO. T3948
SUPERVISION OF CONSTRUCTION SERVICES FOR
CONTRACT No. T100.582
DECK RECONSTRUCTION, MILEPOST 98.4 70 98.7

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Complex project from engineering Firms
prequalified and eligible in the following Profile Codes.

Profile Code(s) Description(s)
B155 Bridge Construction Inspection
B156 Bridge Repair Inspection

Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EQI for the above-referenced
assignment. *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified as a Joint Venture
with the Authority) that meet all Profile Code requirements are also eligible to submit an EOI.

To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service Prequalification
Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has been on file with the Authority
for no more than 24 months, or in certain cases for no more than 12 months. Only those Firms who have been prequalified for
the specified profile code(s) this project entails will be considered. Prequalification is not required for subconsultants.
Prequalification is required for Joint Ventures.

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). Under the
DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award at least three (3)
percent of the assignment to those businesses that meet the requirements and have been registered by the Division of Revenue
& Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business Enterprise. Firms shall demonstrate how
they will utilize DVOB Firms in order to achieve the 3% goal and add value to the project team.

The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project goal is 25%
SBE participation to New Jersey Businesses (see Attachment B2).
The following attachments are incorporated into and made part of the RFEOI:
e Attachment A — EOI Submission Requirements (A1 — A6); and
e Attachment B - RFEQI Standard Information (B1 through B13)
This solicitation is for professional services required to provide supervision of construction services for deck reconstruction

between Milepost 98.4 and 98.7 on the New Jersey Turnpike, including superstructure replacement for Structure 98.48 and 98.76
and other related work defined in the Scope of Services (Attachment A4).
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Staff Qualifications

It will be the Consultants responsibility to ensure that the project is fully and adequately staffed at all times for the successful
completion of the project. Attachment A4, “Scope of Services” includes specific requirements of staff required for the project.

Project Description

The work to be performed under Contract No. T100.582 Deck Reconstruction, Milepost 98.4 to 98.7 consists of work on the New
Jersey Turnpike, which is expected to be awarded at the Authority’s May 2022 Commission Meeting. The work involves the
superstructure replacement for Structure 98.4 and 98.7, as well as implementation of lane shifts or traffic detours; bridge deck
and parapet reconstruction; post-tensioning; concrete encasement; elastomeric bearings; concrete repairs; high-performance
concrete in deck, steel girders, parapet, and median barrier; strip seal joint; pier repair; roadway and underbridge lighting; roadway
resurfacing; drainage improvements and substructure repairs. Work will require the installation of concrete barrier, temporary
traffic control devices, and other incidental work on the Turnpike between Milepost 98.4 to 98.7 in Union County.

In order to accomplish the above items, lanes are being closed with traffic cones and repair work consisting of the above outlined
items is being carried out within the coned off closings. Deck replacements are being performed within Type 4 concrete
construction barrier enclosures with various joint classes. The majority of the deck replacements, because of their location
encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction barrier, frequently
require utilization of the shoulders, as a traffic lane and shifting of traffic by means of obliteration of the existing line striping and
use of temporary line striping. Placement and removal of the temporary line striping and of the concrete construction barrier, in
general, necessitates the closing of supplementary or "buffer" lanes which are only permissible during certain off-peak traffic
times, late at night. Some of the above work operations on the Turnpike’s mainline are carried out in condensed, weekend, or
part weekly construction stages with single or multi-lane closings. Around-the-clock work may be required and, if so, a minimum
of two shift staffing is required for the field supervision. Staffing will be required at multiple sites concurrently.

The anticipated contract duration, including closeout, is 37 months and the estimated construction cost is approximately $61.5
million.

The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and maintenance
and protection of traffic procedures and requirements. All personnel shall have a thorough knowledge of inherent repair
techniques and material applications, and be accustomed to high quality control standards and be capable of achieving same.
Typical materials involved are various concretes with admixtures and/or modifiers; special cementitious patching compounds;
preformed waterproofing membranes; high stability asphalt concrete bridge surfacing mixes; latex modified concrete; laminated
elastomeric bearing pads; structural steel; and waterproofing/water sealing.

The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as required by the
contract specifications.

All listed firms who can provide a committed, fully experienced staff of 13 full-time and part-time personnel (as outlined in more
detail in Attachment A5), to provide the services described herein, are encouraged to submit an EQOI. Firms must adequately
demonstrate their ability to perform the scope of services required for this assignment. Staff assigned will need to undergo
background screening. Prior successful completion of recent projects similar in scope and magnitude are essential for this
assignment. The project is to be completed in accordance with the schedule included in Attachment A3 to this EOI Solicitation.

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through the
Authority’s Secure File Sharing site in the “Background Materials” folder. Access to the secure workspace will be provided to all
prequalified and eligible Consultants via e-mail as part of the RFEOQI notification process. If there are any questions or issues
related to the Secure File Sharing site, please contact Christopher Jordan via e-mail at chjordan@njta.com. The subject line
should read “OPS No. T3948 Deck Reconstruction, Milepost 98.4 to 98.7” secure file sharing site information”.
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Submission Requirements for Expression of Interest

Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression of Interest,
no later than 10:00 A.M. on March 14, 2022. EOQIs are to be submitted as follows: One (1) PDF copy uploaded to the Authority’s
Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered to the Authority’'s Headquarters on or before the
date and time referenced above.

Late submissions will not be considered.

EOls shall be addressed to:

Hand or Overnight Delivery: U.S. Mail:

New Jersey Turnpike Authority New Jersey Turnpike Authority

1 Turnpike Plaza P.O. Box 5042

Woodbridge, NJ 07095 Woodbridge, NJ 07095-5042

Attn: Christopher Jordan Attn: Christopher Jordan

Engineering Department, Construction Engineering Department, Construction

Access to the secure folder(s) in Kiteworks for this OPS will be limited to each Consultant team and NJTA staff (by invitation from
Kiteworks). All required submissions are to be uploaded as one PDF document to the appropriate folder for the submission type
(e.g., EOI, Technical Proposal, or Fee Proposal), you will also be required to use a specific naming convention when uploading
documents (e.g., OPS No. T3948_EOI Firm Name). To gain access to Kiteworks, firms should email Jennifer Romero at
JROMERO@nijta.com with the following information in the subject line: “OPS No. T3948, Kiteworks Access”.

Inquiries

Inquiries pertaining to this RFEOI are to be directed in writing to Christopher Jordan, via e-mail to chjordan@nijta.com. The
deadline for inquiries is March 3, 2022. The Authority will respond to all written inquiries received. Each inquiry will be stated,
and a written response provided. Responses will be posted on the Authority’s website under Doing Business, Current Solicitations
on or before March 7, 2022. Consultants will be responsible for submitting their EQls in accordance with the RFEOI and any
modifications, revisions and/or clarifications thereto as a result of the posted responses. Late inquiries may not be reviewed or
considered.

Consultant Selection

Once the EOIs have been evaluated for completeness, the Authority will create a list of Firms that shall receive the Request for
Technical and Sealed Fee Proposals. (‘RFP”). A Review Committee will evaluate the technical qualifications and experience of
each Firm and its project team and will rank the Firms. The evaluation and ranking of the EQIs will serve as a method by which
to create a list of Firms most highly qualified to perform the project, in accordance with N.J.A.C. 19:9-2.8(e), who will receive
Requests for Technical and Sealed Fee Proposals.
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The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors. For this
project, the rating factors and their relative weights are:

Rating Factors Weight % | POINTS

Experience of the Firm on Similar Projects 15 45
Experience of the Resident Engineer on Similar Projects 20 60
Key Personnel’s Qualifications and Relevant Experience 15 45
Understanding the Project and the Authority’s Needs 15 45
Approach to the Project 15 45
Commitment and Ability to Perform the Project and Outstanding Work with the Authority 10 30
Commitment to Quality Management 5 15
Attainment of DVOB and SBE Participation Goals 5 15

100% 300

Following the review of the submitted EOIs, the Authority will request Technical and Fee Proposals from at least three (3) Firms
it deems the most qualified. All respondents will be notified at each stage of the EOl and RFP process, regarding their status.

All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from the intended
Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year Certification and Disclosure of Political
Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and Political Contribution Disclosure
Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be transmitted to the intended
Awardee(s) by the Authority and are to be returned to the Authority within five (5) business days.

Order for Professional Services (OPS)

Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available on the
Authority’s website), the RFEQI, the selected firm's EOI, RFP, as well as the selected firm’s submitted Technical Proposal and
Final Negotiated Fee Proposal. These documents are listed in the order of priority in the event of a conflict.

Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance coverages as
more fully set forth in the applicable OPS Agreement.

Attached please find additional information regarding EOI and project requirements. The Attachments, which are incorporated
into and made part of this RFEOI, include: Attachment A and Attachment B.

Very truly yours,
ORIGINAL SIGNED BY

Robert J. Fischer. P.E.
Chief Engineer

RJFICJ/sjs

Attachments

¢. M. Garofalo, P.E.
J. Knuth
Review Committee
File
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Subsection A1
EOI Submission Requirements

To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall contain the
following:

1.

Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum font size of 10
pt., stating the Firm's interest, ability and its commitment to complete the requested professional services listed in this
solicitation and in their EOI.

The Letter of Interest shall summarize the following information:

a.

Experience of the Firm on Similar Projects
Provide information on the Firm and its sub-consultants experience on similar projects.

The Firm shall provide information on past projects which they have performed that demonstrate similar service of those
required for this assignment. Each project listed shall include a brief description of the project scope performed by the
Firm and its relevance to the proposed assignment. It shall identify the Firm’s office(s) the work was performed from,
the date (time frame) the services were performed, magnitude and cost of the project, and contact/reference information
for each project listed.

Experience of the Resident Engineer on Similar Projects

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual's education,
credentials and work experience. The Firm should discuss the proposed Resident Engineer’'s experience and its
application to the assignment. The Firm shall review the criteria set forth by the Authority in the RFEOI in consideration
of the person proposed for the assignment. If the Firm is proposing an individual with credentials considerably different
than those identified by the Authority, the Firm must explain its rationale and identify/demonstrate the benefit the
individual brings to the assignment.

The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include date when work performed and
relevance to subject assignment and at least one contact name and phone number for each project).

Experience of the Project Manager on Similar Projects

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s education,
credentials and work experience. The Firm should discuss the proposed Project Manager experience and its application
to the assignment. The Firm shall review the criteria set forth by the Authority in the RFEOI in consideration of the person
proposed for the assignment. If the Firm is proposing an individual with credentials considerably different than those
identified by the Authority, the Firm must explain its rationale and identify/demonstrate the benefit the individual brings
to the assignment.

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include date when work performed and
relevance to subject assignment and at least one contact name and phone number for each project). Unless otherwise
noted, the Project Manager shall be a licensed Professional Engineer.

Key Personnel’s Qualifications and Relevant Experience

The Firm shall identify the Project Manager and/or other key personnel that will be assigned to the project and their role
and responsibilities specific to the assignment. Information concerning their education, credentials and work experience
should be provided along with contact/reference information. The Firm shall discuss the individuals proposed for the
assignment and identify how their education, credentials and work experience are applicable to their role on the
assignment.
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The resumes of key personnel proposed, included in the EQI shall be clear, dated and detailed to the related assignment
experience. References shall be furnished for each project listed (include at least one contact name and phone number
for each project).

Understanding of the Project and the Authority’s Needs

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the successful
completion of the assignment. Provide a summary of the Firm's qualifications, and state how they relate to the Firm's
ability to provide the requested services. Through attached organizational chart and resumes identify the person(s), or
subconsultant(s), responsible for each division of the assignment and their relevant experience.

Understanding of the Project

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project and why
the Authority is undertaking the assignment. This may include discussions providing background information on the
need for the project, its effect on the Authority’s facilities, and impact on the overall transportation network. Firms should
demonstrate specific first-hand knowledge of the location affected by the project and the long-term effects the project
has on the Authority, its patrons, or other relevant issues.

Understanding of the Authority’s Needs

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific scope-of-
work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design and construction
associated with project specific deliverables. The Firm should also discuss project management items, including
deliverables such as submittal of wage rate approvals and invoicing.

Approach to the Project

The Firm shall identify the major tasks comprising the project and describe in detail how they will be accomplished.
Provide an explanation of the process the Firm will use to schedule, manage and perform the required tasks within the
scope of services and identify the key milestones and projects critical path. The Firm shall identify key issues and
potential problems and discuss alternatives and options which would lead to resolution. The Firm should discuss
innovative concepts with cost benefits and/or accelerated project delivery, where applicable. The Subconsultant roles,
value to the team/project, and reporting relationship shall be clearly identified.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding work they
currently have with the Authority. The Firm shall provide an explanation of the anticipated project schedule and
demonstrate that the Firm can commit the required staff resources and management to perform the assignment. A listing
of the Firm’s facilities, including the address of the office where the project will be performed, and how they relate to the
Firm’s ability to provide the requested services shall be provided.

Commitment and Ability to Perform the Project

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the completed
“Commitments of Proposed Project Staff’ and “Certification of Staff Availability” forms.

QOutstanding Work with the Authority

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms for the
prime and all subconsultants. Information should be provided to demonstrate how this project may be impacted or
affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall be considered the sum
of the Outstanding Work of the prime and subconsultants. No factors/weighting will be applied based on the percent of
work assigned to the prime or subconsultants.
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h. Commitment to Quality Management

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control (QA/QC). The
Firm shall provide a written narrative that describes the Firm’s quality assurance policy and how it intends to implement
a quality assurance program specifically for this assignment. The Firm shall identify credentialed QA/QC staff and the
roles and working relationship with other staff members as part of the design process or construction phase.

i. Attainment of DVOB and SBE Participation Goals

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program).
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business
Enterprise. Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value to
the project team.

The Authority has also adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program). Under the
SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort to award at least
twenty-five (25) percent of the assignment to those businesses that meet the requirements and have been registered by
the Division of Revenue & Enterprise Services/Department of the Treasury as a Small Business Enterprise.

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to the project
team.

An organizational chart showing key project team members for all primary tasks, including subconsultants. Provide all team
members’ names, titles and reporting relationships.

Resumes for the Resident Engineer and each Key Personnel team members, detailing relevant experience and
professional/technical qualifications. Include resumes of proposed subconsultants. Each resume should be one page single-
sided with dates provided for each project.

A detailed staffing estimate per task and by ASCE Grade/ Classification, along with an estimate of total hours, to provide
the work described herein.

The Authority has provided an estimate of the expected staffing for this OPS, which is identified in Attachment A5 — Staffing
Estimate. This information shall be considered by the Consultant in the preparation of their project staffing schedule, which
shall include when they intend to deploy each member of the proposed staff and the duration over which the Consultant
intends to utilize staff based on the hours provided for in the Staffing Estimate. As a part of this task, the Consultant shall
evaluate the hours furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled
deployment of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate to meet the
project needs. If no comments are received, the Authority will assume the Staffing Estimate per Attachment A5 is appropriate
for the Consultant to complete the assignment.

A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this assignment.

Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently working
or have been completed (closed out) within the previous five (5) year period. A separate form shall be provided for the prime
consultant and for each sub-consultant.

A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s website)
for review by the Authority’s legal counsel. Forms for each Firm, each member of a joint venture and all sub-consultants shall
be submitted. Firm shall certify that it is not suspended, disbarred or disqualified from bidding on any state or federal projects.
Furthermore, no litigation shall be pending or brought against the Firm that could materially affect its ability to perform the
OPS described herein. Firm shall submit a description of all litigation pending, threatened or brought against it, including any
litigation against its owners and/or principals; and shall also submit a description of any enforcement actions or penalties
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pending or assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or labor
laws, as these issues relate to performance of the OPS described herein.

In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure of Material
Litigation form above the signature line: “I certify, under penalty of perjury under the laws of the State of New Jersey,
that the foregoing is true and correct.” Hardcopy signed and notarized forms will be required to be submitted at the
request of the Authority.

A completed Disclosure Form — Outstanding Work with the Authority (which is available on the Authority’s website)
stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway projects. Forms for
each Firm, each member of a joint venture and all sub-consultants shall be submitted. State “none” on the form if Firm, joint
venture or sub-consultant has no outstanding work with the Authority. It is specifically noted that the Authority’s Disclosure
Form shall be submitted with the EOI. Consultants may separate types of work by category (i.e.. Design Services,
Construction Services, Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be
the combined total amounts of all outstanding work with the Authority as identified on the form.

A completed Commitments of Proposed Project Staff form stating the percentage of time each member has available to
commit to this assignment, including subconsultant staff.

A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI shall be used in
the performance of the project. When proposing the same staffing in multiple EQIs, disclose one of the following:

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is giving
serious consideration to more than one EOI, or

C. Alternate staff resumes to be used by the Authority in evaluating EQIs if the Authority is giving serious consideration to
more than one EOI.

A completed SBE/DVOB Form - Proposed Schedule of Small Business Enterprise Participation and Disabled Veteran
Owned Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified Firms as sub-consultants.

A completed Disclosure of Investment Activities in Iran form®.
A completed Vendor Source Disclosure form.
A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2.

Business Registration Certificate.

The required forms referenced in ltems 6 through 14 above can be found on the Authority’s website: www.njta.com under Doing
Business, Engineering Professional Services, Supplemental Forms.

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of which is
available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting an EOI,
your Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics Commission.

EOQIs are limited to a total of twelve (12), single-sided, letter size pages, comprised of the following: Letter of Interest, not to
exceed five (5) pages, Resumes, a maximum of seven (7), each of which shall be one (1) page. Pages in excess of these
requirements will not be considered. This information shall be presented in an organized fashion and shall be categorized in
accordance with the preceding submission requirements.


http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf
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A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear in this
RFEOQI), are excluded from the above referenced page count:

Organization Chart

Detailed Staffing Estimate

Project Schedule (a maximum of 2 pages) — foldout sheets are permitted
Recent Authority Project Experience Form

Affidavit of Eligibility/Disclosure of Material Litigation Form
Disclosure Form - Outstanding Work with the Authority
Commitments of Proposed Project Staff Form
Certification of Staff Availability Form

SBE/DVOB Form

Disclosure of Investment Activities in Iran Form*

Vendor Source Disclosure Form

Ownership Disclosure Form

*This form is required from the successful firm (and all subconsultants) prior to award of the OPS.

The aforementioned page limitation shall be increased to a maximum of twenty (20) pages, if the Consultant must exercise option
10C above. The additional five (5) single-sided letter-sized pages shall include information for alternate staffing as follows:

1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting relationships
(Note: Organizational Chart is not included in the page count).

2) One (1) page, single-sided resume for up to seven (7) alternative key project personnel stating relevant experience including
dates of assignments and professional qualifications.

3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be handled
differently as a result of utilizing the alternate personnel.

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in accordance
with Option 10C. If included in the EOI, the proposed alternative staffing information shall be contained in a separate attachment
of the EOI. It shall only be considered by the Authority in the scoring of the EOI if required.

Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered. If the EOI submitted
is not in accordance with the specific provisions defined above, it shall be considered incomplete and may be rejected.
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Subsection A2
Prequalified and Eligible Consultants

1. | AECOM Technical Services 29.| M&J Engineering, P.C.
2. | AmerCom Corporation 30. | Maitra Associates, P.C.
3. | APTIM Environmental & Infrastructure, LLC 31. | MAKS Engineers, PC
4. | Arora and Associates, P.C. 32. | Malick & Scherer, P.C.
5. /I;\'g-\NE Engineers, Architects and Land Surveyors, 33.| McCormick Taylor, Inc.
6. | Atkins North America, Inc. 34.| MFS Construction, LLC
7. | Boswell Engineering 35. | Michael Baker International, Inc.
8. | CDM Smith Inc. 36. | Modjeski & Masters, Inc.
9. | Churchill Consulting Engineers, PC 37. | Mott MacDonald LLC
10. | Colliers Engineering & Design, Inc. 38. | MP Engineers, P.C.
11. | Dewberry Engineers Inc. 39. | NAIK Consulting Group, P.C.
12. | Enovate Engineering, LLC 40.| OMSUM ENGINEERING LLC
13.| French & Parrello Associates, P.A. 41.| Parsons Transportation Group, Inc.
14. | Gannett Fleming, Inc. 42. | Pennoni Associates, Inc.
15. Gedeon_ Engineering, PC dibfa Gedson GRC 43. | Remington & Vernick Engineers
Consulting
16. | Greenman-Pedersen, Inc. 44.| SJH Engineering, P.C.
17.| Hardesty & Hanover Construction Services, LLC 45. | Stantec Consulting Services, Inc.
18. | HDR Engineering, Inc. 46.| STV Incorporated
19. | Hill International, Inc. 47.| T.Y. Lin International
20. | HNTB Corporation 48. | TechniQuest Corporation
. Tectonic Engineering Consultants, Geologists &
21.| H Engineers, P.C. 49 Land Surveyors D.P.C. Inc.
22.| INFRATECH ENGINEERING LLC 50. | Traffic Planning and Design, Inc.
23. | Jacobs Engineering Group Inc. 51.| TranSystems Corporation
24. | Johnson, Mirmiran & Thompson, Inc. 52.| TRC Engineers, Inc.
25. | KS Engineers, P.C. 53. | Urban Engineers, Inc.
26.| KSE/TECTONIC - JV 54. | Van Cleef Engineering Associates, LLC
27. | LiRo Engineers, Inc. 55.| W.J. Castle P.E. and Associates P.C.
28. | LS Engineering Associates Corporation 56.| WSP USA Inc.
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Subsection A3
OPS Procurement and Project Schedule
011 (<o ISR February 25, 2022
DeadliNg fOr INQUINIES......cveviiiiicictetete sttt bbb March 3, 2022
Posted ReSponses t0 INQUIMIES..........crviiiieerrrscee et March 7, 2022
Submittal of EXpressions of INTErest ..o s March 14, 2022
Request for Technical and Sealed Fee Proposals ... March 29, 2022
Submittal of TeChNICal PropoSalS .........cocreiririiiiicciesiss et April 12, 2022
Notify Consultant of Need for Presentation ..............ccocceeeiiiiecceesscee e April 27, 2022
PIESENEALION ...ttt ettt et e st e e et e s e et et e st et et e st et et e s ae st et e ste e etesreseeneas May 3, 2022
Recommendation t0 AWArd OPS ...ttt sttt sre st seene s May 24, 2022
NOTICE 10 PIOCEEA.......coeect e June 2022
Completion of all CoNSLruCtoN WOTK .........cciiiiiiciees s May 2025

Administration Project CIOSEOUL ...........cccciiiiiiicceee ettt July 2025



OPS No. T3948: Supervision of Construction
Services for Contract No. T100.582

Deck Reconstruction, Milepost 98.4 to 98.7
February 25, 2022

Page 13 of 33

Subsection A4
Scope of Services

The proposed scope and technical approach of these supervision services shall be thoroughly defined by the Consultant's EOI
and shall include:

GENERAL

1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority (Authority, NJTA)
standards of quality as may be found in the NJTA Manual for Construction, and 2016 Standard Specifications. These
publications and drawings may be purchased from the Authority by application to Tony Valte, Telephone: (732) 750-5300,
Ext. 8244.

2. The Consultant shall be responsible for the thorough understanding of the project requirements including the applicable codes
and regulations. The Consultant shall become familiar with the NJTA’s procedures and coordinating requirements necessary
for effective performance of the project.

3. Itwill be the Consultant's responsibility to bring to the attention of the Authority in the EQI, or at the time during the submission
of the proposal, any errors, omissions and non-compliance discovered in the Scope of Services Section.

A. PROJECT COORDINATION

[.  Coordination with the Project Team

The Consultant shall coordinate its activities with NJTA personnel throughout the course of the OPS. Early on, the Consultant
shall establish a means of coordinating and reporting its activities with the Authority’s Project Engineer to ensure an expeditious
exchange of information. NJTA shall be informed of all meetings with other agencies, government officials and/or groups so that
NJTA personnel can attend if necessary.

The Consultant will be responsible to prepare and submit two separate monthly progress reports, one indicating weighted percent
complete per task, and one indicating percent complete based on hours spent per task, with reports corresponding to invoices.
Percent complete reported shall exclude the unassigned portion of unanticipated services. Invoices are required to be submitted
on a monthly basis and shall be received by the Authority within 20 calendar days of the end of each billing period.

The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended exceeds the
project percent complete. The Consultant shall implement at once the necessary adjustments and/or make recommendations on
how to alleviate this condition. Failure to do so will put the Consultant at risk of having to absorb any costs incurred above and
beyond the authorized fee.

[l.  Other Agency Coordination

The Consultant may be required to contact and/or meet with representatives of local communities, railroads, utilities, NJDEP, US
Coast Guard and other affected agencies with jurisdiction, in order to review and determine all necessary project requirements
and permits as indicated in the project specifications. Various agencies may be affected by this project and should be kept
informed as to the status of this project.

The Consultant shall prepare minutes of all meetings attended and transmit copies to the Authority's Project Engineer. The
Consultant is responsible for the preparation of displays, exhibits and other presentation materials deemed necessary for these
meetings.
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B. PROJECT DESCRIPTION

Professional Engineering Services are required for the supervision of construction of Contract No. T100.582, Deck Reconstruction
Milepost 98.4 to 98.7.

This work will consist of construction services for the referenced contract to ensure it is constructed in accordance with the contract
plans and specifications. The inspection services to be performed under Contract No. T100.582, Deck Reconstruction Milepost
98.4 10 98.7 consists of work on the New Jersey Turnpike. The work involves the superstructure replacement for Structure 98.48
and 98.76, as well as implementation of lane shifts or traffic detours; bridge deck and parapet reconstruction; post-tensioning;
concrete encasement; elastomeric bearings; concrete repairs; high-performance concrete in deck, steel girders, parapet, and
median barrier; strip seal joint; pier repair; roadway and underbridge lighting; roadway resurfacing; drainage improvements and
substructure repairs. Work will require the installation of concrete barrier, temporary traffic control devices, and other incidental
work on the Turnpike between Milepost 98.4 to 98.7 in Union County.

The contract is scheduled to be awarded at the May 2022 Commission Meeting and has an approximate construction value of
$61.5 million. Construction is anticipated to commence by July 2022 with an anticipated completion date of April 2025.

C. SCOPE OF PROJECT

The Consultant shall provide inspection services that are generally defined as including, but not limited to, checking that all work
is done in compliance with the contract plans and specifications, inspection of all construction materials to be used at the site to
insure compliance with the contract plans and specifications, to obtain certifications of all manufactured materials, the
maintenance of as-built information and plans and all such other services as may be required to furnish a complete engineering
service of high quality.

1. The Consultant shall provide professional services for the supervision and inspection of construction, assigning qualified
engineering personnel with capable supporting staff for that purpose. The Consultant will also be required to coordinate the
projects included in this OPS with any and all projects undertaken by the Authority or other Agency that may affect the
Schedule prepared for these contracts.

2. The Consultant shall confer with the Authority with regard to the details of field inspection services to be provided prior to the
start of construction and after construction and make allowance for sufficient staffing to perform these administrative services.

Inspectors covering paving shall be currently certified as Field Technicians by the N.J.S.A.T. Inspectors responsible for
preparing the test specimens and overseeing the placement, finishing, and curing of concrete and other cementitious material
shall be currently certified as Concrete Field-Testing Technicians by ACI.

3. The Consultant shall provide a part-time Project Manager, full-time Resident Engineer, full-time Office Engineer/Inspector
and full-time Inspectors during all periods of construction activity to perform construction inspection and administrative
services for cost control, progress and quality control. The Consultant shall refer to Section V for Staffing Schedule details.
The personnel shall be comfortable and able to work over waterways and/or heights up to 250 feet and shall be available to
work extended hours at night and on weekends when necessary. Staff assigned will need to undergo background screening.

The duties of the Resident Engineer and Inspection Team shall include, but not be limited to, the following:

o To prepare detailed, legible, daily reports of all construction and engineering fieldwork in CapEx. Changes in weather
conditions and specific field operations shall be noted by time and location, on a daily report.

e To identity to the Turnpike staff any environmental, right-of-way, and community relations problems that may impact
construction progress and would require action for resolution by non-construction personnel, such as the Authority’s Law
or Real Estate staff or consultants, or Media Relations Coordinator.
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Due to the nature, work volumes, and time constraints of this project, around-the-clock may be required for certain activities.

a. The Resident Engineer shall supervise and direct staff whose full-time office shall be at the field office. The Resident
Engineer shall respond to calls from Turnpike staff and be present in the field to observe and/or assist with procedures
and/or incidents that affect Turnpike traffic. Either the Project Manager or Resident Engineer must be available 24 hours
a day.

In addition, a part-time structural engineer, a part-time drafting/CADD technician will be required for this assignment for
services described herein. All personnel are expected to be familiar with highway and bridge construction, staged
construction, maintenance and protection of traffic procedures involving lane closings and the associated coordination
responsibilities for those lane closings with the Authority's Maintenance and Operations Departments.

The Consultant shall have direct access to structural design support on a 24-hour basis to resolve unanticipated field problems
that might arise and might have potential impact on work completion and opening of closed lanes within the stipulated time
frames.

The Consultant shall conduct a detailed review of the contractors’ computer-generated CPM progress schedules, including
analysis of the logic associated with these schedules. The schedule shall be in the latest version of Primavera.

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related milestones between the
respective contracts. The master schedule shall be updated monthly by the Contractor, incorporating the progress
reflected in the respective contracts.

b. The Consultant shall provide advance indication of schedule delays or associated cost increases from approved
contractor plans, and recommend remedial action to the contractor and/or the Authority.

c. The Contractor shall submit two electronic copies of the progress schedule on Authority approved electronic media (as
well as hard copies of their schedules). CDs or flash-drive shall be Microsoft Windows compatible.

The Consultant shall inspect, record, and ensure acceptable progress on all Utility Work Orders. The Consultant shall review,
recommend payment of and submit for processing, Utility Work Order invoices.

The Consultant shall provide off-hour staffing, as periodically required throughout the project, at weekday nighttime,
weekends, and weekend nighttime. The contract work will be carried out in stages. Due to the need for nighttime work at
certain times required primarily for shifting traffic; placing, resetting and removing concrete construction barrier between
construction stages or lane closures; two shift field supervision staffing may be necessary.

The Consultant's personnel shall be familiar with bridge deck and roadway reconstruction work, electrical work, staged
construction, maintenance and protection of traffic procedures involving lane closings and the associated coordination
requirements with the Authority's Maintenance and Operations Departments.

The Consultant shall conduct the preconstruction meeting, final inspections and regular job progress meetings, attend all
meetings called by the Authority, and prepare written minutes of all meetings attended. The Consultant shall prepare and
distribute minutes of all meetings after review by the Authority’s Project Engineer within five (5) business days of the meeting.
The job progress meetings shall include a monthly review of “best practices”. This discussion may be held as a separate
break out meeting or in the conduct of the routine progress meeting. Participation by the Design Engineer shall be required
by the Engineer when warranted.

The Consultant shall conduct preconstruction job meetings with the contractor, subcontractors and utility owners pertaining
to safety, maintenance and protection of traffic, construction staging, HPC placement, LMC placement, bearing replacement,
routing of contractor vehicles, or other issues as deemed necessary. The meetings shall cover proper equipment, methods
of construction, grade control, asphalt and concrete supply and other pertinent, significant matters relating to the construction.

The Consultant shall review with the contractor requests for supplementary traffic patrols and slowdowns for compliance with
the warrants outlined in the Supplementary Specifications, and approve the request, prior to submittal to the Authority. The
Consultant shall review with the contractor requests for lane or shoulder closings for compliance with the contract
requirements and present those requests, after his approval, at the Authority's weekly lane closing meeting.
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The Consultant shall coordinate MPT on local roadways with state and local authorities having jurisdiction. The Consultant
shall ensure the Contractor verifies traffic safety devices are in place prior to work each day, and at the end of each day, per
approved plan.

The Consultant shall review contractor's requests for additional compensation and claims and make recommendations with
regard to payment of such requests and claims, if asked for by the Authority, except as hereinafter provided.

The Consultant shall maintain records regarding such activities as may be required to resolve contractor requests for
additional compensation. Where the performance of a claim review requires unreasonable personnel time and is considered
by the Authority "Extra Work", the Authority may increase the authorized ceiling of the OPS and the Consultant shall be paid
equitably for such services and expenses as may be mutually agreed upon by the Consultant and the Authority.

The Consultant shall coordinate the construction activities with neighboring agencies, local communities, utility owners and
other contractors working concurrently in the same or adjacent work zones.

The Consultant shall monitor the contractor's staging and approved disposal areas if within Turnpike right-of-way to ascertain
compliance with the Authority's requirements and to ensure no unauthorized dumping is taking place. The Consultant shall
take immediate corrective action if any deviation from the specified requirements occurs.

The Consultant shall review the contractor's proposed construction methods, including steel erection, form construction,
earthwork and demolition procedures to ensure conformance with the specifications. The Consultant may be required to sign
Hazardous Waste Manifests associated with the project.

The Consultant shall obtain and review material certificates and delivery tickets as may be required for materials utilized
within the permanent work.

The Consultant is advised that the Authority has implemented CapEx Manager for reporting project progress, spending
activity, generating Certificates of Payment and general construction management tasks. The Consultant will be responsible
for all actions related to CapEx.

The Consultant shall prepare and maintain formal documentation to establish construction related activities by date, work
effort, manpower, equipment and material utilizing CapEx.

The Consultant shall prepare and submit for processing certificates of payment as required for construction contracts, each
month or semi-monthly using CapEx. The Consultant shall maintain computerized records covering running totals of
quantities and costs while construction is in progress.

The Consultant shall prepare and recommend for payment change orders that may become necessary due to changed
conditions and/or extra work during construction. Change Orders shall be provided with detailed information of such changed
conditions, along with appropriate supporting documentation, and Engineers Estimate, as required. Change Orders shall be
processed using CapEx.

The Consultant shall review and process all shop drawings, catalog cuts, material certifications, methods of work and
equipment. As part of the shop drawing processing, the Consultant shall check and review all the shop drawings for
completeness, deviations from previously employed and approved methods, field condition applicability and constructability,
and shall advise the design engineer accordingly. Responsibility for shop drawing review will be in accordance with the
Material Acceptance Criteria Matrix. The Consultant shall conduct a shop drawing kick off meeting which shall include the
Design Engineer and Contractor. This meeting will be held at the Consultants field office to review and document the
anticipated schedule of submissions and the specific requirements for shop drawings considered significant, complex and/or
critical to the construction schedule. The purpose of the meeting shall be to align the expectations for all parties involved in
the submission and review process.

The Consultant shall notify the Authority’s Project Engineer immediately in case of accidents affecting the contractor or
contract work activities. The Consultant shall prepare reports in case of accident affecting the contractor or the Consultant
and/or their respective personnel.



25.

26.

27.

28.

29.

30.

31.

OPS No. T3948: Supervision of Construction
Services for Contract No. T100.582

Deck Reconstruction, Milepost 98.4 to 98.7
February 25, 2022

Page 17 of 33

The Consultant shall document with photographs any unusual incidents, conditions, or construction methods encountered,
which should be on record, or which might require additional work and result in additional compensation by change order.
The Engineer shall have a digital camera, equipped with flash, at his disposal at all times for this purpose.

The Consultant shall layout and schedule "if and where directed", emergency repair or accident damage repair work based
on priority and maintain records for contractor manpower and equipment.

The Consultant shall solicit cost proposals from multiple testing laboratories for the core testing services required for this
assignment. A summary of these costs along with the Consultant’s recommendations as to which firm(s) to engage shall be
presented to the Authority’'s Project Engineer for review and approval within 30 days of the notice to proceed. The
Consultant's recommendations shall be based on an assessment of the testing laboratory/laboratories accreditations,
technical capabilities, availability, and cost. The Consultant shall not proceed with the implementation of testing services
without written approval from the Authority’s Project Engineer. The testing laboratory/laboratories shall be AASHTO
accredited and it shall be the Consultants responsibility to confirm that their accreditations are up to date for the services to
be provided. Testing laboratories shall be retained and managed by the Consultant. The Consultant will be reimbursed by
the Authority as a direct expense. For the purpose of developing the Fee Proposal the Consultant shall include
$150,000.00 as a direct expense for testing services.

Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing and inspection of shop
fabrication of bearings, structural steel, substructure concrete mixes, precast concrete products and other similar materials
that require off-site testing.

a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete in place properties,
embankment densities and soil/aggregate testing. The Consultant will be responsible for on-site sampling of concrete
material and all on-site visual inspections.

b.  The Authority will be copied by the testing laboratory on all testing reports.

c. The approved testing laboratory must have current AASHTO accreditation for all of the following AASHTO testing
procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 (C39) T119 (C143), T121 (C138), T141
(C172), T152 (C231) and T196 (C173).

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation.

The Consultant’s inspection staff shall assure compliance with the contract plans and specifications, report on the quantities
of materials furnished and the numbers and classification of workmen employed and the type and size of equipment used on
all construction operations, take such tests as may be required to insure material compliance with the specifications, and
evaluate and approve the quality and workmanship of all contract work.

The Consultant shall staff the project office at all times when the contractor is working until 5:00 P.M. each weekday to receive
mail, to issue correspondence in a timely manner, and maintain files pertinent to the project.

The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” resulting from such
inspections, measure all pay items of work and make certifications that the work has been completed in accordance with the
plans and specifications, and prepare the Final Certificate of Payment.

The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final inspection.

a. The Consultant will be responsible for making all corrections to the Contract Documents due to changes made during
the construction of the project.

b. The Consultant will be furnished with the original mylars. The corrections shall be made on the mylars in permanent ink
in accordance with the N.J. Turnpike Authority’s Design Manual.

c. The Consultant will be furnished with the Microstation files. Corrections on Microstation files shall be made in accordance
with the current version of the N.J. Turnpike Design Guide for CADD Files, as stipulated on the Authority’s website.
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Contract No. T100.582, Deck Reconstruction Milepost 98.4 to 98.7 consists of work on the New Jersey Turnpike, has an
anticipated construction value of approximately $61.5 million. The estimated total project duration of this assignment is 37
months. This period includes pre-phase construction services of approximately 1 month, 34 months of construction and a
post construction phase of approximately 3 months. The Resident Engineer shall be on the job full-time for this duration.
The Office Engineer and full-time Inspectors are expected to be required during the entire construction phase.

The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed under Contract No. R-
1296, which is included as reference material for review. The Consultant shall take all precautionary measures required to
safeguard these facilities. The Consultant is required to execute the Authority’s Fiber Optic Contract Document Review
Certification. This document is found on the Authority’s website under “Professional Services” and “Expression of Interest’
section, “Supplemental Forms”.

The Consultant shall conduct a post construction meeting(s) with the Design Engineer and Contractor to review the project
in its entirety for the purpose of identifying areas for improvement and areas of excellence from the perspective of each
project participant. The purpose of the meeting is to provide an open forum to discuss and review measurable and actionable
recommendations for future projects based on the information compiled from the routine monthly best practices meetings.
The participants shall include key project personnel, principals and decision makers from each firm. The Consultant shall
identify their findings and recommendations in a “Best Practices” document which shall detail items for further consideration
and evaluation by the Authority. The document shall be in a format approved by the Authority’s Project Engineer delivered
to the Authority following the conclusion of construction during the contract closeout process.

To furnish a Construction Products List (CPL) per the QPL Guidelines for Resident Engineers found on the Authority’s
website.

GENERAL REQUIREMENTS:

The Consultant shall perform the services in accordance with the “Manual for Construction”, dated June 1987, setting forth
the general requirements for performing administrative and inspection work. The Authority has the right to amend the
instructions contained in the manual at its sole discretion.

See Authority website for the Order for Professional Services agreement, which the Consultant is expected to execute after
approval of his proposal by the Authority. This includes insurance and indemnification requirements.

The Contractor will provide a field office with heating, air conditioning and basic furnishings. A computer, duplication
equipment, facsimile machine, a personal computer with a separate line/modem allowing for communication via electronic
mail, etc., as necessary, shall be furnished by the Consultant. The Contractor is obligated to pay for supplying electric power,
installation of telephone lines, internet access and field office maintenance. Costs incurred by the Consultant as outlined
above are considered overhead and shall be included in the multiplier mentioned under Compensation Basis.

The Consultant shall submit time sheets or time sheet summaries which reflect specific day when time charges were incurred.
A running total of direct expenses, including subconsultant expenditures, shall be submitted with each invoice.

All correspondence, invoices and transmittals for the project shall be referenced by the Authority's Order for Professional
Services number including title and applicable Construction Contract Number and Title.
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REFERENCE MATERIALS AVAILABLE:

The contract documents are available for review electronically through the Authority’s Secure File Sharing Site. Access to the
secure work space will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEQI notification process.
If there are any questions or issues related to the Secure File Sharing Site, please contact Project Engineer, Christopher Jordan
via e-mail at chjordan@nita.com. The subject line should read, “OPS No. T3948 Secure File Sharing Site Information. The
Following reference material is available for review:

Contract No. T100.582 Phase C Submission Plans
Contract No. T100.582 Phase C Submission Specifications

a)
)
) Contract No. T100.582 Material Acceptance Criteria Matrix
)
)

o O T

Contract No. T100.582 Construction Schedule

e) Contract No. T100.582 Constructability Review Report
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Subsection A5
Staffing Estimate
Classification Regular Overtime Unanticipated Total Hours
(ASCE-Grade)
Project Manager 652 0 0 652
(PT)
Resident Engineer 6,520 652 0 7172
(FT)
Office Engineer/Inspector 6,520 652 0 7,172
(FT)
Inspector 6,440 644 0 7,084
(FT)
Inspector 5,920 592 0 6,512
(FT)
Inspector 5,240 524 0 5,764
(FT)
Inspector 2,100 210 0 2,310
(PT)
Inspector 2,100 210 0 2,310
(PT)
Painter Inspector 1,920 0 0 1,920
(PT)
Survey Crews 200 0 0 200
(PT)
Schedulers 400 0 0 400
(PT)
Structural Engineer 100 0 0 100
(PT)
Drafting/CADD Tech 200 0 0 200
(PT)
Total Hours 38,312 3,676 0 41,988
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Subsection A6
Compensation Basis

The Consultant will be responsible for paying all tolls.

Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it deems
most qualified.

The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, not to exceed
2.35, plus direct expenses and subconsultant services, at cost. The multiplier shall not be applied to the premium portion of
overtime. When Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity,
the salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.35. The multiplier covers
all overhead and profit. No expenses or costs shall be billed unless specifically included in this EOI Solicitation and Final
Negotiated Fee Proposal. For general services provided by Corporate Officers, Partners, Owners and/or Principals working in a
non-technical capacity, no compensation will be provided.

Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list each individual
proposed for the project and include the hours and hourly pay rate.

Salary rate increases will be permitted in accordance with the following parameters:

e Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution.
o Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase of 2%.
e The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants;

The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to ASCE
Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to account for all
required services. The ceiling amount shall be estimated to the nearest $5,000.

Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, adhering
to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee Proposal. Individual
standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief Engineer’s designated representative
prior to commencement of work or whenever the Consultant proposes that an individual’s rate be changed during the term of this
OPS, provided such change is reflected in the Consultant’s Fee Proposal. Except for overtime worked on construction supervision
during permissible contract working hours, approval of overtime must be issued by the Authority. The Fee Proposal shall follow
and reflect the Staffing Estimate as shown in Attachment A5.

Direct expenses shall include subconsultant services, and mileage. Mileage will be paid at the prevailing rate. Mileage will be
reimbursed for travel between the field office and the job site and return.

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem. Compensation for lodging and meals must be approved in advanced by the Authority, otherwise the
Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants subconsultants.

Subconsultant services are those required services performed by other Firms at the Consultant's direction. These services in
excess of $5,000 must be approved in advance by the Authority.


http://www.gsa.gov/perdiem

OPS No. T3948: Supervision of Construction
Services for Contract No. T100.582

Deck Reconstruction, Milepost 98.4 to 98.7
February 25, 2022

Page 22 of 33

Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and agreed to in
advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant elects to use such
services for its convenience. This shall also apply to the Consultant’s subconsultants.
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ATTACHMENT B
Standard Supplemental Information

Subsection No. and Title

B1.
B2.
B3.
B4.
BS.
B6.
B7.
B8.
B9.

B10.
B11.
B12.
B13.

Administrative and Agreement Information

Small Business Enterprise and Disabled Veteran-owned Business Programs

Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127) and N.J.A.C. 17:27)
State Contractor Political Contributions (P.L. 2005, Chapter 51 and Executive Orders 134 and 117)
Set-Off for State Tax (N.J.S.A. 54:49-19)

Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2)

Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129)

Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(¢)(3))
Antidiscrimination Provisions (N.J.S.A. 10:2-1)

Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean)

ADA Indemnification Act

Diane B. Allen Equal Pay Act

Business Registration Act
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Subsection B1
Administrative and Agreement Information

Professional Corporation

Incorporated Firms that have not filed a copy of a Certificate of Authorization, , with the Authority must include a copy of the Certificate
with the EOI. Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L. 1969, c.
232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement.

Signatures
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment.

Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.

Addendum to EOI Solicitations

If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information is
necessary to enable a Firm to make an adequate interpretation of the provisions of this EQI solicitation, an addendum to the EOI
solicitation will be made available on the Authority’s web-site as described herein.

Acceptance and Rejection of EOls and Proposals

The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the Authority.
The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award any OPS. The
contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted and an OPS is
entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or Technical Proposal
may result in cancellation of any OPS awarded by the Authority. The Authority shall not be obligated at any time to award an OPS
to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate with any proposer in accordance
with applicable law.

Dissemination of Information

Information included in this document or in any way associated with this project is intended for use only by the Firm and the
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published, copied
or used by the Firm, except in replying to this EOI solicitation.

News Releases
No news releases pertaining to this RFEQI or the Project to which it relates shall be made without Authority approval and then only
in coordination with the issuing office and the Authority’s Media Relations Coordinator.

Public Records

Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available to the
public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The Firms may request the
Authority’s General Counsel to deem certain attachments of its EOI containing personal, financial or proprietary information non-
disclosable, which determination shall be in accordance with such Act.
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Subsection B2
Small Business Enterprise and Disabled Veteran-owned Business Program

Small Business Enterprise Program

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as determined and
defined by the Division of Revenue & Enterprise Services (‘Division”) and the Department of the Treasury (“Treasury”) in N.J.A.C.
17:13-1.1. have the opportunity to compete for and participate in the performance of consultant services. The Authority is seeking
participation of these SBEs in the performance of certain Orders for Professional Services (OPS). Your Expression of Interest
(EOI) must include either (1) evidence of the use subconsultants who are registered with the Division as a SBE, or (2)
demonstration of a good faith effort, to meet the goal of awarding at least twenty-five (25%) percent of the total value of the OPS
to. During the RFP portion of this procurement, as part of the fee negotiation process, Firms must submit proof of their
subconsultants’ SBE registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the
award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated
goal.

After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS pursuant
to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions or
substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such proposed changes
for approval. Any such proposed changes must comply with the requirements and procedures set forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact same;

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means and results
of such contacts, receipts from certified mail and telephone records;

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general circulation media,
professional service publications and minority and women focus media;

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which submitted
higher than acceptable fee estimates; and

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and federal
agencies that provide assistance in the recruitment and placement of SBEs.

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.

Disabled Veteran Owned Business Enterprise Program

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Disabled Veteran Owned Business Enterprises (DVOBs)
as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of Treasury
(“Treasury”) in N.J.A.C. 17:14-1.1have the opportunity to compete for and participate in the performance of consultant services.
The Authority is seeking participation of these DVOBs in the performance of certain Orders for Professional Services (OPS). Your
Expression of Interest (EOI) must include either (1) evidence of the use of subconsultants who are registered with the Division as
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a DVOB, or (2) demonstration of a good faith effort to meet the goal of awarding at least three(3) percent of the total value of the
OPS to subconsultants who are registered with the Division as a DVOB. During the RFP portion of this procurement, as part of
the fee negotiation process, Firms must submit proof of their subconsultants DVOB registrations. In the event that a Firm cannot
comply with the goal set forth above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a
good faith effort was made to accomplish the above stated goal.

After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the OPS pursuant
to NJAC 17:14-4, the Consultant shall submit evidence of DVOB participation in a form acceptable to the Authority, with each
invoice for payment. Invoices for payment submitted without the completed DVOB Form will not be processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions or
substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such proposed changes
for approval. Any such proposed changes must comply with the requirements and procedures set forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. The Consultant shall attempt to locate qualified potential DVOBs;

2. The Consultant shall consult the DVOB Database if no DVOBSs are known to consultant;

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and the means and
results of such contacts; and

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications.

Consultant shall maintain adequate records to document their efforts and will provide same with their Expression of Interest. (Form
D - SBE/DVOB Unavailability Certification).

Subsection B3
Mandatory Equal Employment Opportunity Language
N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127) N.J.A.C. 17:27 et seq.
Goods, General Services, and Professional Services Contracts

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for employment
because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex. Except with respect to affectional or sexual orientation and gender identity or ex-pression,
the contractor will ensure that equal employment opportunity is afforded to such applicants in recruitment and employment, and
that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital
status, affection-al or sexual orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, up-grading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or on behalf
of the contractor, state that all qualified applicants will receive consideration for employment without regard to age, race, creed,
color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality
Or Sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a notice, to be
provided by the agency contracting officer, advising the labor union of the contractor's commitments under this chapter and shall
post copies of the notice in conspicuous places available to employees and applicants for employment.
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The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer pursuant
to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals established in
accordance with N.J.A.C. I7:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited to,
employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on the basis of
age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression,
disability, nationality or sex, and that it will discontinue the use of any recruitment agency which engages in direct or indirect
discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel testing
conforms with the principles of job-related testing, as established by the statutes and court decisions of the State of New Jersey
and as established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures relating to
transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, race, creed, color,
national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or
sex, consistent with the statutes and court decisions of the State of New Jersey, and applicable Federal law and applicable Federal
court decisions.

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and services contract,
one of the following three documents:

Letter of Federal Affirmative Action Plan Approval:

Certificate of Employee Information Report; or

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency through
the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & Property, CCAU,
EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out the purposes of these
regulations, and public agencies shall furnish such information as may be requested by the Division of Purchase & Property,
CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq.

Subsection B4
State Contractor Political Contributions Compliance
Public Law 2005, Chapter 51, (Formerly EO 134) and Executive Order 117

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of State
contracts from political contributions that pose the risk of improper influence, purchase of access, or the appearance thereof,
Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is applicable to all State agencies,
the principal departments of the executive branch, any division, board, bureau, office, commission within or created by a principal
executive branch department, and any independent State authority, board, commission, instrumentality or agency. Executive
Order 134 was superseded by Public Law 2005, .51, signed into law on March 22, 2005. In September 2008, Executive Order
117 was signed and became effective November 15, 2008. It applies to the same government contracting entities subject to
Executive Order 134 but extends the political contribution restrictions by expanding the definition of “business entity” to include,
for example, more corporate shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, ¢.51 contain
restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of
PL 2005, c.51, the terms and conditions set forth in this attachment are material terms of any OPS resulting from this RFEOI or
RFP:



OPS No. T3948: Supervision of Construction
Services for Contract No. T100.582

Deck Reconstruction, Milepost 98.4 to 98.7
February 25, 2022

Page 28 of 33

Definitions
For the purpose of this Attachment, the following shall be defined as follows:

a) Contribution — means a contribution reportable as a recipient under “The New Jersey Campaign Contributions and
Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set forth at N.J.A.C. 19:25-
7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess of $400 during a reporting period
were deemed "reportable” under these laws. As of January 1, 2005, that threshold was reduced to contributions in excess of
$300.

b) Business Entity — means any natural or legal person; business corporation (and any officer, person, or business entity that
owns or controls 10% or more of the corporation’s stock); professional services corporation (and any of its officers or
shareholders); limited liability company (and its members); general partnership (and its partners); limited partnership (and its
partners); in the case of a sole proprietorship: the proprietor; a business trust, association or any other legal commercial entity
organized under the laws of New Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners.
The definition of a business entity also includes (i) all principals who own or control more than 10 percent of the profits or
assets of a business entity ; (i) any subsidiaries directly or indirectly controlled by the business entity; (iii) any political
organization organized under attachment 527 of the Internal Revenue Code that is directly or indirectly controlled by the
business entity, other than a candidate committee, election fund, or political party committee; and (iv) if a business entity is a
natural person, that person’s spouse or child, residing in the same household.

Breach of Terms of the Legislation

It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the Legislation,
(iknowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions through intermediaries for
the purpose of concealing or misrepresenting the source of the contribution; (iv) make or solicit any contribution on the condition
or with the agreement that it will be contributed to a campaign committee or any candidate of holder of the public office of Governor,
or to any State or county party committee; (v)engage or employ a lobbyist or consultant with the intent or understanding that such
lobbyist or consultant would make or solicit any contribution, which if made or solicited by the business entity itself, would subject
that entity to the restrictions of the Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family
members, and employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly
or indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the
Legislation.

Certification and Disclosure Requirement

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, supplies or
equipment, or to acquire, sell or lease any land or building, where the value of the transaction exceeds $17,500, if that
Business Entity has solicited or made any contribution of money, or pledge of contribution, including in-kind contributions to
a candidate committee and/or election fund of any candidate for or holder of the public office of Governor, or to any State,
county or municipal political party committee, or legislative leadership committee during specified time periods.

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and Disclosure form,
certifying that no contributions prohibited by the Legislation have been made by the Business Entity and reporting all
contributions the Business Entity made during the preceding four years to any political organization organized under 26
U.S.C.527 of the Internal Revenue Code that also meets the definition of a “continuing political committee” within the means
of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to submit the required forms will preclude award of a contract under
this RFP, as well as future contract opportunities.

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term of the contract,
and any extension(s) thereof, at the time any such contribution is made.
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State Treasurer Review

The State Treasurer or /her designee shall review the Disclosures submitted pursuant to this attachment, as well as any other
pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or during the term
of the contract, by the contractor. If the State Treasurer determines that any contribution or action by the contractor constitutes a
breach of contract that poses a conflict of interest in the awarding of the contract under this solicitation, the State Treasurer shall
disqualify the Business Entity from award of such contract.

Additional Disclosure Requirement of N.J.S.A. 19:44A-20.27

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New Jersey
Election Law Enforcement Commission (ELEC), pursuant to N.J.S.A. 19:44A-20.27 , attachment 3 if the contractor receives
contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor's responsibility to determine if filing is
necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional information about this
requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.

Additional Disclosure Requirement Disclosure of N.J.S.A. 19:44A-20.13 et seq. (Executive Order No. 117)

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of government
contractual decisions and increase the public’'s confidence in government. The Executive Order builds on the provisions of
N.J.S.A. 19:44A-20.13 et seq , which limits contributions to certain political candidates and committees by for-profit business
entities that are, or seek to become, State government vendors.

Executive Order No. 117 extends the provisions of Chapter 51 in two ways:

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals also are
considered contributions attributable to the business entity:

o Officers of a corporation, any person or business entity who owns or controls 10% or more of the corporation’s stock,
and professional services corporations, including any officer or shareholder, with the term “officer” being defined in the
same manner as in the regulations of the Election Law Enforcement Commission regarding vendor disclosure
requirements (N.J.A.C. 19:25-26.1), with the exception of officers of non-profit entities;

o Partners of general partnerships, limited partnerships, and limited liability partnerships and members of limited liability
companies (LLCs), with the term “partner” being defined in the same manner as in the regulations of the Election Law
Enforcement Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1);

o Inthe case of a sole proprietorship: the proprietor; and

o Inthe case of any other form or entity organized under the laws of this State or any other state or foreign jurisdiction: the
entity and any principal, officer, and partner thereof;

e Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning or controlling
10% or more of a corporation’s stock, all shareholders of a professional services corporation, and sole proprietors are
included within the new definition, except for contributions by spouses, civil union partners, or resident children to a
candidate for whom the contributor is eligible to vote or to a political party committee within whose jurisdiction the
contributor resides.

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal political party
committees, and candidate committees or election funds for Lieutenant Governor are disqualifying contributions in the same
manner as reportable contributions to State and county political party committees and candidate committees or election funds
for Governor have been disqualifying contributions under Chapter 51.
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Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts executed
on or after November 15, 2008.

Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, c. 271
forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the Department of
Treasury Division of Purchase and Property’s website at: http://www.state.nj.us/treasury/purchase/forms.htm.

Subsection B5
Set-Off for State Tax

Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer, partnership,
or S corporation under Contract to provide goods or services or construction projects to the State of New Jersey or its agencies
or instrumentalities, including the legislative and judicial branches of State government, is entitled to payment for those goods or
services or construction projects and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for
any State tax, the Director of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the
payment due to the taxpayer, partnership, or S corporation. The amount of set-off shall not allow for the deduction of any expenses
or other deductions which might be attributable to a partner or shareholder subject to set-off under this act. No payment shall be
made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction projects pending
resolution of the indebtedness.

The Director of the Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or the
contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days such notice under
the procedures for protests established under R.S. 54:49-18. No requests for conference, protest or subsequent appeal to the
Tax Court from any protest under this attachment shall stay the collection of the indebtedness. Interest that may be payable by
the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the provider of goods or services, or the contractor
or subcontractor of construction projects shall be stayed.

Subsection B6
Right to Audit

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject to review by
the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d).

b) Asof November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to products, transactions
or services under this contract for a period of five years from the date of final payment. Such records shall be made available
to the New Jersey Office of the State Comptroller upon request.

Subsection B7
Source Disclosure Certification

Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New Jersey’s
contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal and international
requirements.

The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf must
disclose:

a) The location by country where the services under contract will be performed.
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b) Any subcontracting of services under the contract and the location by country where the subcontracted services will be
performed.

This information must be disclosed on the Vendor Source Disclosure Form — N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)),
which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).

Subsection B8
Disclosure of Investment Activities in Iran

Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into or renew a
contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification to attest, under penalty of perjury,
that neither the person or entity, nor any of its parents, subsidiaries, or affiliates (any parent, successor, subunit, direct or indirect
subsidiary, or any entity under common ownership or control with, any entity), is identified on the Department of Treasury’s Chapter
25 list as a person or entity engaging in investment activities in Iran. The Chapter 25 list is found on the State of New Jersey,
Department of Treasury, Division of Purchase and Property website at
http://www.state.nj.us/treasuery/purchase/pdf/Chapter25List.pdf.  Proposers must review this list prior to completing the
certification. If the Authority finds a person or entity to be in violation of the law, s/he shall take action as may be appropriate and
provided by law, rule or contract, including but not limited to, imposing sanctions, seeking compliance, recovering damages,
declaring the party in default and seeking debarment or suspension of the party.

Subsection B9
Antidiscrimination Provisions

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other political
subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, alteration or repair of
any public building or public work or for the acquisition of materials, equipment, supplies or services shall contain provisions by
which the contractor agrees that:

a. Inthe hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the procurement,
manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be acquired under this
contract, no contractor, nor any person acting on behalf of such contractor or subcontractor, shall, by reason of race, creed,
color, national origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex,
discriminate against any person who is qualified and available to perform the work to which the employment relates;

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any
employee engaged in the performance of work under this contract or any subcontract hereunder, or engaged in the
procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be acquired
under such contract, on account of race, creed, color, national origin, ancestry, marital status, gender identity or expression,
affectional or sexual orientation or sex;

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this contract, a
penalty of $ 50.00 for each person for each calendar day during which such person is discriminated against or intimidated in
violation of the provisions of the contract; and

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become due hereunder
may be forfeited, for any violation of this attachment of the contract occurring after notice to the contractor from the contracting
public agency of any prior violation of this attachment of the contract.
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Subsection B10
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes the following
prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform any contract for the
State of new Jersey or any State agency.

(@) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, compensation, gift,
gratuity, or other thing of value of any kind to any State officer or employee or special State officer or employee, as defined
by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or any other agency with which such vendor transacts or
offers or proposes to transact business, or to any member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of
any such officer or employee, or any partnership, Firm, or corporation with which they are employed or associated, or in which
such officer or employee has an interest within the meaning of N.J.S.A. 52:13D-13g.

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer or employee
or special State officer or employee from any State vendor shall be reported in writing forthwith by the vendor to the Attorney
General and the Executive Commission on Ethical Standards.

(c) Novendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial relationship with, whether
or not pursuant to employment, contract or other agreement, express or implied, or sell any interest in such vendor to, any
State officer or employee or special State officer or employee having any duties or responsibilities in connection with the
purchase, acquisition or sale of any property or services by or to any State agency or any instrumentality thereof, or with any
person, Firm or entity with which he is employed or associated or in which he has an interest within the meaning of N.J.S.A.
52:13D-13g. Any relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee or special
State officer or employee upon a finding that the present or proposed relationship does not present the potential, actuality or
appearance of a conflict of interest.

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or special State
officer or employee in his official capacity in any manner which might tend to impair the objectivity or independence of
judgment of said officer or employee.

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special State officer or
employee to use, or attempt to use, his official position to secure unwarranted privileges or advantages for the vendor or any
other person.

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or employee or
special State officer or employee from receiving gifts from or contracting with vendors under the same terms and conditions
as are offered or made available to members of the general public subject to any guidelines the Executive Commission on
Ethical Standards may promulgate under paragraph 3c.

Subsection B11
ADA Indemnification Act

The Consultant and the Authority do hereby further agree that the provisions of Title Il of the Americans With Disabilities Act of
1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public entities in all services,
programs and activities provided or made available by public entities, and the rules and regulations promulgated pursuant
thereunto, are made a part of this OPS. In providing any aid, benefit, or service on behalf of the Authority pursuant to this OPS,
the Consultant agrees that the performance shall be in strict compliance with the Act. In the event that the Consultant, its agents,
servants, employees, or subconsultants violate or are alleged to have violated the Act during the performance of this OPS, the
Consultant shall defend the Authority in any action or administrative proceeding commenced pursuant to this Act. The Consultant
shall indemnify, protect, and save harmless the Authority, its agents, servants, and employees from and against any and all suits,
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claims, losses demands, or damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The
Consultant shall at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and
other expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all complaints
brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of the Authority which is
rendered pursuant to said grievance procedure. If any action or administrative proceeding results in an award of damages against
the Authority or if the Authority incurs any expense to cure a violation of the Act which has been brought pursuant to its grievance
procedure, the Consultant shall satisfy and discharge the same at its own expense.

The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the Consultant
along with full and complete particulars of the claim. If any action or administrative proceedings is brought against the Authority
or any of its agents, servants, and employees, the Authority shall expeditiously forward or have forwarded to the Consultant every
demand, complaint, notice, summons, pleading, or other process received by the Authority or its representatives. It is expressly
agreed and understood that any approval by the Authority of the services provided by the Consultant pursuant to this contact will
not relieve the Consultant of the obligation to comply with the Act and to defend, indemnify, protect, and save harmless the
Authority pursuant to this attachment. It is further agreed and understood that the Authority assumes no obligation to indemnify
or save harmless the Consultant, its agents, servants, employees and subconsultants for any claim which may arise out of their
performance of this OPS. Furthermore, the Consultant expressly understands and agrees that the provisions of this
indemnification clause shall in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve
the Consultant from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions
of the OPS or otherwise at law.

Subsection B12
Diane B. Allen Equal Pay Act

Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was signed in
to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public work” to the State or
any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce Development a report regarding
the compensation and hours worked by employees categorized by gender, race, ethnicity, and job category. For more information
and report templates see https://nj.gov/labor/equalpay/equalpay.html.

Subsection B13
Business Registration Act

Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and Enterprise
Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business Registration
Certificate in compliance with N.J.S.A. 52:32-44, as amended. No OPS shall be awarded without proof of business registration
with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a BRC can be directed to the Division
of Revenue and Enterprise Services by visiting their website at state.nj.us/treasury/revenue. Failure to comply with the
requirements of N.J.S.A. 52:32-44 will result in penalties per N.J.S.A. 54:49-4.1.
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