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August 12, 2022 
 
 

 
To:   ALL CONSULTANTS 
 

Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
   MULTI-PROJECT SOLICITATION 
 
   ORDER FOR PROFESSIONAL SERVICES NO. T3915 
   DESIGN SERVICES FOR CONTRACT NO. T100.651 
   BRIDGE REPAIRS AND RESURFACING, MILEPOST 92 TO 122 AND THE 

NEWARK BAY-HUDSON COUNTY EXTENSION (2024) 
 
AND 
 

   ORDER FOR PROFESSIONAL SERVICES NO. T3916 
   DESIGN SERVICES FOR CONTRACT NO. T100.652  

BRIDGE REPAIRS AND RESURFACING, MILEPOST 0 TO 92 AND THE 
PEARL HARBOR MEMORIAL TURNPIKE EXTENSION (2024) 

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for two (2) Simple projects from 
engineering Firms prequalified and eligible in the following Profile Codes: 
 

Profile Codes Descriptions 

A092 Bridges- Miscellaneous Repairs 

A093 Bridges- Deck Replacement and Rehabilitation 

 
Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). 
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered 
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business 
Enterprise.  Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value 
to the project team.
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The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project 
goal is 25% SBE participation to New Jersey Businesses (see Attachment B2). 
 
The following attachments are incorporated into and made part of the RFEOI: 

• Attachment A – EOI Submission Requirements (A1 through A7); and 

• Attachment B – RFEOI Standard Information (B1 through B14)  
 
This multi-project solicitation is for professional services required for the final design and preparation of construction 
contract documents and other ancillary activities and services required for two (2) sections of the New Jersey Turnpike.  
The limits of the sections are defined in this RFEOI. 
 
It is the Authority’s intent to engage the services of two firms through this multi-project solicitation for EOIs.  Professional 
Services are required from two eligible firms, one for Order for Professional Services No. T3915 and one for Order for 
Professional Services No. T3916.  The Consultant shall convey their understanding of both OPS’, the Authority’s needs 
and express their approach to both projects.  The highest technically ranked firm will be given an opportunity to express 
their preference of OPS assignment. 
 
The specific services for this solicitation can be found in Attachment A3, “Scope of Services” attached herewith. 
 

Project Description 
 
The scope of work encompasses field inspection and establishment of priorities for bridge deck repairs and 
miscellaneous structural repairs on a multi-lane expressway facility. The primary work elements include: selective 
replacement of deteriorating deck panels; partial or full depth concrete spall repairs; joint header, abutment headblock 
and joint riser bar replacement or repairs; armored joint modification; joint seal installation or replacement; parapet, 
safety walk, and curb surface repairs with provisions for temporary electrical lighting service; parapet and deck 
replacement including new electrical conduits and service; provisions for restoration of traffic loop detectors; and 
removal and replacement of existing asphalt wearing surface with a new membrane-asphalt system or with a high 
density, impermeable, cementitious overlay. 
 
Since the majority of the deck replacements are in the travel lanes, traffic will frequently be shifted to the shoulders.  
The scope of work includes evaluating the shoulders with respect to pavement resurfacing, inlet reconstruction and 
guide rail raising or replacement prior to use.  Traffic shifting is accomplished by means of obliteration of the existing 
striping and the use of temporary striping. 
 
For the design of Contract No. T100.651, bridge deck reconstruction of Str. No. W112.85 SNW or NSW, or parapet 
reconstruction of Str. No. 95.92B, Str. W106.98A, or Str. W116.10 involves preliminary and final design of the 
reconstruction and miscellaneous improvements on one of the high priority bridges listed in Attachment A7.  The 
Consultant shall review latest bridge inspection reports, review as-built drawings, perform bridge inspections, analyze 
and prioritize the bridges listed for deck or parapet reconstruction and related costs, and prepare estimated construction 
costs for each bridge as part of preliminary design that will be submitted as part of the Phase A submission and make 
a recommendation for the bridge to be included in the contract.  The Consultant shall provide recommendations for 
each bridge regarding the method/approach for deck reconstruction which shall include deck versus superstructure 
replacement, review of conventional versus accelerated construction, traffic control and staging, preparation of 
preliminary and final construction contract documents, and providing post design services. 
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Miscellaneous bridge repairs includes substructure concrete spall repairs; concrete pedestal and footing repairs; 
repairs to tilted, loose or defective bearings; replacement of sliding plate, rocker and fixed type bearings with laminated 
elastomeric bearings; substructure waterproofing/sealing; and repairs to superstructure steel. 
 
The design, aside from the delineation, detailing, specifying and estimating of the proposed repairs, requires extensive 
and specific maintenance and protection of traffic (MPT) plans.  These plans must show the limits of line striping 
obliteration, temporary striping, placement and limits of concrete construction barrier, locations of lane closing tapers, 
lane shifts and signing and traffic device placement.  Plans shall also show installation of MPT and Temporary striping 
where such installation is complex.  The consultant shall determine and outline in the supplementary traffic 
specifications and within plan lane tables, using the latest Manual for Traffic Control in Work Zones and in consultation 
with the Authority's Operations Department where required, the allowable lane closing hours and seasonal restrictions 
for each bridge based on the proposed construction stages, work volume, traffic tolerance and traffic patterns.  Usually 
a limited number of construction cycles, preferably one, per stage is feasible or allowable due to seasonal or traffic 
operational restrictions. 
 
Much of the work requires the use of supplemental lane closings that are only permissible during off peak traffic periods.  
Supplemental lane closings are typically used for temporary construction barrier placement and removal, placement 
and removal of temporary line striping, milling and paving operations, debris removal, delivery of materials and other 
similar work items. 
 
The Consultant shall develop a suggested, workable construction sequencing plan utilizing construction production 
rates for each work area selected.  In some cases, this may be combined with the MPT plans.  In more complex cases, 
separate drawings will be required.  The work is usually carried out in stages during weekend or part weekly 
construction cycles and is typically performed within single or multi-lane closings.  Construction cycle duration typically 
ranges from 2 to 14 days.  Based on the construction sequencing plan, allowable lane closing times developed and 
work volume the Consultant shall quantify the duration of each construction stage.  The Consultant shall also determine 
the required number of weekend, part weekly, or weekly cycles for each construction stage.  Simultaneous construction 
cycles can be scheduled depending on the volume of repairs. The Consultant shall evaluate the production rates, 
quantity of repairs and required crew size planned for each cycle to determine if stages can be combined.  Depending 
on the needs of the Authority, long term construction cycles to perform partial redecking or parapet replacements may 
be required. 
 
The scope of work also includes post design services consisting of shop drawing review, checking of structural 
calculations and construction consultation among other similar tasks.  The Consultant may be required to prepare 
Change-of-Plans to the contract to address rapidly deteriorating conditions, or to address accident damage. 
 
The Consultant shall determine appropriate Lane Occupancy Charges for scheduled work areas where contractor 
installed lane closings are not removed in accordance with specified lane closing hours using the Road User Cost 
Manual.  
 
The Consultant will be responsible for coordinating project needs with other agencies, local jurisdictions, railroads and 
utilities.  
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site (Kiteworks) in the “Background Materials” folder.  Access to the secure 
workspace will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEOI notification 
process.  If there are any questions or issues related to the Secure File Sharing site, please contact Sheri L. Malloy, 
P.E via e-mail at malloy@njta.com. The subject line should read “OPS Nos. T3915 and T3916, Design Services for 
Northern and Southern Turnpike Bridge Repairs and Resurfacing, secure file sharing site information.”   
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Submission Requirements for Expression of Interest 
 
Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression 
of Interest (EOI), no later than 12:00 PM on September 6, 2022.  EOI’s are to be submitted as follows:  One (1) PDF 
copy uploaded to the Authority’s Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered to 
the Authority’s Headquarters on or before the date and time referenced above.  
 
Late submissions will not be considered. 
 
EOI’s shall be addressed to: 
 

Hand or Overnight Delivery 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ 07095 
Attn:  Engineering Department, Structures Design 

Sheri L. Malloy, P.E. 
 

U.S. Mail 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ 07095-5042 
Attn:  Engineering Department, Structures Design 

Sheri L. Malloy, P.E. 
 

Access to the secure folder(s) in Kiteworks for this OPS will be limited to each Consultant team and NJTA staff (by 
invitation from Kiteworks).  All required submissions are to be uploaded as one PDF document to the appropriate folder 
for the submission type (e.g., EOI, Fee Proposal), and shall be in accordance with the following naming convention: 
(OPS #_EOI/Fee Proposal/Firm Name).  To gain access to Kiteworks, firms should email Jennifer Romero at 
jromero@njta.com with the following information in the subject line: “OPS Nos. T3915/T3916 Kiteworks Access”. 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Sheri L. Malloy, via e-mail to malloy@njta.com.  The 
deadline for inquiries is August 22, 2022.  The Authority will respond to all written inquiries received.  Each inquiry will 
be stated, and a written response provided.  Responses will be posted on the Authority’s website under Doing Business, 
Current Solicitations on or before August 24, 2022.  Consultants will be responsible for submitting their EOIs in 
accordance with the RFEOI and any modifications, revisions and/or clarifications thereto as a result of the posted 
responses.  Late inquiries may not be reviewed or considered.   
 

Consultant Selection 
 
Selection of two (2) consultants will be made from the EOIs that are received on time and are deemed complete. EOIs 
that are incomplete may not be considered. A Review Committee will evaluate the technical qualifications and 
experience of each Firm and its project team and will rank the Firms.   The evaluation and ranking of the EOIs will 
serve as a method by which to create a short list of Firms most highly qualified to perform the project, who will receive 
requests for Fee Proposals.  The highest ranked firm will be awarded the OPS that they choose. 
 
The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors.  
For this project, the rating factors and their relative weights are: 
  

mailto:jromero@njta.com
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RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 10 30 

Attainment of DVOB and SBE Participation Goals 5 15 

 100% 300 

 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), superseding Executive Order 134 (2004); 
N.J.S.A. 19:44-20.26 (P.L. 2005, c.271s.2); and Executive Order 117 (2008) will be requested from the intended 
Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and Disclosure 
of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and Political 
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be 
transmitted to the intended Awardee(s) by the Authority and are to be returned to the Authority within five (5) business 
days from receipt. 
 

Order for Professional Services  

(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website), the RFEOI, the selected firm’s EOI, as well as the selected firms’ submitted Final Negotiated 
Fee Proposal.  These documents are listed in the order of priority in the event of a conflict.  
 
Consultants shall be required, at their own expense, to provide all insurance coverages as more fully set forth 
in the applicable OPS Agreement.  
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Attached please find additional information regarding EOI and project requirements. The Attachments, which are 
incorporated into and made part of this RFEOI, include: Attachment A and Attachment B.  
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Michael Garofalo, P.E. 
Acting Chief Engineer 
 
 
MG: SLM: ms 
Attachments 
 
c: L. T. Malak, P.E. 
 W. Wilson, P.E. 
 S. L. Malloy, P.E. 
 P. Sayani, P.E. 
 Review Committee  
 File  
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ATTACHMENT A 
Supplemental Information 

 
Subsection No. and Title 
 

A1. EOI Submission Requirements 

A2. OPS Procurement and Project Schedule 

A3. Scope of Services  

A4. Staffing Estimate  

A5. Compensation Basis 

A6. Prequalified and Eligible Consultants 

A7. Structure Lists 
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Subsection A1 
EOI Submission Requirements 

 
To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall 
contain the following (unless otherwise noted): 
 

1. Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum 
font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in its EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its subconsultants experience on similar projects. 

The Firm shall provide information on past projects which it has performed that demonstrate similar service 
of those required for this assignment.  Each project listed shall include a brief description of the project scope 
performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) the 
work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials, and work experience.  The Firm should discuss the proposed Project Manager’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm shall 
discuss the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate  

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
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resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that it fully understands the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that it fully understands the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached Staffing Estimate the workhours required for this assignment, 
including any work anticipated to be performed by subconsultants.  The staffing schedule shall follow the 
guidelines set forth herein and sample in Subsection A4.   

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage, and perform the 
required tasks within the scope of services and identify the key milestones and the project’s critical path.  The 
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead 
to resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project 
delivery, where applicable.  The subconsultant roles, value to the team/project, and reporting relationship shall 
be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm its commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss its commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss its outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 
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g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of DVOB and SBE Participation Goals  

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB 
Program). Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good 
faith effort to award at least three (3) percent of the assignment to those businesses that meet the 
requirements and have been registered by the Division of Revenue & Enterprise Services/Department of 
Treasury as a Disabled Veteran Owned Business Enterprise.  Firms shall demonstrate how they will utilize 
DVOB Firms in order to achieve the 3% goal and add value to the project team. 

The Authority has also adopted a Small Business Enterprise Subconsultant’s Program (the SBE Program).  
Under the SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort 
to award at least twenty-five (25) percent of the assignment to those businesses that meet the requirements 
and have been registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a 
Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Project Engineer and each Key Personnel team members, detailing relevant experience 
and professional/technical qualifications.  Include resumes of proposed subconsultants. Each resume should 
be one page single-sided with dates provided for each project. 

4. A detailed staffing estimate per task and by ASCE Grade/ Classification, along with an estimate of total hours, 
to provide the work described herein. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for 
this assignment.   

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate 
form shall be provided for the prime consultant and for each subconsultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 
Authority’s website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint 
venture and all subconsultants shall be submitted.  Firm shall certify that it is not suspended, disbarred, or 
disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought 
against the Firm that could materially affect its ability to perform the OPS described herein.  Firm shall submit 
a description of all litigation pending, threatened or brought against it, including any litigation against its owners 
and/or principals; and shall also submit a description of any enforcement actions or penalties pending or 
assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or 
labor laws, as these issues relate to performance of the OPS described herein. 
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In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure 
of Material Litigation form above the signature line: “I certify, under penalty of perjury under the laws of 
the State of New Jersey, that the foregoing is true and correct”. Hardcopy signed and notarized forms will 
be required to be submitted at the request of the Authority. 

 
8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 

website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State 
Parkway projects.  Forms for each Firm, each member of a joint venture and all subconsultants shall be 
submitted.  State “none” on the form if Firm, joint venture or subconsultant has no outstanding work with the 
Authority.  It is specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  
Consultants may separate types of work by category (i.e.: Design Services, Construction Services, 
Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the 
combined total amounts of all outstanding work with the Authority as identified on the form. 

 
9. A completed Commitments of Proposed Project Staff form stating the percentage of time each member has 

available to commit to this assignment, including subconsultant staff. 

10. A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI 
shall be used in the performance of the project.  When proposing the same staffing in multiple EOIs, disclose 
one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or 

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority 
is giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 
Disabled Veteran Owned Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified 
Firms as subconsultants. 

12. A completed *Disclosure of Investment Activities in Iran form. 

13. A completed Certification of Non‐involvement in Prohibited Activities in Russia or Belarus form. 
pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L.2022, c.3). 

14. A completed Vendor Source Disclosure form. 

15. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2.  

16. *Business Registration Certificate. 

* Form is required from the successful firm (and all subconsultants) prior to award of the OPS. 
 
The required forms referenced in Items 6 through 16 above can be found on the Authority’s website: www.njta.com 
under Doing Business, Engineering Professional Services, Supplemental Forms. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By 
submitting an EOI, Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics 
Commission.  
 

http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf
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EOIs are limited to a total of twelve (12), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not to exceed five (5) pages, Resumes, a maximum of seven (7), each of which shall be one (1) page.  Pages in 
excess of these requirements will not be considered.  This information shall be presented in an organized fashion and 
shall be categorized in accordance with the preceding submission requirements.   
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

• Organization Chart 

• Detailed Staffing Estimate 

• Project Schedule (a maximum of 2 pages) – foldout sheets are not permitted  

• Recent Authority Project Experience Form 

• Affidavit of Eligibility/Disclosure of Material Litigation Form 

• Disclosure Form - Outstanding Work with the Authority 

• Commitments of Proposed Project Staff Form 

• Certification of Staff Availability Form 

• SBE/DVOB Form 

• Disclosure of Investment Activities in Iran Form 

• Certification of Non‐involvement in Prohibited Activities in Russia or Belarus 

• Vendor Source Disclosure Form 

• Ownership Disclosure Form 
 

The aforementioned page limitation shall be increased to a maximum of seventeen (17) pages, if the Consultant must 
exercise option 10C above. The additional five (5) single-sided letter-sized pages shall include information for alternate 
staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their EOI unless they are required to do so in accordance with 
Option 10C.  When appropriately included in the EOI, the proposed alternative staffing information shall be contained 
in a separate attachment of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered, non-responsive, 
incomplete and may be rejected. 
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Subsection A2 
OPS Procurement and Project Schedule 

Posted  .................................................................................................................................... August 12, 2022 

Deadline for Inquiries ............................................................................................................... August 22, 2022 

Posted Responses to Inquiries   ............................................................................................... August 24, 2022 

Submittal of Expressions of Interest .......................................................................................... September 6, 2022 

Recommendation to Award OPS .............................................................................................. October 25, 2022 

Notice to Proceed..................................................................................................................... November 2022 

Subsection A3 
Scope of Services 

 
The proposed scope and technical approach of this design should be thoroughly defined by the Consultant, and should 
include: 
 

I. GENERAL 

1. All services provided by the Consultant shall be in strict conformance with Authority’s standards of 
quality as may be found in the Standard Specifications, Standard Drawings and the Authority’s Design 
and Procedures Manuals.  These publications and drawings are located on the Authority’s website. 

2. Complete bid and contract documents including the plans, specifications and Engineer’s Estimate, 
shall be prepared for this project.  They shall include the design of new facilities and demolition and 
removal of the existing facilities. 

3. The Consultant shall be responsible for the thorough understanding of the project requirements 
including the applicable codes and regulations governing the design.  The Consultant shall become 
familiar with the NJTA's procedures, presentation and coordinating requirements necessary for the 
effective performance of the project. 

4. It will be the Consultant's responsibility to bring to the attention of the Authority in the Expression of 
Interest, or during preparation of the Expression of Interest, any errors, omissions and non-compliance 
discovered in the “Scope of Services Section”.  By neglecting to do so, the Consultant will be 

responsible to make resulting design changes without additional compensation. 

5. Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be 
installed by the Consultant, subconsultant or subcontractor as part of design or bridge inspection.  A 
TCC will not be required for shoulder closings installed by the consultant or vendor. Refer to 
Specifications Subparagraph 801.03(A)(6) for TCC requirements and certification which shall apply to 
design and bridge inspection tasks involving lane and half ramp closings. 
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II. PROJECT COORDINATION 

A. NJTA Coordination 

1. The Consultant shall coordinate its activities with NJTA personnel throughout the course of this OPS.  
Early on the Consultant will establish a means of coordinating and reporting its activities with the 
Authority’s Engineer to ensure an expeditious exchange of information.  The NJTA shall be informed 
of all meetings with other agencies, government officials and/or groups so that NJTA personnel can 
attend if necessary. 

2. The Consultant shall submit a design schedule upon the OPS’ notice to proceed in MS Project, Ver. 
11.0, or higher, for review and approval by the Authority.  Monthly updates, reflecting the baseline 
schedule shall be submitted both electronically and in hardcopy in support of the monthly progress 
reports.  The schedule shall be resource loaded and provide monthly earned value analysis reports.  
Submission milestones shall be presented in conjunction with elements contained within the bridge 
deck repair and resurfacing design checklist.  The design checklist will be provided by the Authority at 
the project’s kick-off meeting. 

3. The Consultant will be responsible to prepare and submit a separate monthly progress report and 
progress schedule indicating percent complete by task, corresponding to the invoices.  Invoices shall 
be submitted and received by the Authority's Finance and Budget Department within 15 calendar days 
of the end of each billing period.  Standard reporting forms will be provided by the Authority at the 
project’s kick-off meeting. 

4. The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee 
expended exceeds the assignment percent complete.  The Consultant shall implement, at once, the 
necessary adjustments and/or make recommendations how to alleviate this condition. Failure to do so 
will put the Consultant at risk of having to absorb any costs he may incur above and beyond the 
authorized fee. 

B. Other Agency Coordination 

1. The Consultant will be required to contact and meet with representatives of railroads (Conrail, Amtrak, 
N.J. Transit, P.A.T.H. Corp., CSX, Norfolk-Southern, PATCO or other) and/or counties, municipalities, 
utilities, to review and determine all necessary project requirements and permits.  The Consultant shall 
notify the Authority immediately if it is revealed during initial contact that railroad ownership has 
changed. 

2. Preliminary MPT and Phase ‘C’ contract documents shall be provided to each owner having jurisdiction 
for review.  Resulting comments shall be addressed by the Consultant and the NJTA shall be copied. 

3. The Consultant may be required to set up escrow accounts in the amount of $5,000 for each railroad 
agency for the purpose of field inspection, access permits and flagmen costs, and plan review.  The 
escrow dollar amount may vary as the project scope is refined.  The Consultant shall set aside $30,000 
for the contract, as a direct expense in the Fee Proposal for escrow accounts to be used for the 
following railroads: PATCO, Norfolk-Southern, Conrail, N.J. Transit, Amtrak and CSX, as applicable 
for each contract. 

III. SCOPE OF PROJECT - BRIDGE DECK REPAIR AND RESURFACING 

1. The Consultant will be furnished with copies of the following: 

(a) Excerpts from the Authority’s latest bridge inspection reports for each of the structures listed and 
the latest available Summary Report of Recommended Repairs and Priorities for Turnpike 
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Roadway Structures and available District Summary Reports. 

(b) Excerpts from Phase ‘A’ Reports of the two (2) prior Deck Repair Design Contracts. 

(c) Plans and Supplementary Specifications from prior contracts.  The documents listed above will 
be available for review in the Authority’s Engineering Department during the review period.  
Consultants are strongly encouraged to review previous Phase ‘A’ Reports, Bridge Inspection 
Reports, and final Plans and Supplementary Specifications as part of their EOI preparation 
process. 

2. The Consultant shall perform a visual inspection of mainline, local road overpass and ramp crossings 
under each OPS.  Some of the bridges may be longer span structures requiring shoulder and lane 
closings or the use of a small boat to perform the visual inspection.  The Consultant will be furnished, 
upon request, the Authority's latest bridge inspection reports to aid the visual inspection.  A list of the 
bridge decks to be inspected under each OPS may be found in Subsection A7.  

3. The Consultant shall inspect the current condition of the bridge deck topside noting the locations of 
visible checker boarding, worn, "shoved", or rutted asphalt wearing surfacing, damaged or worn deck 
joint headers, dislocated or damaged steel deck joints, and deteriorated safety walks and parapets, 
which require replacement.  The visual inspection should endeavor to identify structures on which the 
asphalt wearing surface has worn thin, thereby necessitating complete removal and resurfacing of the 
entire structure on a span by span or lane by lane basis.  Particular attention should be given to 
replacement of deteriorated asphalt surfacing on structures where deck replacements are being 
performed. 

4. The Consultant shall inspect the current condition of the bridge deck underside noting the location and 
condition of SIP metal pans, saturated deck panels, exposed reinforcement, condition of prior repairs, 
location of severely deteriorated end diaphragms and missing joint seals.  The visual inspection should 
identify structures on which the deterioration warrants partial (by panel) or complete deck removal and 
resurfacing of the entire structure.  This work may be performed on a span by span or lane by lane 
basis.  Particular attention should be given to replacement of deteriorated deck panels on structures 
where deck resurfacing is being performed. 

5. Work on local roads may require modification of sidewalks, parapets and joints in order to maintain the 
required traffic lane widths during construction.  Temporary relocation of signs attached to parapets, 
including electrical and control appurtenances, may be required. 

6. Work on safetywalks and parapets may require temporarily relocating and maintaining electrical wiring 
and appurtenances.  Appropriate provisions conforming to current electrical codes shall be included 
along with applicable details for routing of the temporary wiring in conduit or the temporary relocation 
of appurtenances.  Complete replacement of existing severely deteriorated or designated 
sidewalk/parapet configurations with new "Jersey” shape parapets are to be incorporated. 

7. Where warranted, the Consultant shall investigate and assess related deterioration to the bearings 
and ends of girders over bridges seats at deck joints to determine if repairs should be made while the 
deck is removed. 

8. The Consultant shall thoroughly review all as-built plans to identify joint details at each site; develop 
repair details specific to the existing conditions at each joint of each bridge.  The Consultant shall verify 
through field inspection that the details in the Contract plans reflect field condition. 
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9. The Consultant shall perform load ratings for structures where either the existing parapet/safety walk 

configuration is being replaced with a "Jersey" shape parapet, where a latex modified concrete surface 
is to be placed in lieu of the existing asphalt concrete bridge surfacing or wherever else deemed 
necessary due to proposed work. 

10. On bridges where the roadway to bridge transitions requires a correction of 3 in. or more, the consultant 
shall perform a field survey during design to develop profile information and details for the proper 
proposed improvements.  The limit of approach resurfacing shall be extended as required to 
accommodate the proposed profile. 

On bridges with “flat” profiles that experience ponding in shoulder areas, the consultant shall perform 
a field survey during design to determine re-profiling needs.  The consultant shall also investigate the 
possibility of eliminating bridge scuppers by performing a gutter flow analysis. 

On bridges where the fascia parapet and full or partial decks are being reconstructed (long term 
construction), the consultant shall develop a procedure for the Contractor to provide top of steel and 
top of roadway elevations to the consultant during construction.  The consultant shall use these values 
to develop proposed gutter line elevations, proposed cross slopes, and verification of haunch heights 
during the construction consultation phase. 

A total of 100 hours shall be provided in the fee proposal for any field survey work that may be required 
under this OPS subject to the approval of the Authority.   

11. The consultant shall provide a design to retrofit existing open tooth or critical bulb angle joints to strip 
seal joints where deck repairs or reconstruction are scheduled. 

12. The consultant shall identify the limits of bridge deck and approach slab resurfacing.  The consultant 
shall identify and recommend the type of resurfacing to be implemented. 

13. Conditions discovered at the time of inspection that constitute an immediate impairment to the ability 
of the bridge to function in the safe capacity it was designed for, or a deficiency that may impact the 
safety of patrons, shall be reported immediately to the Authority’s Liaison Engineer, in accordance with 
the Emergency and Priority #1 Repair Procedures. 

14. The consultant shall perform load ratings for structures where either the existing parapet/safety walk 
configuration is being replaced with a "Jersey" shape parapet, where a latex modified concrete surface 
is to be placed in lieu of the existing asphalt concrete bridge surfacing or wherever else deemed 
necessary due to proposed work.  Available load rating models exist for most structures.  Load Ratings 
shall be in accordance with the  

15. New Jersey Turnpike Load Rating Manual (Version 9.7, January 2022) which is available on the 
Authority’s Website https://www.njta.com/media/6470/2022-01-14-spec_njta-load-rating-
manual_ver97_final.pdf.  NJTA’s General Engineering Consultant (GEC) shall review the load ratings 
for conformance and consistency and the consultant shall expect to revise and resubmit load ratings 
based on the GEC’s review. For the purposes of this RFEOI, assume 2 structures per contract. 

IV. SCOPE OF PROJECT – MISCELLANEOUS STRUCTURAL REPAIRS 

1. The Consultant will be furnished with copies of the following: 

(a) Excerpts from the Authority’s latest bridge inspection reports for each of the structures listed and 
the latest available Summary Report of Recommended Repairs and Priorities for Turnpike 
Roadway Structures and available District Summary Reports. 

(b) Excerpts from Phase ‘A’ Reports of the two (2) prior Miscellaneous Structural Repair Design 
Contracts. 
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(c) Plans and Supplementary Specifications from prior contracts.  The documents listed above will 

be available for review in the Authority’s Engineering Department during the review period.  
Consultants are strongly encouraged to review previous Phase ‘A’ Reports, Bridge Inspection 
Reports, and final Plans and Supplementary Specifications as part of their EOI preparation 
process. 

2. The Consultant shall perform a hands-on field inspection of the current condition of the substructures 
and/or bearings on substructure elements of mainline, ramp and local road overpass bridges, viaducts, 
culverts, lighting and sign structures on the New Jersey Turnpike between Milepost 0 and 122, the 
Pearl Harbor Memorial Turnpike Extension, and the Newark Bay-Hudson County Extension.  An 
“element” is classified as a pier, abutment, structural steel or sign structure.  Underwater Inspection is 
not included in the scope of Services for this OPS.  The entire structure shall be inspected where no 
specific element is provided.  Refer to Appendix A7 for list of bridges. 

3. The field inspection is expected to require the use of ladders and under bridge snooper or high reach 
equipment.  The Consultant shall ascertain the need for this equipment, identify the equipment to be 
used and where it will be used.  Some of the bridges are longer span structures requiring shoulder and 
lane closings or the use of a small boat to perform the visual inspection. 

4. The hands-on field inspection shall determine the extent and condition of spalled and deteriorated 
concrete on piers, abutments, crib walls and sign structure foundations; large cracks in concrete; and 
tilted loose or defective bearings, including identifying candidate bearings suitable for replacement with 
laminated elastomeric bearings.  The field inspection shall also identify, locate and document any 
deficiencies such as structural steel and concrete deterioration of the superstructure, e.g., diaphragms, 
cross bracing, etc., which become apparent during the investigation, in addition to those listed in the 
bridge inspection excerpts.  The Consultant shall maintain and furnish to the Authority digital 
photographs of any unusual conditions. 

5. Conditions discovered at the time of inspection that constitute an immediate impairment to the ability 
of the bridge to function in the safe capacity it was designed for, or a deficiency that may impact the 
safety of patrons, shall be reported immediately to the Authority’s Liaison Engineer.  These 
deficiencies, called Category A defects, are defined at 
https://www.njta.com/media/4595/njta_deficiency_category_definitions_v61219.pdf. 

6. Where warranted, the Consultant shall investigate and assess related deck/joint deterioration adjacent 
to the repair area to evaluate cause and extent of the Miscellaneous Repair required.  For example, 
deterioration of the backwall, which would be part of the Miscellaneous Repair program, should be 
investigated to determine if it extends into the header and joint area; or for example, extensive 
deterioration of substructure concrete due to water seepage should be investigated for related failed 
drainage structures.  This information shall be brought to the attention of the Authority to coordinate 
with the Deck Program or evaluate the need and priority, due to severity and proximity, to perform 
repairs as part of the Miscellaneous Repair. 

7. The Consultant shall investigate the feasibility of replacing the existing sliding plate or rocker type 
bearings with pot bearings, laminated elastomeric bearings or seismic bearings for a portion of the 
total defective bearings observed in the field. A seismic analysis is not required.  Final repair 
recommendations shall consider life cycle costs of various repair options. 

8. The Consultant shall evaluate the location of the deterioration and anticipated duration of repair with 
respect to the accessibility to site, including jacking or temporary support restrictions, obstructions or 
special consideration due to the proximity of utilities and/or drainage inlets, and geometric limitations 
affecting maintenance and protection of traffic (MPT) for both Turnpike and local roadways, such as 
reduced or lack of shoulders or reduced Underclearance.  Shoulder widths shall be field measured if 
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it is determined that a contractor will be required to install construction barrier to perform work at any 
substructure element, either due to restricted shoulder widths or limited horizontal and/or vertical sight 
distances. 

9. The Consultant shall also review recent test results and recommend repairs for several structures 
containing substructure elements with evidence of map cracking and efflorescence normally 
characteristic of alkali-silica reaction (ASR) conditions. 

V. SCOPE OF PROJECT – DECK OR PARAPET RECONSTRUCTION FOR CONTRACT T100.651 

As part of the Phase A submission, the Consultant shall recommend the feasibility for inclusion of one of the long term 
MPT reconstruction alternates, which are either the deck replacement of Str. No. W112.85 SNW or NSW, or parapet 
reconstruction of Str. No. 95.92B, Str. W106.98A, or Str. W116.10.  The Authority shall make the final determination of 
which bridge will be included in the Contract for deck replacement or parapet replacement 

The scope of rehabilitation for this assignment for the bridge selected involves replacement of existing concrete bridge 
decks or parapets, including those incidental items such as deck joints, drainage facilities, parapets (for deck 
reconstruction), median barriers and roadway lighting, as applicable.  The rehabilitation shall also include repairs and 
strengthening or replacement of structural steel members and bearings if required.  Repainting of structural steel shall 
also be considered. 

The services furnished shall include but not be limited to the following items of work: 

1. Survey 

 The Consultant shall provide a ground control field survey as necessary to establish existing conditions and 
control for design and construction, including a survey to establish New Jersey Turnpike Authority Right-of-
Way in critical areas.  Survey data shall be collected electronically, and the original and edited field files shall 
be provided to the Authority with project deliverables as records of the survey. 

 Structural Steel elevations and information required for deck reconstruction and structural rehabilitation shall 
be obtained from the field survey.  The Consultant shall field verify required data and not rely on the accuracy 
of as-built drawings.  Real-Time Kinematic (RTK) GPS survey will not be permitted given tolerance issues as 
compared to total stationing method.  Final survey shall be performed by the contractor to verify the data prior 
to construction. 

The Consultant shall survey any overhead utility lines and submit the survey information to the respective 
utility companies in accordance with their requirements. 

2. Mapping 

 The Consultant shall survey the area of work in order to provide the mapping for the project.   

All necessary horizontal and vertical ground control for mapping shall be provided for under this assignment.  
Permanent traverse points shall be used for the ground control (with ties) with the locations and elevations 
plotted onto the mapping.  Ties for all available NJTA monumentation, if used, shall be plotted onto the 
mapping. 

3. Utility Relocations/Protection 

Existing utilities are present below and above the structures, in the underdeck area and within the project work 
limits including roadway lighting, communication cable, NJTA Fiber Optic Cable, and other utilities.  The 
Consultant shall identify all existing utilities and include provisions in the contract drawings and requirements 
for utility relocations and prepare all necessary Utility Orders in accordance with NJTA’s Procedures Manual. 
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The Consultant shall prioritize and expedite the required Utility Orders based upon coordination of the utility 
work with the anticipated schedule for construction.  All facilities (conduits, junction boxes, etc.) considered 
abandoned, non-functional or deleterious to the newly rehabilitated structure shall be removed. 

4. Right-of-Way 

 The Design and Procedures Manual shall be followed for preparing Right-of-Way documents.  The Consultant 
shall review the existing Right-of-Way documents and assess the need for establishing/verifying the Right-of-
Way due to the need for construction staging yards and access.  The Consultant shall prepare all documentation 
for temporary construction easements if deemed necessary. 

5. Permits 

 The Consultant shall prepare and obtain all necessary permits (including environmental permits) required in 
the design phase of Contract No. T100.651. The Consultant shall identify and list all necessary permit 
requirements in Phase A submission.  The Authority will pay for the application fees for the permits.   

6. Drainage Improvements 

 The Consultant shall develop temporary and final drainage studies and final designs for the bridges and 
approach roadways.  The Consultant shall prepare support documentation (“Post Construction Program Design 
Checklist for Individual Projects” form) necessary for compliance with the Authority’s Stormwater Pollution 
Prevention Plan for activities associated with the Contract No. T100.651.  

The Consultant shall investigate the requirements and design for drainage during staged construction. 

7. Rehabilitation Design   

 Rehabilitation of the existing structures shall be designed in accordance with NJTA’s Design Manual, including 
the standards and guidelines established for the evaluation of existing members, design of new members, and 
deck reconstruction. 

 Reconstruction of the bridge decks is the primary focus of this project.  The transverse project limits shall include 
the full width of travel lanes and other areas as required to facilitate staged construction.   

It will be the consultant’s full responsibility to define the exact limits of deck reconstruction which will depend on 
such factors as potential impact on traffic operations, varying roadway geometry and superstructure framing 
configurations. 

a. The Consultant shall review commercially available deck systems, including but not limited to Exodermic, 
Inverset, Precast Panels, including Lafarge Ductal Joint System, Precast and Cast-in-Place Grids, Cast-in-
Place Concrete; all using HPC Concrete.  Review of alternate deck systems shall take into account access, 
MPT requirements, durations of activities, useful service life factors and life cycle costs.  The Phase A 
submission shall include a report containing an evaluation of conventional/VS alternate deck systems and 
site specific recommendations for implementation in this project. 
 

b. The new deck system shall be designed so that it is composite with the existing structural steel.  The use of 
composite construction will require a layout of shear studs.  The Consultant shall evaluate the effects of this 
and determine the performance benefit by way of LRFR load rating.  The Consultant shall consider the 
location of required longitudinal construction joints and how they are joined together with each stage of work.  
Load rating calculations using LRFR methodology shall be performed in accordance with the following 
requirements and guidelines:  American Association of State Highway and Transportation Officials 
(AASHTO) Manual for Bridge Evaluation, 3rd Edition, 2018, including all subsequent interim revisions; The 
New Jersey Turnpike Authority LRFR Load Rating Manual, Version 9.7, January 2022; and the AASHTO 
LRFD Bridge Design Specifications, 9th Edition, 2020, including all subsequent interim revisions. 
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c. The Consultant shall review the existing roadway cross sections and profiles for the project bridges for 

compliance with current NJTA geometric design criteria.  The Consultant shall evaluate the impacts and 
costs for upgrading to meet compliance and recommend incorporation of the improvements into the 
Contract. 

d. The primary staging goal is to maintain current lanes of traffic during each stage of deck reconstruction.   If 
it is determined that there are select deck panels which cannot be replaced while maintaining current through 
lanes of traffic without implementing extraordinary measures such as a traffic split, superstructure and 
substructure widening, use of temporary bridges, or replacement of recently reconstructed parapets,  the 
Consultant shall investigate alternate methods for accelerated deck reconstruction, to be performed while 
maintaining minimum number of through lane of traffic during off-peak hours per the Authority’s Lane 
Closure and Shoulder Closure Tables in the manual for Traffic Control in Work Zones. 

The rehabilitation shall include localized structural steel repairs where fatigue or heavy deterioration exists, 
including but not limited to crack repairs, member strengthening and replacement of existing fasteners with 
high strength bolts, and limited repainting.  The Consultant shall make recommendations regarding the need 
for strengthening or replacing of structural members to attain compliance with current standards.  Given the 
time constraints of performing steel repairs in conjunction with deck removal and replacement operations, 
the Consultant shall include contract provisions for prefabricating and furnishing steel repair components on 
site to expedite repairs as deficiencies are exposed. 

The Consultant shall investigate the feasibility of providing redundancy and/or continuity details to the 
existing bridge. 

 The Consultant shall provide complete final LRFR load ratings for the rehabilitated structure, in accordance 
with NJTA’s Design Manual. 

8. Routine Deck Repairs and Emergency Deck Repairs 

 The Consultant shall design repairs necessary for the maintenance of the existing bridge decks within the limits 
of the MPT, for its entirety, throughout the duration of the Contract.  Provisions shall be included in the contract 
documents for such repairs to be performed before and during the actual staged construction.   

 Provisions shall be included in the contract documents for partial and full depth deck panel and spall repairs, 
headblock repairs, deck joint header repairs, and resurfacing performed as required on an emergency basis for 
the contract bridges.  Provisions shall be included in the contract documents for cementitious and asphalt 
surfacing repairs. 

9. Staging, Demolition and Disposal Operations 

 The Consultant shall evaluate allowable equipment means and methods for bridge element removal operations 
to eliminate those which may damage the existing superstructure steel to remain.  The contract drawings shall 
identify all project areas where provisions for noise and dust control are required, as well as staging areas for 
equipment, storage and disposal of materials.  Methods and locations for disposal of removed materials and 
debris shall be included in the contract drawings and specifications.  The Consultant shall evaluate and make 
recommendations for the possible placement of the concrete spoils under the structure for access. 

Structural steel repairs required prior to shifting traffic into the shoulders shall be clearly identified in the staging 
plans. 

10. Temporary Shielding/Catch Protection  

 The Consultant shall include specific contract requirements to protect all structures, roadways, utilities, right-of-
way or property of others, and facilities beneath the work site.  The catch system shall be clearly delineated on 
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 the contract drawings.  The Consultant shall also assess the need for supplemental protection of structural steel 

during demolition, formwork installation, concrete placement, and any other operations that may cause damage. 

11. Lighting/Electrical Improvements 

 The Consultant shall provide for the replacement of the existing parapet-mounted roadway lighting standards 
in conjunction with the parapet reconstruction, including any temporary facilities required during constriction 
and under bridge lighting.   

12. Roadwork 

 Appurtenances and approach roadway features shall receive field inspection to verify their conditions.    
Shoulders, pavements and inlet conditions shall also be inspected in order to determine their suitability to 
carry traffic during various construction stages.  The Consultant shall prepare recommendations for repair 
and/or replacement of approach roadway pavement as required. 

Provisions shall be made in the construction contract documents for the continued operation of Parkway 
facilities if disruption should occur during construction.  Existing guard rail, drainage, striping, signing, lighting, 
delineation, etc., shall be maintained at all times by permanent or temporary means.   

13. Project Constructability  

 The Consultant shall identify, investigate and address constructability requirements during each phase of the 
design process.  Alternative analyses and preliminary and final design details shall encompass constructability 
issues including current construction techniques, scheduling, economic factors, permit conditions, 
maintenance and protection of traffic, access, and production rates. Construction Cost Estimates and 
construction schedule shall be provided with each Phase Submission.  A preliminary Construction Schedule 
with backup computations and draft Constructability Review Report shall be provided with the Phase B 
Submission.  The final Constructability Review Report, including final Construction Cost Estimate, final 
Construction Schedule, and summary of resolved constructability issues shall be provided with the Phase C 
Submission. 

14. Maintenance and Protection of Traffic (MPT) 

 MPT shall be designed in accordance with the criteria outlined in NJTA’s Design Manual, latest MPT Standard 
Drawings, and latest Lane Closing Tables under the Lane Closing Application.  Traffic protection plans and cross 
sections shall be developed for each construction stage showing placement of traffic protection devices, 
temporary lane configurations, and line striping changes.  All final Maintenance and Protection of Traffic Plans 
and Specifications must meet the approval of the Authority’s Operations Department. 

Current number of through lanes must be maintained in each direction throughout the work limits during major 
construction stages, except for certain bridge-specific locations constrained by superstructure and deck 
geometry limitations, short duration (daily/nightly) closures required for Contractor access, placement of 
construction barrier and line striping changes.  For those areas constrained by geometry limitations, the 
Consultant shall investigate alternate methods for accelerated deck reconstruction to be performed while 
maintaining minimum number of through lanes of traffic during off-peak hours as per the approved Lane Closure 
Tables in the Authority’s latest Manual of Traffic Control in Work Zones. 

The minimum desirable temporary lane width shall be 11’-0”.  Temporary median barrier with minimum 1’-0” 
shoulders shall separate opposing temporary traffic where applicable. 

The Consultant shall review proposed construction joint locations to ensure that they will not be located in the 
permanent wheel paths.  Construction joints shall be aligned within 1 foot of permanent lane lines, or within 1 
foot of the center of permanent lanes, where feasible. 
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MPT shall be performed by the Contractor, and shall include placing, maintaining, patrolling and removing lane 
and shoulder closings.  Signs, sign stands and traffic cones will be supplied by the Contractor.  Arrow boards, 
variable message signs and truck mounted attenuators (TMAs) shall be furnished, operated and maintained by 
the Contractor. 

The contract documents shall define the availability of lane closing times, including allowable lane closing hours 
during the week and over weekends, starting and ending point locations for lane detours, lane closings and line 
striping tapers for each construction stage and work zone as deemed permissible by NJTA Operations during 
the design process, so that the Contractor is made fully aware of access restrictions for this project.  MPT and 
construction staging shall be coordinated with any concurrent contracts in the project area.  

Following the Phase B Submission and Review the Consultant shall prepare an MPT Submission including 
preliminary traffic control plans, complete MPT specifications and appendices, a preliminary construction 
schedule with backup computations and a draft Constructability Review Report by qualified construction 
personnel.  The MPT submission shall be 95% MPT design complete for review by the Engineering and 
Operations Departments. 

The plans and specifications shall indicate proposed traffic staging that details concrete construction barrier 
layout, cone lines, signage, positioning of attenuator systems, line obliteration, temporary line striping, and 
allowable primary and supplemental lane closing hours and details and durations of the construction staging.   

 A meeting will be scheduled with Operations for review.  MPT Review Comments shall be addressed for the 
Phase ‘C’ submission as indicated in the design schedule. 

VI. SPECIFIC REQUIREMENTS AND CONDITIONS - Submissions 

A. Phase ‘A’ 

1. Based on the visual inspection and the available construction budget, the consultant shall recommend 
structures for repair in order of priority.  For consistency, the Consultant shall use the Turnpike 
Authority’s Bridge Management System’s Condition Inspection Manual, latest edition, for the condition 
rating of the individual elements.  This list, which constitutes the Phase ‘A’ submission, shall identify 
the type of repairs proposed, repair locations and include a preliminary Engineer’s Estimate.  The list 
shall indicate any utilities, railroads, local roads or other similar pertinent information that may affect 
the performance of the work and required utility orders. 

2. The Consultant, based on his investigations, shall identify the structures recommended for repair in 
order of priority, keeping in mind the available construction budget.  This list, which constitutes the 
Phase ‘A’ Priority Repair List, shall systematically rank the structures identifying the type of repairs, 
repair severity, location and cost based upon a preliminary Engineer’s Estimate. 

3. Based on established seasonal restrictions, regional and local lane closing conflict criteria and number 
of anticipated construction cycles for each bridge, the consultant shall prepare a draft construction 
schedule that will be used to ensure that the structures selected for inclusion in the contract can be 
constructed within the contract schedule.  

4. The Phase ‘A’ submission shall be in the form of a bound report that contains the following items; 
written introduction, a summary paragraph of each bridge selected discussing deficiencies, top deck 
condition highlighting recommended repairs, under deck condition, by panel highlighting repairs, basis 
for the recommended repair, an engineer’s estimate which identifies the MR funding source (deck or 
substructure repair funds) and a separate list of bridges recommended to be included in the contract 
which shall be based on the draft construction schedule.  An appendix shall also be included that 
contains a minimum of two (2) photos of the typical deficiencies for each bridge in the Priority Repair 
List and of all bridges recommended to be included in the contract, with legible field notes for all bridges 
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surveyed.  The field notes shall depict relevant features such as locations of roadway, railroad, and 
stream crossings, and other information to aid locating spans in the field.  A CD and photo log shall be 
submitted containing all photos taken during the field investigation. 

5. Twelve (12) color copies of the Phase ‘A’ submission shall be submitted.  The Miscellaneous Structural 
Repair and Bridge Deck Repair submissions shall be bound separately.  Comments will be furnished 
to the Consultant within 10 working days. 

6. The Priority Repair List shall contain a maximum of 25 bridges.  The Authority's Project Engineer will 
conduct a two (2) day review of the Phase ‘A’ submission with the Consultant in the field after 
performing a submission review meeting.  The purpose is to confirm the bridges to be included in 
further contract preparation and establish a rough scope of work.  It is anticipated that decks on about 
15 to 20 bridges, some of which are expected to be longer span bridges, will be programmed for repair.  
The number of bridges included in the contract may vary depending on the construction budget 
available.  Bridges may be added or dropped from consideration during the duration of the OPS, 
depending on the needs of the Authority.  If the scope of bridges to be repaired differs significantly 
from the Priority listed within the Phase “A” report, the Consultant shall submit a revised list of bridges 
to be included in the scope of the contract, with a revised cost estimate, within ten (10) working days 
of the Phase “A” field review. 

B. Maintenance Repair Bridge List 

1. Subsequent to the Phase ‘A’ submission, the Consultant shall prepare a list of bridges not included in 
the Priority Repair List that exhibit deterioration such as deck and header spalls or other deficiencies.  
The list is intended to be used for maintenance repairs by Authority forces.  Portions of the identified 
work may be added to the construction contract as design progresses based on the engineer’s 
estimate. 

C. Preliminary MPT Coordination Report 

1. Subsequent to the Phase ‘A’ submission, the Consultant shall prepare a list of all anticipated stages 
for construction and work zones which may have extraordinary MPT requirements due to limited 
access, adjacent ramps and/or ramp structures, long duration stages, split shifts, detour routes or other 
requirements which necessitate preliminary review and guidance by the Authority’s Operations 
Department.  Stages in which the roadway geometry may be insufficient for truck traffic, and for which 
additional studies may be required, will be identified, so that early review and concurrence on detour 
routes can be obtained. 

2. Locations of taper points, including alternative points for work areas in which multiple cycles are 
planned will be included in the report.  Aerial views of select work zones with mileposts, striping and 
cone placement shall be included.  Photographs or drawings depicting overhead sign text, and 
recommendations on covering, may be required to adequately address MPT. 

3. For each work area proposed where seasonal restrictions currently exist, a traffic impact analysis may 
be performed to confirm or challenge the current seasonal restriction. Based on the proposed staging 
of work (weekly cycles with lane shifts vs. weekend cycles), the Consultant may be required to 
complete additional workzone traffic impact analysis using the Highway Capacity Manual, other 
AASHTO and FHWA guide publications or software models and Authority furnished link traffic 
volumes.  Work shall be performed under the guidance of a Certified Professional Traffic Operations 
Engineer.  The effort associated with this task will be charged to the “unanticipated services” portion 
of the OPS. 
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4. The Consultant shall present, by Stage, the work proposed by item quantities and cost.  Complex 

stages may be identified to have transition MPT stages presented.  Transition stages may require 
interim striping, additional State Police slowdowns and/or barrel closings. 

5. Ten (10) copies of a Preliminary MPT Coordination report shall be submitted that includes a preliminary 
construction schedule, cross-sections and aerial views which convey the anticipated access needed 
to perform the proposed work. 

6. The report shall be the basis of a review meeting with the Operation’s and/or Construction Department.  
Comments will be furnished to the Consultant within 15 working days. 

D. Phase ‘B’ 

1. The Phase ‘B’ submission shall be in the form of 60% complete contract drawings, including details 
(95% complete repair scope of work drawings), a preliminary construction schedule and Engineer’s 
Estimate by Stage and/or HICC.  Plans shall present new or proposed repair details.  The plans shall 
indicate any utilities, railroads, local roads or other similar pertinent information that may affect the 
performance of the work.  Elevation views shall be provided to illustrate geometric plans to include 
plan and elevation of each structure constraints and accessibility. 

2. The Phase ‘B’ submission shall include Standard Pay Item Numbers and Descriptions, and 
Construction Materials not covered by the Standard Specifications, 7th Edition, 2016, Standard 
Supplementary Specifications and Qualified Products List.  A list of known Unit Codes and Requested 
Unit Codes as per the Authority’s Manual for Unit Codes and Capex User’s Guide shall also be 
provided. 

3. A Draft specification shall also be submitted as part of the Phase “B” submission. 

4. All plans presenting work over railroads shall show the railroad right-of-way, track locations and rail 
owner’s track designation and milepost. 

5. Ten (10) copies of the Phase ‘B’ plans, supplementary specifications, preliminary construction schedule 
and Engineer’s Estimate, by stage, if warranted, shall be submitted. 

6. The Authority's Project Engineer will conduct a field review of the Phase ‘B’ submission with the 
Consultant after the formal Phase “B” review meeting.  The purpose is to confirm the proposed scope 
of work on the bridges to be programmed for repair.  Comments will be furnished to the Consultant 
within 12 working days. 

7. All required utility orders shall be prepared for processing by NJTA with the utility companies. 

E. MPT (Draft and Final) and Construction Schedule  

1. The Draft MPT submission shall include eight (8) copies of the preliminary traffic control plans, 
complete MPT specifications and Appendices.  The Phase A construction schedule shall be 
updated/expanded to include backup computations and a draft Constructability Review Report by 
qualified construction personnel.  The Draft MPT shall be 95% MPT design complete for review by the 
Engineering Department.  Comments will be furnished within 10 business days and shall be addressed 
for the Final MPT submission. 

2. The plans and specifications shall indicate proposed traffic staging that details concrete construction 
barrier layout, cone lines, signage, positioning of attenuator systems, line obliteration, temporary line 
striping, temporary lane identification convention, allowable primary and supplemental lane closing 
hours and any stipulations required for each bridge.  In identified complex cases, additional drawings 
depicting the installation and removal of the MPT devices for the construction staging shall be included. 
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3. The Consultant shall prepare a Local Jurisdiction tracking sheet to ensure necessary approvals have 

been received from those having jurisdiction prior to the Final MPT submission but no later than Phase 
‘C’ submission.  Approvals may be necessary from State, County and Local Engineering departments, 
police and school officials and Township Mayors and/or administrators, depending upon the complexity 
of the MPT or detour. 

4. Ten (10) copies of the Final MPT plans and specifications shall be submitted to the Authority as 
indicated in the schedule for review by Operations Department.  The Final MPT submission shall also 
include a second submission of the backup including man-hours and equipment hours incorporating 
comments from the Authority’s review of the preliminary MPT submission. 

5. A meeting will be scheduled with Operations for review.  Comments will be furnished within 3 weeks 
or more and shall be addressed for the Phase ‘C’ submission as indicated in the design schedule. 

F. Phase ‘C’ 

1. The Phase ‘C’ submission shall include a Final Shoulder Pavement Assessment Report.  The findings 
of the report identifying shoulders requiring improvement, and quantities, shall be incorporated within 
the Phase ‘C’ plan and specification documents. 

2. The Phase ‘C’ submission shall include a final construction schedule with comments incorporated from 
previous submissions.  The Final Constructability Report shall be performed by a qualified Construction 
Engineer, not a member of the design team. 

3. The Consultant shall submit two (2) copies of the “Lane Occupancy Charge” (LOC) report based on 
the Road User Cost Manual.  The Consultant shall request Authority furnished traffic counts by 
classification, hourly distribution, link and anticipated season of construction. 

4. Fifteen (15) copies of the Phase ‘C’ submission shall be submitted and consist of 95% complete 
contract drawings and specifications, including an estimate of quantities and costs, by stage. The 
estimate of quantities shall provide approximately 1-2% contingency for items under the “if and where 
directed by the Engineer” column solely for use on bridges within the contract. 

G. Phase ‘D’ 

1. With the Phase ‘D’ submission, the Consultant will be required to sign a Fiber Optic Cable Certification 
form, FOD 2/22/00, attesting that he has been acquainted with the information shown on the As-built 
drawings and the field conditions and that he has incorporated same in the contract. 

2. The Consultant shall comply with the requirements of the NJDPES Highway Agency Stormwater 
General Permit, complete and submit the Post-Construction Program Design Checklist for Individual 
Projects with the Phase ‘D’ submission. 

3. The Phase ‘D’ submission shall consist of 100% complete contract drawings (Mylars) and duplication 
ready specifications, one (1) set of full size drawings, five (5) sets of ½ size drawings, supplementary 
specifications, construction schedule and Engineer's Estimate. 

4. The Consultant shall submit electronic copies of the final contract documents on a CD.  Plans shall be 
submitted in both Microstation and Adobe Acrobat .pdf file formats.  A Microsoft Excel file shall be 
submitted to allow importing of the contract pay items into the Authority’s CAPEX/BidEx bidding 
software. 

5. Full size Phase ‘D’ plans, specifications and cost estimate shall be transmitted to the General 
Consultant under separate cover at the same time. 
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VII. Maintenance and Protection of Traffic 

A. Introduction 

1. The consultant shall develop detailed Maintenance and Protection of Traffic Plans and Supplementary 
Specifications.  These plans in some cases may reference the standard drawings but in most cases 
must show the limits of line striping obliteration, temporary striping, placement and limits of concrete 
construction barrier, locations of lane closing tapers specified by mile post, lane shifts, signing and 
traffic device placement for each construction stage.  The Consultant shall provide in the contract for 
the contractor to furnish and maintain an appropriate number of variable message signs and trucks 
with mounted attenuator (TMA).  Pre and post lane closing Maintenance and Protection of Traffic plans 
will be required in merge or other unusual traffic pattern locations in order to convey the proper 
switching and installation sequence.   The traffic staging shall take into account the traffic requirement 
that short-term lane reductions will be permitted in accordance with the lane closing tables outlined in 
the Traffic Manual.  The exception to this is only for High Intensity construction cycles performed over 
weekends or weekly cycles as justified to complete work.  Traffic shifts are not typically considered to 
have any impact on traffic capacity and therefore are not controlled by the short-term closing outlined 
in the Traffic Manual.  The supplementary traffic specifications shall be set up to assign priority to 
mainline structures.  An effort shall be made to concentrate the work in certain zones, thus reducing 
the length and the number of required lane closings.  Work on ramp, U-turn or local road bridges shall 
be scheduled during separate phases.  The preliminary construction schedule shall address each 
bridge in the project and detail each construction stage and cycle.  The schedule shall reflect holiday 
and heavy traffic day restrictions as reflected in the Supplementary Specifications and the Traffic 
Manual. 

2. The Supplementary Traffic Specifications (Division 800) shall make provisions for non-concurrent lane 
closings in same direction dualized roadways 

3. The contract shall provide for the Contractor to furnish, install, maintain and remove Maintenance and 
Protection of traffic devices and to install, maintain and remove all lane and shoulder closings and 
traffic shifts. 

B. Primary and Supplemental Lane Closings 

1. The consultant shall determine and outline in a table on the MPT plans for each bridge, in consultation 
with the Authority's Operations and Engineering Departments, the allowable lane closing hours and 
seasonal restrictions for each bridge based on the proposed construction stages, work volume, traffic 
tolerance and traffic patterns, if not provided for within the Traffic Manual. 

2. A majority of the work requires the use of supplemental lane closings that are only permissible during 
certain off-peak traffic periods.  Off peak traffic periods are usually at night but will vary depending on 
location and as outlined in the Traffic Manual.  The consultant shall work with the Operations 
Department and the Authority’s Project Engineer to determine the allowable times for supplemental 
lane closings, if not provided for in the Traffic Manual.  Supplemental lane closings are typically used 
for temporary construction barrier placement and removal, placement and removal of temporary line 
striping, milling and paving operations, catch installation and removal, debris removal, delivery of 
materials and other similar work items.  The location of starting and ending points for line striping tapers 
for primary and supplementary lane closings shall be obtained from the Authority's Traffic Engineer or 
his designee for each particular construction stage and location. 

3. Traffic protection cross sections shall be developed for each work phase.  They shall indicate primary 
and supplementary lane closing configurations including width dimensions, placement of traffic 
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protection devices and shall note line striping changes.  Each cross section shall also represent original 
striping locations. 

C. Traffic Shifts or Detours 

1. Virtually all roadways require the maintenance of all lanes during commuting hours.  This may be 
achieved by the use of shoulders as a traffic lane.  In special cases, traffic detours may be required.  
The scope of work includes evaluating the shoulders with respect to pavement resurfacing, inlet 
reconstruction and guard rail raising or replacement, prior to use.  Traffic shifts to the shoulders is 
usually accomplished by means of obliteration of the existing striping and the use of temporary striping.  
The consultant shall schedule pre-stage repair work in the shoulders as necessary.  If traffic is shifted 
to the shoulders, the consultant shall specify milling and resurfacing to eliminate rumble strips and 
raised pavement markings. 

2. During the design preparation, the Consultant shall determine and formally advise the Authority of 
conditions where two or three side by side minimum 11.0 ft. wide traffic lanes cannot be maintained 
on mainline roadways.  This condition will require advance approvals. 

3. During the design preparation, the Consultant shall determine and formally advise the Authority of 
conditions where ramp closures, weekend crash cycles or traffic on milled decks are required to 
perform the proposed work.  These conditions will require advance approvals. 

D. Construction Sequencing and Construction Schedule 

1. Along with the detailed MPT plans and specifications the consultant shall develop a suggested, 
workable construction sequencing plan and construction schedule for each work area selected.  In 
some cases the construction sequencing plan may be combined with the MPT plans.  In more complex 
cases, separate drawings will be required.  The work is carried out in stages during weekend, part 
weekly, or multi-week construction cycles in duration and is typically performed within single or multi-
lane closings.  Based on the construction sequencing plan and allowable lane closing times developed, 
the consultant shall quantify the duration of each construction stage.  The consultant shall also 
determine the required number of weekend or part weekly cycles for each construction stage.  Usually 
a limited number of construction cycles, preferably one, per stage is feasible or allowable due to 
seasonal or traffic operational restrictions.  The exact duration is to be determined by the consultant 
based on the type and volume of work scheduled in each stage. 

2. Work stages in traffic sensitive areas shall be of short duration, limited to weekends.  Two to three day 
work cycles shall be considered.  Depending on volume, additional work cycles may have to be 
considered. 

3. Work required in center lanes, for long-term or overnight duration, shall be scheduled in conjunction 
with the left lane, providing two lanes of traffic can be maintained using the remaining available lane 
or shoulder as a traffic lane. 

4. Concrete construction barrier shall be specified in conjunction with deck panel replacements and deck 
reconstruction.  The use and placement of the concrete construction barrier shall conform to current 
New Jersey Turnpike Authority standards for Type 4 barriers.  On bridges or viaducts exceeding 500 
ft. in length, the concrete construction barrier may be placed non-continuous in individual enclosures 
provided the distance between the end of one enclosure to the temporary impact attenuator of the next 
enclosure is 200 ft. or more.  Construction barrier layout and joint class is to be determined by the 
Design Consultant. 

5. The Consultant shall have qualified construction personnel review the construction sequencing and 
construction schedule.  After this review, the Consultant shall submit, as part of the Draft MPT and 
Construction Schedule Submission, backup computations.  These shall include man-hours, equipment 
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hours and any other pertinent information to support the proposed construction schedule.  The 
Authority will provide comments which shall be incorporated in the Phase ‘C’ submission. 

VIII. Miscellaneous 

1. The Consultant shall perform computations to determine the quarter hour rate of Lane Occupancy 
Charges for work areas where contractor installed lane closings are not removed at the appropriate 
times using Road User Cost Manual.  These computations shall be generated for single lane and multiple 
lane conditions, broken out between Interchanges, by direction and number of lanes, by Peak and Off-
Peak Seasons on the NJ Turnpike, Newark Bay-Hudson County Extension and Pearl Harbor Memorial 
Turnpike Extension. 

2. The Consultant shall evaluate the standard joint hardware design and provide recommendations for 
possible improvement.  Extensive details for new joint hardware shall be developed.  The Consultant 
shall produce standard drawings for each unique joint condition encountered and provide the most 
accurate dimensions possible.  This will enable an expedited shop drawing production during the 
construction.  The contractor will be responsible for verifying dimensions prior to joint fabrication.  The 
joint details shall be developed utilizing all information available including as-built drawings and existing 
field conditions.  The Consultant shall coordinate with the Authority’s Operations Department and Project 
Engineer to utilize a combination of lane closings, shoulder closings and slowdowns to survey the 
existing field conditions. 

3. The Consultant shall provide the Supplementary Specifications in the same format as the Standard 
Specifications (Refer to VI.D.2).  The Consultant shall coordinate sign, plan presentation and details, 
specifications and pay items with other Consultants to establish continuity between Contract Nos. 
T100.651, T100.652, and two (2) Parkway Bridge Repair contracts, P100.653 and P100.654.  Five (5) 
coordination meetings at the Authority’s offices should be anticipated within the fee proposal. The 
schedule will be determined as design gets underway. 

4. The Consultant shall conduct and manage a shoulder pavement evaluation program where traffic is 
shifted to the shoulder during construction in accordance with the Authority’s DRAFT “Shoulder 
Pavement Assessment Procedure” which will be provided at notice to proceed.  Consultant shall make 
recommendations to the Authority regarding pavement condition based on Structure Location, Average 
Daily Traffic, Daily Truck Traffic, Duration of Lane Shifts, Horizontal and Vertical curves in the work zone, 
Ramp restrictions, confirmed as-built information, drainage and field assessment based on the 
appearance of distress.  The Consultant shall provide for $30,000 in the Fee Proposal to propose, 
conduct and manage a shoulder pavement assessment program consisting of Ground Penetrating 
Radar and Core Sampling.  Work shall not commence without approval by the Authority. 

5. The Consultant shall evaluate the type of striping in each work zone to ensure that a compatible method 
of obliteration (i.e., black paint, etc.) temporary striping and permanent striping is specified. 

6.  The specifications shall state the contractor will be required to follow the “One Call Law” field stake out 
in accordance with the N.J. Board of Public Utilities Excavator Handbook for damage prevention of 
buried utilities.  The One Call System can be reached by dialing 1-800-272-1000. 

7. The Consultant shall develop “Smart Work Zone” plans and specifications as required by Operations in 
various MPT schemes where advance patron notification and alternate route advisories are required.  
The scope of these services shall be identified and paid for as an Unanticipated Service. 

8. The Consultant shall use the “Guideline for Use of VMS Systems for Construction” in developing 
recommendations for use of the various types of permanent variable message signs, and in the 
preparation of details for portable variable message signs. 
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9. The Consultant shall make provisions for the re-establishment of the automatic traffic surveillance and 

control system detection loops and trunk cables, where affected. 

10. The Consultant’s staff shall acquaint themselves with the Authority’s Fiber Optic Cable facilities 
extending nearly the length of the Turnpike, including branch runs.  As-built drawings of the Fiber Optic 
Cable facilities are on file in the Authority’s Engineering Department.  The Engineer shall show on the 
contract drawings the Fiber Optic Cable facilities when in proximity of the proposed repairs and make 
reference thereto in the specifications.   

11. The Consultant shall identify areas where roadway lighting or communication facilities will be affected 
by work and make provisions for maintenance of same, as necessary.  The consultant shall specify all 
shop drawings required for the project and list them and required submission dates within Subsection 
104.08. 

12. The Consultant shall prepare cost estimates, attend review meetings, and the contract bid opening. The 
Consultant shall analyze the bids and recommend the low bid for acceptance or rejection. 

13. The Consultant shall estimate the effort required for shop drawing review based on the Contract 
requirements and include this in their Fee Proposal. 

14. The Consultant shall provide 40 hours within the fee proposal to review available plans and conduct a 
field visit of the affected structures to identify work which will need to be advanced or coordinated with 
other regional transportation projects subject to the approval of the Authority. 

15. The Consultant may use the services of a materials specialist firm as a subconsultant to assist in 
determining appropriate destructive and non-destructive testing and evaluation on an as-needed basis, 
based on recommendations made in the Phase A submission and with the prior written approval of the 
Authority.  The Consultant shall provide for $50,000 for the design program in the Fee Proposal.  Scope 
of services shall be identified and paid for as an Unanticipated Service. 

16. The Consultant shall prepare electronic files (in both Word and pdf formats) of the Supplementary 
Specifications that incorporates all accepted Addendum items. All Addendum items/changes that pertain 

to the Supplementary Specifications shall be depicted within the final documents in accordance with 
examples provided by the Authority. 

17. The Consultant shall coordinate with the designated New Jersey Turnpike Authority Key Custodian or 
Security Liaison to obtain security keys necessary to open the locks at locations where security fence is 
present.  If not designated elsewhere in this RFEOI, signs denoting that unauthorized access is 
prohibited are posted at all gates where security keys must be signed out.  A representative of the 
Consultant who will require access at the bridge(s) shall obtain the security key in person at the 
Authority’s headquarters.  Keys shall only be signed out for the bridges where active inspection or 
evaluation will be ongoing; the Consultant will not be permitted to sign out keys for locations where work 
is not currently active.  The Consultant will be required to fill out and sign a key request form for each 
individual key and adhere to the Key Receipt Authorization Memorandum.  The Consultant will be 
responsible for the key and for the corresponding locks for the area secured by the locks while the key 
is in their possession.  Gates shall be locked at the end of each day.  Individuals who sign for keys are 
responsible for performing a visual inspection of the area upon arrival to the bridge each day and 
immediately reporting any irregularities or breaches to their NJTA Liaison and to the Security Liaison.  
In case that suspected unauthorized access to an area is observed, the Consultant shall contact the 
NJTA Operations Department or State Police.  The consultant shall not try to engage with personnel 
suspected of unauthorized access.  Once the key is no longer needed, the individual who signed for the 
key shall return it to the Key Custodian and, if requested at the time of turn-in, the Consultant will receive 
a receipt for their records indicating the key has been returned. To ensure that all keys are returned by 
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Consultants to the Key Custodian, the successful return of keys, or payment for replacement keys and 
locks, will be considered a condition of all OPS’ involving the access to areas protected by the Bridge 
Security Fencing. 

IX. GENERAL REQUIREMENTS AND CONDITIONS 

1. The preparation of plans and specifications required for this project shall be in accordance with the 
Authority's Design Manual, dated May 2007, or latest, the 2016 Standard Specifications, 7th Edition, 
the latest Standard Supplementary Specifications and the Authority’s Manual for Traffic Control in 
Work Zones. 

2. All plan, elevation, cross-section and detail presentations shall be to scale.  A separate estimate of 
quantity table with quantities broken down by stages shall be shown for each bridge on the 
Construction Plan Sheet for that structure. 

3. All printing of contract bid documents will be performed by the Authority.  All printing and compilation 
of phase review documents will be performed by the Consultant as defined previously. 

4. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors, 
officers, employees, and agents from liability of any nature or kind arising out of any act or omission 
of the Consultant or any person, firm, or corporation employed by the Consultant in connection with 
the work. 

5. The Consultant shall not assign this Order for Professional Services, sublet, or transfer any part of the 
work or obligations hereunder, without the prior written approval of the Authority. 

6. The Consultant shall comply with all Federal and State laws applicable for the work to be performed 
under this Order for Professional Services. 

7. Reimbursable direct expenses are defined in Subsection A5, Compensation Basis. 

8. The CADD files shall be delivered in Microstation format as approved by the Authority and shall match 
the contract plans.  All contract deliverables shall be in accordance with the Authority’s documentation 
outlining all CADD submissions entitled “CADD Standards Manual”.  The current document may be 
viewed and downloaded from the Turnpike Authority’s web site.  All CADD documentation relating to 
the contract plans shall be incorporated with the CADD files in order to avoid loose papers.  Each 
contract drawing shall be assigned its own name and be developed as a separate file, as referencing 
will not be permitted. 

9. The Consultant shall develop all plans in CADD format and provide the Authority with all Microstation 
drawing files and documentation produced in accordance with this project on CD rewritable or mini 
data cartridge type media.  The mini data cartridge media shall be of the 3M DC2120, XIMAT Format 
variety, and the CD shall be the CD-RW format.  The Consultant shall provide a .pdf version of all 
drawing files. 

10. The Consultant shall secure all necessary permits, flagging services, and post all required insurance 
with railroads and any other utilities.  All Utility Orders, where required, will be performed under 
unanticipated services. 

11. All inspection work on the NJ Turnpike shall be performed behind guiderail or other roadside barriers, 
where feasible.  Work conducted in a closed lane or shoulder shall be performed in accordance with 
the Standard TP Drawings.  The Consultant shall be responsible for all costs associated with MPT on 
Authority roadways required for the field work except as defined in item 14 below. 

12. TMAs shall be provided by the Consultant.  A separate line item shall be provided in the Fee Proposal 
for the cost associated with furnishing the TMAs for the project.  The Consultant will be required to 
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provide a letter from the rental company which states that the TMAs supplied meet or exceed MASH 
TL-3 compliance to be qualified for reimbursement. In addition, the Consultant will be required to take 
photos of the TMA, specifically for review of the placement of the TMA mounted “Shoulder Closed” 
sign. 

13. Complex lane closings on the Turnpike impacting the North or South Mixing Bowls, required for 
inspection will be installed, maintained and removed by the New Jersey Turnpike Authority’s 
Maintenance Department. 

14. The Consultant shall be responsible for all MPT necessary to perform inspections staged from local 
roadways. 

15. A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be 
installed by the consultant or vendor as part of design or bridge inspection projects.  A TCC will not be 
required for shoulder closings installed by the consultant or vendor.  Refer to Standard Specification 
Division 800 for TCC requirements and certification which shall apply to design and bridge inspection 
assignments involving lane and half ramp closings. 

X. PROGRAM FUNDING  

1. The total projected construction budget for Bridge Deck related work under Turnpike Contract No. 
T100.651 (2023) is approximately $14.0 million, funded by the Maintenance Reserve Fund.  
Depending on budget allocations, this amount may fluctuate.  For Programming, $8.0M Deck, $2.0M 
for the Deck Replacement/Parapet Reconstruction, and $4.0M Superstructure and Substructure. 

2. The total projected construction budget for Bridge Deck related work under Turnpike Contract No. 
T100.652 (2023) is approximately $11.0 million funded by the Maintenance Reserve Fund. 

Depending on budget allocations, this amount may fluctuate.  For Programming, $8.0M Deck and 
$3.0M Superstructure and Substructure. 

XI. DESIGN OF CONTRACT No. T100.651 (2024) – PROJECT SCHEDULE AND DELIVERABLES 

The Consultant will be required to submit, at the project kick-off meeting, a preliminary design schedule covering 
the scope of work based on OPS requirements and the following timetable: 

DESIGN SCHEDULE 
Award OPS No. T3915 ........................................................................................................... October 25, 2022 
Anticipated start of work ..................................................................................................... November 15, 2022 
Submittal of Design Schedule ............................................................................................. November 22, 2022 
Submittal of Phase ‘A’ repair priority list ................................................................................ February 16, 2023 
Phase ‘A’ field review .............................................................................................................. March 1-2, 2023 
Finalize Bridge Repair List ........................................................................................................ March 15, 2023 
Submittal of Preliminary MPT Coordination Report .................................................................... March 23, 2023 
Preliminary MPT Coordination Report Review Meeting ................................................................. April 13, 2023 
Submittal of Phase ‘B’ construction plans ..................................................................................... April 27, 2023 
Phase ‘B’ review meeting ............................................................................................................ May 11, 2023 
Submittal of Preliminary MPT Plans & Spec. – Engineering Review ............................................... June 1, 2023 
Submittal of Revised MPT Plans & Spec. - Operations Review .................................................... June 22, 2023 
Formal Review of MPT Plans & Specifications .............................................................................. July 13, 2023 
Submittal of Phase 'C' Documents ............................................................................................. August 9, 2023 
Phase 'C' Review Meeting ....................................................................................................... August 31, 2023 
Submittal of Phase 'D' Final Documents ............................................................................. September 14, 2023 
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CONSTRUCTION SCHEDULE 
Date of Contract No. T100.651 Advertisement ................................................................... September 21, 2023 
Date for Receipt of Bids. ......................................................................................................... October 19, 2023 
Award of Contract No. T100.651 ......................................................................................... December 19, 2023 
Notice to Proceed Contract No. T100.651 ................................................................................... February 2024 
Construction Completion Date ............................................................................................ November 30, 2024 
Emergency Repair Work Coverage ........................................................................................... March 31, 2025 

 
DESIGN OF CONTRACT No. T100.652 (2024) – PROJECT SCHEDULE AND DELIVERABLES 
The Consultant will be required to submit, at the project kick-off meeting, a preliminary design schedule covering 
the scope of work based on OPS requirements and the following timetable: 

 

DESIGN SCHEDULE 
Award OPS No. T3916  .......................................................................................................... October 25, 2022 
Anticipated start of work ..................................................................................................... November 22, 2022 
Submittal of Design Schedule ............................................................................................. November 30, 2022 
Submittal of Phase ‘A’ repair priority list .................................................................................... March 04, 2023 
Phase ‘A’ field review .......................................................................................................... March 10-11, 2023 
Finalize Bridge Repair List ........................................................................................................ March 25, 2023 
Submittal of Preliminary MPT Coordination Report ....................................................................... April 15, 2023 
Preliminary MPT Coordination Report Review Meeting ................................................................. April 29, 2023 
Submittal of Phase ‘B’ construction plans ..................................................................................... May 20, 2023 
Phase ‘B’ review meeting ........................................................................................................... June 10, 2023 
Submittal of Preliminary MPT Plans & Spec. – Engineering Review ............................................. June 28, 2023 
Submittal of Revised MPT Plans & Spec. - Operations Review ...................................................... July 22, 2023 
Formal Review of MPT Plans & Specifications ......................................................................... August 12, 2023 
Submittal of Phase 'C' Documents ..................................................................................... September 16, 2023 
Phase 'C' Review Meeting ........................................................................................................October 7, 2023 
Submittal of Phase 'D' Final Documents .................................................................................. October 21, 2023 

CONSTRUCTION SCHEDULE 
Date of Contract No. T100.652 Advertisement ........................................................................ October 28, 2023 
Date for Receipt of Bids. ....................................................................................................... December 2, 2023 
Award of Contract No. T100.652 ............................................................................................. January 24, 2024 
Notice to Proceed Contract No. T100.652 ....................................................................................... March 2024 
Construction Completion Date ............................................................................................ December 16, 2024 
Emergency Repair Work Coverage ........................................................................................... March 31, 2025 
 

The Consultant may, at his own discretion, proceed during the NJTA's review period on selected areas of the 
project.  However, any delays caused by the NJTA's review process shall not be sufficient reason for additional 
compensation. 

All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order for 
Professional Services Number and the construction Contract Number. 

In the proposal, the Consultant shall comment on the appropriateness of the schedule and indicate the 
Consultant's intention to comply with the schedule, or alternatively, offer for consideration an amended schedule 
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Subsection A4 

Staffing Estimate  
OPS No. T3915 

2023 DESIGN FOR 2024 CONSTRUCTION 
 

CONTRACT NO. T100.651 (2024) 
 

Classification 
(ASCE-
Grade) 

Phase 
A 

MPT 
Coord. 
Report 

Phase B Preliminary 
MPT 

Final 
MPT 

Phase C Phase D Shop 
Dwg. 

Review 

Const. 
Consult. 

Const. 
Progress 
Meetings 

Total 
Hours 

Project 
Manager 
(          ) 

 
 

           

Senior 
Engineer 
(        ) 

           

Engineer 
(        ) 

           

Junior 
Engineer 
(        ) 

           

Survey 
Crews 

           

Other-Specify 
(      ) 

           

Other-Specify 
(       ) 

           

Total Hours            

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks such as Signing and Lighting, Drainage, Utility 
Relocations, etc. as required to meet project needs. 
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Staffing Estimate  
OPS No. T3916 

2023 DESIGN FOR 2024 CONSTRUCTION 
 

CONTRACT NO. T100.652 (2024) 
 

Classification 
(ASCE-
Grade) 

Phase 
A 

MPT 
Coord. 
Report 

Phase B Preliminary 
MPT 

Final 
MPT 

Phase C Phase D Shop 
Dwg. 

Review 

Const. 
Consult. 

Const. 
Progress 
Meetings 

Total 
Hours 

Project 
Manager 
(          ) 

 
 

           

Senior 
Engineer 
(        ) 

           

Engineer 
(        ) 

           

Junior 
Engineer 
(        ) 

           

Survey 
Crews 

           

Other-Specify 
(      ) 

           

Other-Specify 
(       ) 

           

Total Hours            

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks such as Signing and Lighting, Drainage, Utility 
Relocations, etc. as required to meet project needs. 
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Subsection A5 
Compensation Basis 

 
The Consultant will be responsible for paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 

 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual Firm’s 
overhead rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses 
and subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  When 
Corporate Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the 
salaries for such services shall be reimbursable for direct salaries times a multiplier not to exceed 2.8. The multiplier 
covers all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation 
and Final Negotiated Fee Proposal.  For general services provided by Corporate Officers, Partners, Owners and/or 
Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
Salary rate increases will be permitted in accordance with the following parameters: 
 

• Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution. 

• Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 
of 2%. 

• The proposal salary rate increase schedule will apply to the prime consultant as well as all subconsultants. 
 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposal. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the Staffing Estimate as shown 
in Attachment A4. 
 
Given the potential for out-of-scope activities to arise during the performance of this OPS, the Consultant is directed to 
include a 10% contingency of the burdened labor fee for “Unanticipated Services” in their Fee Proposal. These 
contingency monies will be utilized only upon receipt of written notification from the Authority explicitly authorizing the 
use of these monies. 
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Direct expenses shall include approved subconsultant services, mileage, test pits, utility work orders, vendor invoiced 
printing of phase submission documents, final documents, Mylar’s, final plans in .PDF format, meeting 
displays/exhibits, and permit application fees.  Mileage will be paid at the prevailing rate. Mileage will be reimbursed 
for travel between the Consultant’s local office and the project site, Turnpike Authority offices, and meetings required 
by the Authority or its representatives, including the return trip.    Any change to this rate is subject to the approval of 
the New Jersey Turnpike Authority. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem.  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 

 

  

http://www.gsa.gov/perdiem
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Subsection A6 

Prequalified and Eligible Consultants 
 

Profile Code A092 and A093 
 
 

1. AECOM Technical Services 
2. AREA Engineering, Inc. 
3. Arora and Associates, P.C. 
4. ATANE Engineers, Architects and Land 

Surveyors, P.C. 
5. Atkins North America, Inc. 
6. Boswell Engineering 
7. Buchart-Horn, Inc. 
8. CDM Smith Inc. 
9. Churchill Consulting Engineers, PC 
10. Dewberry Engineers Inc. 
11. French & Parrello Associates, P.A. 
12. Gannett Fleming, Inc. 
13. Greenman-Pedersen, Inc. 
14. Hardesty & Hanover, LLC 
15. HDR Engineering, Inc. 
16. IH Engineers, P.C. 
17. Info Tran Engineers, PC 
18. Infrastructure Engineering, Inc. 
19. Jacobs Engineering Group Inc. 
20. Johnson, Mirmiran & Thompson, Inc. 
21. Kimley-Horn and Associates, Inc. 
22. KS Engineers, P.C. 
23. LiRo Engineers, Inc. 
24. LS Engineering Associates Corporation 
25. MAKS Engineers, PC 

26. Malick & Scherer, P.C. 
27. McCormick Taylor, Inc. 
28. McLaren Engineering Group 
29. Michael Baker International, Inc. 
30. Modjeski & Masters, Inc. 
31. Mott MacDonald LLC 
32. MP Engineers, P.C. 
33. NAIK Consulting Group, P.C. 
34. Parsons Transportation Group, Inc. 
35. Pennoni Associates, Inc. 
36. Remington & Vernick Engineers 
37. SJH Engineering, P.C. 
38. Stantec Consulting Services, Inc. 
39. STV Incorporated 
40. T&M Associates 
41. T.Y. Lin International 
42. Taylor, Wiseman & Taylor 
43. Tectonic Engineering Consultants, 

Geologists & Land Surveyors D.P.C. Inc. 
44. Traffic Planning and Design, Inc. 
45. TranSystems Corporation 
46. Urban Engineers, Inc. 
47. Van Cleef Engineering Associates, LLC 
48. W.J. Castle P.E. and Associates P.C. 
49. WSP USA Inc. 

  



OPS Nos. T3915 and T3916 
Design Services for Northern and Southern Turnpike Bridge Repairs and Resurfacing 

August 12, 2022 
Page 38 of 55 

 

Subsection A7 
OPS No. T3915 – Northern Deck Structure List 

Contract No. T100.651, Bridge Repair and Resurfacing Program  
 

Deck Repair Bridges 
 

Str. No. Description No. Spans 

      

Maintenance District 6 - 27 Bridges   

92.08 Fulton Street  4 

93.81NO Reading Railroad (SNO) 3 

95.80 Roosevelt Avenue (CR 602) 6 

98.48SO Morses Creek (NSO) 2 

99.35D Turnpike Int. 13 Ramp ET 5 

99.51 Bayway Avenue 11 

99.67 Turnpike Int. 13 Ramp NT 3 

99.67ASO Turnpike Int. 13 Ramp NOT 9 

99.70 Turnpike Int. 13 Ramp TN over Elizabeth River 7 

99.70ANI Turnpike Int. 13 Ramp TNI over Elizabeth River 8 
99.70ANO Turnpike Int. 13 Ramp TNO over Elizabeth River 9 
100.05SO - 
101.21SO 

SNO Roadway in Elizabeth  42 

103.53SO Bound Creek (NSO) 8 

104.74A Turnpike Int. 14 Ramp TN-14 9 

104.74B Turnpike Int. 14 Ramps EXT/ALT 1 
   

Maintenance District 8 - 3 Bridges 
 

105.18NO Oak Island Viaduct (SNO Roadway) 16 

105.56NO Turnpike SNO over Delancy Street 3 

105.79NO Turnpike SNO over Wilson Ave 3 
   

Maintenance District 10 - 6 Bridges 
 

W106.26AR Ramp NSE-O over SNW and Ramps NSW-O, NSW-I and TNW-14 9 

W112.67 Turnpike SNW over Berrys Creek 9 

W112.67E Turnpike Int. 16W Ramp TNW 11 

W112.85 Turnpike NSW /SNW over NJ Route 3 Eastbound 3 

W113.66 Turnpike Interchange 19W Ramp WCL 2 

120.46 Grand Street Viaduct (NS95X) 19 

 

36 Bridges 
 
The above list is subject to change based on changing field conditions and submitted inspection reports. 
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OPS No. T3915 – Northern Deck Structure List 

Contract No. T100.651, Bridge Repair and Resurfacing Program  
 

Deck/Parapet Reconstruction 
 

Str. No. Description No. Spans Scope 

        

Maintenance District 6 - 1 Bridge     

95.92B Turnpike Int. 12 Ramp SOT 2 Fascia Bay and Parapet Reconstruction 
    

Maintenance District 10 - 3 Bridges 
  

W106.98A Turnpike Int. 15E Ramp NET 5 Fascia Bay and Parapet Reconstruction 

W116.10 Susquehanna Viaduct  9 Median Bay Reconstruction  

W112.85 
Westerly over Route 3 EB 
SNW 

3 Deck Reconstruction  

W112.85 
Westerly over Route 3 EB 
NSW 

3 Deck Reconstruction  

 
 

4 Bridges 
 
The above list is subject to change based on changing field conditions and submitted inspection reports. 
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OPS No. T3915 – Northern Deck Structure List 
Contract No. T100.651, Bridge Repair and Resurfacing Program  

 

Miscellaneous Structural Repairs 
 

Str. No. Description Element 

      

Maintenance District 6 - 12 Bridges   

92.65NI SNI Roadway over Woodbridge River Superstructure 

93.81NI 
Turnpike U-Turn (at MP 94) and Reading 
Railroad 

Superstructure 

95.80 Roosevelt Avenue (CR 602) Substructure 

98.76SO Railroad Avenue Viaduct (NSO) Substructure 

97.54NO Pyles Creek (SNO) Superstructure 

99.75 Elizabeth River Superstructure 

103.53 Bound Creek (NSI and SNI Roadways) Superstructure 

101.03 Trumbull Street 
Superstructure,    
Bearings 

103.41AR Mile 103 U-Turn Substructure 

104.56AN Turnpike Int. 14 Ramps SIT/SIH Superstructure 

104.12AS Turnpike Int. 14 Ramp TSI Superstructure 

104.72 Port Street Substructure 
   

Maintenance District 10 - 4 Bridges 
 

W108.91  Conrail "Newark-Hudson Branch" 
Superstructure (Pier 2)    
Bearings (all units) 

W113.69 Paterson Plank Road Superstructure 

118.93 
Turnpike NS95 and Int. 69 Ramps WNL, NXW 
and WNX 

Substructure 

120.90 Broad Avenue South Abutment 

 

 

16 Bridges 
 
The above list is subject to change based on changing field conditions and submitted inspection reports. 
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OPS No. T3916 – Southern Deck Structure List 
Contract No. T100.652, Bridge Repair and Resurfacing Program  

 
Deck Repair Bridges 

Str. No. Description No. Spans 

   
Maintenance District 1 - 5 Bridges  
0.42L Turnpike Mainline over Salem Canal 4 

20.47 Elm Avenue (CR 652) over Turnpike NS/SN 4 

21.52 Tanyard Road (CR 663) over Turnpike NS/SN 4 

22.22 Cooper Street over Turnpike NS/SN  4 

24.61 Turnpike NS/SN over Big Timber Creek 5 

   

Maintenance District 2 - 6 Bridges  
29.84 Berlin Road (CR 561) over Turnpike NS/SN  4 

44.75 Hancock Lane over Turnpike NS/SN  4 

46.88 Burlington-Jacksonville Road over Turnpike NS/SN 4 

53.41A Turnpike Int. 7 Ramps WT/ET/TW/TE over Blacks Creek 4 

57.55 
Turnpike NSI/SNI and Ramps SASI and SISA over Crosswicks-Hamilton Square 
Road 

3 
 

63.32 Turnpike NSI/SNI over Assunpink Creek 1 

   
Maintenance District 5 - 6 Bridges  
72.11R Prospect Plains Road (CR 614) over Turnpike NSO/NSI/SNI/SNO and SA 8AS 

Ramps SOSA/SISA 3 
83.42 Turnpike Int. 9 Ramps TN/ST over Turnpike NSO/NSI/SNI/SNO and Int. 9 

Ramps TNI/TNO 6 

87.27S Turnpike NSO/NSI over Main Street (CR 531) 3 

88.89N SNI & SNO Roadways over Amboy Avenue 3 

89.15 Grandview Avenue over Turnpike NSO/NSI/SNI/SNO 6 

89.73 Ford Avenue over Turnpike NSO/NSI/SNI/SNO 6 

   

Maintenance District 6 - 5 Bridges  

90.99B Interchange 11 - Ramp TS over Interchange 11 - Ramp NT 3 

90.99C Parkway N/S over Turnpike Int. 11 Ramp PNT  1 

90.99D Turnpike Int. 11 Ramps TPS/TK over Parkway N/S 4 

90.99G Interchange 11 - Ramp TK over Interchange 11 - Ramp PNK 3 

91.15 Turnpike NSO over US Route 9 4 
   
 
22 Bridges 
 

The above list is subject to change based on changing field conditions and submitted inspection 
reports. 
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OPS No. T3916 – Southern Deck Structure List 
Contract No. T100.652, Bridge Repair and Resurfacing Program  

 
Miscellaneous Structural Repair Bridges 

Str. No. Element 

  

Maintenance District 1 - 5 Bridges  
0.42L Steelwork, Bearings 

21.08 Steelwork, Substructure 

21.52  Steelwork, Bearings, Substructure 

22.22 Steelwork, Bearings, Substructure 

24.61 Steelwork, Bearings, Substructure 

Maintenance District 2 - 9 Bridges  
28.19 Steelwork, Bearings 

29.18 Steelwork, Substructure 

29.84  Steelwork, Bearings, Substructure 

44.75 Steelwork, Bearings 

46.88 Steelwork, Bearings, Substructure 

53.28 Bearings, Substructure 

56.92 Steelwork, Bearings 

57.55 Steelwork, Bearings 

63.32 Steelwork, Bearings 

Maintenance District 3 - 1 Bridge Structural Element(s) 

53.28B Bearings, Substructure 

Maintenance District 5 - 6 Bridges Structural Element(s) 

76.10R Steelwork, Substructure 

83.42 Steelwork, Bearings, Substructure 

87.27N Steelwork, Substructure 

87.27S Steelwork, Substructure 

88.69N Substructure 

88.89S Steelwork, Bearings 

Maintenance District 6 - 5 Bridges Structural Element(s) 

90.99C Substructure 

90.99D Steelwork 

90.99G Steelwork, Substructure 

91.15 Steel, Bearings, Substructure 

91.32A Bearings, Substructure 

 
26 Bridges  
The above list is subject to change based on changing field conditions and submitted inspection reports. 
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ATTACHMENT B 

Standard Supplemental Information 
 
Subsection No. and Title 
  

B1. Administrative and Agreement Information  

B2. Small Business Enterprise and Disabled Veteran-owned Business Programs 

B3. Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127) and N.J.A.C. 17:27) 

B4. State Contractor Political Contributions (N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), superseding Executive 
Order 134 (2004); N.J.S.A.19:44-20.26 (P.L.2005, c. 271, s.2) and Executive Order 117 (2008)) 

B5. Set-Off for State Tax (N.J.S.A. 54:49-19) 

B6. Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2) 

B7. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129) 

B8. Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(e)(3)) 

B9. Certification of Non‐involvement in Prohibited Activities in Russia or Belarus (N.J.S.A. 52:32-60.1 et seq. 
(P.L. 2022, c.3)) 

B10. Antidiscrimination Provisions (N.J.S.A. 10:2-1) 

B11. Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean) 

B12. ADA Indemnification Act 

B13. Diane B. Allen Equal Pay Act 

B14. Business Registration Act 
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Subsection B1 

Administrative and Agreement Information 
 

Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, with the Authority must include a copy of the 
Certificate with the EOI.  Professional service corporations established pursuant to the “Professional Service Corporation Act,” 
N.J.S.A. 14A:17-1 et seq. (P.L. 1969, c. 232), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to the Authority receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s website as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or 
Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 

 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain attachments of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 
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Subsection B2 

Small Business Enterprise and Disabled Veteran-owned Business Program 
 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). The Firm’s Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as an SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered 
with the Division as an SBE.  During the RFP portion of this procurement, as part of the fee negotiation process, Firms 
must submit proof of their subconsultants’ SBE registration(s). In the event that a Firm cannot comply with the goal set 
forth above, prior to the time of the award, the Firm must demonstrate to the Authority’s satisfaction that a good faith 
effort was made to accomplish the above stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 
same. 

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 
and results of such contacts, receipts from certified mail and telephone records. 

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 
circulation media, professional service publications and minority and women focus media. 

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs.  

5. Consultant shall provide all potential subconsultants with detailed information regarding the project description.  

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants that 
submitted higher than acceptable fee estimates; and 

7. Consultant shall provide evidence of efforts made to use the services of available community organizations, 
consultant groups, and local, state, and federal agencies that provide assistance in the recruitment and placement 
of SBEs. 

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
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Disabled Veteran Owned Business Enterprise Program 
 

It is the policy of the New Jersey Turnpike Authority (“Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:141 have the opportunity to compete for and participate in the performance of 
consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three (3) percent of the total value of the OPS to subconsultants who are registered with the 
Division as a DVOB.  During the RFP portion of this procurement, as part of the fee negotiation process, Firms must 
submit proof of their subconsultants DVOB registrations.  In the event that a Firm cannot comply with the goal set forth 
above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was 
made to accomplish the above stated goal.  
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to N.J.A.C 17:14-4-1 et seq., the Consultant shall submit evidence of DVOB participation in a form 
acceptable to the Authority, with each invoice for payment. Invoices for payment submitted without the completed 
DVOB Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 

1. The Consultant shall attempt to locate qualified potential DVOBs. 

2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant. 

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 
the means and results of such contacts; and 

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

Consultant shall maintain adequate records to document its efforts and will provide same with their Expression of 
Interest. 
 

Subsection B3 
Mandatory Equal Employment Opportunity Language  

N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  
N.J.A.C. 17:27 et seq.  

Goods, General Services, and Professional Services Contracts 
 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
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rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act.  

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C. 17:27-5.2.   

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions.  

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval: 

Certificate of Employee Information Report; or  

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency 
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & 
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant 
to N.J.A.C. 17:27-1.1 et seq. 
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Subsection B4 

State Contractor Political Contributions Compliance  
N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51) superseding Executive Order 134 (2004)  

and Executive Order 117 (2008)  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by N.J.S.A. 19:44A-20.25 (P.L. 2005, 
c.51), signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective 
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134 but extends 
the political contribution restrictions by expanding the definition of “business entity” to include, for example, more 
corporate shareholders and sole proprietors. Executive Orders 134 and 117, and N.J.S.A. 19:44A-20.25 (P.L. 2005, 
c.51), contain restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant 
to the requirements of N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), the terms and conditions set forth in this attachment 
are material terms of any OPS resulting from this RFEOI or RFP:  
 
Definitions  
 
For the purpose of this Attachment, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.”, N.J.S.A. 19:44A-3 et seq. (P.L. 1973, c.83), and implementing regulations 
set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in 
excess of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, 
that threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under attachment 527 of the Internal Revenue Code that is directly or indirectly 
controlled by the business entity, other than a candidate committee, election fund, or political party committee; 
and (iv) if a business entity is a natural person, that person’s spouse or child, residing in the same household.  
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Breach of Terms of the Legislation  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
Certification and Disclosure Requirement  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFEOI, as well as future contract 
opportunities.  

c) Further, the Consultant is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

State Treasurer Review  
 
The State Treasurer or /her designee shall review the Disclosures submitted pursuant to this attachment, as well as 
any other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, 
or during the term of the contract, by the contractor. If the State Treasurer determines that any contr ibution or action 
by the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under 
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
Additional Disclosure Requirement of N.J.S.A. 19:44A-20.27  
 
Consultant is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to N.J.S.A. 19:44A-20.27, if the Consultant receives 
contracts in excess of $50,000 from a public entity in a calendar year. It is the Consultant’s responsibility to determine 
if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional information 
about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
 
 



OPS Nos. T3915 and T3916 
Design Services for Northern and Southern Turnpike Bridge Repairs and Resurfacing 

August 12, 2022 
Page 50 of 55 

 

Additional Disclosure Requirement Disclosure of N.J.S.A. 19:44A-20.13 et seq. (Executive Order No. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of N.J.S.A. 19:44A-20.13 et seq, which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 

• Officers of a corporation, any person or business entity who owns or controls 10% or more of the 
corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

• Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

• In the case of a sole proprietorship: the proprietor; and  

• In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

• Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides.  

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 
political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Only the intended Awardee will be required to submit the required N.J.S.A. 14:44A-20.25 (P.L. 2005, c.51)/Executive 
Order 117 and N.J.S.A. 19:44-20.26 (P.L. 2005, c. 271, s.2) form.  The combined form is available on the Department 
of Treasury Division of Purchase and Property’s website at: http://www.state.nj.us/treasury/purchase/forms.htm. 

  

http://www.state.nj.us/treasury/purchase/forms.htm
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Subsection B5 

Set-Off for State Tax  
 
Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer, 
partnership, or S corporation under Contract to provide goods or services or construction projects to the State of New 
Jersey or its agencies or instrumentalities, including the legislative and judicial branches of State government, is entitled 
to payment for those goods or services or construction projects and at the same time the taxpayer, or the partner or 
shareholder of that entity, is indebted for any State tax, the Director of the Division of Taxation shall seek to set-off that 
taxpayer’s, partner’s or shareholder’s share of the payment due to the taxpayer, partnership, or S corporation.  The 
amount of set-off shall not allow for the deduction of any expenses or other deductions which might be attributable to 
a partner or shareholder subject to set-off under this act.  No payment shall be made to the taxpayer, the provider of 
goods or services or the contractor or subcontractor of construction projects pending resolution of the indebtedness. 
 
The Director of the Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, 
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this attachment shall stay the collection of the 
indebtedness.  Interest that may be payable by the State pursuant to N.J.S.A. 52:32-32 et seq. (P.L. 1987, c 184) to 
the taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be 
stayed. 

 
Subsection B6 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 

 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 

to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 
products, transactions or services under this contract for a period of five years from the date of final 
payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

Subsection B7 
Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed. 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   



OPS Nos. T3915 and T3916 
Design Services for Northern and Southern Turnpike Bridge Repairs and Resurfacing 

August 12, 2022 
Page 52 of 55 

 

 
Subsection B8 

Disclosure of Investment Activities in Iran 
 
Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into 
or renew a contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification, prior to 
contract award, to attest, under penalty of perjury, that neither the person or entity, nor any of its parents, subsidiaries, 
or affiliates (any parent, successor, subunit, direct or indirect subsidiary, or any entity under common ownership or 
control with, any entity), is identified on the Department of Treasury’s Chapter 25 list  as a person or entity engaging in 
investment activities in Iran. The Chapter 25 list is found on the State of New Jersey, Department of Treasury, Division 
of Purchase and Property website at http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.  Proposers must 
review this list prior to completing the certification.  If the Authority finds a person or entity to be in violation of the law, 
s/he shall take action as may be appropriate and provided by law, rule or contract, including but not limited to, imposing 
sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment or 
suspension of the party. 
 

Subsection B9 
Prohibited Activities in Russia or Belarus 

 
Prior to the time a contract is awarded, pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), the successful Firm 
must certify that neither the successful Firm, nor one of its parents, subsidiaries, or affiliates may have engaged in 
prohibited activities in Russia or Belarus. 
  
If the successful Firm is unable to so certify, the Firm shall provide a detailed and precise description of such activities 
to the Authority. Failure to provide such description will result in the Proposal being rendered as non-responsive, and 
the Authority will not be permitted to contract with such person or entity, and if a Proposal is accepted or contract is 
entered into without delivery of the certification, appropriate penalties, fines and/or sanctions will be assessed as 
provided by law. 
 
If the Firm certifies that the Firm is engaged in activities prohibited by N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), the 
Firm shall have 90 days to cease engaging in any prohibited activities and on or before the 90th day after this 
certification, shall provide an updated certification. If the Firm does not provide the updated certification or at that time 
cannot certify on behalf of the entity that it is not engaged in prohibited activities, the Authority shall not award the 
business entity any contracts, renew any contracts, and shall be required to terminate any contract(s) the business 
entity holds with the Authority that were issued on or after the effective date of N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, 
c.3),. 
 

The Authority requests that all Firms submit a copy of the form entitled “Certification of Non‐involvement in Prohibited 
Activities in Russia or Belarus Pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), with their Proposal.   
 

Subsection B10 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 

http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
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services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this attachment of the contract occurring after 
notice to the contractor from the contracting public agency of any prior violation of this attachment of the 
contract. 

Subsection B11 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 
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(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
 

 Subsection B12 
ADA Indemnification Act 

 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this attachment.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
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Subsection B13 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with N.J.S.A. 34:11-56.1 et seq. (P.L. 2018, c. 9), also known as the Diane B. 
Allen Equal Pay Act, which was signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing 
“qualifying services” or “public work” to the State or any agency or instrumentality of the State shall provide the 
Commissioner of Labor and Workforce Development a report regarding the compensation and hours worked by 
employees categorized by gender, race, ethnicity, and job category.  For more information and report templates see 
https://nj.gov/labor/equalpay/equalpay.html 
 

Subsection B14 
Business Registration Act 

  
Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and 
Enterprise Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business 
Registration Certificate in compliance with N.J.S.A. 52:32-44, as amended.  No OPS shall be awarded without proof of 
business registration with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a 
BRC can be directed to the Division of Revenue and Enterprise Services by visiting their website at 
state.nj.us/treasury/revenue. Failure to comply with the requirements of N.J.S.A. 52:32-44 will result in penalties per 
N.J.S.A. 54:49-4.1. 

https://nj.gov/labor/equalpay/equalpay.html

