

**New Jersey Turnpike Authority  
Engineering Department**

**Multi-Project Solicitation  
Order for Professional Services No. T4039  
Supervision of Construction Services for Contract No. T200.711  
Roadway Resurfacing, Milepost 0 to 83, Section 2 (2023)**

**And**

**Order for Professional Services No. P4040  
Supervision of Construction Services for Contract No. P200.712  
Roadway Resurfacing, Milepost 0 to 126, Section 4 (2023)**

**Responses to Inquiries  
Request for Expressions of Interest**

1. **Inquiry:** Will the Authority provide an anticipated schedule and/or sequence of work for each contract?  
**Response:** Neither are available. The anticipated Notice to Proceed and Contract Completion Dates are provided.
2. **Inquiry:** For Contract No. P200.712, we note a quantity of 15 months for the field office (Item No. 19) yet the RFEOI states the duration is 17.5 months, including contract closeout. GPI would respectfully suggest this quantity be increased to 18 months.  
**Response:** Comment noted.
3. **Inquiry:** In comparing the two list of quantities, although the quantity of asphalt is 94% higher on P200.712 than the other contract, the Asphalt Price Adjustment no bid value is 342% higher.  
**Response:** Comment noted.