OPS No. P3955

Supervision of Construction Services for Contract No. P100.602
Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)
10f32

October 6, 2022
To: All Consultants

Subject:  Request for Expressions of Interest
Order for Professional Services No. P3955
Supervision of Construction Services for Contract No. P100.602
Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)
Project No. 0390002002

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EQIs) for a Simple project from
engineering Firms prequalified and eligible in the following Profile Codes:

Profile Code(s) Description(s)
B156 Bridge Repair Inspection
B157 Bridge Deck Repair/ Replacement Inspection

Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EOI for the above
referenced assignment. *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified
as a Joint Venture with the Authority) that meet all Profile Code requirements are also eligible to submit an EQOI.

To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has been
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months. Only those Firms
who have been prequalified for the specified profile code(s) this project entails will be considered. Prequalification is
not required for subconsultants. Prequalification is required for Joint Ventures.

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program).
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business
Enterprise. Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value
to the project team.

The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project
goal is 25% SBE participation to New Jersey Businesses (see Attachment B2).

The following attachments are incorporated into and made part of the RFEOI:
e Attachment A — EOI Submission Requirements (A1 through A6); and
e Attachment B - RFEQI Standard Information (B1 through B14)

This solicitation is for professional services required to provide the supervision of construction services required for
bridge repairs and resurfacing of 12 structures along the Garden State Parkway between Milepost 126 to 172.

Staff Qualifications

It will be the Consultants responsibility to ensure that the project is fully and adequately staffed at all times for the
successful completion of the project. Attachment A3, “Scope of Services” includes specific requirements of staff
required for the project.
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Project Description

Contract P100.602, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023), is expected to be awarded at the
Authority's December 2022 Commission Meeting. The contract shall consist of bridge repairs and resurfacing on the
Garden State Parkway (GSP) which requires implementation of lane shifts and/or nightly lane closings or traffic detours;
selective replacement of complete deck panels bounded by stringers and diaphragms; partial depth concrete spall
repairs; joint reconstruction, bridge parapet replacement; erosion and drainage repairs; repairs to structural steel,
removal and replacement of existing asphalt wearing surface with a new membrane/asphalt system, substructure
concrete spall repairs, replacement of existing rocker-type bearings with elastomeric bearings, localized painting of
stingers and girders, repairs to structural steel, substructure waterproofing and repairs to overhead sign structures.
Work will require installation of concrete construction barrier and other incidental work on the GSP between Milepost
126 and 172 in Middlesex, Union, Essex, Passaic, and Bergen Counties.

Lanes are being closed with traffic cones and repair work consisting of the above outlined items is being carried out
within the coned off closings. Deck repairs or replacements are being performed within Type 4 concrete construction
barrier enclosures with various joint classes. The majority of the deck repairs or replacements, because of their location
encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction barrier,
frequently require utilization of the shoulders as a traffic lane and shifting of traffic by means of obliteration of the
existing line striping and use of temporary line striping. Placement and removal of the temporary line striping and of
the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are only
permissible during certain off-peak traffic times, late at night. Work on local road overpasses involving reduction of lane
width or reduction of a number of lanes or complete closure, requires restriping of lanes, special MPT provisions and/or
rerouting of traffic via local roads with extensive signing. The above work operations on the Parkway's mainline are
carried out in condensed, weekend, part weekly and multi week construction stages with single or multi-lane closings.
Due to the around the clock work on certain nights or installation or removal of catches on other nights, staffing is also
required by the field supervision during those time periods. Staffing will be required at multiple sites concurrently.

The estimated construction cost for Contract No. P100.602, Bridge Repairs and Resurfacing, Milepost 126 to 172, is
approximately $11,000,000.

The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and
maintenance and protection of traffic procedures and requirements. All personnel shall have a thorough knowledge of
inherent repair techniques and material applications and be accustomed to high quality control standards and be
capable of achieving same. Typical materials involved are various concretes with admixtures, and/or modifiers (e.g.,
Latex, HPC), special cementitious patching compounds, preformed waterproofing membranes, high stability asphalt
concrete bridge surfacing mixes, with additives or blended special bitumen’s, elastomeric concretes, rubberized
asphalts for plug joints, structural steel and waterproofing/watersealing.

The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as required
by the contract specifications.

All listed firms which can provide a committed, fully experienced staff of 7 full time and part time personnel (as outlined
in more detail in Subsection A4), to provide the services described herein, are encouraged to submit an EOI. The firms
must demonstrate prior successful completion of assignments having at least the same magnitude of complexity for
similar high traffic volume, multi-lane expressway facilities performed within the last five years.

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically
through the Authority's Secure File Sharing site (Kiteworks) in the “Background Materials” folder. Access to the
secure workspace will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEQI
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notification process. If there are any questions or issues related to the Secure File Sharing site, please contact lan
Cooper via e-mail at icooper@nijta.com. The subject line should read “OPS No. P3955, secure file sharing site
information.”

Submission Requirements for Expression of Interest

Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression
of Interest (EOI), no later than 10:00 AM on October 31, 2022. EQI's are to be submitted as follows: One (1) PDF
copy uploaded to the Authority's Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered to
the Authority’s Headquarters on or before the date and time referenced above.

Late submissions will not be considered.

EOI's shall be addressed to:

Hand or Overnight Delivery U.S. Mail
New Jersey Turnpike Authority New Jersey Turnpike Authority
1 Turnpike Plaza P.0. Box 5042
Woodbridge, NJ 07095 Woodbridge, NJ 07095-5042
Attn: Engineering Department Attn: Engineering Department
lan Cooper, Project Supervisor lan Cooper, Project Supervisor
Inquiries

Inquiries pertaining to this RFEOQI are to be directed in writing to lan Cooper, via e-mail to icooper@nijta.com. The
deadline for inquiries is October 18, 2022. The Authority will respond to all written inquiries received. Each inquiry
will be stated, and a written response provided. Responses will be posted on the Authority’s website under Doing
Business, Current Solicitations on or before October 19, 2022. Consultants will be responsible for submitting their
EQlIs in accordance with the RFEOQI and any modifications, revisions and/or clarifications thereto as a result of the
posted responses. Late inquiries may not be reviewed or considered.

Consultant Selection

A consultant selection will be made from the EQIs that are received on time and are deemed complete. EOIs that are
incomplete may not be considered. A Review Committee will evaluate the technical qualifications and experience of
each Firm and its project team and will rank the Firms. The evaluation and ranking of the EOIs will serve as a method
by which to create a short list of Firms most highly qualified to perform the project, who will receive requests for Fee
Proposals.

The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors.
For this project, the rating factors and their relative weights are:
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RATING FACTORS WEIGHT % POINTS
Experience of the Firm on Similar Projects 15 45
Experience of the Resident Engineer on Similar Projects 20 60
Key Personnel's Qualifications and Relevant Experience 15 45
Understanding the Project and the Authority’'s Needs 15 45
Approach to the Project 15 45
Commitment and Ability to Perform the Project and Outstanding Work 10 30
with the Authority
Commitment to Quality Management 5 15
Attainment of DVOB and SBE Participation Goals 5 15

100% 300

Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most
qualified and will commence negotiations with such technically qualified Firms in the order ranked. All respondents will
be notified at the completion of the review process regarding their status.

All submittals required pursuant to N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), superseding Executive Order 134 (2004);
N.J.S.A. 19:44-20.26 (P.L. 2005, c.271s.2); and Executive Order 117 (2008) will be requested from the intended
Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year Certification and Disclosure
of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and Political
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be
transmitted to the intended Awardee(s) by the Authority and are to be returned to the Authority within five (5) business
days from receipt.
Order for Professional Services (OPS)

Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available
on the Authority’s website), the RFEOQI, the selected firm's EOI, as well as the selected firms submitted and Final
Negotiated Fee Proposal. These documents are listed in the order of priority in the event of a conflict.

Consultants shall be required, at their own expense, to provide all insurance coverages as more fully set forth
in the applicable OPS Agreement.

Attached please find additional information regarding EOI and project requirements. The Attachments, which are
incorporated into and made part of this RFEQI, include: Attachment A and Attachment B.

Very truly yours,
ORIGINAL SIGNED BY

Michael Garofalo
Chief Engineer

MG:IC:gc
Attachments

c. D. Hesslein
Review Committee
File
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ATTACHMENT A

Supplemental Information

Subsection No. and Title

Al
A2.
A3.
Ad.
A5.
AG.

EOI Submission Requirements

OPS Procurement and Project Schedule
Scope of Services

Staffing Estimate

Compensation Basis

Prequalified and Eligible Consultants



OPS No. P3955

Supervision of Construction Services for Contract No. P100.602
Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)

6 of 32

Subsection Al
EOI Submission Requirements

To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall
contain the following (unless otherwise noted):

1.

Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum
font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested
professional services listed in this solicitation and in its EOI.

The Letter of Interest shall summarize the following information.

a.

Experience of the Firm on Similar Projects
Provide information on the Firm and its subconsultants experience on similar projects.

The Firm shall provide information on past projects which it has performed that demonstrate similar service
of those required for this assignment. Each project listed shall include a brief description of the project scope
performed by the Firm and its relevance to the proposed assignment. It shall identify the Firm's office(s) the
work was performed from, the date (time frame) the services were performed, magnitude and cost of the
project, and contact/reference information for each project listed.

Experience of the Resident Engineer on Similar Projects

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual's
education, credentials, and work experience. The Firm should discuss the proposed Resident Engineer's
experience and its application to the assignment. The Firm shall review the criteria set forth by the Authority
in the RFEOQI in consideration of the person proposed for the assignment. If the Firm is proposing an individual
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale
and identify/demonstrate the benefit the individual brings to the assignment.

The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the
related assignment experience. References shall be furnished for each project listed (include date when work
performed and relevance to subject assignment and at least one contact name and phone number for each
project).

Key Personnel’s Qualifications and Relevant Experience

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project
and their role and responsibilities specific to the assignment. Information concerning their education,
credentials and work experience should be provided along with contact/reference information. The Firm shall
discuss the individuals proposed for the assignment and identify how their education, credentials and work
experience are applicable to their role on the assignment.

The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include at least one contact
name and phone number for each project).

Understanding of the Project and the Authority’s Needs

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the
successful completion of the assignment. Provide a summary of the Firm's qualifications, and state how they
relate to the Firm's ability to provide the requested services. Through attached organizational chart and
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their
relevant experience.
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Understanding of the Project

The Firm shall provide information to demonstrate that it fully understands the overall objective of the project
and why the Authority is undertaking the assignment. This may include discussions providing background
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall
transportation network. Firms should demonstrate specific first-hand knowledge of the location affected by the
project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.

Understanding of the Authority's Needs

The Firm shall demonstrate that it fully understands the needs of the Authority as it relates to the specific
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design
and construction associated with project specific deliverables. The Firm should also discuss project
management items, including deliverables such as submittal of wage rate approvals and invoicing.

Approach to the Project

The Firm shall identify the major tasks comprising the project and describe in detail how they will be
accomplished. Provide an explanation of the process the Firm will use to schedule, manage, and perform the
required tasks within the scope of services and identify the key milestones and the project’s critical path. The
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead
to resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project
delivery, where applicable. The subconsultant roles, value to the team/project, and reporting relationship shall
be clearly identified.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority

The Firm shall affirm its commitment and ability to complete the proposed work as well as any outstanding
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project
schedule and demonstrate that the Firm can commit the required staff resources and management to perform
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided.

Commitment and Ability to Perform the Project

The Firm shall discuss its commitment and availability of required staff for the assignment as shown on the
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms.

Outstanding Work with the Authority

The Firm shall discuss its outstanding work with the Authority as shown on the completed Disclosure Forms
for the prime and all subconsultants. Information should be provided to demonstrate how this project may be
impacted or affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall
be considered the sum of the Outstanding Work of the prime and subconsultants. No factors/weighting will be
applied based on the percent of work assigned to the prime or subconsultants.

Commitment to Quality Management

An affirmation of the Firm's Commitment to Quality Management and Quality Assurance/Quality Control
(QA/QC). The Firm shall provide a written narrative that describes the Firm's quality assurance policy and
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of
the design process or construction phase.
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h. Attainment of DVOB and SBE Participation Goals

The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB
Program). Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good
faith effort to award at least three (3) percent of the assignment to those businesses that meet the
requirements and have been registered by the Division of Revenue & Enterprise Services/Department of
Treasury as a Disabled Veteran Owned Business Enterprise. Firms shall demonstrate how they will utilize
DVOB Firms in order to achieve the 3% goal and add value to the project team.

The Authority has also adopted a Small Business Enterprise Subconsultant's Program (the SBE Program).
Under the SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort
to award at least twenty-five (25) percent of the assignment to those businesses that meet the requirements
and have been registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a
Small Business Enterprise.

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to
the project team.

An organizational chart showing key project team members for all primary tasks, including subconsultants.
Provide all team members’ names, titles and reporting relationships.

Resumes for the Resident Engineer and each Key Personnel team members, detailing relevant
experience and professional/technical qualifications. Include resumes of proposed subconsultants. Each
resume should be one page single-sided with dates provided for each project.

A detailed staffing estimate per task and by ASCE Grade/ Classification, along with an estimate of total hours,
to provide the work described herein.

The Authority has provided an estimate of the expected staffing for this OPS, which is identified in Attachment
Ab - Staffing Estimate. This information shall be considered by the Consultant in the preparation of their project
staffing schedule, which shall include when they intend to deploy each member of the proposed staff and the
duration over which the Consultant intends to utilize staff based on the hours provided for in the Staffing
Estimate. As a part of this task, the Consultant shall evaluate the hours furnished and shall comment with
regard to the distribution by ASCE Grade / Classification, scheduled deployment of staff, and task for which
they believe modifications in the Engineer's Estimate may be appropriate to meet the project needs. If no
comments are received, the Authority will assume the Staffing Estimate per Attachment A4 is appropriate for
the Consultant to complete the assignment.

A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for
this assignment.

Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is
currently working or have been completed (closed out) within the previous five (5) year period. A separate
form shall be provided for the prime consultant and for each subconsultant.

A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the
Authority’s website) for review by the Authority’s legal counsel. Forms for each Firm, each member of a joint
venture and all subconsultants shall be submitted. Firm shall certify that it is not suspended, disbarred, or
disqualified from bidding on any state or federal projects. Furthermore, no litigation shall be pending or brought
against the Firm that could materially affect its ability to perform the OPS described herein. Firm shall submit
a description of all litigation pending, threatened or brought against it, including any litigation against its owners
and/or principals; and shall also submit a description of any enforcement actions or penalties pending or
assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or
labor laws, as these issues relate to performance of the OPS described herein.
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In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure
of Material Litigation form above the signature line: “I certify, under penalty of perjury under the laws of
the State of New Jersey, that the foregoing is true and correct”. Hardcopy signed and notarized forms will
be required to be submitted at the request of the Authority.

A completed Disclosure Form — Outstanding Work with the Authority (which is available on the Authority’s
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State
Parkway projects. Forms for each Firm, each member of a joint venture and all subconsultants shall be
submitted. State “none” on the form if Firm, joint venture or subconsultant has no outstanding work with the
Authority. It is specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.
Consultants may separate types of work by category (i.e.. Design Services, Construction Services,
Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the
combined total amounts of all outstanding work with the Authority as identified on the form.

A completed Commitments of Proposed Project Staff form stating the percentage of time each member has
available to commit to this assignment, including subconsultant staff.

A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI
shall be used in the performance of the project. When proposing the same staffing in multiple EQIs, disclose
one of the following:

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority
is giving serious consideration to more than one EOI, or

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious
consideration to more than one EOI.

A completed SBE/DVOB Form — Proposed Schedule of Small Business Enterprise Participation and
Disabled Veteran Owned Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified
Firms as subconsultants.

A completed *Disclosure of Investment Activities in Iran form.

A completed Certification of Non-involvement in Prohibited Activities in Russia or Belarus form.
pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L.2022, c¢.3).

. A completed Vendor Source Disclosure form.
. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2,
. *Business Registration Certificate.

* Form is required from the successful firm (and all subconsultants) prior to award of the OPS.

The required forms referenced in Items 6 through 16 above can be found on the Authority's website: www.njta.com

under

Doing Business, Engineering Professional Services, Supplemental Forms.

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of

which

is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By

submitting an EOI, Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics
Commission.


http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf
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EQls are limited to a total of ten (10), single-sided, letter size pages, comprised of the following: Letter of Interest, not
to exceed five (5) pages, Resumes, a maximum of five (5), each of which shall be one (1) page. Pages in excess of
these requirements will not be considered. This information shall be presented in an organized fashion and shall be
categorized in accordance with the preceding submission requirements.

A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear
in this RFEOI), are excluded from the above referenced page count:

Organization Chart

Detailed Staffing Estimate

Project Schedule (a maximum of 2 pages) — foldout sheets are not permitted
Recent Authority Project Experience Form

Affidavit of Eligibility/Disclosure of Material Litigation Form

Disclosure Form - Outstanding Work with the Authority

Commitments of Proposed Project Staff Form

Certification of Staff Availability Form

SBE/DVOB Form

Disclosure of Investment Activities in Iran Form

Certification of Non-involvement in Prohibited Activities in Russia or Belarus
Vendor Source Disclosure Form

Ownership Disclosure Form

The aforementioned page limitation shall be increased to a maximum of sixteen (16) pages if the Consultant must
exercise option 10C above. The additional six (6) single-sided letter-sized pages shall include information for alternate
staffing as follows:

1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting
relationships (Note: Organizational Chart is not included in the page count).

2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience
including dates of assignments and professional qualifications.

3) Allowance for one (1) page, if necessary, to explain the consultant's modified approach to the project if it would be
handled differently as a result of utilizing the alternate personnel.

The Consultant shall not include alternate staffing in their EOI unless they are required to do so in accordance with
Option 10C. When appropriately included in the EOI, the proposed alternative staffing information shall be contained
in a separate attachment of the EQI. It shall only be considered by the Authority in the scoring of the EOI if required.

Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered. If the EOI
submitted is not in accordance with the specific provisions defined above, it shall be considered, non-responsive,
incomplete and may be rejected.
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Subsection A3
Scope of Services

The proposed scope and technical approach of these supervision services shall be thoroughly defined by the Consultant's
EOI and shall include:

GENERAL

1.

All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority
(Authority or NJTA) standards of quality as may be found in the NJTA Construction Manual and the 2016
Standard Specifications. These publications may be purchased from the Authority by application to Joanne
Rizzo, Telephone: (732) 750-5300, Ext. 8225.

The Consultant shall be responsible for the thorough understanding of the project requirements including all
applicable codes and regulations governing all aspects of this project. The Consultant shall be familiar with
NJTA's procedures, presentation and coordinating requirements necessary for the effective performance of the
project.

It will be the Consultant's responsibility to bring to the attention of the NJTA, in its EOI or at the time during the
submission of its Technical and Sealed Fee Proposals, any errors, omissions or noncompliance discovered in
the Scope of Services Section.

A. PROJECT COORDINATION

1.

Coordination with the Project Team

The Consultant shall coordinate its activities with NJTA personnel throughout the course of this OPS. Early on,
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project
Engineer to ensure an expeditious exchange of information. The NJTA shall be informed of all meetings with
other agencies, government officials and/or groups so that NJTA personnel can attend, if necessary.

The Consultant will be responsible to prepare and submit two (2) separate monthly progress reports, one (1)
indicating weighted percent complete per task, and one (1) indicating percent complete based on hours spent
per task, with reports corresponding to invoices. Percent complete reported shall exclude the unassigned portion
of unanticipated services. Invoices are required to be submitted on a monthly basis and shall be received by the
Authority within twenty (20) calendar days of the end of each hilling period.

The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended
exceeds the project percent complete. The Consultant shall implement at once the necessary adjustments
and/or make recommendations on how to alleviate this condition. Failure to do so will put the Consultant at
risk of having to absorb any costs incurred above and beyond the authorized fee.

Other Agency Coordination

The Consultant shall expect to coordinate construction activities with outside agencies. The consultant shall
review and determine all necessary project requirements as indicated in the contract documents. Various
regional agencies and railroads will be affected by this project and should be kept informed as to the status of
this project.
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The Consultant shall prepare minutes of all meetings attended and transmit copies to the Authority's Project
Engineer. The Consultant is responsible for the preparation of displays, exhibits and other presentation materials
deemed necessary for these meetings.

B. PROJECT DESCRIPTION

Professional Engineering Services are required for the supervision of construction of Contract No. P100.602, Bridge
Repairs and Resurfacing, Milepost 126 to 172 (2023), which involves selective replacement of complete deck panels
bounded by stringers and diaphragms; partial depth concrete spall repairs; bearing replacement; joint reconstruction,
bridge parapet replacement; reconstruction of drainage inlets; repairs to structural steel, removal and replacement of
existing asphalt wearing surface with a new membrane/asphalt system, substructure concrete spall repairs, limited
painting of stringers and girders, repairs to structural steel, replacement, substructure waterproofing and repairs to
prestressed concrete beams and other incidental work on various structures of the Garden State Parkway between
Mile 126 and Mile 172 in Middlesex, Union, Essex, Passaic and Bergen Counties.

The contract, with an anticipated construction value of $11 million, is scheduled to be awarded at the Authority’s
December 2022 Commission Meeting. Construction is expected to get underway by March 2023. Completion of the
scheduled work is expected by November 30, 2023. The OPS and Contract will remain in force over the winter and
spring through March 2024 for coverage of potential emergency work. The proposed field office will be located in
commercial office space located in the vicinity of Interchange 135 to Interchange 160.

C. SCOPE OF PROJECT

The Consultant shall provide inspection services that are generally defined as including, but not limited to, confirming
that all work is done in compliance with the contract plans and specifications, the inspection of all construction materials
to be used at the site to ensure compliance with the contract plans and specifications, to obtain certifications of all
manufactured materials, the maintenance of as-built information and plans, and all such other services as may be
required to furnish a complete engineering service of high quality.

1. The Consultant shall provide professional services for the supervision and inspection of construction,
assigning qualified engineering personnel with capable supporting staff for that purpose. The Consultant will
also be required to coordinate the projects included in this OPS with any and all projects undertaken by the
Authority or other Agency that may affect the schedule prepared for these contracts.

2. The Consultant shall confer with the Authority regarding the details of field inspection services to be provided
prior to the start of construction and after construction and make allowance for sufficient staffing to perform
these administrative services.

3. The Consultant shall provide a part-time Project Manager, a full-time Resident Engineer, a full-time Office
Engineer/Inspector, and two (2) full-time Inspectors during all periods of construction activity to perform
construction inspection and administrative services for cost control, progress, and quality control. One (1)
part-time Inspector shall be assigned, when needed, during peak construction phases of the contract. The
Consultant shall refer to Section V for Staffing Estimate details. All personnel are expected to be familiar with
bridge deck and substructure rehabilitation work, staged construction, maintenance, and protection of traffic
procedures involving lane closings, striping changes, concrete construction barrier placement/removal, and
the associated coordination responsibilities for those lane closings with the Authority’'s Maintenance and
Operations Departments.

The duties of the Resident Engineer and Inspection Team shall include, but are not limited to, the following:

e To prepare detailed, legible, daily reports of all construction and engineering fieldwork in CapEx.
Changes in weather conditions and specific field operations shall be noted by time and location, on the
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daily report.

o To identity to Authority staff any environmental, right-of-way, and community relations problems that may
impact construction progress and would require action for resolution by non-construction personnel, such
as the Authority’s Law or Real Estate staff or consultants, or its Media Relations Coordinator.

4. The total inspection force requires six (6) full and part-time personnel. Due to the nature, work volumes, and
time constraints of this project, around-the-clock staffing is required for certain activities. For this reason,
additional inspectors are needed for a two-shift operation to fully staff this project.

a. The Resident Engineer shall supervise and direct staff whose full-time office shall be at the field office.
The Resident Engineer shall respond to calls from Authority staff and be present in the field to observe
and/or assist with procedures and/or incidents that affect Parkway traffic. Either the Project Manager or
Resident Engineer must be available 24 hours a day.

In addition, a part-time Drafting/Cadd Technician will be required for this assignment for services described
herein. All personnel are expected to be familiar with highway and bridge construction, staged construction,
maintenance, and protection of traffic procedures involving lane closings and the associated coordination
responsibilities for those lane closings with the Authority's Maintenance and Operations Departments.

5. The Consultant shall conduct a detailed review of the contractors’ computer-generated CPM progress
schedules, including analysis of the logic associated with these schedules. The schedule shall be in the latest
version of Primavera.

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related milestones
between the respective contracts. The master schedule shall be updated monthly by the Contractor,
incorporating the progress reflected in the respective contracts.

b. The Consultant shall provide advanced indication of schedule delays or associated cost increases from
approved contractor plans, and recommend remedial action to the contractor, and/or the Authority.

c. The Contractor shall submit two (2) electronic copies of the progress schedule on Authority-approved
electronic media (as well as hard copies of their schedules). CDs shall be Microsoft Windows compatible.

6. The Consultant shall inspect, record, and ensure acceptable progress on all Utility Work Orders. The
Consultant shall review, recommend payment of and submit for processing, Utility Work Order invoices.

7. The Consultant shall provide off-hour staffing, as periodically required throughout the project, at weekday,
nighttime, weekends, and weekend nighttime. The contract work will be carried out in stages. Due to the
need for nighttime work at certain times required primarily for shifting traffic; placing, resetting and removing
concrete construction barrier between construction stages; and installation and removal of catches, two (2)
shift field supervision staffing may be necessary.

8. The Consultant's personnel shall be familiar with bridge deck and roadway reconstruction work, staged
construction, maintenance, and protection of traffic procedures involving lane closings and the associated
coordination requirements with the Authority's Operations Departments.

9. The Consultant shall conduct the preconstruction meeting, final inspections, and regular job progress
meetings, attend all meetings called by the Authority and prepare written minutes of all meetings attended.
The Consultant shall prepare and distribute minutes of all meetings after review by the Authority's Project
Engineer within five (5) business days of the meeting. The job progress meetings shall include a monthly
review of “best practices”. This discussion may be held as a separate break out meeting or in the conduct of
the routine progress meeting. Participation by the Design Engineer shall be required by the Engineer when
warranted.
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The Consultant shall conduct preconstruction meetings with the contractor, subcontractors and utility owners
pertaining to safety, maintenance and protection of traffic, construction staging, steel erection, routing of
contractor vehicles, or other issues as deemed necessary. The meetings shall cover proper equipment,
methods of construction, grade control, asphalt and concrete supply, and other pertinent, significant matters
relating to the construction.

The Consultant shall review with the contractor requests for supplementary traffic patrols and slowdowns for
compliance with the warrants outlined in the Supplementary Specifications and approve the request prior to
submittal to the Authority. The Consultant shall review with the contractor requests for lane or shoulder
closings for compliance with the contract requirements and present those requests, after approval, at the
Authority's weekly lane closing meeting.

The Consultant shall coordinate MPT on local roadways with state and local authorities having jurisdiction.
The Consultant shall ensure the Contractor verifies that traffic safety devices are in place prior to work each
day, and at the end of each day, per approved plan.

The Consultant shall review contractor's requests for additional compensation and claims and make
recommendations with regard to payment of such requests and claims, if asked for by the Authority, except
as hereinafter provided.

The Consultant shall maintain records regarding such activities as may be required to resolve contractor
requests for additional compensation. Where the performance of a claim review requires unreasonable
personnel time and is considered by the Authority "Extra Work", the Authority may increase the authorized
ceiling of the OPS and the Consultant shall be paid equitably for such services and expenses as may be
mutually agreed upon by the Consultant and the Authority.

The Consultant shall coordinate the construction activities with neighboring agencies, local communities, utility
owners and other contractors working concurrently in the same or adjacent work zones.

The Consultant shall monitor the contractor's staging and approved disposal areas if, within Authority’s right-
of-way, to ascertain compliance with the Authority's requirements and to ensure no unauthorized dumping is
taking place. The Consultant shall take immediate corrective action if any deviation from the specified
requirements occurs.

The Consultant shall review the contractor's proposed construction methods, including steel erection, form
construction, earthwork, and demolition procedures to ensure conformance with the specifications. The
Consultant may be required to sign Hazardous Waste Manifests associated with the project.

The Consultant shall obtain, and review material certificates and delivery tickets as may be required for
materials utilized within the permanent work.

The Consultant is advised that the Authority has implemented CapEx Manager for reporting project progress,
spending activity, generating Certificates of Payment and general construction management tasks. The
Consultant will be responsible for all actions related to CapEX.

The Consultant shall prepare and maintain formal documentation to establish construction-related activities
by date, work effort, manpower, equipment, and material, utilizing CapEx.

The Consultant shall prepare and submit for processing, certificates of payment as required for construction
contracts, each month or semi-monthly using CapEx. The Consultant shall maintain computerized records
covering running totals of quantities and costs while construction is in progress.

The Consultant shall prepare, and recommend for payment, change orders that may become necessary due
to changed conditions and/or extra work during construction. Change Orders shall be provided with detailed
information of such changed conditions, along with appropriate supporting documentation and Engineers
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Estimate, as required. Change Orders shall be processed using CapEx.

The Consultant shall review and process all shop drawings, catalog cuts, material certifications, methods of
work and equipment. As part of the shop drawing process, the Consultant shall inspect and review all shop
drawings for completeness, deviations from previously employed and approved methods, field condition
applicability and constructability, and shall advise the Design Engineer accordingly. Responsibility for shop
drawing review will be in accordance with the Material Review Acceptance Matrix. The Consultant shall
conduct a shop drawing kick-off meeting which shall include the Design Engineer and Contractor. This
meeting will be held at the Consultants field office to review and document the anticipated schedule of
submissions and the specific requirements for shop drawings considered significant, complex and/or critical
to the construction schedule. The purpose of the meeting shall be to align the expectations for all parties
involved in the submission and review process.

The Consultant shall notify the Authority’s Project Engineer immediately in case of accidents affecting the
contractor or contract work activities. In such cases, the Consultant shall prepare reports detailing accident(s)
affecting the contractor, the Consultant, and/or their respective personnel.

The Consultant shall document with photographs any unusual incidents, conditions, or construction methods
encountered, which should be on record, or which might require additional work resulting in additional
compensation, by change order. The Engineer shall have a digital camera, equipped with flash, at their
disposal at all times for this purpose.

The Consultant shall layout and schedule "if and where directed," emergency repair or accident damage repair
work based on priority and maintain records for contractor manpower and equipment.

The Consultant shall solicit cost proposals from multiple testing laboratories for the core testing services
required for this assignment. A summary of these costs, along with the Consultant's recommendations as to
which firm(s) to engage, shall be presented to the Authority’s Project Engineer for review and approval within
thirty (30) days of the notice to proceed. The Consultant's recommendations shall be based on an
assessment of the testing laboratory/laboratories accreditations, technical capabilities, availability, and
cost. The Consultant shall not proceed with the implementation of testing services without written approval
from the Authority’s Project Engineer. The testing laboratory/laboratories shall be AASHTO accredited, and
it shall be the Consultants responsibility to confirm that their accreditations are up to date for the services to
be provided. Testing laboratories shall be retained and managed by the Consultant. The Consultant will be
reimbursed by the Authority as a direct expense. For the purpose of developing the Fee Proposal, the
Consultant shall include $50,000.00 as a direct expense for testing services.

Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing and
inspection of shop fabrication of bearings, structural steel, substructure concrete mixes, precast concrete
products, and other similar materials that require off-site testing.

a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete in
place properties, embankment densities, and soil/aggregate testing. The Consultant will be responsible
for on-site sampling of concrete material and all on-site visual inspections.

b. The Authority will be copied by the testing laboratory on all testing reports.

c. The approved testing laboratory must have current AASHTO accreditation for all of the following AASHTO
testing procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 (C39) T119
(C143), T121 (C138), T141 (C172), T152 (C231), and T196 (C173).

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation.




28.

29.

30.

31

32.

33.

34.

35.

36.

OPS No. P3955

Supervision of Construction Services for Contract No. P100.602
Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)

17 of 32

The Consultant's inspection staff shall ensure compliance with the contract plans and specifications, report
on the quantities of materials furnished, the numbers and classification of workmen employed, the type and
size of equipment used on all construction operations, perform tests as may be required to ensure material
compliance with the specifications, and evaluate and approve the quality and workmanship of all contract
work.

The Consultant shall staff the project office at all times when the contractor is working each weekday to receive
mail, issue correspondence in a timely manner, and maintain files pertinent to the project.

The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” resulting
from such inspections, measure all pay items of work and make certifications that the work has been
completed in accordance with the plans and specifications, and prepare the Final Certificate of Payment.

The Consultant shall providel25 hours of services as presented in Subsection V, Staffing Estimate, for
unanticipated engineering services required but not identified in the OPS scope of services. The Consultant
shall only utilize these hours after receiving explicit written authorization from the Authority's Project Engineer.

The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final

inspection.

a.  The Consultant will be responsible for making all corrections to the contract documents due to changes
made during the construction of the project.

b.  The Consultant will be furnished with the original mylars. The corrections shall be made on the mylars
in permanent ink and in accordance with the Authority’s Design Manual.

c.  The Consultant will be furnished with the MicroStation files. Corrections on MicroStation files shall be
made in accordance with the current version of the Authority’s Design Guide for CADD Files, as
stipulated on the Authority’s website.

Contract No. P100.602, Bridge Repairs and Resurfacing, Milepost 126 to 172, has an anticipated construction
value of approximately $11million. The estimated total project duration of this assignment is 14 months. This
period includes pre-phase construction services of approximately 1 month, 9 months of construction, and a
post construction phase of approximately 4 months. The Resident Engineer and Office Engineer/Inspector
shall be on the job full-time for this duration. The full-time Inspectors are expected to be required during the
entire 9-month construction phase. The remaining part-time Inspectors shall be assigned, when needed, for
the peak construction phases of the contract.

The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed under
Contract No. R-1296, which is included as reference material for review. The Consultant shall take all
precautionary measures required to safeguard these facilities. The Consultant is required to execute the
Authority's Fiber Optic Contract Document Review Certification. This document is found on the Authority’s
website under “Professional Services/Expression of Interest” section under “Supplemental Forms.”

The Consultant shall conduct a post-construction meeting(s) with the Design Engineer and Contractor to
review the project in its entirety for the purpose of identifying areas for improvement and areas of excellence
from the perspective of each project participant. The purpose of the meeting is to provide an open forum to
discuss and review measurable and actionable recommendations for future projects based on the information
compiled from the monthly “Best Practices” meetings. The participants shall include key project personnel,
principals, and decision makers from each firm. The Consultant shall identify their findings and
recommendations in a “Best Practices” document which shall detail items for further consideration and
evaluation by the Authority. The document shall be in a format approved by the Authority’s Project Engineer
and delivered to the Authority following the conclusion of construction during the contract closeout process.

To furnish a Construction Products List (CPL) per the QPL Guidelines for Resident Engineers found on the
Authority’s website.
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REFERENCE MATERIALS AVAILABLE:

The contract documents are available for review electronically through the Authority’s secure file sharing site. Access
to the secure workspace will be provided to all prequalified and eligible Consultants via email as part of the RFEOI
notification process. If there are any questions or issues related to the secure file sharing site, please contact Project
Engineer, lan Cooper via email at icooper@njta.com. The subject line should read, “OPS No. P3955 Secure File
Sharing Site Information”. The Following reference material is available for review:

a) Contract No. P100.602 Phase C Submission Plans
b) Contract No. P100.602 Phase C Submission Specifications
c) Contract No. P100.602 Phase C Construction Schedule

Subsection A4
Staffing Estimate
Classification Regular Overtime Unanticipated Total Hours
(ASCE-Grade)
Project Manager 120 0 0 120
(PT)
Resident Engineer 2,640 264 0 2,904
PE/NICET IV
(FT)
Office Engineer/ Inspector 2,440 244 0 2,684
NICET I/l
(FT)
Senior Inspector (Night) 1,560 78 0 1,638
NICET IV
(FT)
Senior Inspector (Day) 1,560 156 0 1,716
NICET llI
(FT)
Inspectors 1,800 180 0 1,980
NICET I/l
(PT)
Drafting/CADD Tech 160 0 0 160
(PT)
Total Hours 10,280 922 0 11,202
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Subsection A5
Compensation Basis

The Consultant will be responsible for paying all tolls.

Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it
deems most qualified.

The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a
multiplier, not to exceed 2.35, plus direct expenses and subconsultant services, at cost. The multiplier shall not be
applied to the premium portion of overtime. When Corporate Officers, Partners, Owners and/or Principals are required
to provide services in a technical capacity, the salaries for such services shall be reimbursable for direct salaries times
a multiplier not to exceed 2.35. The multiplier covers all overhead and profit. No expenses or costs shall be billed
unless specifically included in this EOI Solicitation and Final Negotiated Fee Proposal. For general services provided
by Corporate Officers, Partners, Owners and/or Principals working in a non-technical capacity, no compensation will
be provided.

Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list each
individual proposed for the project and include the hours and hourly pay rate.

Salary rate increases will be permitted in accordance with the following parameters:

Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution.
e Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase
of 2%.
o The proposal salary rate increase schedule will apply to the prime consultant as well as all subconsultants.

The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to
ASCE Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to
account for all required services. The ceiling amount shall be estimated to the nearest $5,000.

Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment,
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee
Proposal. Individual standard and overtime rates must be approved by the Authority's Chief Engineer or the Chief
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an
individual's rate be changed during the term of this OPS, provided such change is reflected in the Consultant's Fee
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the Staffing Estimate as shown
in Attachment A4.

Direct expenses shall include subconsultant services, and mileage. Mileage will be paid at the prevailing rate. Mileage
will be reimbursed for travel between the field office and the job site and return.

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem. Compensation for lodging and meals must be approved in advanced by the Authority,
otherwise the Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants
subconsultants.
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Subconsultant services are those required services performed by other Firms at the Consultant's direction. These
services in excess of $5,000 must be approved in advance by the Authority.

Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and
agreed to in advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant
elects to use such services for its convenience. This shall also apply to the Consultant’s subconsultants.

Subsection A6
Prequalified and Eligible Consultants

1.  AECOM Technical Services 30. Maitra Associates, P.C.

2. AmerCom Corporation 31. MAKS Engineers, PC

3 ﬁfglM Environmental & Infrastructure, 32, Malick & Scherer, P.C.

4. Arora and Associates, P.C. 33.  McCormick Taylor, Inc.

5 ATANE Engineers, Architects and Land 34, MFS Construction, LLC

Surveyors, P.C.

6.  Atkins North America, Inc. 35.  MFS Consulting Engineers & Surveyor, DPC

7. Boswell Engineering 36. Michael Baker International, Inc.

8. CDM Smith Inc. 37.  Modjeski & Masters, Inc.

9.  Colliers Engineering & Design, Inc. 38.  Mott MacDonald LLC

10. Dewberry Engineers Inc. 39. MP Engineers, P.C.

11. Enovate Engineering, LLC 40. NAIK Consulting Group, P.C.

12.  Excelsior Engineering Services, P.C. 41,  OMSUM ENGINEERING LLC

13.  French & Parrello Associates, P.A. 42. Parsons Transportation Group, Inc.

14.  Gannett Fleming, Inc. 43.  Pennoni Associates, Inc.

15. g%%g%g:ﬁ{?nze”ng’ PC dibfa Gedeon 44,  Remington & Vernick Engineers

16. Greenman-Pedersen, Inc. 45  SJH Engineering, P.C.

17. Hard'esty & Hanover Construction 46.. Stantec Consulting Services, Inc.

Services, LLC

18. HDR Engineering, Inc. 47. STV Incorporated

19. Hill International, Inc. 48. T.Y. Lin International

20. HNTB Corporation 49  TechniQuest Corporation

21, IH Engineers, P.C. 50 Tectonic Engineering Consultants, Geologists & Land
Surveyors D.P.C. Inc.

22. Infrastructure Engineering, Inc. 51.  Traffic Planning and Design, Inc.

23.  Jacobs Engineering Group Inc. 52. TranSystems Corporation

24.  Johnson, Mirmiran & Thompson, Inc. 53.  TRC Engineers, Inc.

25. KS Engineers, P.C. 54.  Urban Engineers, Inc.

26. KSE/TECTONIC - JV 55.  Van Cleef Engineering Associates, LLC

27. LiRo Engineers, Inc. 56. W.J. Castle P.E. and Associates P.C.

28. LS Engineering Associates Corporation 57.  WSP USA Inc.

29. M&J Engineering, P.C.
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https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=41902
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=41962
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=16
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=41582
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=44322
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=40182
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=40182
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=56182
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=53882
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=6782
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=32782
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=46762
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=683
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=3962
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=50342
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=54882
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=55365
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=52327
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=52363
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=39042
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=41702
https://capex.njta.com/strategicsourcing/secured/SourcingAdminController?action=ContractorViewAction&companyID=44842
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ATTACHMENT B
Standard Supplemental Information

Subsection No. and Title

B1. Administrative and Agreement Information
B2. Small Business Enterprise and Disabled Veteran-owned Business Programs
B3. Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127) and N.J.A.C. 17:27)

B4. State Contractor Political Contributions (N.J.S.A. 19:44A-20.25 (P.L. 2005, ¢.51), superseding Executive
Order 134 (2004); N.J.S.A.19:44-20.26 (P.L.2005, c. 271, s.2) and Executive Order 117 (2008))

BS. Set-Off for State Tax (N.J.S.A. 54:49-19)

B6. Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2)

B7. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129)

BS. Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(¢)(3))

B9. Certification of Non-involvement in Prohibited Activities in Russia or Belarus (N.J.S.A. 52:32-60.1 et seq.
(P.L. 2022, c.3))

B10.  Antidiscrimination Provisions (N.J.S.A. 10:2-1)

B11.  Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean)
B12.  ADA Indemnification Act

B13.  Diane B. Allen Equal Pay Act

B14.  Business Registration Act

Subsection B1
Administrative and Agreement Information

Professional Corporation

Incorporated Firms that have not filed a copy of a Certificate of Authorization, with the Authority must include a copy of the
Certificate with the EOI. Professional service corporations established pursuant to the “Professional Service Corporation Act,”
N.J.S.A. 14A:17-1 et seq. (P.L. 1969, c. 232), are exempt from this requirement.

Signatures
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment.

Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.

Addendum to EQI Solicitations

If, at any time prior to the Authority receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional
information is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an
addendum to the EOI solicitation will be made available on the Authority’s website as described herein.
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Acceptance and Rejection of EOls and Proposals

The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award
any OPS. The contents of the EOls may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or
Technical Proposal may result in cancellation of any OPS awarded by the Authority. The Authority shall not be obligated at
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate
with any proposer in accordance with applicable law.

Dissemination of Information

Information included in this document or in any way associated with this project is intended for use only by the Firm and the
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published,
copied, or used by the Firm, except in replying to this EQI solicitation.

News Releases
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then
only in coordination with the issuing office and the Authority’s Media Relations Coordinator.

Public Records

Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available
to the public upon request pursuant to New Jersey's Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The Firms may request
the Authority's General Counsel to deem certain attachments of its EOI containing personal, financial, or proprietary information
non-disclosable, which determination shall be in accordance with such Act.

Subsection B2
Small Business Enterprise and Disabled Veteran-owned Business Program

Small Business Enterprise Program

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of
consultant services. The Authority is seeking participation of these SBEs in the performance of certain Orders for
Professional Services (OPS). The Firm's Expression of Interest (EOI) must include either (1) evidence of the use of
subconsultants who are registered with the Division as an SBE, or (2) demonstration of a good faith effort, to meet the
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered
with the Division as an SBE. During the RFP portion of this procurement, as part of the fee negotiation process, Firms
must submit proof of their subconsultants’ SBE registration(s). In the event that a Firm cannot comply with the goal set
forth above, prior to the time of the award, the Firm must demonstrate to the Authority’s satisfaction that a good faith
effort was made to accomplish the above stated goal.

After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the
Authority, with each invoice for payment. Invoices for payment submitted without the completed SBE Form will not be
processed.
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If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact
same.

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means
and results of such contacts, receipts from certified mail and telephone records.

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general
circulation media, professional service publications and minority and women focus media.

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs.
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description.

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants that
submitted higher than acceptable fee estimates; and

7. Consultant shall provide evidence of efforts made to use the services of available community organizations,
consultant groups, and local, state, and federal agencies that provide assistance in the recruitment and placement
of SBEs.

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.

Disabled Veteran Owned Business Enterprise Program

It is the policy of the New Jersey Turnpike Authority (“Authority”) that Disabled Veteran Owned Business Enterprises
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department
of Treasury (“Treasury”) in N.J.A.C. 17:141 have the opportunity to compete for and participate in the performance of
consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the
goal of awarding at least three(3) percent of the total value of the OPS to subconsultants who are registered with the
Division as a DVOB. During the RFP portion of this procurement, as part of the fee negotiation process, Firms must
submit proof of their subconsultants DVOB registrations. In the event that a Firm cannot comply with the goal set forth
above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was
made to accomplish the above stated goal.

After award of the OPS, in order for the Authority to monitor and report DVOB patrticipation during the course of the
OPS pursuant to N.J.A.C 17:14-4-1 et seq., the Consultant shall submit evidence of DVOB participation in a form
acceptable to the Authority, with each invoice for payment. Invoices for payment submitted without the completed
DVOB Form will not be processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set
forth herein.
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Evidence of a “good faith effort” includes, but is not limited to:
1. The Consultant shall attempt to locate qualified potential DVOBs.
2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant.

3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and
the means and results of such contacts; and

4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications.

Consultant shall maintain adequate records to document its efforts and will provide same with their Expression of
Interest.

Subsection B3
Mandatory Equal Employment Opportunity Language
N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127)
N.J.A.C. 17:27 et seq.
Goods, General Services, and Professional Services Contracts

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded
to such applicants in recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with
Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals
established in accordance with N.J.A.C. 17:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on
the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender
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identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which
engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age,
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and
services contract, one of the following three documents:

Letter of Federal Affirmative Action Plan Approval:

Certificate of Employee Information Report; or

Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase &
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant
to N.J.A.C. 17:27-1.1 et seq.

Subsection B4
State Contractor Political Contributions Compliance

N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51) superseding Executive Order 134 (2004)
and Executive Order 117 (2008)

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134"). The Order is
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office,
commission within or created by a principal executive branch department, and any independent State authority, board,
commission, instrumentality or agency. Executive Order 134 was superseded by N.J.S.A. 19:44A-20.25 (P.L. 2005,
c.51), signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134 but extends
the political contribution restrictions by expanding the definition of “business entity” to include, for example, more
corporate shareholders and sole proprietors. Executive Orders 134 and 117, and N.J.S.A. 19:44A-20.25 (P.L. 2005,
¢.51), contain restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant
to the requirements of N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), the terms and conditions set forth in this attachment
are material terms of any OPS resulting from this RFEQI or RFP:
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Definitions
For the purpose of this Attachment, the following shall be defined as follows:

a) Contribution — means a contribution reportable as a recipient under “The New Jersey Campaign Contributions
and Expenditures Reporting Act.”, N.J.S.A. 19:44A-3 et seq. (P.L. 1973, ¢.83), and implementing regulations
set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in
excess of $400 during a reporting period were deemed "reportable” under these laws. As of January 1, 2005,
that threshold was reduced to contributions in excess of $300.

b) Business Entity — means any natural or legal person; business corporation (and any officer, person, or
business entity that owns or controls 10% or more of the corporation's stock); professional services
corporation (and any of its officers or shareholders); limited liability company (and its members); general
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets
of a business entity ; (i)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political
organization organized under attachment 527 of the Internal Revenue Code that is directly or indirectly
controlled by the business entity, other than a candidate committee, election fund, or political party committee;
and (iv) if a business entity is a natural person, that person’s spouse or child, residing in the same household.

Breach of Terms of the Legislation

It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the
Legislation.

Certification and Disclosure Requirement

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material,
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or
legislative leadership committee during specified time periods.

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business
Entity and reporting all contributions the Business Entity made during the preceding four years to any political
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to
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submit the required forms will preclude award of a contract under this RFEOI, as well as future contract
opportunities.

c) Further, the Consultant is required, on a continuing basis, to report any contributions it makes during the term
of the contract, and any extension(s) thereof, at the time any such contribution is made.

State Treasurer Review

The State Treasurer or /her designee shall review the Disclosures submitted pursuant to this attachment, as well as
any other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award,
or during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action
by the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.

Additional Disclosure Requirement of N.J.S.A. 19:44A-20.27

Consultant is advised of its responsibility to file an annual disclosure statement on political contributions with the New
Jersey Election Law Enforcement Commission (ELEC), pursuant to N.J.S.A. 19:44A-20.27, if the Consultant receives
contracts in excess of $50,000 from a public entity in a calendar year. It is the Consultant’s responsibility to determine
if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional information
about this requirement is available from ELEC at 888-313-3532 or at https://www.elec.state.nj.us/ .

Additional Disclosure Requirement Disclosure of N.J.S.A. 19:44A-20.13 et seq. (Executive Order No. 117)

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey's efforts to protect the integrity of
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on
the provisions of N.J.S.A. 19:44A-20.13 et seq, which limits contributions to certain political candidates and
committees by for-profit business entities that are, or seek to become, State government vendors.

Executive Order No. 117 extends the provisions of Chapter 51 in two ways:

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals
also are considered contributions attributable to the business entity:

o Officers of a corporation, any person or business entity who owns or controls 10% or more of the
corporation’s stock, and professional services corporations, including any officer or shareholder, with the
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of
officers of non-profit entities;

o Partners of general partnerships, limited partnerships, and limited liability partnerships and members of
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements
(N.J.A.C. 19:25-26.1);

o Inthe case of a sole proprietorship: the proprietor; and

o Inthe case of any other form or entity organized under the laws of this State or any other state or foreign
jurisdiction: the entity and any principal, officer, and partner thereof.
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e Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services
corporation, and sole proprietors are included within the new definition, except for contributions by
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to
vote or to a political party committee within whose jurisdiction the contributor resides.

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal
political party committees, and candidate committees or election funds for Lieutenant Governor are
disqualifying contributions in the same manner as reportable contributions to State and county political party
committees and candidate committees or election funds for Governor have been disqualifying contributions
under Chapter 51.

Only the intended Awardee will be required to submit the required N.J.S.A. 14:44A-20.25 (P.L. 2005, c.51)/Executive
Order 117 and N.J.S.A. 19:44-20.26 (P.L. 2005, c. 271, s.2) form. The combined form is available on the Department
of Treasury Division of Purchase and Property's website at: http://www.state.nj.us/treasury/purchase/forms.shtml.

Subsection B5
Set-Off for State Tax

Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer,
partnership, or S corporation under Contract to provide goods or services or construction projects to the State of New
Jersey or its agencies or instrumentalities, including the legislative and judicial branches of State government, is entitled
to payment for those goods or services or construction projects and at the same time the taxpayer, or the partner or
shareholder of that entity, is indebted for any State tax, the Director of the Division of Taxation shall seek to set-off that
taxpayer’s, partner's or shareholder’s share of the payment due to the taxpayer, partnership, or S corporation. The
amount of set-off shall not allow for the deduction of any expenses or other deductions which might be attributable to
a partner or shareholder subject to set-off under this act. No payment shall be made to the taxpayer, the provider of
goods or services or the contractor or subcontractor of construction projects pending resolution of the indebtedness.

The Director of the Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services,
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days
such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference, protest,
or subsequent appeal to the Tax Court from any protest under this attachment shall stay the collection of the
indebtedness. Interest that may be payable by the State pursuant to N.J.S.A. 52:32-32 et seq. (P.L. 1987, ¢ 184) to
the taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be
stayed.

Subsection B6
Right to Audit

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:

a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject
to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d).

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to
products, transactions, or services under this contract for a period of five years from the date of final
payment. Such records shall be made available to the New Jersey Office of the State Comptroller upon
request.
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Subsection B7
Source Disclosure Certification

Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal
and international requirements.

The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf
must disclose:

a) The location by country where the services under contract will be performed.
b) Any subcontracting of services under the contract and the location by country where the
subcontracted services will be performed.
This information must be disclosed on the Vendor Source Disclosure Form —N.J.S.A. 52:34-13.2 (Executive Order 129
(2004)), which is available on the Authority’s website and returned with your Firm's Expression of Interest (EQI).

Subsection B8
Disclosure of Investment Activities in Iran

Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into
or renew a contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification, prior to
contract award, to attest, under penalty of perjury, that neither the person or entity, nor any of its parents, subsidiaries,
or affiliates (any parent, successor, subunit, direct or indirect subsidiary, or any entity under common ownership or
control with, any entity), is identified on the Department of Treasury’s Chapter 25 list as a person or entity engaging in
investment activities in Iran. The Chapter 25 list is found on the State of New Jersey, Department of Treasury, Division
of Purchase and Property website at http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf. Proposers must
review this list prior to completing the certification. If the Authority finds a person or entity to be in violation of the law,
s/he shall take action as may be appropriate and provided by law, rule or contract, including but not limited to, imposing
sanctions, seeking compliance, recovering damages, declaring the party in default, and seeking debarment or
suspension of the party.

Subsection B9
Prohibited Activities in Russia or Belarus

Prior to the time a contract is awarded, pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c¢.3), the successful Firm
must certify that neither the successful Firm, nor one of its parents, subsidiaries, or affiliates may have engaged in
prohibited activities in Russia or Belarus.

If the successful Firm is unable to so certify, the Firm shall provide a detailed and precise description of such activities
to the Authority. Failure to provide such description will result in the Proposal being rendered as non-responsive, and
the Authority will not be permitted to contract with such person or entity, and if a Proposal is accepted or contract is
entered into without delivery of the certification, appropriate penalties, fines and/or sanctions will be assessed as
provided by law.

If the Firm certifies that the Firm is engaged in activities prohibited by N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), the
Firm shall have 90 days to cease engaging in any prohibited activities and on or before the 90th day after this
certification, shall provide an updated certification. If the Firm does not provide the updated certification or at that time
cannot certify on behalf of the entity that it is not engaged in prohibited activities, the Authority shall not award the
business entity any contracts, renew any contracts, and shall be required to terminate any contract(s) the business
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entity holds with the Authority that were issued on or after the effective date of N.J.S.A. 52:32-60.1 et seq. (P.L. 2022,

c.3),.

The Authority requests that all Firms submit a copy of the form entitled “Certification of Non-involvement in Prohibited
Activities in Russia or Belarus Pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, ¢.3), with their Proposal.

Subsection B10
Antidiscrimination Provisions

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction,
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or
services shall contain provisions by which the contractor agrees that:

a.

In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and
available to perform the work to which the employment relates;

No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or
intimidate any employee engaged in the performance of work under this contract or any subcontract
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials,
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;

There may be deducted from the amount payable to the contractor by the contracting public agency, under
this contract, a penalty of $50.00 for each person for each calendar day during which such person is
discriminated against or intimidated in violation of the provisions of the contract; and

This contract may be canceled or terminated by the contracting public agency, and all money due or to
become due hereunder may be forfeited, for any violation of this attachment of the contract occurring after
notice to the contractor from the contracting public agency of any prior violation of this attachment of the
contract.

Subsection B11
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform
any contract for the State of new Jersey or any State agency.

(@ No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission,

compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or
any other agency with which such vendor transacts or offers or proposes to transact business, or to any
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or
employee has an interest within the meaning of N.J.S.A. 52:13D-13g.
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(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith
by the vendor to the Attorney General and the Executive Commission on Ethical Standards.

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or
sell any interest in such vendor to, any State officer or employee or special State officer or employee having
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee
or special State officer or employee upon a finding that the present or proposed relationship does not present
the potential, actuality or appearance of a conflict of interest.

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity
or independence of judgment of said officer or employee.

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or
advantages for the vendor or any other person.

() The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or
employee or special State officer or employee from receiving gifts from or contracting with vendors under the
same terms and conditions as are offered or made available to members of the general public subject to any
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c.

Subsection B12
ADA Indemnification Act

The Consultant and the Authority do hereby further agree that the provisions of Title Il of the Americans With Disabilities
Act of 1990 (the "Act") (42 U.S.C. 812101 et seq.), which prohibits discrimination on the basis of disability by public
entities in all services, programs and activities provided or made available by public entities, and the rules and
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own
expense.
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The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the
Authority or its representatives. Itis expressly agreed and understood that any approval by the Authority of the services
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this attachment. Itis further agreed
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents,
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS.
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of
the OPS or otherwise at law.

Subsection B13
Diane B. Allen Equal Pay Act

Please be advised that in accordance with N.J.S.A. 34:11-56.1 et seq. (P.L. 2018, c. 9), also known as the Diane B.
Allen Equal Pay Act, which was signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing
“qualifying services” or “public work” to the State or any agency or instrumentality of the State shall provide the
Commissioner of Labor and Workforce Development a report regarding the compensation and hours worked by
employees categorized by gender, race, ethnicity, and job category. For more information and report templates see
https://nj.gov/labor/equalpay/equalpay.html

Subsection B14
Business Registration Act

Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and
Enterprise Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business
Registration Certificate in compliance with N.J.S.A. 52:32-44, as amended. No OPS shall be awarded without proof of
business registration with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a
BRC can be directed to the Division of Revenue and Enterprise Services by visiting their website at
state.nj.us/treasury/revenue. Failure to comply with the requirements of N.J.S.A. 52:32-44 will result in penalties per
N.J.S.A. 54:49-4.1.
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