

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. T4024, Supervision of Construction Services
For Contract No. T200.713, Roadway Resurfacing, Milepost 0 to 83, Section 4 (2023)**

And

**Order for Professional Services No. P4041, Supervision of Construction Services
For Contract No. P200.714, Roadway Resurfacing, Milepost 126 to 172, Section 14 (2023)**

**Responses to Inquiries
Request for Expressions of Interest**

1. **Inquiry:** The Staffing Estimate for OPS No. P4041 (Page 20 of the RFP) shows that the total number of hours for the Inspector NICET II (PT) position is 2,160 hours. However, that row has 2,080 hours listed for that position. Additionally, the total number of hours for OPS No. P4041 is 20,900 hours, but this total would include 2,160 hours instead of 2,080 hours for the NICET II (PT) position. Please clarify if hours should be added to the NICET II position or if the hours should be reduced from the total project hours.

Response: The Inspector II (PT) position should include 80 OT hours for a total of 2,160 hours.

2. **Inquiry:** Will a schedule showing the desired sequence of the work be provided?

Response: No schedule will be provided.

3. **Inquiry:** Will MPT drawings be provided, especially defining the work zones for the shoulder/roadway reconstruction on T200.713?

Response: No drawings will be provided.

4. **Inquiry:** Regarding the Field Office contract item, both contract drawings show 11 months. The RFEOI defines the contract durations as 17 and 20 months, including contract closeout. Respectfully we request these quantities be revised to better reflect the expected need of each contract.

Response: Comment noted.

5. **Inquiry:** On page 1 of the Contract Agreement document, the following completion dates are listed: T200.713 – 11/1/23 / 200.714 - 9/8/23. Clearly, these two dates do not mesh with the 17 and 20 month durations given in the RFEOI. Please confirm which is correct.

Response: The construction supervision for Contract No. T200.713 is approximately 20 months. The construction supervision duration for Contract No. P200.714 is approximately 17 months.