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Document Change Announcement
2016 Standard Supplementary Specifications
Mobilization Clarification
DCA2023SS-02

Subject: Revisions to
Section 104 Control Of Work, Subsection 104.10 Mobilization
Description of Change:

This DCA clarifies the payment schedule for the Mobilization pay item.

Notice to New Jersey Turnpike Authority Staff and Design Consultants
Effective immediately, all contracts currently in the design phase shall incorporate the revisions herein. 
For advertised contracts awaiting the opening of bids this revision shall be incorporated via addendum. 
Contact your New Jersey Turnpike Authority Project Manager for instruction.

The revisions may be accessed on the Authority's webpage: https://www.njta.com/doing- 
business/professional-services

Lamis T. Malak, P.E.
Deputy Chief Engineer - Design

Recommended By:

Daniel L. fiesfrlein, P.E.
Deputy Chief Engineer - Construction

Distribution: Senior Staff Engineering, Law, Maintenance and Operations Depts., UTCA, AGC, All Prequalified Consultant Firms, File
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DCA2023SS-02 2/7/2023

NOTE: The following text is ADDED to the latest version of the 2016 Standard 
Supplementary Specifications.

Section 104 ~ Control of Work

104.10 Mobilization

Delete the seventh paragraph and replace it with the following:

When 20 percent of the Work is completed, the lesser of the following will be paid: (a) 100 percent of the lump sum 
bid for mobilization, or (b) the value of the "Maximum Lump Sum Bid for Mobilization Item", per the table in this 
Subsection.
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