

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. P3903
Design of Contract No. P100.644
Rehabilitation of the Parkway Southbound Driscoll Bridge MSE Walls, Milepost 127.2S**

**Responses to Inquiries
Request for Expressions of Interest**

- 1. Inquiry:** Please consider an extension to the [EOI] deadline due to the transportation industry conference (TransAction) taking place April 18-20th in addition to Spring Break across NJ schools next week.

Response: An extension to the EOI Submission date will not be provided.

- 2. Inquiry:** With regard to the available documents in KiteWorks, the document titled 2019-05-02 Plan Notes MSE Wall Repair is the same as Ohio DOT - MSEWR Standard Details. Item e) Str. No. 127.2SW – MSE Wall No. 6 under Contract No. P300.229 is missing.

Response: The correct document was uploaded on April 5, 2023. Notice was provided through KiteWorks.

- 3. Inquiry:** The RFEOI Project Overview, page 11 of 34, identifies three locations on the Parkway to include in the repair scope for Contract P100.644: Str. No. 127.S (N. Abut, S. Abut) and MSE Wall Str. No. 127.2SW. However, the report provided in the RFEOI Reference Material, "Retaining Wall/Noise Barrier Inspection Report, MSE Wall Str. No. 127.2SW" indicates this wall to be in overall good condition with no significant defects noted. Please confirm/clarify this third location.

Response: The information made available is in keeping with the project goals; provides the MSE Wall's construction details and interactions.