

New Jersey Turnpike Authority
Engineering Department
Anticipated Consultant Services
To Be Advertised

7/19/2023

between 2/1/2023 and 1/31/2025

OPS No.	Description	Tentative Advertisement Date	Range
T3922	Final Design Services for Newark Bay-Hudson County Extension Improvements Program, Section 2, Milepost N1.3 to N2.9	Jul-23	>\$40 million
T3942	Design Services for Contract No. T100.664, Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2025)	Jul-23	\$1 to \$2 million
T3943	Design Services for Contract No. T100.665, Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2025)	Jul-23	\$2 to \$3.5 million
A3935	2023 Retaining Wall and Noise Barrier Inspection - North	Aug-23	\$500,000 to \$1 million
A3936	2023 Retaining Wall and Noise Barrier Inspection - South	Aug-23	\$500,000 to \$1 million
A4121	Supervision of Construction Services for Contract No. A500.760, Solar Pilot Program and Roof Replacement at Various Locations	Aug-23	\$150,000 to \$500,000
A4127	On-Call Specialized Roofing Services	Aug-23	\$1 to \$2 million
P3930	2024 New Jersey Turnpike Authority Bridge Inspection Program, Garden State Parkway - Group 2, Milepost 96 to 123	Aug-23	\$1 to \$2 million
P3931	2024 New Jersey Turnpike Authority Bridge Inspection Program, Garden State Parkway - Group 4, Milepost 149 to 172	Aug-23	\$500,000 to \$1 million
P4116	2023 Culvert Inspections, Garden State Parkway	Aug-23	\$1 to \$2 million
T3878	Supervision of Construction Services for Contract No. T200.603, Lighting Improvements at Turnpike Interchange 15E & 15W and T200.619, Lighting Improvements at Turnpike Interchange 13A and Service Area 10S	Aug-23	\$1 to \$2 million
T3963	Supervision of Construction Services for Contract No. T100.638, Deck Rehabilitation of NB-HCE Bridges, Zones 2 and 3	Aug-23	\$10 million to \$20 million
T4008	Final Design Services for Interchanges 1 to 4 Capacity Enhancements Program, Section 8, Milepost 31.5 to 36.5	Aug-23	\$20 to \$40 Million
T4115	2023 Culvert Inspections, New Jersey Turnpike	Aug-23	\$500,000 to \$1 million
T4168	Supervision of Construction Services for T200.603, Lighting Improvements at Turnpike Interchange 15W, Milepost 106.0 to 107.5	Aug-23	\$2 to \$3.5 million

New Jersey Turnpike Authority
Engineering Department
Anticipated Consultant Services
To Be Advertised

between 2/1/2023 and 1/31/2025

OPS No.	Description	Tentative Advertisement Date	Range
P3939	Design Services for Contract No. P100.661, Bridge Repairs and Resurfacing, Milepost 0 to 126 (2025)	Sep-23	\$1 to \$2 million
P3940	Design Services for Contract No. P100.662, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2025)	Sep-23	\$1 to \$2 million
P4114	Environmental Compliance Services at the Vaux Hall, Brookdale North, Brookdale South and Montale Service Areas	Sep-23	\$1 to \$2 million
P4123	Supervision of Construction Services for Contract No. P100.654, Bridge and Resurfacing, Milepost 126 to 172	Sep-23	\$1 to \$2 million
T3886	Supervision of Construction Services for Construction Contract No. T200.608, Roadway Stabilization and Reprofiting Improvements, Milepost 97.1 to 98 and Milepost 102 to 104.5	Sep-23	\$5 to \$10 million
T3932	2024 New Jersey Turnpike Authority Bridge Inspection Program- New Jersey Turnpike - Group 1, Milepost 0 to 67 and the Pearl Harbor Memorial Turnpike Extension	Sep-23	\$1 to \$2 million
T3933	2024 New Jersey Turnpike Authority Bridge Inspection Program-New Jersey Turnpike-Group 3, Milepost 105 to E118 and the Newark Bay - Hudson County Extension	Sep-23	\$1 to \$2 million
T4132	Supervision of Construction Services for Contract No. T100.651, Bridge Repairs and Resurfacing, MP 92 to 122 and the Newark Bay-Hudson County Extension (2024)	Sep-23	\$1 to \$2 million
A4171	Assessment & Programming for Water & Sewer Upgrades at Various Locations	Oct-23	\$1 to \$2 million
P3885	Final Design Services for Contract No. P200.716, Interchange Improvements and Capacity Enhancements, Milepost 80 to 83	Oct-23	\$5 to \$10 million
P4065	Supervision of Construction Services for Contract No. P200.683, Roadway Resurfacing Milepost 126 to 172, Section 15 (2024)	Oct-23	\$1 to \$2 million
P4133	Supervision of Construction Services for Contract No. P100.653, Bridge Repairs and Resurfacing, MP 0 to 126 (2024)	Oct-23	\$1 to \$2 million
P4141	Supervision of Construction Services for Contract No. P500.720, Replacement of Pleasant Plains & Avalon State Police Sub-Stations and Site Improvements	Oct-23	\$1 to \$2 million
T3921	Final Design Services for Newark Bay-Hudson County Extension Improvements Program, Section 1, Milepost N0.0 to N1.3	Oct-23	>\$40 million
T4056	Supervision of Construction Services for Contract No. T200.671, Roadway Resurfacing Milepost 0 to 83, Section 5 (2024)	Oct-23	\$1 to \$2 million
T4134	Supervision of Construction Services for Contract No. T100.652, Bridge Repairs and Resurfacing, MP 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2024)	Oct-23	\$1 to \$2 million

New Jersey Turnpike Authority
Engineering Department
Anticipated Consultant Services
To Be Advertised

7/19/2023

between 2/1/2023 and 1/31/2025

OPS No.	Description	Tentative Advertisement Date	Range
T4135	Supervision of Construction Services for Contract No. T500.719, Milepost 92 Pump Station Repairs	Oct-23	\$150,000 to \$500,000
P4028	Supervision of Construction Services for Contract No. P500.705, Improvements to TMC Administration Building	Nov-23	\$1 to \$2 million
T4057	Supervision of Construction Services for Contract No. T200.672, Roadway Resurfacing Milepost 0 to 83, Section 7 (2024)	Nov-23	\$2 to \$3.5 million
A3827	Supervision of Construction Services for Contract No. A900.557, Heards Brook Improvements	Dec-23	\$1 to \$2 million
A3881	Supervision of Construction Services for Contract No. A200.621, Corrugated Metal Pipe Rehabilitation at Various Locations	Dec-23	\$1 to \$2 million
P4054	Supervision of Construction Services for Contract No. P300.499, Interchange 168 Interchange Improvements	Jan-24	\$1 to \$2 million
T3923	Final Design Services for Newark Bay-Hudson County Extension Improvements Program, Section 3, Milepost N2.9 to N4.1	Jan-24	>\$40 million
T4007	Final Design Services for Interchanges 1 to 4 Capacity Enhancements Program, Section 7, MP 26.2 to 31.5	Jan-24	\$20 to \$40 Million
T4058	Supervision of Construction Services for Contract No. T200.674, Roadway Resurfacing Milepost 0 to 122 (2024) Various	Jan-24	\$500,000 to \$1 million
T3883	Supervision of Construction Services for Contract No. T200.622, Corrugated Metal Pipe Rehabilitation at Various Locations	Feb-24	\$1 to \$2 million
T3920	Independent Design Review for Newark Bay-Hudson County Extension Improvements Program, Section 2, Milepost N1.3 to N2.9	Feb-24	\$5 to \$10 million
T4014	Design Services for Contract No. T200.694, Lighting Improvements at Interchanges 6 & 6A	Feb-24	\$2 to \$3.5 million
T4136	Supervision of Construction Services for Contract No. T200.618, Lighting Improvements at Turnpike Interchanges 7 and 9	Feb-24	\$1 to \$2 million
T3959	Supervision of Construction Services for Contract No. T100.580, Replacement of Turnpike Str. Nos. E112.95A and E112.95B	Mar-24	\$10 million to \$20 million
T4105	Final Design Services for Contract T200.737, T200.738, T200.735 and T200.736, Guiderail Improvements, Milepost 0 to 122	Mar-24	\$3.5 to \$5 million

New Jersey Turnpike Authority
Engineering Department
Anticipated Consultant Services
To Be Advertised

between 2/1/2023 and 1/31/2025

OPS No.	Description	Tentative Advertisement Date	Range
T4117	Supervision of Construction Services for Contract No. T200.727, Guide Rail Improvements, Milepost 119 to 122 and Contract No. T200.728, Guide Rail Improvements, Milepost 110W to 119 and Milepost 116E to 119	May-24	\$1 to \$2 million
P3994	Supervision of Construction Services for Contract No. P100.644, Rehabilitation of the Driscoll Bridge MSE Walls, GP Milepost 127.2	Jun-24	\$5 to \$10 million
T3876	Supervision of Construction Services for Contract No. T200.617, Lighting Improvements at Turnpike Northern and Southern Mixing Bowls	Jun-24	\$1 to \$2 million
P4051	Supervision of Construction Services for Contract No. P200.669, Culvert Repairs, Milepost 156 to 163 and 119.85	Sep-24	\$2 to \$3.5 million
T4137	Supervision of Construction Services for Contract No. T100.665, Bridge Repairs and Resurfacing, MP 92 to 122 and the Newark Bay Hudson County Extension (2025)	Sep-24	\$1 to \$2 million
T4138	Supervision of Construction Services for Contract No. T100.664, Bridge Repairs and Resurfacing MP 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2025)	Sep-24	\$1 to \$2 million
P4102	Supervision of Construction Services for Contract P200.734, Program Management Services, GSP AET, Milepost 0 to 172	Oct-24	\$10 million to \$20 million
P4140	Supervision of Construction Services for Contract No. P100.662, Bridge Repairs and Resurfacing, MP 126 to 172 (2025)	Oct-24	\$1 to \$2 million
T4013	Supervision of Construction Services for Contract No. T200.693, Lighting Improvements TPK Interchange 14	Oct-24	\$500,000 to \$1 million
P4139	Supervision of Construction Services for Contract No. P100.661, Bridge Repairs and Resurfacing, MP 0 to 126 (2025)	Nov-24	\$1 to \$2 million
T4104	Supervision of Construction Services for Contract T200.735, Guiderail Improvements, Milepost 0 to 122 and Contract T200.736, Guiderail Improvements, Milepost 0 to 122	Nov-24	\$1 to \$2 million
P4053	Supervision of Construction Services for Contract No. P200.670, Culvert Repairs, Milepost 164 to 172	Dec-24	\$3.5 to \$5 million
T3972	Design Services for Contract No. T100.658, Superstructure Replacement, MP E111.15	Dec-24	\$10 million to \$20 million
T4061	Supervision of Construction Services for Contract No. T200.678, Roadway Resurfacing Milepost 0 to 122 (2025) Various	Dec-24	\$500,000 to \$1 million
T4106	Supervision of Construction Services for Contracts Nos, T200.735, T200.736, T200.737 and T200.738, Guiderail Improvements, Milepost 0 to 122	Jan-25	\$2 to \$3.5 million