

New Jersey Turnpike Authority
Engineering Department

Order for Professional Services No. T3878
SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT NO. T200.619
LIGHTING IMPROVEMENTS AT SERVICE AREA 10S AND INTERCHANGE 13A

Responses to Inquiries
Request for Expressions of Interest

1. **Inquiry:** Upon reviewing the plans and looking over the staffing estimate, Subsection B3 of the Request for Expressions of Interest, we respectfully feel the staffing may not be adequate for this 27-month (11,238 hrs.), \$26M project, specifically in the absence of estimated hours for inspector (s). To efficiently complete the work at the Service Area 10S, and Interchange 13A, I believe we need multiple crews to work concurrently at various locations throughout the limits of the project as the construction schedule indicates. In addition, numerous work locations will be restricted to nighttime work activities only.

Response: Please refer to Addendum No. 1 to OPS T3878. Subsection B3, Staffing Estimate of hours has been revised to identify an additional 2,500 Inspector NICET II hours adjusting the total hours to 13,566.

2. **Inquiry:** The other aspect is the fulfillment of the Authority's 28% SBE/DVOB requirements, if no additional hours are allocated for an inspector, consultants will have to split the estimated hours for the Office Engineer / Inspector into an Office Engineer (PT) and an Inspector (PT) to allocate the necessary hours to the SBE/DVOB requirements.

Response: All Consultants are required to make a good faith effort to satisfy the SBE (25%) & DVOB (3%) goals.

3. **Inquiry:** The EOI, page 13 – Subsection B1, states that the Administration Project Closeout is December 2025. In the supplemental document entitled T200.619_PhaseD_Specifications_20230714, page 15 of the contract agreement states contract to be completed April 29, 2026. Would you please clarify the project schedule actual contract/OPS completion date?

Response: The construction contract completion date is February 27, 2026.