

**New Jersey Turnpike Authority  
Engineering Department**

**Order for Professional Services No. T3886  
Supervision of Construction Services for Contract No. T200.608  
Roadway Stabilization and Reprofilng Improvements  
Milepost 97 to 98 and Milepost 102 to 104.5 SNO**

**Responses to Inquiries  
Request for Expressions of Interest**

1. **Inquiry:** For this project, I noticed that you do not have any time for a scheduler.

**Response:** The full-time Resident Engineer duties include, review and approve the contractor's progress schedule. In addition, review on a monthly basis the Progress Schedule and/or CPM (Critical Path Method) Schedule submitted by the Contractor. (Page 15 of 42, Section 3N)

2. **Inquiry:** As per page 20(8 of 42) of the EOI document: Qualified Firms may include a maximum of three (3) 11x17 inch foldout sheets **to convey certain information] such as team experience and graphics** that cannot otherwise be adequately presented on 8 1/2 x 11-inch pages. Use of a foldout sheet shall count as one (1) page within the 11-page limitation.

Can any of the technical write up be presented on the 11x17 in addition to the graphics utilized?

**Response:** No, the 11x17 sheets can be substituted for only the organization chart, detailed staffing estimate or project schedule.

3. **Inquiry:** Will the NJTA provide a draft Construction Schedule for the proposers to review?

**Response:** No, the Design Phase C construction schedule is not available.

4. **Inquiry:** Given the September 4 holiday and the need for hard copy production, would the Authority consider extending the due date for OPS No. T3886.

**Response:** No, unfortunately due to the schedule to award at the NJTA November Commission meeting the schedule as posted cannot be revised.