

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 6/1/2024 and 12/31/2025

6/4/2024

Contract No.	Title	Tentative Advertisement Date	Range
A500.847	Immediate Repair of Mechanical Systems 2024	Jun-24	\$3.5 to \$5 million
P100.644	Rehabilitation of Southbound Driscoll Bridge MSE Walls, STR. No. 127.2S, Milepost 126.9S to 127.8S	Jun-24	\$2 to \$4 million
T100.580	Replacement of Turnpike Str. Nos. E112.95A and E112.95B	Jun-24	>\$150 million
T200.728	Guide Rail Improvements, Milepost 110.1 W to 119.15 and Milepost 116E to 119	Jun-24	\$10 to \$20 million
T900.807	Construction of CDL Training Course and Site Improvements, Turnpike Interchange 9	Jun-24	\$3.5 to \$5 million
T100.646	Deck Rehabilitation of the Westerly Alignment Bridges	Jul-24	\$60 to \$100 million
T100.844	Noisewall Repairs, Milepost 53 to 100	Jul-24	\$1 to \$2 million
T200.727	Guide Rail Improvements, Milepost 119 to 122	Aug-24	\$20 to \$40 million
P200.669	Culvert Repairs, Milepost 156 to 163 and 119.85	Sep-24	\$20 to \$40 million
P200.683	Roadway Resurfacing, Milepost 126 to 172 Section 15 (2025)	Sep-24	\$10 to \$20 million
T100.664	Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2025)	Sep-24	\$10 to \$20 million
T100.665	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2025)	Sep-24	\$10 to \$20 million
T400.823	Replacement of the Sewage Pretreatment System at Richard Stockton Service Area	Sep-24	\$3.5 to \$5 million
T900.845	Interchanges 14 and 17E Toll Island and Pavement Repairs	Sep-24	\$1 to \$2 million
A900.557	Construction of Flood Mitigation at Interchange 11	Oct-24	\$10 to \$20 million
P100.662	Bridge Repairs and Resurfacing, Milepost 126 to 172 (2025)	Oct-24	\$10 to \$20 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 6/1/2024 and 12/31/2025

6/4/2024

Contract No.	Title	Tentative Advertisement Date	Range
P200.829	Roadway Lighting Improvements at Interchange 116	Oct-24	\$500,000 to \$1 million
T200.675	Roadway Resurfacing, Milepost 0 to 83, Section 8 (2025)	Oct-24	\$20 to \$40 million
A500.842	Construction of Electric Vehicle Charging Stations	Nov-24	\$1 to \$2 million
P100.661	Bridge Repairs and Resurfacing, Milepost 0 to 126 (2025)	Nov-24	\$10 to \$20 million
P200.838	Arts Center Pavement Improvements	Nov-24	\$5 to \$10 million
T200.679	Roadway Resurfacing, Milepost 0 to 83, Section 10 (2025)	Nov-24	\$20 to \$40 million
T500.827	Commercial Vehicle Inspection Facility at Former 11N MP 100.4	Nov-24	\$3.5 to \$5 million
P500.705	Construction of TMC Building Annex and Related Site Improvements	Nov-24	\$20 to \$40 million
A500.788	Replacement of Standby Generators at Various Locations	Dec-24	\$2.5 to \$3.5 million
P200.670	Culvert Repairs, Milepost 164 to 172	Dec-24	\$20 to \$40 million
P500.786	Construction of Pre-Engineered Metal Building at PMD-3, Milepost 67.7, and PMD-5, Milepost 116	Dec-24	\$5 to \$10 million
T100.837	Bridge Repairs and Resurfacing, Pearl Harbor Memorial Turnpike Extension (2025)	Dec-24	\$5 to \$10 million
P200.825	Roadway Lighting Improvements at Various Interchanges, Milepost 154 to 172	Jan-25	\$10 to \$20 million
P200.826	Roadway Lighting Improvements at Various Interchanges, Milepost 142 to 152	Jan-25	\$10 to \$20 million
T700.701	UST Removal and Replacement, TMD-10 Secaucus and TMD-7 Northern Division	Feb-25	\$2.5 to \$3.5 million
A900.806	Winter Operation System Standardization - Magnesium Chloride Tanks and Appurtenances - Various Locations	Mar-25	\$3.5 to \$5 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 6/1/2024 and 12/31/2025

6/4/2024

Contract No.	Title	Tentative Advertisement Date	Range
T100.658	Superstructure Replacement, Turnpike Str. No. E111.15	Mar-25	\$60 to \$100 million
T100.724	Construction of Grade Separated U- Turn Structures at Mileposts 6.4, 13.4 and 43.7	Mar-25	\$20 to \$40 million
T200.693	Roadway Lighting Improvements at Interchange 14	Mar-25	\$2.5 to \$3.5 million
T200.694	Roadway Lighting Improvements at Interchanges 6/6A and 7	Mar-25	\$10 to \$20 million
T500.709	Construction of Pre-Engineered Metal Building at TMD-9, Milepost N5.9	Mar-25	\$2.5 to \$3.5 million
P200.808	Shoulder Improvements, Milepost 154 to 156	Apr-25	\$10 to \$20 million
T200.618	Roadway Lighting Improvements at Interchange 9	Apr-25	\$10 to \$20 million
T200.738	Guide Rail Improvements, Milepost 94 to 98	Apr-25	\$5 to \$10 million
T500.708	Construction of Pre-Engineered Metal Building at TMD-3, Milepost 56.6	Apr-25	\$1 to \$2 million
T500.821	New Jersey State Police, Troop D Cranbury Station Improvements, Milepost 71.7	Apr-25	\$10 to \$20 million
T200.695	Roadway Lighting Improvements at Turnpike Interchange No. 68, 69,70A and 70B	May-25	\$10 to \$20 million
T200.696	Roadway Lighting Improvements at Interchanges 71, 72, and 73	May-25	\$20 to \$40 million
T200.737	Guide Rail Improvements, Milepost 98 to 104	May-25	\$5 to \$10 million
T500.707	Construction of Storage Building at TMD-5, Milepost 80.7	May-25	\$1 to \$2 million
T100.723	Construction of Grade Separated U-Turn Structures at Mileposts 19.0, 29.1 and 46.1	Jun-25	\$40 to \$60 million
T100.772	Construction of Newark Bay-Hudson County Extension Bridge Replacement and Capacity Enhancements, Section 2, Milepost N0.0 to N2.9, Westbound Newark Bay Bridge Trestles	Jun-25	>\$150 million

New Jersey Turnpike Authority
 Anticipated Construction Contracts
 To Be Advertised
between 6/1/2024 and 12/31/2025

6/4/2024

Contract No.	Title	Tentative Advertisement Date	Range
T100.623	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2027)	Jul-25	\$10 to \$20 million
T200.735	Guide Rail Improvements, Milepost 106 to W110 and Milepost 106 to E116	Aug-25	\$10 to \$20 million
P100.743	Bridge Repairs and Resurfacing, Milepost 0 to 126 (2026)	Sep-25	\$5 to \$10 million
P200.716	Interchange Improvements and Capacity Enhancements, Milepost 78.8 to 84.5	Sep-25	>\$150 million
T100.740	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2026)	Sep-25	\$10 to \$20 million
T100.744	Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2026)	Sep-25	\$5 to \$10 million
P100.739	Bridge Repairs and Resurfacing, Milepost 126 to 172 (2026)	Oct-25	\$5 to \$10 million
P200.721	Roadway Resurfacing, Milepost 0 to 126, Section 9 (2026)	Oct-25	\$10 to \$20 million
P200.828	Drainage Pipe Repairs, Milepost 120.6 to 123.6	Oct-25	\$1 to \$2 million
T200.676	Roadway Resurfacing, Milepost 0 to 83, Section 9 (2026)	Oct-25	\$20 to \$40 million
T200.736	Guide Rail Improvements, Milepost 104 to 106	Oct-25	\$10 to \$20 million
A100.830	Curve Advisory Sign Installation	Nov-25	\$5 to \$10 million
T200.681	Roadway Resurfacing, Milepost 83 to 122, Section 11 (2026)	Nov-25	\$20 to \$40 million
P200.831	Guide Rail Improvements, Milepost 0 to 30	Dec-25	\$5 to \$10 million