

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$577,861.40	\$577,861.40	\$1,600,000.00	\$1,600,000.00	\$2,450,000.00	\$2,450,000.00	\$2,000,000.00	\$2,000,000.00	\$3,200,000.00	\$3,200,000.00
2	104-0002		1.00 L.S.	Mobilization	\$5,930,000.00	\$5,930,000.00	\$5,250,000.00	\$5,250,000.00	\$6,042,500.00	\$6,042,500.00	\$5,980,000.00	\$5,980,000.00	\$4,500,000.00	\$4,500,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$20,000.00	\$20,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00
4	108-0001	60,300.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$60,300.00	\$1.00	\$60,300.00	\$1.00	\$60,300.00	\$1.00	\$60,300.00	\$1.00	\$60,300.00
5	108-N0004	70,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00
6	201-0001		1.00 Acre	Clearing and Grubbing	\$40,885.72	\$40,885.72	\$123,000.00	\$123,000.00	\$2,765,000.00	\$2,765,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00
7	201-N0005		1.00 L.S.	Clearing Site (NJDOT)	\$88,559.09	\$88,559.09	\$150,000.00	\$150,000.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00	\$200,000.00	\$200,000.00
8	202-0002	23,526.00	C.Y.	Roadway Excavation, Earth	\$31.64	\$744,362.64	\$42.00	\$988,092.00	\$47.00	\$1,105,722.00	\$35.00	\$823,410.00	\$80.00	\$1,882,080.00
9	202-0007	1,681.00	C.Y.	Stripping Topsoil	\$52.80	\$88,756.80	\$200.00	\$336,200.00	\$90.00	\$151,290.00	\$40.00	\$67,240.00	\$80.00	\$134,480.00
10	202-0009	100,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
11	203-0002	9,974.00	C.Y.	Embankment, Grade A	\$61.47	\$613,101.78	\$150.00	\$1,496,100.00	\$45.00	\$448,830.00	\$57.00	\$568,518.00	\$70.00	\$698,180.00
12	205-0001	15,244.00	C.Y.	Foundation Excavation	\$27.12	\$413,417.28	\$100.00	\$1,524,400.00	\$20.00	\$304,880.00	\$50.00	\$762,200.00	\$80.00	\$1,219,520.00
13	207-N0006	9.00	Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$431.20	\$3,880.80	\$400.00	\$3,600.00	\$388.00	\$3,492.00	\$840.00	\$7,560.00	\$800.00	\$7,200.00
14	207-N0011	9.00	Ton	Riprap Stone Scour Hole, 18in Thick (D50-9in)	\$430.24	\$3,872.16	\$400.00	\$3,600.00	\$263.00	\$2,367.00	\$840.00	\$7,560.00	\$800.00	\$7,200.00
15	208-0006	5.00	C.Y.	Hay Bales	\$494.35	\$2,471.75	\$470.00	\$2,350.00	\$75.00	\$375.00	\$175.00	\$875.00	\$2,500.00	\$12,500.00
16	208-0008	14,255.00	L.F.	Heavy Duty Silt Fence	\$10.61	\$151,245.55	\$18.00	\$256,590.00	\$12.00	\$171,060.00	\$16.00	\$228,080.00	\$7.00	\$99,785.00
17	208-0022	53.00	Each	Inlet Filter, Type 2	\$466.62	\$24,730.86	\$420.00	\$22,260.00	\$210.00	\$11,130.00	\$400.00	\$21,200.00	\$450.00	\$23,850.00
18	208-0024	540.00	Ton	Construction Driveway	\$93.17	\$50,311.80	\$150.00	\$81,000.00	\$122.00	\$65,880.00	\$250.00	\$135,000.00	\$300.00	\$162,000.00
19	208-N0002	12.00	Each	Sediment Control Bags	\$780.81	\$9,369.72	\$1,050.00	\$12,600.00	\$7,200.00	\$86,400.00	\$4,500.00	\$54,000.00	\$700.00	\$8,400.00
20	209-N0001	719.00	S.Y.	Geogrid	\$8.72	\$6,269.68	\$16.00	\$11,504.00	\$7.75	\$5,572.25	\$16.00	\$11,504.00	\$30.00	\$21,570.00
21	210-0002	1.00	L.S.	Demolition Of Existing Structures No. 1	\$4,503,980.54	\$4,503,980.54	\$4,600,000.00	\$4,600,000.00	\$4,270,000.00	\$4,270,000.00	\$6,000,000.00	\$6,000,000.00	\$7,500,000.00	\$7,500,000.00
22	210-0003	1.00	L.S.	Demolition Of Existing Structures No. 2	\$1,804,220.84	\$1,804,220.84	\$1,100,000.00	\$1,100,000.00	\$835,000.00	\$835,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00
23	213-0002	40,221.00	Ton	Disposal of Regulated Material	\$52.63	\$2,116,831.23	\$18.00	\$723,978.00	\$65.00	\$2,614,365.00	\$60.00	\$2,413,260.00	\$38.00	\$1,528,398.00
24	213-0003	4,469.00	Ton	Disposal of Regulated Material, Hazardous	\$293.79	\$1,312,947.51	\$160.00	\$715,040.00	\$200.00	\$893,800.00	\$255.00	\$1,139,595.00	\$250.00	\$1,117,250.00
25	213-N0002	100.00	Each	Testing of Soils for Waste Classification	\$1,871.53	\$187,153.00	\$1,770.00	\$177,000.00	\$1,625.00	\$162,500.00	\$1,900.00	\$190,000.00	\$2,500.00	\$250,000.00
26	214-0001	1.00	L.S.	Vibration and Displacement Monitoring	\$213,066.42	\$213,066.42	\$100,000.00	\$100,000.00	\$140,000.00	\$140,000.00	\$400,000.00	\$400,000.00	\$120,000.00	\$120,000.00
27	299-N0001	1.00	L.S.	Dewatering	\$665,994.11	\$665,994.11	\$1,000,000.00	\$1,000,000.00	\$125,000.00	\$125,000.00	\$250,000.00	\$250,000.00	\$400,000.00	\$400,000.00
28	301-0001	14,389.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$17.72	\$254,973.08	\$28.00	\$402,892.00	\$24.40	\$351,091.60	\$14.00	\$201,446.00	\$14.00	\$201,446.00
29	301-N0003	748.00	S.Y.	Aggregate Base Course, 8in Thick (NJDOT)	\$34.04	\$25,461.92	\$51.00	\$38,148.00	\$31.75	\$23,749.00	\$28.00	\$20,944.00	\$25.00	\$18,700.00
30	302-0001	2,365.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$167.40	\$395,901.00	\$173.00	\$409,145.00	\$188.00	\$444,620.00	\$164.00	\$387,860.00	\$150.00	\$354,750.00
31	302-0002	21,230.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$148.17	\$3,145,649.10	\$190.00	\$4,033,700.00	\$132.00	\$2,802,360.00	\$145.00	\$3,078,350.00	\$150.00	\$3,184,500.00
32	302-0004	5,996.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$134.12	\$804,183.52	\$162.00	\$971,352.00	\$140.00	\$839,440.00	\$132.00	\$791,472.00	\$150.00	\$899,400.00
33	302-0063	101,400.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00
34	302-0065	22,600.00	L.F.	Cleaning Inside Shoulders	\$0.58	\$13,108.00	\$1.00	\$22,600.00	\$1.60	\$36,160.00	\$1.00	\$22,600.00	\$2.00	\$45,200.00
35	302-0066	15,600.00	L.F.	Cleaning Outside Shoulders	\$0.58	\$9,048.00	\$1.00	\$15,600.00	\$1.60	\$24,960.00	\$1.00	\$15,600.00	\$2.00	\$31,200.00
36	302-0070	333.00	L.F.	Crack Spanning Membrane	\$23.03	\$7,668.99	\$50.00	\$16,650.00	\$20.00	\$6,660.00	\$23.00	\$7,659.00	\$15.00	\$4,995.00
37	302-0071	135,029.00	L.F.	Polymerized Joint Adhesive	\$0.81	\$109,373.49	\$1.00	\$135,029.00	\$0.10	\$13,502.90	\$1.00	\$135,029.00	\$0.70	\$94,520.30
38	302-N0007	14,546.00	GAL	Trackless Tack Coat	\$4.61	\$67,057.06	\$5.00	\$72,730.00	\$0.10	\$1,454.60	\$6.00	\$87,276.00	\$4.00	\$58,184.00
39	302-N0016	126.00	GAL	Prime Coat (NJDOT)	\$0.01	\$1.26	\$5.00	\$630.00	\$0.10	\$12.60	\$6.00	\$756.00	\$30.00	\$3,780.00
40	302-N0017	2,725.00	GAL	Tack Coat (NJDOT)	\$4.61	\$12,562.25	\$5.00	\$13,625.00	\$0.10	\$272.50	\$6.00	\$16,350.00	\$4.00	\$10,900.00
41	302-N0018	1,742.00	Ton	Hot Mix Asphalt 12.5 M 64 Surface Course (NJDOT)	\$154.27	\$268,738.34	\$343.00	\$597,506.00	\$175.00	\$304,850.00	\$175.00	\$304,850.00	\$150.00	\$261,300.00
42	302-N0019	18,023.00	L.F.	Polymerized Joint Adhesive (NJDOT)	\$0.92	\$16,581.16	\$1.00	\$18,023.00	\$0.10	\$1,802.30	\$1.00	\$18,023.00	\$1.00	\$18,023.00
43	302-N0020	128.00	Ton	Hot Mix Asphalt 25 M 64 Base Course (NJDOT)	\$230.34	\$29,483.52	\$300.00	\$38,400.00	\$364.00	\$46,592.00	\$295.00	\$37,760.00	\$150.00	\$19,200.00
44	303-0001	2,042.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$67.95	\$138,753.90	\$50.00	\$102,100.00	\$58.00	\$118,436.00	\$75.00	\$153,150.00	\$65.00	\$132,730.00
45	303-N0003	742.00	S.Y.	Nonvegetative Surface, Hot Mix Asphalt (NJDOT)	\$85.23	\$63,240.66	\$75.00	\$55,650.00	\$66.00	\$48,972.00	\$75.00	\$55,650.00	\$100.00	\$74,200.00
46	304-0002	255.00	S.Y.	Bridge Approach Slab	\$484.87	\$123,641.85	\$500.00	\$127,500.00	\$545.00	\$138,975.00	\$550.00	\$140,250.00	\$800.00	\$204,000.00
47	305-0003	120,743.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$10.25	\$1,237,615.75	\$8.00	\$965,944.00	\$10.66	\$1,287,120.38	\$15.00	\$1,811,145.00	\$10.00	\$1,207,430.00
48	305-0008	585.00	S.Y.	Pavement Removal, Variable Depth	\$38.06	\$22,265.10	\$20.00	\$11,700.00	\$10.65	\$6,230.25	\$38.00	\$22,230.00	\$25.00	\$14,625.00
49	305-N0001	17,380.00	L.F.	Remove Existing Rumble Strip	\$24.65	\$428,417.00	\$21.00	\$364,980.00	\$15.15	\$263,307.00	\$25.00	\$434,500.00	\$22.00	\$382,360.00
50	305-N0005	17,572.00	S.Y.	HMA Milling, 3in or Less (NJDOT)	\$11.00	\$193,292.00	\$8.00	\$140,576.00	\$11.66	\$204,889.52	\$15.00	\$263,580.00	\$9.00	\$158,148.00
51	305-N0006	624.00	S.Y.	Removal of Pavement (NJDOT)	\$11.52	\$7,188.48	\$12.00	\$7,488.00	\$47.24	\$29,477.76	\$25.00	\$15,600.00	\$40.00	\$24,960.00
52	306-0001	25,300.00	L.F.	Milled Rumble Strip	\$0.40	\$10,120.00	\$1.00	\$25,300.00	\$0.46	\$11,638.00	\$1.25	\$31,625.00	\$2.00	\$50,600.00
53	306-N0001	5,100.00	L.F.	Rumble Strip (NJDOT)	\$0.40	\$2,040.00	\$1.00	\$5,100.00	\$0.52	\$2,652.00	\$1.25	\$6,375.00	\$2.00	\$10,200.00
54	401-0004	912,020.00	LB	Reinforcement Steel, Galvanized	\$2.39	\$2,179,727.80	\$3.00	\$2,736,060.00	\$2.23	\$2,033,804.60	\$3.00	\$2,736,060.00	\$2.50	\$2,280,050.00
55	401-0011	2,083.00	C.Y.	Concrete In Substructure Above Footings	\$1,464.29	\$3,050,116.07	\$1,750.00	\$3,645,250.00	\$1,490.00	\$3,103,670.00	\$1,500.00	\$3,124,500.00	\$1,700.00	\$3,541,100.00
56	401-0015	150.00	C.Y.	Concrete in Retaining Walls Above Footings	\$1,596.42	\$239,463.00	\$2,500.00	\$375,000.00	\$2,510.00	\$376,500.00	\$1,700.00	\$255,000.00	\$2,200.00	\$330,000.00
57	401-0032	2,926.00	C.Y.	Concrete In Footings	\$730.66	\$2,137,911.16	\$800.00	\$2,340,800.00	\$720.00	\$2,106,720.00	\$625.00	\$1,828,750.00	\$600.00	\$1,755,600.00
58	401-0067	108,170.00	LB	Reinforcement Steel, Epoxy Coated	\$2.32	\$250,954.40	\$2.00	\$216,340.00	\$1.90	\$205,523.00	\$2.50	\$270,425.00	\$2.25	\$243,382.50

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
59	401-0068		48.00 L.F.	Strip Seal Expansion Joints	\$991.06	\$47,570.88	\$1,100.00	\$52,800.00	\$900.00	\$43,200.00	\$1,000.00	\$48,000.00	\$1,200.00	\$57,600.00
60	401-0070		24,000.00 S.F.	Concrete Penetrating Sealer Treatment	\$3.46	\$83,040.00	\$5.00	\$120,000.00	\$4.40	\$105,600.00	\$3.00	\$72,000.00	\$5.00	\$120,000.00
61	401-0071		40.00 Each	Concrete Core Sampling	\$273.79	\$10,951.60	\$500.00	\$20,000.00	\$250.00	\$10,000.00	\$550.00	\$22,000.00	\$600.00	\$24,000.00
62	401-0072		8,225.00 S.Y.	Sawcut Grooved Deck Surface	\$10.45	\$85,951.25	\$10.00	\$82,250.00	\$8.70	\$71,557.50	\$12.00	\$98,700.00	\$10.00	\$82,250.00
63	401-N0007		61.00 C.Y.	Flowable Fill	\$876.33	\$53,456.13	\$540.00	\$32,940.00	\$300.00	\$18,300.00	\$500.00	\$30,500.00	\$700.00	\$42,700.00
64	401-N0009		235.00 Each	Reinforcement Bar Coupler, Galvanized	\$402.01	\$94,472.35	\$50.00	\$11,750.00	\$190.00	\$44,650.00	\$150.00	\$35,250.00	\$300.00	\$70,500.00
65	401-N0010		850,000.00 LB	Reinforcement Steel, Stainless Steel	\$4.34	\$3,689,000.00	\$4.00	\$3,400,000.00	\$4.75	\$4,037,500.00	\$5.00	\$4,250,000.00	\$4.00	\$3,400,000.00
66	401-N0020		48.00 L.F.	Modular Expansion Joint, 6in Movement	\$2,324.68	\$111,584.64	\$2,720.00	\$130,560.00	\$2,710.00	\$130,080.00	\$2,100.00	\$100,800.00	\$2,500.00	\$120,000.00
67	401-N0021		96.00 L.F.	Modular Expansion Joint, 9in Movement	\$3,205.20	\$307,699.20	\$3,940.00	\$378,240.00	\$3,550.00	\$340,800.00	\$3,200.00	\$307,200.00	\$3,500.00	\$336,000.00
68	403-0001		27,210.00 Each	Shear Connectors	\$8.35	\$227,203.50	\$7.00	\$190,470.00	\$6.85	\$186,388.50	\$8.00	\$217,680.00	\$8.00	\$217,680.00
69	403-0002		1.00 L.S.	Structural Steel (Approximately 6,492,000 Lbs.)	\$32,950,000.00	\$32,950,000.00	\$23,850,573.00	\$23,850,573.00	\$25,689,301.68	\$25,689,301.68	\$27,631,701.80	\$27,631,701.80	\$30,465,000.00	\$30,465,000.00
70	405-0002		1.00 L.S.	Furnishing Equipment for Driving Piles	\$846,000.00	\$846,000.00	\$1,000,000.00	\$1,000,000.00	\$2,025,000.00	\$2,025,000.00	\$1,200,300.00	\$1,200,300.00	\$800,000.00	\$800,000.00
71	405-0014		25,590.00 L.F.	Furnishing Steel Piles, HP14x117	\$111.60	\$2,855,844.00	\$120.00	\$3,070,800.00	\$75.00	\$1,919,250.00	\$135.00	\$3,454,650.00	\$130.00	\$3,326,700.00
72	405-0015		24,000.00 L.F.	Driving Steel Piles, HP14x117	\$27.70	\$664,800.00	\$50.00	\$1,200,000.00	\$29.00	\$696,000.00	\$16.00	\$384,000.00	\$80.00	\$1,920,000.00
73	405-0016		1,770.00 L.F.	Steel HP14x117 Test Piles	\$183.12	\$324,122.40	\$300.00	\$531,000.00	\$275.00	\$486,750.00	\$165.00	\$292,050.00	\$170.00	\$300,900.00
74	405-0017		148.00 Each	Splices for HP14X117 Piles	\$2,165.22	\$320,452.56	\$300.00	\$44,400.00	\$2,120.00	\$313,760.00	\$1,050.00	\$155,400.00	\$1,500.00	\$222,000.00
75	405-0091		48.00 Each	Dynamic Pile Load Tests	\$2,764.10	\$132,676.80	\$1,500.00	\$72,000.00	\$1,390.00	\$66,720.00	\$5,200.00	\$249,600.00	\$4,000.00	\$192,000.00
76	406-0001		910.00 LB	Aluminum Posts for Ground Mounted Signs	\$28.79	\$26,198.90	\$70.00	\$63,700.00	\$33.00	\$30,030.00	\$38.00	\$34,580.00	\$35.00	\$31,850.00
77	406-0002		4.00 C.Y.	Concrete Foundations for Ground Mounted Signs	\$2,821.69	\$11,286.76	\$7,110.00	\$28,440.00	\$7,400.00	\$29,600.00	\$8,500.00	\$34,000.00	\$3,000.00	\$12,000.00
78	406-0003		42.00 C.Y.	Concrete Foundations for Overhead Sign Structures	\$4,606.84	\$193,487.28	\$2,500.00	\$105,000.00	\$4,350.00	\$182,700.00	\$1,175.00	\$49,350.00	\$2,000.00	\$84,000.00
79	406-0004		1.00 L.S.	Overhead Span Sign Support Structure No. 1	\$313,721.10	\$313,721.10	\$180,000.00	\$180,000.00	\$251,000.00	\$251,000.00	\$26,000.00	\$26,000.00	\$250,000.00	\$250,000.00
80	406-N0001		130.00 LB	Aluminum Posts For Parapet-Mounted Signs	\$35.70	\$4,641.00	\$70.00	\$9,100.00	\$41.00	\$5,330.00	\$43.00	\$5,590.00	\$41.00	\$5,330.00
81	406-N0002		4.00 Each	Parapet Sign Post Mounting Assembly, Type A	\$10,557.73	\$42,230.92	\$6,500.00	\$26,000.00	\$6,900.00	\$27,600.00	\$7,000.00	\$28,000.00	\$7,000.00	\$28,000.00
82	406-N0033		1.00 L.S.	Remove Existing Span Sign Structure No. 1	\$47,752.85	\$47,752.85	\$15,000.00	\$15,000.00	\$41,360.00	\$41,360.00	\$34,000.00	\$34,000.00	\$20,000.00	\$20,000.00
83	406-N0034		1.00 L.S.	Remove Existing Span Sign Structure No. 2	\$47,752.85	\$47,752.85	\$15,000.00	\$15,000.00	\$57,360.00	\$57,360.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00
84	406-N0100		85.00 LB	Aluminum Posts for Concrete Median Barrier Mounted Signs	\$35.70	\$3,034.50	\$70.00	\$5,950.00	\$78.00	\$6,630.00	\$90.00	\$7,650.00	\$80.00	\$6,800.00
85	409-0001		24.00 Each	Seismic Isolation Bearing, Type 3	\$21,481.16	\$515,547.84	\$24,500.00	\$588,000.00	\$28,600.00	\$686,400.00	\$14,000.00	\$336,000.00	\$11,000.00	\$264,000.00
86	409-0002		12.00 Each	Seismic Isolation Bearing, Type 1	\$21,488.36	\$257,860.32	\$21,500.00	\$258,000.00	\$25,275.00	\$303,300.00	\$14,000.00	\$168,000.00	\$11,000.00	\$132,000.00
87	409-0003		6.00 Each	Seismic Isolation Bearing, Type 2	\$26,095.20	\$156,571.20	\$22,500.00	\$135,000.00	\$26,420.00	\$158,520.00	\$18,000.00	\$108,000.00	\$15,000.00	\$90,000.00
88	409-0004		1.00 Each	Seismic Isolation Bearing, Type 4	\$50,604.56	\$50,604.56	\$83,000.00	\$83,000.00	\$102,500.00	\$102,500.00	\$37,500.00	\$37,500.00	\$40,000.00	\$40,000.00
89	409-0005		3.00 Each	Seismic Isolation Bearing, Type 5	\$50,593.00	\$151,779.00	\$69,000.00	\$207,000.00	\$86,500.00	\$259,500.00	\$35,000.00	\$105,000.00	\$40,000.00	\$120,000.00
90	409-0006		12.00 Each	Seismic Isolation Bearing, Type 6	\$26,095.20	\$313,142.40	\$31,000.00	\$372,000.00	\$36,125.00	\$433,500.00	\$19,000.00	\$228,000.00	\$15,000.00	\$180,000.00
91	410-0001		931.00 S.Y.	Damp-proofing	\$57.59	\$53,616.29	\$60.00	\$55,860.00	\$50.00	\$46,550.00	\$50.00	\$46,550.00	\$50.00	\$46,550.00
92	412-N0002		100.00 L.F.	Clean Bridge Drainage System	\$83.41	\$8,341.00	\$84.00	\$8,400.00	\$37.00	\$3,700.00	\$90.00	\$9,000.00	\$155.00	\$15,500.00
93	412-N0003		84.00 Each	Weld Existing Inlet Grate	\$1,362.35	\$114,437.40	\$890.00	\$74,760.00	\$310.00	\$26,040.00	\$870.00	\$73,080.00	\$300.00	\$25,200.00
94	413-0006		4,300.00 S.Y.	Stone Slope Protection	\$24.55	\$105,565.00	\$100.00	\$430,000.00	\$20.00	\$86,000.00	\$17.00	\$73,100.00	\$50.00	\$215,000.00
95	413-N0003		54.00 S.Y.	Concrete Slope Protection, Reinforced, 4in Thick (NJDOT)	\$535.83	\$28,934.82	\$550.00	\$29,700.00	\$469.95	\$25,377.30	\$550.00	\$29,700.00	\$250.00	\$13,500.00
96	415-0001		13,185.00 S.F.	Temporary Sheeting	\$0.01	\$131.85	\$45.00	\$593,325.00	\$40.00	\$527,400.00	\$147.00	\$1,938,195.00	\$60.00	\$791,100.00
97	415-0002		24,260.00 S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$242.60	\$55.00	\$1,334,300.00	\$50.00	\$1,213,000.00	\$132.00	\$3,202,320.00	\$60.00	\$1,455,600.00
98	417-0009		5,557.00 S.Y.	Removal of Existing Surfacing	\$16.18	\$89,912.26	\$90.00	\$500,130.00	\$33.25	\$184,770.25	\$13.00	\$72,241.00	\$30.00	\$166,710.00
99	418-0025		5,042.00 S.F.	Substructure Membrane Waterproofing	\$22.46	\$113,243.32	\$30.00	\$151,260.00	\$13.50	\$68,067.00	\$20.00	\$100,840.00	\$15.00	\$75,630.00
100	428-0001		3,190.00 C.Y.	Concrete in Deck, HPC	\$1,100.00	\$3,509,000.00	\$1,330.00	\$4,242,700.00	\$1,985.00	\$6,332,150.00	\$1,180.00	\$3,764,200.00	\$1,500.00	\$4,785,000.00
101	428-0003		11.00 C.Y.	Concrete in Headblock, HPC	\$5,459.75	\$60,057.25	\$3,500.00	\$38,500.00	\$4,260.00	\$46,860.00	\$4,500.00	\$49,500.00	\$2,500.00	\$27,500.00
102	428-0004		609.00 C.Y.	Concrete in Parapet, HPC	\$2,130.66	\$1,297,571.94	\$3,000.00	\$1,827,000.00	\$2,025.00	\$1,233,225.00	\$1,850.00	\$1,126,650.00	\$2,000.00	\$1,218,000.00
103	429-0004		650.00 L.F.	30 in Drilled Shaft for Sign Structures	\$1,031.88	\$670,722.00	\$1,000.00	\$650,000.00	\$960.00	\$624,000.00	\$1,300.00	\$845,000.00	\$1,500.00	\$975,000.00
104	429-0012		163.00 L.F.	90in Diameter Drilled Shaft	\$5,687.52	\$927,065.76	\$5,600.00	\$912,800.00	\$2,915.00	\$475,145.00	\$4,400.00	\$717,200.00	\$10,000.00	\$1,630,000.00
105	429-0013		117.00 L.F.	90in Diameter Demonstration Test	\$7,219.98	\$844,737.66	\$7,000.00	\$819,000.00	\$6,000.00	\$702,000.00	\$4,400.00	\$514,800.00	\$11,000.00	\$1,287,000.00
106	429-0014		1.00 Each	90in Drilled Shaft Load Test	\$21,044.66	\$21,044.66	\$20,000.00	\$20,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00
107	429-0091		40.00 L.F.	Obstructions	\$11,112.55	\$444,502.00	\$10,600.00	\$424,000.00	\$3,110.00	\$124,400.00	\$5,000.00	\$200,000.00	\$9,000.00	\$360,000.00
108	429-N0005		50.00 L.F.	Concrete Coring	\$589.96	\$29,498.00	\$600.00	\$30,000.00	\$250.00	\$12,500.00	\$200.00	\$10,000.00	\$500.00	\$25,000.00
109	429-N0006		3.00 Each	Crosshole Tomography	\$847.66	\$2,542.98	\$800.00	\$2,400.00	\$3,200.00	\$9,600.00	\$7,500.00	\$22,500.00	\$750.00	\$2,250.00
110	429-N0007		4.00 Each	Low Strain Impact Integrity Testing	\$993.35	\$3,973.40	\$1,000.00	\$4,000.00	\$5,600.00	\$22,400.00	\$7,500.00	\$30,000.00	\$900.00	\$3,600.00
111	429-N0008		4.00 Each	Sonic Caliper Profiling	\$6,342.09	\$25,368.36	\$6,000.00	\$24,000.00	\$5,700.00	\$22,800.00	\$7,500.00	\$30,000.00	\$10,000.00	\$40,000.00
112	429-N0009		110.00 L.F.	84in Diameter Rock Socket	\$5,849.75	\$643,472.50	\$5,750.00	\$632,500.00	\$11,000.00	\$1,210,000.00	\$4,800.00	\$528,000.00	\$8,000.00	\$880,000.00
113	435-0001		1.00 L.S.	Overhead Span VMS/VSLs Support Structure No. 1	\$606,255.54	\$606,255.54	\$402,000.00	\$402,000.00	\$383,700.00	\$383,700.00	\$575,000.00	\$575,000.00	\$600,000.00	\$600,000.00
114	499-N0047		1.00 L.S.	Furnishing Steel Protection Plates	\$73,274.04	\$73,274.04	\$20,800.00	\$20,800.00	\$70,000.00	\$70,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00
115	499-N0075		1.00 L.S.	Pile Load Testing	\$166,998.00	\$166,998.00	\$225,000.00	\$225,000.00	\$160,000.00	\$160,000.00	\$120,000.00	\$120,000.00	\$250,000.00	\$250,000.00
116	499-N0170		1,340.00 S.F.	Temporary Retaining System	\$67.12	\$89,940.80	\$40.00	\$53,600.00	\$37.00	\$49,580.00	\$1.00	\$1,340.00	\$55.00	\$73,700.00

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
117	499-N0171		1.00 L.S.	Low Density Cellular Concrete	\$1,709,880.08	\$1,709,880.08	\$1,800,000.00	\$1,800,000.00	\$1,333,000.00	\$1,333,000.00	\$2,000,000.00	\$2,000,000.00	\$1,900,000.00	\$1,900,000.00
118	499-N0172		873.00 S.Y.	Geocomposite Wall Drain	\$63.52	\$55,452.96	\$53.00	\$46,269.00	\$18.00	\$15,714.00	\$16.00	\$13,968.00	\$50.00	\$43,650.00
119	499-N0173		225.00 S.F.	Fiberglass Walkway	\$73.84	\$16,614.00	\$99.00	\$22,275.00	\$50.00	\$11,250.00	\$140.00	\$31,500.00	\$200.00	\$45,000.00
120	499-N0174		8.00 Each	Micropile, 10 3/4in Diameter	\$31,015.34	\$248,122.72	\$27,250.00	\$218,000.00	\$55,000.00	\$440,000.00	\$20,000.00	\$160,000.00	\$40,000.00	\$320,000.00
121	501-0001		1,041.00 L.F.	8-Inch Pipe Underdrain	\$65.95	\$68,653.95	\$60.00	\$62,460.00	\$55.00	\$57,255.00	\$44.00	\$45,804.00	\$35.00	\$36,435.00
122	502-0005		1,377.00 L.F.	15 in Reinforced Concrete Pipe, Class III	\$115.24	\$158,685.48	\$120.00	\$165,240.00	\$110.00	\$151,470.00	\$120.00	\$165,240.00	\$125.00	\$172,125.00
123	502-0006		337.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$141.70	\$47,752.90	\$125.00	\$42,125.00	\$238.00	\$80,206.00	\$125.00	\$42,125.00	\$150.00	\$50,550.00
124	502-0010		168.00 L.F.	24 in Reinforced Concrete Pipe, Class III	\$123.80	\$20,798.40	\$160.00	\$26,880.00	\$268.00	\$45,024.00	\$210.00	\$35,280.00	\$400.00	\$67,200.00
125	502-0017		1.00 Each	18-inch Reinforced Concrete Flared End Section	\$5,363.59	\$5,363.59	\$10,000.00	\$10,000.00	\$4,145.00	\$4,145.00	\$2,900.00	\$2,900.00	\$7,000.00	\$7,000.00
126	502-0021		1.00 Each	24-inch Reinforced Concrete Flared End Section	\$6,388.61	\$6,388.61	\$12,000.00	\$12,000.00	\$5,225.00	\$5,225.00	\$3,750.00	\$3,750.00	\$8,000.00	\$8,000.00
128	502-0025		4.00 Each	15-inch Reinforced Concrete Flared End Section	\$4,845.33	\$19,381.32	\$10,000.00	\$40,000.00	\$3,595.00	\$14,380.00	\$2,750.00	\$11,000.00	\$6,500.00	\$26,000.00
129	502-0012		93.00 L.F.	36 in Reinforced Concrete Pipe, Class III	\$304.99	\$28,364.07	\$380.00	\$35,340.00	\$518.00	\$48,174.00	\$245.00	\$22,785.00	\$250.00	\$23,250.00
130	503-0003		27.00 Each	Inlet, Type D2	\$9,310.59	\$251,385.93	\$12,000.00	\$324,000.00	\$6,040.00	\$163,080.00	\$11,000.00	\$297,000.00	\$7,000.00	\$189,000.00
131	503-0004		2.00 Each	Inlet, Type D4	\$7,530.86	\$15,061.72	\$15,000.00	\$30,000.00	\$5,645.00	\$11,290.00	\$9,000.00	\$18,000.00	\$4,000.00	\$8,000.00
132	503-0038		2.00 Each	Reconstruction Manhole, Type P-2, Using Existing Cover and Frame	\$4,955.18	\$9,910.36	\$12,000.00	\$24,000.00	\$6,815.00	\$13,630.00	\$2,200.00	\$4,400.00	\$5,000.00	\$10,000.00
133	503-0252		1.00 Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$6,106.91	\$6,106.91	\$20,000.00	\$20,000.00	\$8,455.00	\$8,455.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
134	503-0253		2.00 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$6,337.24	\$12,674.48	\$10,000.00	\$20,000.00	\$3,712.00	\$7,424.00	\$3,600.00	\$7,200.00	\$3,000.00	\$6,000.00
135	503-0297		5.00 Each	Reconstructed Inlet, Type G2, Using New Grate and Frame	\$6,106.89	\$30,534.45	\$5,000.00	\$25,000.00	\$4,890.00	\$24,450.00	\$3,750.00	\$18,750.00	\$3,000.00	\$15,000.00
136	503-N0001		10.00 Each	Replace Existing Inlet Grate	\$2,723.61	\$27,236.10	\$2,500.00	\$25,000.00	\$1,325.00	\$13,250.00	\$2,200.00	\$22,000.00	\$2,000.00	\$20,000.00
137	503-N0012		94.00 L.F.	10 in Trench Drain	\$775.08	\$72,857.52	\$810.00	\$76,140.00	\$1,250.00	\$117,500.00	\$1,000.00	\$94,000.00	\$400.00	\$37,600.00
138	505-0002		1.00 Each	Asphalt Concrete Lip Curb Inlet	\$1,603.71	\$1,603.71	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$1,400.00	\$1,400.00	\$4,000.00	\$4,000.00
139	506-0001		3,122.00 L.F.	Concrete Curb, Type A	\$63.34	\$197,747.48	\$62.00	\$193,564.00	\$55.50	\$173,271.00	\$62.00	\$193,564.00	\$50.00	\$156,100.00
140	506-0002		16.00 L.F.	Concrete Curb, Type B	\$63.34	\$1,013.44	\$77.00	\$1,232.00	\$55.50	\$888.00	\$62.00	\$992.00	\$350.00	\$5,600.00
141	506-0012		167.00 L.F.	Drop Curb	\$63.34	\$10,577.78	\$69.00	\$11,523.00	\$55.50	\$9,268.50	\$62.00	\$10,354.00	\$300.00	\$50,100.00
142	506-N0007		1,122.00 L.F.	9in X 14in Concrete Vertical Curb (NJDOT)	\$62.19	\$69,777.18	\$57.00	\$63,954.00	\$54.50	\$61,149.00	\$62.00	\$69,564.00	\$70.00	\$78,540.00
143	506-N0008		417.00 L.F.	9in X 16in Concrete Vertical Curb (NJDOT)	\$62.19	\$25,933.23	\$62.00	\$25,854.00	\$54.50	\$22,726.50	\$62.00	\$25,854.00	\$80.00	\$33,360.00
144	508-0001		1,751.00 L.F.	Concrete Median Barrier, Roadway.	\$261.44	\$457,781.44	\$250.00	\$437,750.00	\$230.00	\$402,730.00	\$260.00	\$455,260.00	\$200.00	\$350,200.00
145	508-0003		886.00 L.F.	Concrete Median Barrier, Protection	\$331.35	\$293,576.10	\$300.00	\$265,800.00	\$240.40	\$212,994.40	\$270.00	\$239,220.00	\$250.00	\$221,500.00
146	508-0007		1,509.00 L.F.	Concrete Median Barrier Removal, Roadway	\$112.20	\$169,309.80	\$170.00	\$256,530.00	\$75.00	\$113,175.00	\$70.00	\$105,630.00	\$50.00	\$75,450.00
147	508-0012		493.00 L.F.	Concrete Median Barrier, Protection, Variable Height	\$407.48	\$200,887.64	\$950.00	\$468,350.00	\$293.00	\$144,449.00	\$350.00	\$172,550.00	\$300.00	\$147,900.00
148	508-N0014		165.00 L.F.	Variable Width x Variable Height F Shape Concrete Barrier Curb (NJDOT)	\$357.03	\$58,909.95	\$690.00	\$113,850.00	\$313.00	\$51,645.00	\$350.00	\$57,750.00	\$550.00	\$90,750.00
149	509-0001		1,337.00 S.F.	Sign Panels	\$52.40	\$70,058.80	\$32.00	\$42,784.00	\$54.00	\$72,198.00	\$60.00	\$80,220.00	\$55.00	\$73,535.00
150	509-0004		37.00 Each	Remove Signs	\$1,792.06	\$66,306.22	\$108.00	\$3,996.00	\$480.00	\$17,760.00	\$540.00	\$19,980.00	\$480.00	\$17,760.00
151	509-0007		9.00 Each	Removal of Existing Overhead and Ground-Mounted Sign Panels	\$6,940.08	\$62,460.72	\$4,171.00	\$37,539.00	\$5,000.00	\$45,000.00	\$5,700.00	\$51,300.00	\$5,000.00	\$45,000.00
152	509-0008		535.00 L.F.	Timber Posts	\$101.35	\$54,222.25	\$63.00	\$33,705.00	\$255.00	\$136,425.00	\$290.00	\$155,150.00	\$255.00	\$136,425.00
153	509-N0009		13.00 Each	Relocate Sign Panels (Overhead)	\$9,728.24	\$126,467.12	\$3,754.00	\$48,802.00	\$5,800.00	\$75,400.00	\$6,600.00	\$85,800.00	\$5,800.00	\$75,400.00
154	510-0001		5,628.00 L.F.	Beam Guide Rail	\$41.46	\$233,336.88	\$26.00	\$146,328.00	\$38.50	\$216,678.00	\$44.00	\$247,632.00	\$40.00	\$225,120.00
155	510-0008		1,844.00 L.F.	Reset Beam Guide Rail	\$19.00	\$35,036.00	\$12.00	\$22,128.00	\$24.00	\$44,256.00	\$28.00	\$51,632.00	\$25.00	\$46,100.00
156	510-0011		7.00 Each	Beam Guide Rail Anchorage	\$1,900.32	\$13,302.24	\$1,200.00	\$8,400.00	\$2,000.00	\$14,000.00	\$2,300.00	\$16,100.00	\$2,000.00	\$14,000.00
157	510-0014		12.00 Each	Parapet Connection, Type A	\$7,946.80	\$95,361.60	\$5,000.00	\$60,000.00	\$5,900.00	\$70,800.00	\$6,700.00	\$80,400.00	\$5,900.00	\$70,800.00
158	510-0015		8.00 Each	Parapet Connection, Type B	\$950.16	\$7,601.28	\$1,200.00	\$9,600.00	\$1,500.00	\$12,000.00	\$1,700.00	\$13,600.00	\$1,500.00	\$12,000.00
159	510-0018		11.00 Each	Tangent Guide Rail Terminal	\$4,549.26	\$50,041.86	\$3,000.00	\$33,000.00	\$3,900.00	\$42,900.00	\$4,400.00	\$48,400.00	\$4,000.00	\$44,000.00
160	510-0020		1,933.00 L.F.	Beam Guide Rail (NJDOT)	\$41.46	\$80,142.18	\$40.00	\$77,320.00	\$38.50	\$74,420.50	\$44.00	\$85,052.00	\$40.00	\$77,320.00
161	510-0021		6.00 Each	Beam Guide Rail Anchorage (NJDOT)	\$1,900.32	\$11,401.92	\$1,500.00	\$9,000.00	\$2,000.00	\$12,000.00	\$2,300.00	\$13,800.00	\$2,000.00	\$12,000.00
162	510-0031		10,357.00 L.F.	Removal of Beam Guide Rail	\$3.69	\$38,217.33	\$7.00	\$72,499.00	\$1.00	\$10,357.00	\$1.20	\$12,428.40	\$1.00	\$10,357.00
163	510-N0003		2.00 Each	Tangent Guide Rail End Terminal (NJDOT)	\$4,549.26	\$9,098.52	\$3,000.00	\$6,000.00	\$3,900.00	\$7,800.00	\$4,400.00	\$8,800.00	\$3,900.00	\$7,800.00
164	510-N0034		140.00 Each	Beam Guide Rail Post (NJDOT)	\$115.17	\$16,123.80	\$50.00	\$7,000.00	\$140.00	\$19,600.00	\$160.00	\$22,400.00	\$140.00	\$19,600.00
165	510-N0076		75.00 Each	Beam Guide Rail Post, 9 FT Long	\$132.45	\$9,933.75	\$130.00	\$9,750.00	\$190.00	\$14,250.00	\$215.00	\$16,125.00	\$190.00	\$14,250.00
166	510-N0137		1,479.00 L.F.	Removal of Beam Guide Rail (NJDOT)	\$3.69	\$5,457.51	\$5.00	\$7,395.00	\$1.00	\$1,479.00	\$1.20	\$1,774.80	\$1.00	\$1,479.00
167	511-0032		2,718.00 L.F.	Chain Link Fence, Type II, 84in High	\$70.60	\$191,890.80	\$70.00	\$190,260.00	\$61.30	\$166,613.40	\$70.00	\$190,260.00	\$35.00	\$95,130.00
168	511-0052		3.00 Each	Vehicular Gate, Type II, 84in High, 12in Wide	\$1,986.70	\$5,960.10	\$2,500.00	\$7,500.00	\$1,725.00	\$5,175.00	\$2,000.00	\$6,000.00	\$25,000.00	\$75,000.00
169	511-N0040		165.00 L.F.	Chain-Link Fence, 4ft High (NJDOT)	\$90.99	\$15,013.35	\$90.00	\$14,850.00	\$79.00	\$13,035.00	\$90.00	\$14,850.00	\$40.00	\$6,600.00
170	514-0001		8.00 S.Y.	Concrete Sidewalk, 4in Thick	\$172.76	\$1,382.08	\$200.00	\$1,600.00	\$151.52	\$1,212.16	\$170.00	\$1,360.00	\$450.00	\$3,600.00
171	515-0001		4.00 Each	Delineator, Type CA-R	\$148.57	\$594.28	\$140.00	\$560.00	\$235.00	\$940.00	\$265.00	\$1,060.00	\$400.00	\$1,600.00
172	515-0002		22.00 Each	Delineator, Type CA-Y	\$148.57	\$3,268.54	\$140.00	\$3,080.00	\$235.00	\$5,170.00	\$265.00	\$5,830.00	\$350.00	\$7,700.00
173	515-0003		82.00 Each	Delineator, Type PA-W	\$148.57	\$12,182.74	\$120.00	\$9,840.00	\$250.00	\$20,500.00	\$282.00	\$23,124.00	\$250.00	\$20,500.00
174	515-0004		21.00 Each	Delineator, Type CA-W	\$148.57	\$3,119.97	\$140.00	\$2,940.00	\$235.00	\$4,935.00	\$265.00	\$5,565.00	\$250.00	\$5,250.00
175	515-0006		21.00 Each	Delineator, Type PA-Y	\$148.57	\$3,119.97	\$120.00	\$2,520.00	\$250.00	\$5,250.00	\$282.00	\$5,922.00	\$250.00	\$5,250.00

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
176	515-0018		25.00 Each	Delineator, Type SA-W	\$237.25	\$5,931.25	\$217.00	\$5,425.00	\$270.00	\$6,750.00	\$305.00	\$7,625.00	\$250.00	\$6,250.00
177	516-0002		8,400.00 L.F.	Diamond Grinding	\$3.46	\$29,064.00	\$3.00	\$25,200.00	\$3.00	\$25,200.00	\$3.50	\$29,400.00	\$5.00	\$42,000.00
178	516-0003		8,400.00 L.F.	Preformed Contrast Marking Tape	\$9.21	\$77,364.00	\$8.00	\$67,200.00	\$3.00	\$25,200.00	\$9.00	\$75,600.00	\$15.00	\$126,000.00
179	516-0005		9,236.00 L.F.	Striping and Marking Removal, Hydromilling	\$1.04	\$9,605.44	\$1.00	\$9,236.00	\$0.90	\$8,312.40	\$1.00	\$9,236.00	\$1.00	\$9,236.00
180	516-0006		176,362.00 L.F.	Striping and Marking Removal, Mechanical	\$0.63	\$111,108.06	\$1.00	\$176,362.00	\$0.73	\$128,744.26	\$1.00	\$176,362.00	\$0.75	\$132,271.50
181	516-0007		255,712.00 L.F.	Temporary Pavement Striping	\$0.54	\$138,084.48	\$1.00	\$255,712.00	\$0.47	\$120,184.64	\$1.00	\$255,712.00	\$0.35	\$89,499.20
182	516-0009		3,427.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$2.99	\$10,246.73	\$3.00	\$10,281.00	\$2.60	\$8,910.20	\$3.00	\$10,281.00	\$2.00	\$6,854.00
183	516-0013		900.00 S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$9.21	\$8,289.00	\$8.00	\$7,200.00	\$8.00	\$7,200.00	\$9.00	\$8,100.00	\$10.00	\$9,000.00
184	516-N0009		600.00 L.F.	Traffic Marking Lines, 24in (NJDOT)	\$6.91	\$4,146.00	\$6.00	\$3,600.00	\$6.00	\$3,600.00	\$7.00	\$4,200.00	\$6.00	\$3,600.00
185	516-N0011		6,900.00 L.F.	Traffic Stripes, 4in (NJDOT)	\$0.69	\$4,761.00	\$1.00	\$6,900.00	\$0.60	\$4,140.00	\$1.00	\$6,900.00	\$0.70	\$4,830.00
186	516-N0012		1,200.00 L.F.	Traffic Stripes, 8in (NJDOT)	\$1.38	\$1,656.00	\$1.00	\$1,200.00	\$1.20	\$1,440.00	\$1.50	\$1,800.00	\$2.00	\$2,400.00
187	516-N0014		86,760.00 L.F.	Traffic Stripes, Long Life, Recessed, Thermoplastic	\$2.99	\$259,412.40	\$3.00	\$260,280.00	\$2.60	\$225,576.00	\$3.00	\$260,280.00	\$4.50	\$390,420.00
188	516-N0021		175.00 S.F.	Traffic Markings Symbols (NJDOT)	\$9.21	\$1,611.75	\$8.00	\$1,400.00	\$8.00	\$1,400.00	\$9.00	\$1,575.00	\$10.00	\$1,750.00
189	517-0004		1.00 L.S.	Furnish Field Office, Type D	\$51,735.56	\$51,735.56	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00	\$150,000.00	\$150,000.00
190	517-0010		54.00 Mnth	Maintain Field Office, Type D	\$4,775.28	\$257,865.12	\$4,000.00	\$216,000.00	\$5,000.00	\$270,000.00	\$6,000.00	\$324,000.00	\$7,000.00	\$378,000.00
191	517-0013		125,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
192	522-0001		20.00 Each	Test Pits	\$3,032.36	\$60,647.20	\$3,000.00	\$60,000.00	\$1,050.00	\$21,000.00	\$2,500.00	\$50,000.00	\$4,000.00	\$80,000.00
193	524-N0066		1.00 Each	Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$58,126.82	\$58,126.82	\$50,000.00	\$50,000.00	\$38,000.00	\$38,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00
194	524-N0067		2.00 Each	Crash Cushion, Compressive Barrier, Type 3, Width Medium (NJDOT)	\$69,989.44	\$139,978.88	\$60,000.00	\$120,000.00	\$38,000.00	\$76,000.00	\$55,000.00	\$110,000.00	\$35,000.00	\$70,000.00
195	525-0001		9.00 Each	Mile Marker, Type MC	\$218.82	\$1,969.38	\$213.00	\$1,917.00	\$265.00	\$2,385.00	\$300.00	\$2,700.00	\$400.00	\$3,600.00
196	525-0005		9.00 Each	Mile Marker, Type RP	\$178.52	\$1,606.68	\$170.00	\$1,530.00	\$265.00	\$2,385.00	\$300.00	\$2,700.00	\$400.00	\$3,600.00
198	530-N0001		104.00 Each	Removal of Raised Pavement Markers	\$137.63	\$14,313.52	\$75.00	\$7,800.00	\$32.00	\$3,328.00	\$30.00	\$3,120.00	\$20.00	\$2,080.00
199	530-N0002		32.00 Each	Raised Pavement Markers, Amber (NJDOT)	\$50.73	\$1,623.36	\$45.00	\$1,440.00	\$44.05	\$1,409.60	\$50.00	\$1,600.00	\$50.00	\$1,600.00
200	530-N0003		70.00 Each	Raised Pavement Markers, White (NJDOT)	\$50.73	\$3,551.10	\$45.00	\$3,150.00	\$44.05	\$3,083.50	\$50.00	\$3,500.00	\$50.00	\$3,500.00
201	530-N0004		102.00 Each	Removal of RPM (NJDOT)	\$137.63	\$14,038.26	\$75.00	\$7,650.00	\$32.00	\$3,264.00	\$20.00	\$2,040.00	\$100.00	\$10,200.00
202	532-0001		3,000,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00
203	599-N0244		901.00 L.F.	4 Inch Telephone Conduit	\$207.31	\$186,786.31	\$127.00	\$114,427.00	\$180.00	\$162,180.00	\$130.00	\$117,130.00	\$180.00	\$162,180.00
204	599-N0242		3.00 Each	Verizon Manhole	\$30,750.67	\$92,252.01	\$25,000.00	\$75,000.00	\$26,700.00	\$80,100.00	\$75,000.00	\$225,000.00	\$30,000.00	\$90,000.00
205	599-N0238		1,181.00 L.F.	4 Inch Gas Main	\$224.58	\$265,228.98	\$200.00	\$236,200.00	\$195.00	\$230,295.00	\$135.00	\$159,435.00	\$200.00	\$236,200.00
206	599-N0246		622.00 L.F.	2-5 Inch Electric Duct Bank, PVC	\$270.65	\$168,344.30	\$166.00	\$103,252.00	\$235.00	\$146,170.00	\$310.00	\$192,820.00	\$250.00	\$155,500.00
207	599-N0247		8.00 Each	Electric Handhole	\$30,750.67	\$246,005.36	\$20,000.00	\$160,000.00	\$26,700.00	\$213,600.00	\$75,000.00	\$600,000.00	\$30,000.00	\$240,000.00
208	599-N0001		1.00 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$7,543.70	\$7,543.70	\$20,000.00	\$20,000.00	\$3,100.00	\$3,100.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
209	599-N0002		8,605.00 S.Y.	Micro-Milling Deck Surface	\$14.41	\$123,998.05	\$8.00	\$68,840.00	\$7.30	\$62,816.50	\$16.00	\$137,680.00	\$10.00	\$86,050.00
210	599-N0219		3,700.00 S.Y.	Bioretention System	\$194.08	\$718,096.00	\$140.00	\$518,000.00	\$210.00	\$777,000.00	\$140.00	\$518,000.00	\$220.00	\$814,000.00
211	601-0001		1.00 L.S.	Remove and Salvage Existing Facilities	\$159,511.89	\$159,511.89	\$100,000.00	\$100,000.00	\$1,025,000.00	\$1,025,000.00	\$110,000.00	\$110,000.00	\$150,000.00	\$150,000.00
212	601-0003		52,300.00 L.F.	#2 A.W.G. Multiple Lighting Cable	\$7.72	\$403,756.00	\$6.00	\$313,800.00	\$9.50	\$496,850.00	\$8.00	\$418,400.00	\$7.00	\$366,100.00
213	601-0005		15,645.00 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$27.64	\$432,427.80	\$34.00	\$531,930.00	\$20.00	\$312,900.00	\$34.00	\$531,930.00	\$25.00	\$391,125.00
214	601-0007		4,220.00 L.F.	#1/0 A.W.G. Ground Wire	\$11.75	\$49,585.00	\$8.00	\$33,760.00	\$5.50	\$23,210.00	\$10.00	\$42,200.00	\$10.00	\$42,200.00
215	601-0012		600.00 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$86.38	\$51,828.00	\$50.00	\$30,000.00	\$25.00	\$15,000.00	\$120.00	\$72,000.00	\$75.00	\$45,000.00
216	601-0014		29.00 Each	Junction Box Foundation, Type 1	\$5,182.70	\$150,298.30	\$4,650.00	\$134,850.00	\$5,000.00	\$145,000.00	\$4,200.00	\$121,800.00	\$4,500.00	\$130,500.00
217	601-0015		24.00 Each	Junction Box, Type C	\$4,629.88	\$111,117.12	\$4,000.00	\$96,000.00	\$6,000.00	\$144,000.00	\$3,600.00	\$86,400.00	\$4,020.00	\$96,480.00
218	601-0020		14,850.00 L.F.	#8 A.W.G. Ground Wire	\$4.61	\$68,458.50	\$3.00	\$44,550.00	\$3.00	\$44,550.00	\$2.50	\$37,125.00	\$4.00	\$59,400.00
219	601-0022		20.00 Each	Junction Box, Type D	\$1,727.57	\$34,551.40	\$3,000.00	\$60,000.00	\$3,300.00	\$66,000.00	\$1,700.00	\$34,000.00	\$1,500.00	\$30,000.00
220	601-0133		110.00 L.F.	1 1/2in Rigid Metallic Conduit on Structures	\$138.21	\$15,203.10	\$100.00	\$11,000.00	\$190.00	\$20,900.00	\$115.00	\$12,650.00	\$120.00	\$13,200.00
221	601-N0004		3,475.00 L.F.	#6 A.W.G. Multiple Lighting Cable	\$4.03	\$14,004.25	\$4.00	\$13,900.00	\$10.50	\$36,487.50	\$5.00	\$17,375.00	\$3.50	\$12,162.50
222	601-N0050		7,870.00 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$40.31	\$317,239.70	\$25.00	\$196,750.00	\$31.00	\$243,970.00	\$45.00	\$354,150.00	\$35.00	\$275,450.00
223	601-N0061		70.00 L.F.	3in Rigid Metallic Conduit, PVC Coated, Exposed	\$167.00	\$11,690.00	\$200.00	\$14,000.00	\$335.00	\$23,450.00	\$225.00	\$15,750.00	\$145.00	\$10,150.00
224	601-N0063		16,880.00 L.F.	#2/0 A.W.G. Service Cable (600V)	\$12.67	\$213,869.60	\$9.00	\$151,920.00	\$11.00	\$185,680.00	\$10.00	\$168,800.00	\$11.00	\$185,680.00
225	601-N0066		3.00 Unit	18in X 36in Junction Box (NJDOT)	\$2,879.28	\$8,637.84	\$2,650.00	\$7,950.00	\$4,700.00	\$14,100.00	\$3,200.00	\$9,600.00	\$2,500.00	\$7,500.00
226	601-N0068		1,725.00 L.F.	Ground Wire, No. 8 A.W.G. (NJDOT)	\$4.61	\$7,952.25	\$3.00	\$5,175.00	\$8.45	\$14,576.25	\$5.00	\$8,625.00	\$4.00	\$6,900.00
227	601-N0071		1,375.00 L.F.	Multiple Lighting Wire, No. 2 A.W.G. (NJDOT)	\$7.72	\$10,615.00	\$3.00	\$4,125.00	\$28.85	\$39,668.75	\$7.00	\$9,625.00	\$6.70	\$9,212.50
228	601-N0099		8.00 Each	8in X 8in X 6in Metal Junction Box (NJDOT)	\$1,612.40	\$12,899.20	\$1,450.00	\$11,600.00	\$2,400.00	\$19,200.00	\$1,150.00	\$9,200.00	\$1,500.00	\$12,000.00
229	601-N0117		20.00 L.F.	1 1/4in Flexible Metallic Conduit (NJDOT)	\$74.86	\$1,497.20	\$240.00	\$4,800.00	\$345.00	\$6,900.00	\$60.00	\$1,200.00	\$65.00	\$1,300.00
230	601-N0118		1,250.00 L.F.	Multiple Lighting Wire, No. 10 AWG (NJDOT)	\$2.30	\$2,875.00	\$7.00	\$8,750.00	\$31.40	\$39,250.00	\$4.00	\$5,000.00	\$2.00	\$2,500.00
231	601-N0119		395.00 L.F.	1 1/4in Rigid Metallic Conduit, PVC Coated (NJDOT)	\$109.41	\$43,216.95	\$135.00	\$53,325.00	\$80.00	\$31,600.00	\$140.00	\$55,300.00	\$95.00	\$37,525.00
232	601-N0120		315.00 L.F.	3in Rigid Metallic Conduit (NJDOT)	\$80.62	\$25,395.30	\$125.00	\$39,375.00	\$104.50	\$32,917.50	\$100.00	\$31,500.00	\$70.00	\$22,050.00
233	602-0053		1.00 Each	ITS Power Equipment, Pedestal Mounted	\$41,346.40	\$41,346.40	\$10,000.00	\$10,000.00	\$17,630.00	\$17,630.00	\$34,000.00	\$34,000.00	\$40,000.00	\$40,000.00
234	602-N0001		1.00 Each	Modify Load Center Cabinet	\$2,879.28	\$2,879.28	\$7,500.00	\$7,500.00	\$5,705.00	\$5,705.00	\$11,500.00	\$11,500.00	\$2,500.00	\$2,500.00

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
235	602-N0002		1.00 Each	Transformer, Type 37.5 KVA	\$7,486.12	\$7,486.12	\$8,000.00	\$8,000.00	\$19,000.00	\$19,000.00	\$17,000.00	\$17,000.00	\$6,500.00	\$6,500.00
236	603-0006		12.00 Each	Type LP4 Luminaire	\$2,418.59	\$29,023.08	\$2,300.00	\$27,600.00	\$3,580.00	\$42,960.00	\$2,000.00	\$24,000.00	\$2,100.00	\$25,200.00
237	603-0007		23.00 Each	Lighting Standard, Type L-MG-40	\$5,873.72	\$135,095.56	\$5,000.00	\$115,000.00	\$7,000.00	\$161,000.00	\$4,300.00	\$98,900.00	\$5,100.00	\$117,300.00
238	603-0008		5.00 Each	Lighting Standard, Type L-MG-26	\$4,376.50	\$21,882.50	\$5,000.00	\$25,000.00	\$5,900.00	\$29,500.00	\$3,200.00	\$16,000.00	\$3,800.00	\$19,000.00
239	603-0009		12.00 Each	Type LP5 Luminaire	\$2,418.59	\$29,023.08	\$2,000.00	\$24,000.00	\$3,690.00	\$44,280.00	\$1,900.00	\$22,800.00	\$2,100.00	\$25,200.00
240	603-0010		20.00 Each	Type LP6 Luminaire	\$2,948.38	\$58,967.60	\$2,500.00	\$50,000.00	\$3,690.00	\$73,800.00	\$2,000.00	\$40,000.00	\$2,500.00	\$50,000.00
241	603-0012		1.00 Each	Lighting Standard, Type L-MG2-40	\$6,345.92	\$6,345.92	\$5,750.00	\$5,750.00	\$7,100.00	\$7,100.00	\$4,500.00	\$4,500.00	\$6,000.00	\$6,000.00
242	603-0014		1.00 L.S.	Temporary Lighting Systems	\$82,347.29	\$82,347.29	\$70,000.00	\$70,000.00	\$313,345.00	\$313,345.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
243	603-0017		3.00 Each	Lighting Standard, Type L-MG-40-SB	\$9,328.85	\$27,986.55	\$8,000.00	\$24,000.00	\$12,645.00	\$37,935.00	\$7,000.00	\$21,000.00	\$10,000.00	\$30,000.00
244	603-0022		11.00 Each	Lighting Standard, Type L-MG-26-SB	\$8,522.66	\$93,749.26	\$8,000.00	\$88,000.00	\$11,600.00	\$127,600.00	\$6,000.00	\$66,000.00	\$8,000.00	\$88,000.00
245	603-0058		1.00 L.S.	Underbridge Lighting Installation, Str. No. 1	\$132,561.86	\$132,561.86	\$250,000.00	\$250,000.00	\$370,750.00	\$370,750.00	\$180,000.00	\$180,000.00	\$120,000.00	\$120,000.00
246	603-0062		1.00 L.S.	Underbridge Lighting Installation Str. No. 2	\$17,506.00	\$17,506.00	\$16,500.00	\$16,500.00	\$35,875.00	\$35,875.00	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00
247	603-0090		2.00 Each	Type LP3 Luminaire	\$2,418.59	\$4,837.18	\$2,350.00	\$4,700.00	\$3,560.00	\$7,120.00	\$1,700.00	\$3,400.00	\$2,500.00	\$5,000.00
248	603-N0078		4.00 Each	Underdeck Lighting Type P (NJDOT)	\$2,337.97	\$9,351.88	\$4,650.00	\$18,600.00	\$9,000.00	\$36,000.00	\$4,000.00	\$16,000.00	\$2,500.00	\$10,000.00
249	604-0007	1,378.00	L.F.	Single-Mode Fiber Optic Cable, 12 Fibers	\$19.58	\$26,981.24	\$21.00	\$28,938.00	\$29.70	\$40,926.60	\$17.00	\$23,426.00	\$17.00	\$23,426.00
250	604-N0004	611.00	L.F.	Multi-Mode Fiber Optic Cable, 12- Fibers	\$32.25	\$19,704.75	\$38.00	\$23,218.00	\$56.70	\$34,643.70	\$17.00	\$10,387.00	\$28.00	\$17,108.00
251	605-0004		1.00 Each	System Control Cabinet Installation	\$5,182.70	\$5,182.70	\$20,000.00	\$20,000.00	\$26,075.00	\$26,075.00	\$18,000.00	\$18,000.00	\$4,829.00	\$4,829.00
252	605-0005	50,000.00	USD	System Manufacturer Installation and Testing (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
253	605-0017		1.00 Each	CCTV Camera, ITSS Mounted	\$10,941.25	\$10,941.25	\$24,000.00	\$24,000.00	\$12,925.00	\$12,925.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00
254	605-0020		1.00 Each	Traffic Sensor Wireless Access Point, ITSS Mounted	\$9,444.03	\$9,444.03	\$13,500.00	\$13,500.00	\$9,035.00	\$9,035.00	\$14,000.00	\$14,000.00	\$8,200.00	\$8,200.00
255	605-0023		24.00 Each	In-pavement Wireless Sensor	\$2,073.08	\$49,753.92	\$1,800.00	\$43,200.00	\$3,277.00	\$78,648.00	\$1,800.00	\$43,200.00	\$1,800.00	\$43,200.00
256	605-0071		1.00 Each	ITS Equipment Platform, Type 4 Modified	\$93,828.91	\$93,828.91	\$90,000.00	\$90,000.00	\$187,583.00	\$187,583.00	\$72,000.00	\$72,000.00	\$50,000.00	\$50,000.00
257	605-N0028		1.00 Each	Variable Message Sign	\$22,458.35	\$22,458.35	\$138,000.00	\$138,000.00	\$159,600.00	\$159,600.00	\$190,000.00	\$190,000.00	\$30,000.00	\$30,000.00
258	605-N0029		1.00 Each	Variable Speed Limit Sign	\$37,430.59	\$37,430.59	\$32,000.00	\$32,000.00	\$29,000.00	\$29,000.00	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00
259	703-0001	17,599.00	S.Y.	Topsoil	\$13.82	\$243,218.18	\$12.00	\$211,188.00	\$31.00	\$545,569.00	\$15.00	\$263,985.00	\$8.00	\$140,792.00
260	704-0001	17,599.00	S.Y.	Seeding, Type A	\$1.73	\$30,446.27	\$2.00	\$35,198.00	\$7.00	\$123,193.00	\$2.00	\$35,198.00	\$4.00	\$70,396.00
261	704-0002	3,353.00	S.Y.	Seeding, Type B	\$1.73	\$5,800.69	\$2.00	\$6,706.00	\$2.25	\$7,544.25	\$2.00	\$6,706.00	\$7.00	\$23,471.00
262	706-0001	2,320.00	S.Y.	Permanent Soil Stabilization Matting	\$5.47	\$12,690.40	\$5.00	\$11,600.00	\$5.85	\$13,572.00	\$6.00	\$13,920.00	\$12.00	\$27,840.00
263	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$2,610,517.99	\$2,610,517.99	\$306,000.00	\$306,000.00	\$4,700,000.00	\$4,700,000.00	\$5,000,000.00	\$5,000,000.00	\$750,000.00	\$750,000.00
264	801-0002	10,800.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$53.17	\$574,236.00	\$80.00	\$864,000.00	\$67.00	\$723,600.00	\$55.00	\$594,000.00	\$50.00	\$540,000.00
265	801-0003	21,960.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$12.43	\$272,962.80	\$90.00	\$1,976,400.00	\$56.00	\$1,229,760.00	\$38.00	\$834,480.00	\$25.00	\$549,000.00
266	801-0004		640.00 L.F.	Resetting Precast Concrete Construction Barrier	\$27.49	\$17,593.60	\$40.00	\$25,600.00	\$37.50	\$24,000.00	\$55.00	\$35,200.00	\$8.00	\$5,120.00
267	801-0005	7,780.00	L.F.	Modular Glare Screen System	\$34.40	\$267,632.00	\$29.00	\$225,620.00	\$5.00	\$38,900.00	\$37.00	\$287,860.00	\$30.00	\$233,400.00
268	801-0006		80.00 M.H.	Traffic Protection Patrol, Full-Time	\$194.46	\$15,556.80	\$150.00	\$12,000.00	\$400.00	\$32,000.00	\$1.00	\$80.00	\$170.00	\$13,600.00
269	801-0008		50.00 M.H.	Flaggers	\$129.81	\$6,490.50	\$160.00	\$8,000.00	\$300.00	\$15,000.00	\$300.00	\$15,000.00	\$106.09	\$5,304.50
270	801-0009		3.00 Each	Furnishing Portable Variable Message Sign	\$16,759.44	\$50,278.32	\$12,000.00	\$36,000.00	\$24,000.00	\$72,000.00	\$20,000.00	\$60,000.00	\$20,000.00	\$60,000.00
271	801-0013		8.00 Each	Furnishing Truck with Mounted Attenuator	\$12,323.30	\$98,586.40	\$5,000.00	\$40,000.00	\$150,000.00	\$1,200,000.00	\$35,000.00	\$280,000.00	\$15,000.00	\$120,000.00
272	801-0014	400.00	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$131.43	\$52,572.00	\$220.00	\$88,000.00	\$150.00	\$60,000.00	\$150.00	\$60,000.00	\$150.00	\$60,000.00
273	801-0015		2.00 Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.02	\$25,000.00	\$50,000.00	\$14,600.00	\$29,200.00	\$640.00	\$1,280.00	\$10,000.00	\$20,000.00
274	801-0020		10.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$655.63	\$6,556.30	\$3,000.00	\$30,000.00	\$5,000.00	\$50,000.00	\$1,650.00	\$16,500.00	\$2,500.00	\$25,000.00
275	801-0022		2.00 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$8,646.99	\$17,293.98	\$4,000.00	\$8,000.00	\$6,000.00	\$12,000.00	\$6,500.00	\$13,000.00	\$5,500.00	\$11,000.00
276	801-0023		2.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1,931.40	\$3,862.80	\$15,000.00	\$30,000.00	\$4,125.00	\$8,250.00	\$1,750.00	\$3,500.00	\$3,000.00	\$6,000.00
277	801-0042		2.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$36,168.89	\$72,337.78	\$30,000.00	\$60,000.00	\$31,200.00	\$62,400.00	\$39,000.00	\$78,000.00	\$20,000.00	\$40,000.00
278	801-0043		15.00 Each	Furnishing Temporary Impact Attenuator (Array), TL-3	\$10,001.16	\$150,017.40	\$11,000.00	\$165,000.00	\$6,300.00	\$94,500.00	\$7,200.00	\$108,000.00	\$4,500.00	\$67,500.00
279	801-0044		35.00 Each	Placing and Removing Temporary Impact Attenuator (Array), TL-3	\$1,931.41	\$67,599.35	\$1,550.00	\$54,250.00	\$4,125.00	\$144,375.00	\$4,300.00	\$150,500.00	\$5,000.00	\$175,000.00
280	803-0031		1.00 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$150,344.27	\$150,344.27	\$100,000.00	\$100,000.00	\$570,620.00	\$570,620.00	\$300,000.00	\$300,000.00	\$9.00	\$9.00
281	803-0032	80,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
282	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$841,351.78	\$841,351.78	\$3,876,637.00	\$3,876,637.00	\$374,650.00	\$374,650.00	\$600,000.00	\$600,000.00	\$5,000,000.00	\$5,000,000.00
283	803-N0004	100,000.00	USD	Local Jurisdiction Escrow (No-Bid)	\$1.10	\$110,000.00	\$1.10	\$110,000.00	\$1.10	\$110,000.00	\$1.10	\$110,000.00	\$1.10	\$110,000.00
284	601-0069	121.00	L.F.	2-Way Duct Bank, 3in HDPE Conduits Directional Drilled	\$357.03	\$43,200.63	\$510.00	\$61,710.00	\$163.00	\$19,723.00	\$170.00	\$20,570.00	\$310.00	\$37,510.00
285	203-0001	9,348.00	C.Y.	Embankment, Common	\$37.28	\$348,493.44	\$15.00	\$140,220.00	\$16.80	\$157,046.40	\$43.00	\$401,964.00	\$70.00	\$654,360.00
286	599-N0237		262.00 L.F.	4 Inch Gas Main, HDD	\$143.96	\$37,717.52	\$300.00	\$78,600.00	\$125.00	\$32,750.00	\$345.00	\$90,390.00	\$125.00	\$32,750.00
287	599-N0239		1.00 Each	Water Meter Hot Box	\$77,148.60	\$77,148.60	\$90,000.00	\$90,000.00	\$44,000.00	\$44,000.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00
288	599-N0240		257.00 L.F.	6 Inch HDPE Water Pipe, HDD	\$287.93	\$73,998.01	\$200.00	\$51,400.00	\$550.00	\$141,350.00	\$375.00	\$96,375.00	\$200.00	\$51,400.00
289	599-N0241		912.00 L.F.	6 Inch HDPE Water Pipe	\$161.86	\$147,616.32	\$82.00	\$74,784.00	\$150.00	\$136,800.00	\$228.00	\$207,936.00	\$200.00	\$182,400.00
290	599-N0243		252.00 L.F.	4 Inch Telephone Conduit, HDD	\$236.10	\$59,497.20	\$145.00	\$36,540.00	\$200.00	\$50,400.00	\$350.00	\$88,200.00	\$210.00	\$52,920.00
291	599-N0248		248.00 L.F.	4-5 Inch Electric Duct Bank, PVC, HDD	\$383.52	\$95,112.96	\$323.00	\$80,104.00	\$380.00	\$94,240.00	\$560.00	\$138,880.00	\$350.00	\$86,800.00
292	599-N0249		923.00 L.F.	4-5 Inch Electric Duct Bank, PVC	\$322.48	\$297,649.04	\$200.00	\$184,600.00	\$280.00	\$258,440.00	\$375.00	\$346,125.00	\$280.00	\$258,440.00

BaseLine Item Detail					IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PKF-Mark III, Inc.		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
293	510-N0138		72.00 Each	Beam Guide Rail Timber Blockout	\$24.19	\$1,741.68	\$50.00	\$3,600.00	\$45.00	\$3,240.00	\$50.00	\$3,600.00	\$45.00	\$3,240.00
294	510-0019		72.00 Each	Beam Guide Rail Post	\$112.87	\$8,126.64	\$100.00	\$7,200.00	\$140.00	\$10,080.00	\$158.00	\$11,376.00	\$140.00	\$10,080.00
295	510-0005		126.00 L.F.	Beam Guide Rail Element	\$29.94	\$3,772.44	\$40.00	\$5,040.00	\$16.00	\$2,016.00	\$18.00	\$2,268.00	\$16.00	\$2,016.00
296	599-N0251		8.00 L.F.	6in Ductile Iron Water Pipe, Class 52	\$1,135.98	\$9,087.84	\$250.00	\$2,000.00	\$250.00	\$2,000.00	\$1,550.00	\$12,400.00	\$500.00	\$4,000.00
					\$111,873,703.22		\$112,213,637.00		\$117,862,870.00		\$120,172,472.00		\$123,375,000.00	

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$1,586,000.00	\$1,586,000.00	\$504,000.00	\$504,000.00	\$1,300,000.00	\$1,300,000.00	\$2,876,784.60	\$2,876,784.60
2	104-0002		1.00 L.S.	Mobilization	\$6,200,000.00	\$6,200,000.00	\$6,290,000.00	\$6,290,000.00	\$4,605,485.00	\$4,605,485.00	\$6,700,000.00	\$6,700,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$95,000.00	\$95,000.00	\$265,000.00	\$265,000.00	\$60,000.00	\$60,000.00	\$90,000.00	\$90,000.00
4	108-0001	60,300.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$60,300.00	\$1.00	\$60,300.00	\$1.00	\$60,300.00	\$1.00	\$60,300.00
5	108-N0004	70,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00
6	201-0001		1.00 Acre	Clearing and Grubbing	\$300,000.00	\$300,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00
7	201-N0005		1.00 L.S.	Clearing Site (NJDOT)	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00
8	202-0002	23,526.00	C.Y.	Roadway Excavation, Earth	\$35.00	\$823,410.00	\$32.00	\$752,832.00	\$75.00	\$1,764,450.00	\$60.00	\$1,411,560.00
9	202-0007	1,681.00	C.Y.	Stripping Topsoil	\$33.00	\$55,473.00	\$40.00	\$67,240.00	\$90.00	\$151,290.00	\$70.00	\$117,670.00
10	202-0009	100,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
11	203-0002	9,974.00	C.Y.	Embankment, Grade A	\$60.00	\$598,440.00	\$60.00	\$598,440.00	\$84.50	\$842,803.00	\$90.00	\$897,660.00
12	205-0001	15,244.00	C.Y.	Foundation Excavation	\$30.00	\$457,320.00	\$44.00	\$670,736.00	\$150.00	\$2,286,600.00	\$28.00	\$426,832.00
13	207-N0006	9.00	Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$700.00	\$6,300.00	\$1,000.00	\$9,000.00	\$1,030.00	\$9,270.00	\$400.00	\$3,600.00
14	207-N0011	9.00	Ton	Riprap Stone Scour Hole, 18in Thick (D50-9in)	\$300.00	\$2,700.00	\$1,000.00	\$9,000.00	\$1,030.00	\$9,270.00	\$250.00	\$2,250.00
15	208-0006	5.00	C.Y.	Hay Bales	\$400.00	\$2,000.00	\$50.00	\$250.00	\$14,500.00	\$72,500.00	\$200.00	\$1,000.00
16	208-0008	14,255.00	L.F.	Heavy Duty Silt Fence	\$12.00	\$171,060.00	\$16.00	\$228,080.00	\$12.50	\$178,187.50	\$6.00	\$85,530.00
17	208-0022	53.00	Each	Inlet Filter, Type 2	\$250.00	\$13,250.00	\$225.00	\$11,925.00	\$1,800.00	\$95,400.00	\$200.00	\$10,600.00
18	208-0024	540.00	Ton	Construction Driveway	\$65.00	\$35,100.00	\$90.00	\$48,600.00	\$200.00	\$108,000.00	\$80.00	\$43,200.00
19	208-N0002	12.00	Each	Sediment Control Bags	\$600.00	\$7,200.00	\$125.00	\$1,500.00	\$344.00	\$4,128.00	\$100.00	\$1,200.00
20	209-N0001	719.00	S.Y.	Geogrid	\$15.00	\$10,785.00	\$13.00	\$9,347.00	\$50.00	\$35,950.00	\$25.00	\$17,975.00
21	210-0002	1.00	L.S.	Demolition Of Existing Structures No. 1	\$5,000,000.00	\$5,000,000.00	\$5,500,000.00	\$5,500,000.00	\$5,200,000.00	\$5,200,000.00	\$4,500,000.00	\$4,500,000.00
22	210-0003	1.00	L.S.	Demolition Of Existing Structures No. 2	\$1,500,000.00	\$1,500,000.00	\$1,700,000.00	\$1,700,000.00	\$1,250,000.00	\$1,250,000.00	\$1,600,000.00	\$1,600,000.00
23	213-0002	40,221.00	Ton	Disposal of Regulated Material	\$42.00	\$1,689,282.00	\$55.00	\$2,212,155.00	\$35.00	\$1,407,735.00	\$65.00	\$2,614,365.00
24	213-0003	4,469.00	Ton	Disposal of Regulated Material, Hazardous	\$205.00	\$916,145.00	\$150.00	\$670,350.00	\$280.00	\$1,251,320.00	\$300.00	\$1,340,700.00
25	213-N0002	100.00	Each	Testing of Soils for Waste Classification	\$1,600.00	\$160,000.00	\$2,000.00	\$200,000.00	\$1,870.00	\$187,000.00	\$800.00	\$80,000.00
26	214-0001	1.00	L.S.	Vibration and Displacement Monitoring	\$100,000.00	\$100,000.00	\$485,000.00	\$485,000.00	\$103,000.00	\$103,000.00	\$60,000.00	\$60,000.00
27	299-N0001	1.00	L.S.	Dewatering	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$252,000.00	\$252,000.00	\$150,000.00	\$150,000.00
28	301-0001	14,389.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$11.00	\$158,279.00	\$21.00	\$302,169.00	\$21.50	\$309,363.50	\$22.00	\$316,558.00
29	301-N0003	748.00	S.Y.	Aggregate Base Course, 8in Thick (NJDOT)	\$35.00	\$26,180.00	\$75.00	\$56,100.00	\$22.50	\$16,830.00	\$50.00	\$37,400.00
30	302-0001	2,365.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$200.00	\$473,000.00	\$290.00	\$685,850.00	\$158.00	\$373,670.00	\$175.00	\$413,875.00
31	302-0002	21,230.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$167.00	\$3,545,410.00	\$166.00	\$3,524,180.00	\$140.00	\$2,972,200.00	\$132.00	\$2,802,360.00
32	302-0004	5,996.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$157.00	\$941,372.00	\$237.00	\$1,421,052.00	\$126.00	\$755,496.00	\$145.00	\$869,420.00
33	302-0063	101,400.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00
34	302-0065	22,600.00	L.F.	Cleaning Inside Shoulders	\$0.50	\$11,300.00	\$1.00	\$22,600.00	\$0.65	\$14,690.00	\$0.60	\$13,560.00
35	302-0066	15,600.00	L.F.	Cleaning Outside Shoulders	\$0.50	\$7,800.00	\$1.00	\$15,600.00	\$0.65	\$10,140.00	\$0.60	\$9,360.00
36	302-0070	333.00	L.F.	Crack Spanning Membrane	\$15.00	\$4,995.00	\$22.00	\$7,326.00	\$23.50	\$7,825.50	\$35.00	\$11,655.00
37	302-0071	135,029.00	L.F.	Polymerized Joint Adhesive	\$1.00	\$135,029.00	\$0.11	\$14,853.19	\$0.95	\$128,277.55	\$0.75	\$101,271.75
38	302-N0007	14,546.00	GAL	Trackless Tack Coat	\$9.00	\$130,914.00	\$0.11	\$1,600.06	\$5.40	\$78,548.40	\$4.20	\$61,093.20
39	302-N0016	126.00	GAL	Prime Coat (NJDOT)	\$0.01	\$1.26	\$0.01	\$1.26	\$5.40	\$680.40	\$0.10	\$12.60
40	302-N0017	2,725.00	GAL	Tack Coat (NJDOT)	\$9.00	\$24,525.00	\$0.11	\$299.75	\$5.40	\$14,715.00	\$4.20	\$11,445.00
41	302-N0018	1,742.00	Ton	Hot Mix Asphalt 12.5 M 64 Surface Course (NJDOT)	\$175.00	\$304,850.00	\$193.00	\$336,206.00	\$145.00	\$252,590.00	\$150.00	\$261,300.00
42	302-N0019	18,023.00	L.F.	Polymerized Joint Adhesive (NJDOT)	\$1.60	\$28,836.80	\$0.11	\$1,982.53	\$1.00	\$18,023.00	\$0.85	\$15,319.55
43	302-N0020	128.00	Ton	Hot Mix Asphalt 25 M 64 Base Course (NJDOT)	\$225.00	\$28,800.00	\$390.00	\$49,920.00	\$173.00	\$22,144.00	\$350.00	\$44,800.00
44	303-0001	2,042.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$50.00	\$102,100.00	\$63.00	\$128,646.00	\$11.20	\$22,870.40	\$60.00	\$122,520.00
45	303-N0003	742.00	S.Y.	Nonvegetative Surface, Hot Mix Asphalt (NJDOT)	\$50.00	\$37,100.00	\$90.00	\$66,780.00	\$66.00	\$48,972.00	\$74.00	\$54,908.00
46	304-0002	255.00	S.Y.	Bridge Approach Slab	\$450.00	\$114,750.00	\$770.00	\$196,350.00	\$236.00	\$60,180.00	\$700.00	\$178,500.00
47	305-0003	120,743.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$8.00	\$965,944.00	\$5.80	\$700,309.40	\$18.50	\$2,233,745.50	\$9.00	\$1,086,687.00
48	305-0008	585.00	S.Y.	Pavement Removal, Variable Depth	\$20.00	\$11,700.00	\$5.80	\$3,393.00	\$55.00	\$32,175.00	\$40.00	\$23,400.00
49	305-N0001	17,380.00	L.F.	Remove Existing Rumble Strip	\$21.00	\$364,980.00	\$17.00	\$295,460.00	\$29.00	\$504,020.00	\$24.00	\$417,120.00
50	305-N0005	17,572.00	S.Y.	HMA Milling, 3in or Less (NJDOT)	\$8.00	\$140,576.00	\$7.00	\$123,004.00	\$13.00	\$228,436.00	\$10.00	\$175,720.00
51	305-N0006	624.00	S.Y.	Removal of Pavement (NJDOT)	\$100.00	\$62,400.00	\$47.00	\$29,328.00	\$60.00	\$37,440.00	\$35.00	\$21,840.00
52	306-0001	25,300.00	L.F.	Milled Rumble Strip	\$1.50	\$37,950.00	\$1.00	\$25,300.00	\$0.35	\$8,855.00	\$0.75	\$18,975.00
53	306-N0001	5,100.00	L.F.	Rumble Strip (NJDOT)	\$1.50	\$7,650.00	\$1.00	\$5,100.00	\$18.50	\$94,350.00	\$1.00	\$5,100.00
54	401-0004	912,020.00	LB	Reinforcement Steel, Galvanized	\$2.00	\$1,824,040.00	\$3.00	\$2,736,060.00	\$3.25	\$2,964,065.00	\$2.50	\$2,280,050.00
55	401-0011	2,083.00	C.Y.	Concrete In Substructure Above Footings	\$4,000.00	\$8,332,000.00	\$2,500.00	\$5,207,500.00	\$1,050.00	\$2,187,150.00	\$1,500.00	\$3,124,500.00
56	401-0015	150.00	C.Y.	Concrete in Retaining Walls Above Footings	\$1,100.00	\$165,000.00	\$2,600.00	\$390,000.00	\$865.00	\$129,750.00	\$2,200.00	\$330,000.00
57	401-0032	2,926.00	C.Y.	Concrete In Footings	\$400.00	\$1,170,400.00	\$1,200.00	\$3,511,200.00	\$1,350.00	\$3,950,100.00	\$650.00	\$1,901,900.00
58	401-0067	108,170.00	LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$216,340.00	\$2.00	\$216,340.00	\$2.60	\$281,242.00	\$2.20	\$237,974.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
59	401-0068		48.00 L.F.	Strip Seal Expansion Joints	\$2,000.00	\$96,000.00	\$800.00	\$38,400.00	\$610.00	\$29,280.00	\$1,000.00	\$48,000.00
60	401-0070		24,000.00 S.F.	Concrete Penetrating Sealer Treatment	\$4.00	\$96,000.00	\$3.30	\$79,200.00	\$3.10	\$74,400.00	\$3.00	\$72,000.00
61	401-0071		40.00 Each	Concrete Core Sampling	\$125.00	\$5,000.00	\$270.00	\$10,800.00	\$1,870.00	\$74,800.00	\$150.00	\$6,000.00
62	401-0072		8,225.00 S.Y.	Sawcut Grooved Deck Surface	\$12.00	\$98,700.00	\$11.00	\$90,475.00	\$5.50	\$45,237.50	\$7.50	\$61,687.50
63	401-N0007		61.00 C.Y.	Flowable Fill	\$350.00	\$21,350.00	\$800.00	\$48,800.00	\$177.00	\$10,797.00	\$700.00	\$42,700.00
64	401-N0009		235.00 Each	Reinforcement Bar Coupler, Galvanized	\$350.00	\$82,250.00	\$50.00	\$11,750.00	\$480.00	\$112,800.00	\$160.00	\$37,600.00
65	401-N0010		850,000.00 LB	Reinforcement Steel, Stainless Steel	\$4.00	\$3,400,000.00	\$4.00	\$3,400,000.00	\$6.50	\$5,525,000.00	\$4.40	\$3,740,000.00
66	401-N0020		48.00 L.F.	Modular Expansion Joint, 6in Movement	\$6,000.00	\$288,000.00	\$2,200.00	\$105,600.00	\$3,900.00	\$187,200.00	\$3,500.00	\$168,000.00
67	401-N0021		96.00 L.F.	Modular Expansion Joint, 9in Movement	\$7,000.00	\$672,000.00	\$3,000.00	\$288,000.00	\$3,900.00	\$374,400.00	\$3,900.00	\$374,400.00
68	403-0001		27,210.00 Each	Shear Connectors	\$8.00	\$217,680.00	\$8.00	\$217,680.00	\$11.50	\$312,915.00	\$11.00	\$299,310.00
69	403-0002		1.00 L.S.	Structural Steel (Approximately 6,492,000 Lbs.)	\$30,000,000.00	\$30,000,000.00	\$32,000,000.00	\$32,000,000.00	\$30,300,000.00	\$30,300,000.00	\$25,500,000.00	\$25,500,000.00
70	405-0002		1.00 L.S.	Furnishing Equipment for Driving Piles	\$165,000.00	\$165,000.00	\$1,250,000.00	\$1,250,000.00	\$3,000,000.00	\$3,000,000.00	\$2,950,000.00	\$2,950,000.00
71	405-0014		25,590.00 L.F.	Furnishing Steel Piles, HP14x117	\$105.00	\$2,686,950.00	\$120.00	\$3,070,800.00	\$160.00	\$4,094,400.00	\$115.00	\$2,942,850.00
72	405-0015		24,000.00 L.F.	Driving Steel Piles, HP14x117	\$45.00	\$1,080,000.00	\$45.00	\$1,080,000.00	\$25.00	\$600,000.00	\$17.00	\$408,000.00
73	405-0016		1,770.00 L.F.	Steel HP14x117 Test Piles	\$200.00	\$354,000.00	\$250.00	\$442,500.00	\$230.00	\$407,100.00	\$150.00	\$265,500.00
74	405-0017		148.00 Each	Splices for HP14X117 Piles	\$100.00	\$14,800.00	\$1,500.00	\$222,000.00	\$1,500.00	\$222,000.00	\$1,100.00	\$162,800.00
75	405-0091		48.00 Each	Dynamic Pile Load Tests	\$3,300.00	\$158,400.00	\$4,000.00	\$192,000.00	\$7,200.00	\$345,600.00	\$5,500.00	\$264,000.00
76	406-0001		910.00 LB	Aluminum Posts for Ground Mounted Signs	\$28.00	\$25,480.00	\$36.00	\$32,760.00	\$41.10	\$37,401.00	\$28.00	\$25,480.00
77	406-0002		4.00 C.Y.	Concrete Foundations for Ground Mounted Signs	\$2,600.00	\$10,400.00	\$8,100.00	\$32,400.00	\$2,100.00	\$8,400.00	\$2,500.00	\$10,000.00
78	406-0003		42.00 C.Y.	Concrete Foundations for Overhead Sign Structures	\$5,000.00	\$210,000.00	\$5,500.00	\$231,000.00	\$1,000.00	\$42,000.00	\$4,000.00	\$168,000.00
79	406-0004		1.00 L.S.	Overhead Span Sign Support Structure No. 1	\$375,000.00	\$375,000.00	\$525,000.00	\$525,000.00	\$313,000.00	\$313,000.00	\$255,000.00	\$255,000.00
80	406-N0001		130.00 LB	Aluminum Posts For Parapet-Mounted Signs	\$33.00	\$4,290.00	\$45.00	\$5,850.00	\$51.00	\$6,630.00	\$32.00	\$4,160.00
81	406-N0002		4.00 Each	Parapet Sign Post Mounting Assembly, Type A	\$9,200.00	\$36,800.00	\$7,500.00	\$30,000.00	\$8,600.00	\$34,400.00	\$9,000.00	\$36,000.00
82	406-N0033		1.00 L.S.	Remove Existing Span Sign Structure No. 1	\$73,000.00	\$73,000.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
83	406-N0034		1.00 L.S.	Remove Existing Span Sign Structure No. 2	\$73,000.00	\$73,000.00	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00	\$40,000.00	\$40,000.00
84	406-N0100		85.00 LB	Aluminum Posts for Concrete Median Barrier Mounted Signs	\$40.00	\$3,400.00	\$85.00	\$7,225.00	\$97.00	\$8,245.00	\$35.00	\$2,975.00
85	409-0001		24.00 Each	Seismic Isolation Bearing, Type 3	\$40,000.00	\$960,000.00	\$28,000.00	\$672,000.00	\$39,550.00	\$949,200.00	\$25,000.00	\$600,000.00
86	409-0002		12.00 Each	Seismic Isolation Bearing, Type 1	\$35,000.00	\$420,000.00	\$25,000.00	\$300,000.00	\$29,650.00	\$355,800.00	\$22,000.00	\$264,000.00
87	409-0003		6.00 Each	Seismic Isolation Bearing, Type 2	\$38,000.00	\$228,000.00	\$26,000.00	\$156,000.00	\$30,825.00	\$184,950.00	\$24,000.00	\$144,000.00
88	409-0004		1.00 Each	Seismic Isolation Bearing, Type 4	\$150,000.00	\$150,000.00	\$103,000.00	\$103,000.00	\$143,650.00	\$143,650.00	\$85,000.00	\$85,000.00
89	409-0005		3.00 Each	Seismic Isolation Bearing, Type 5	\$100,000.00	\$300,000.00	\$88,000.00	\$264,000.00	\$89,700.00	\$269,100.00	\$75,000.00	\$225,000.00
90	409-0006		12.00 Each	Seismic Isolation Bearing, Type 6	\$50,000.00	\$600,000.00	\$35,000.00	\$420,000.00	\$42,000.00	\$504,000.00	\$32,000.00	\$384,000.00
91	410-0001		931.00 S.Y.	Damp-proofing	\$50.00	\$46,550.00	\$3.80	\$3,537.80	\$62.00	\$57,722.00	\$150.00	\$139,650.00
92	412-N0002		100.00 L.F.	Clean Bridge Drainage System	\$45.00	\$4,500.00	\$44.00	\$4,400.00	\$206.00	\$20,600.00	\$80.00	\$8,000.00
93	412-N0003		84.00 Each	Weld Existing Inlet Grate	\$800.00	\$67,200.00	\$440.00	\$36,960.00	\$255.00	\$21,420.00	\$800.00	\$67,200.00
94	413-0006		4,300.00 S.Y.	Stone Slope Protection	\$22.00	\$94,600.00	\$23.00	\$98,900.00	\$14.50	\$62,350.00	\$30.00	\$129,000.00
95	413-N0003		54.00 S.Y.	Concrete Slope Protection, Reinforced, 4in Thick (NJDOT)	\$475.00	\$25,650.00	\$500.00	\$27,000.00	\$205.00	\$11,070.00	\$500.00	\$27,000.00
96	415-0001		13,185.00 S.F.	Temporary Sheeting	\$105.00	\$1,384,425.00	\$108.00	\$1,423,980.00	\$62.30	\$821,425.50	\$80.00	\$1,054,800.00
97	415-0002		24,260.00 S.F.	Temporary Sheeting to Remain in Place	\$130.00	\$3,153,800.00	\$150.00	\$3,639,000.00	\$31.00	\$752,060.00	\$80.00	\$1,940,800.00
98	417-0009		5,557.00 S.Y.	Removal of Existing Surfacing	\$27.00	\$150,039.00	\$38.00	\$211,166.00	\$60.00	\$333,420.00	\$20.00	\$111,140.00
99	418-0025		5,042.00 S.F.	Substructure Membrane Waterproofing	\$15.00	\$75,630.00	\$17.00	\$85,714.00	\$24.30	\$122,520.60	\$16.00	\$80,672.00
100	428-0001		3,190.00 C.Y.	Concrete in Deck, HPC	\$1,500.00	\$4,785,000.00	\$1,200.00	\$3,828,000.00	\$1,140.00	\$3,636,600.00	\$1,300.00	\$4,147,000.00
101	428-0003		11.00 C.Y.	Concrete in Headblock, HPC	\$9,000.00	\$99,000.00	\$5,200.00	\$57,200.00	\$1,750.00	\$19,250.00	\$3,500.00	\$38,500.00
102	428-0004		609.00 C.Y.	Concrete in Parapet, HPC	\$2,000.00	\$1,218,000.00	\$2,000.00	\$1,218,000.00	\$1,860.00	\$1,132,740.00	\$2,000.00	\$1,218,000.00
103	429-0004		650.00 L.F.	30 in Drilled Shaft for Sign Structures	\$1,000.00	\$650,000.00	\$1,000.00	\$650,000.00	\$1,630.00	\$1,059,500.00	\$1,250.00	\$812,500.00
104	429-0012		163.00 L.F.	90in Diameter Drilled Shaft	\$6,000.00	\$978,000.00	\$17,000.00	\$2,771,000.00	\$5,630.00	\$917,690.00	\$5,500.00	\$896,500.00
105	429-0013		117.00 L.F.	90in Diameter Demonstration Test	\$9,000.00	\$1,053,000.00	\$7,700.00	\$900,900.00	\$5,000.00	\$585,000.00	\$5,000.00	\$585,000.00
106	429-0014		1.00 Each	90in Drilled Shaft Load Test	\$1,000,000.00	\$1,000,000.00	\$360,000.00	\$360,000.00	\$160,000.00	\$160,000.00	\$325,000.00	\$325,000.00
107	429-0091		40.00 L.F.	Obstructions	\$8,000.00	\$320,000.00	\$3,400.00	\$136,000.00	\$6,350.00	\$254,000.00	\$5,200.00	\$208,000.00
108	429-N0005		50.00 L.F.	Concrete Coring	\$500.00	\$25,000.00	\$360.00	\$18,000.00	\$1,245.00	\$62,250.00	\$160.00	\$8,000.00
109	429-N0006		3.00 Each	Crosshole Tomography	\$800.00	\$2,400.00	\$8,100.00	\$24,300.00	\$8,900.00	\$26,700.00	\$8,000.00	\$24,000.00
110	429-N0007		4.00 Each	Low Strain Impact Integrity Testing	\$900.00	\$3,600.00	\$6,800.00	\$27,200.00	\$8,900.00	\$35,600.00	\$8,000.00	\$32,000.00
111	429-N0008		4.00 Each	Sonic Caliper Profiling	\$5,500.00	\$22,000.00	\$7,600.00	\$30,400.00	\$8,900.00	\$35,600.00	\$8,000.00	\$32,000.00
112	429-N0009		110.00 L.F.	84in Diameter Rock Socket	\$5,000.00	\$550,000.00	\$4,800.00	\$528,000.00	\$5,700.00	\$627,000.00	\$5,000.00	\$550,000.00
113	435-0001		1.00 L.S.	Overhead Span VMS/VSLs Support Structure No. 1	\$375,000.00	\$375,000.00	\$364,000.00	\$364,000.00	\$675,000.00	\$675,000.00	\$550,000.00	\$550,000.00
114	499-N0047		1.00 L.S.	Furnishing Steel Protection Plates	\$15,000.00	\$15,000.00	\$135,000.00	\$135,000.00	\$93,000.00	\$93,000.00	\$25,000.00	\$25,000.00
115	499-N0075		1.00 L.S.	Pile Load Testing	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00
116	499-N0170		1,340.00 S.F.	Temporary Retaining System	\$60.00	\$80,400.00	\$49.00	\$65,660.00	\$162.00	\$217,080.00	\$65.00	\$87,100.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
117	499-N0171		1.00 L.S.	Low Density Cellular Concrete	\$1,200,000.00	\$1,200,000.00	\$2,950,000.00	\$2,950,000.00	\$3,325,000.00	\$3,325,000.00	\$2,750,000.00	\$2,750,000.00
118	499-N0172		873.00 S.Y.	Geocomposite Wall Drain	\$35.00	\$30,555.00	\$30.00	\$26,190.00	\$70.50	\$61,546.50	\$100.00	\$87,300.00
119	499-N0173		225.00 S.F.	Fiberglass Walkway	\$200.00	\$45,000.00	\$28.00	\$6,300.00	\$187.00	\$42,075.00	\$180.00	\$40,500.00
120	499-N0174		8.00 Each	Micropile, 10 3/4in Diameter	\$21,000.00	\$168,000.00	\$26,000.00	\$208,000.00	\$23,000.00	\$184,000.00	\$25,000.00	\$200,000.00
121	501-0001		1,041.00 L.F.	8-Inch Pipe Underdrain	\$60.00	\$62,460.00	\$60.00	\$62,460.00	\$100.00	\$104,100.00	\$80.00	\$83,280.00
122	502-0005		1,377.00 L.F.	15 in Reinforced Concrete Pipe, Class III	\$200.00	\$275,400.00	\$220.00	\$302,940.00	\$120.00	\$165,240.00	\$300.00	\$413,100.00
123	502-0006		337.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$250.00	\$84,250.00	\$320.00	\$107,840.00	\$198.00	\$66,726.00	\$370.00	\$124,690.00
124	502-0010		168.00 L.F.	24 in Reinforced Concrete Pipe, Class III	\$275.00	\$46,200.00	\$380.00	\$63,840.00	\$460.00	\$77,280.00	\$520.00	\$87,360.00
125	502-0017		1.00 Each	18-inch Reinforced Concrete Flared End Section	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00	\$5,715.00	\$5,715.00	\$3,000.00	\$3,000.00
126	502-0021		1.00 Each	24-inch Reinforced Concrete Flared End Section	\$7,000.00	\$7,000.00	\$11,000.00	\$11,000.00	\$6,820.00	\$6,820.00	\$3,500.00	\$3,500.00
128	502-0025		4.00 Each	15-inch Reinforced Concrete Flared End Section	\$7,000.00	\$28,000.00	\$12,000.00	\$48,000.00	\$5,100.00	\$20,400.00	\$3,000.00	\$12,000.00
129	502-0012		93.00 L.F.	36 in Reinforced Concrete Pipe, Class III	\$1,000.00	\$93,000.00	\$500.00	\$46,500.00	\$360.00	\$33,480.00	\$700.00	\$65,100.00
130	503-0003		27.00 Each	Inlet, Type D2	\$9,000.00	\$243,000.00	\$8,000.00	\$216,000.00	\$3,750.00	\$101,250.00	\$5,000.00	\$135,000.00
131	503-0004		2.00 Each	Inlet, Type D4	\$8,000.00	\$16,000.00	\$11,000.00	\$22,000.00	\$3,750.00	\$7,500.00	\$4,000.00	\$8,000.00
132	503-0038		2.00 Each	Reconstruction Manhole, Type P-2, Using Existing Cover and Frame	\$2,000.00	\$4,000.00	\$5,000.00	\$10,000.00	\$12,700.00	\$25,400.00	\$1,500.00	\$3,000.00
133	503-0252		1.00 Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,500.00	\$2,500.00	\$5,100.00	\$5,100.00	\$7,380.00	\$7,380.00	\$3,500.00	\$3,500.00
134	503-0253		2.00 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$3,000.00	\$6,000.00	\$5,600.00	\$11,200.00	\$7,380.00	\$14,760.00	\$4,000.00	\$8,000.00
135	503-0297		5.00 Each	Reconstructed Inlet, Type G2, Using New Grate and Frame	\$3,000.00	\$15,000.00	\$5,600.00	\$28,000.00	\$7,380.00	\$36,900.00	\$4,000.00	\$20,000.00
136	503-N0001		10.00 Each	Replace Existing Inlet Grate	\$2,700.00	\$27,000.00	\$2,500.00	\$25,000.00	\$3,000.00	\$30,000.00	\$750.00	\$7,500.00
137	503-N0012		94.00 L.F.	10 in Trench Drain	\$1,000.00	\$94,000.00	\$1,300.00	\$122,200.00	\$1,550.00	\$145,700.00	\$1,000.00	\$94,000.00
138	505-0002		1.00 Each	Asphalt Concrete Lip Curb Inlet	\$6,000.00	\$6,000.00	\$1,500.00	\$1,500.00	\$6,225.00	\$6,225.00	\$3,500.00	\$3,500.00
139	506-0001		3,122.00 L.F.	Concrete Curb, Type A	\$57.00	\$177,954.00	\$70.00	\$218,540.00	\$68.00	\$212,296.00	\$58.00	\$181,076.00
140	506-0002		16.00 L.F.	Concrete Curb, Type B	\$57.00	\$912.00	\$60.00	\$960.00	\$68.00	\$1,088.00	\$60.00	\$960.00
141	506-0012		167.00 L.F.	Drop Curb	\$57.00	\$9,519.00	\$60.00	\$10,020.00	\$68.00	\$11,356.00	\$60.00	\$10,020.00
142	506-N0007		1,122.00 L.F.	9in X 14in Concrete Vertical Curb (NJDOT)	\$56.00	\$62,832.00	\$68.00	\$76,296.00	\$67.00	\$75,174.00	\$60.00	\$67,320.00
143	506-N0008		417.00 L.F.	9in X 16in Concrete Vertical Curb (NJDOT)	\$56.00	\$23,352.00	\$80.00	\$33,360.00	\$67.00	\$27,939.00	\$60.00	\$25,020.00
144	508-0001		1,751.00 L.F.	Concrete Median Barrier, Roadway.	\$330.00	\$577,830.00	\$240.00	\$420,240.00	\$250.00	\$437,750.00	\$210.00	\$367,710.00
145	508-0003		886.00 L.F.	Concrete Median Barrier, Protection	\$360.00	\$318,960.00	\$238.00	\$210,868.00	\$250.00	\$221,500.00	\$210.00	\$186,060.00
146	508-0007		1,509.00 L.F.	Concrete Median Barrier Removal, Roadway	\$100.00	\$150,900.00	\$36.00	\$54,324.00	\$31.00	\$46,779.00	\$200.00	\$301,800.00
147	508-0012		493.00 L.F.	Concrete Median Barrier, Protection, Variable Height	\$415.00	\$204,595.00	\$300.00	\$147,900.00	\$315.00	\$155,295.00	\$260.00	\$128,180.00
148	508-N0014		165.00 L.F.	Variable Width x Variable Height F Shape Concrete Barrier Curb (NJDOT)	\$335.00	\$55,275.00	\$400.00	\$66,000.00	\$386.00	\$63,690.00	\$330.00	\$54,450.00
149	509-0001		1,337.00 S.F.	Sign Panels	\$47.00	\$62,839.00	\$59.00	\$78,883.00	\$67.25	\$89,913.25	\$45.00	\$60,165.00
150	509-0004		37.00 Each	Remove Signs	\$175.00	\$6,475.00	\$520.00	\$19,240.00	\$180.50	\$6,678.50	\$200.00	\$7,400.00
151	509-0007		9.00 Each	Removal of Existing Overhead and Ground-Mounted Sign Panels	\$4,700.00	\$42,300.00	\$5,500.00	\$49,500.00	\$6,230.00	\$56,070.00	\$5,000.00	\$45,000.00
152	509-0008		535.00 L.F.	Timber Posts	\$95.00	\$50,825.00	\$280.00	\$149,800.00	\$98.28	\$52,579.80	\$90.00	\$48,150.00
153	509-N0009		13.00 Each	Relocate Sign Panels (Overhead)	\$5,800.00	\$75,400.00	\$6,300.00	\$81,900.00	\$7,225.00	\$93,925.00	\$5,800.00	\$75,400.00
154	510-0001		5,628.00 L.F.	Beam Guide Rail	\$40.00	\$225,120.00	\$36.00	\$202,608.00	\$48.00	\$270,144.00	\$40.00	\$225,120.00
155	510-0008		1,844.00 L.F.	Reset Beam Guide Rail	\$27.00	\$49,788.00	\$22.00	\$40,568.00	\$30.00	\$55,320.00	\$18.00	\$33,192.00
156	510-0011		7.00 Each	Beam Guide Rail Anchorage	\$2,200.00	\$15,400.00	\$2,200.00	\$15,400.00	\$2,490.00	\$17,430.00	\$1,800.00	\$12,600.00
157	510-0014		12.00 Each	Parapet Connection, Type A	\$6,300.00	\$75,600.00	\$6,900.00	\$82,800.00	\$7,350.00	\$88,200.00	\$6,700.00	\$80,400.00
158	510-0015		8.00 Each	Parapet Connection, Type B	\$1,700.00	\$13,600.00	\$2,050.00	\$16,400.00	\$1,870.00	\$14,960.00	\$900.00	\$7,200.00
159	510-0018		11.00 Each	Tangent Guide Rail Terminal	\$4,300.00	\$47,300.00	\$4,400.00	\$48,400.00	\$3,900.00	\$42,900.00	\$4,000.00	\$44,000.00
160	510-0020		1,933.00 L.F.	Beam Guide Rail (NJDOT)	\$42.00	\$81,186.00	\$36.00	\$69,588.00	\$38.50	\$74,420.50	\$38.00	\$73,454.00
161	510-0021		6.00 Each	Beam Guide Rail Anchorage (NJDOT)	\$2,300.00	\$13,800.00	\$2,200.00	\$13,200.00	\$2,000.00	\$12,000.00	\$1,800.00	\$10,800.00
162	510-0031		10,357.00 L.F.	Removal of Beam Guide Rail	\$2.00	\$20,714.00	\$5.50	\$56,963.50	\$1.25	\$12,946.25	\$4.00	\$41,428.00
163	510-N0003		2.00 Each	Tangent Guide Rail End Terminal (NJDOT)	\$4,300.00	\$8,600.00	\$4,400.00	\$8,800.00	\$3,900.00	\$7,800.00	\$4,000.00	\$8,000.00
164	510-N0034		140.00 Each	Beam Guide Rail Post (NJDOT)	\$150.00	\$21,000.00	\$121.00	\$16,940.00	\$140.00	\$19,600.00	\$100.00	\$14,000.00
165	510-N0076		75.00 Each	Beam Guide Rail Post, 9 FT Long	\$200.00	\$15,000.00	\$203.00	\$15,225.00	\$190.00	\$14,250.00	\$120.00	\$9,000.00
166	510-N0137		1,479.00 L.F.	Removal of Beam Guide Rail (NJDOT)	\$2.00	\$2,958.00	\$5.50	\$8,134.50	\$1.25	\$1,848.75	\$4.00	\$5,916.00
167	511-0032		2,718.00 L.F.	Chain Link Fence, Type II, 84in High	\$75.00	\$203,850.00	\$67.00	\$182,106.00	\$61.00	\$165,798.00	\$95.00	\$258,210.00
168	511-0052		3.00 Each	Vehicular Gate, Type II, 84in High, 12in Wide	\$8,500.00	\$25,500.00	\$1,900.00	\$5,700.00	\$1,725.00	\$5,175.00	\$5,000.00	\$15,000.00
169	511-N0040		165.00 L.F.	Chain-Link Fence, 4ft High (NJDOT)	\$75.00	\$12,375.00	\$86.00	\$14,190.00	\$79.00	\$13,035.00	\$70.00	\$11,550.00
170	514-0001		8.00 S.Y.	Concrete Sidewalk, 4in Thick	\$200.00	\$1,600.00	\$166.00	\$1,328.00	\$187.00	\$1,496.00	\$200.00	\$1,600.00
171	515-0001		4.00 Each	Delineator, Type CA-R	\$135.00	\$540.00	\$260.00	\$1,040.00	\$220.00	\$880.00	\$130.00	\$520.00
172	515-0002		22.00 Each	Delineator, Type CA-Y	\$135.00	\$2,970.00	\$260.00	\$5,720.00	\$220.00	\$4,840.00	\$130.00	\$2,860.00
173	515-0003		82.00 Each	Delineator, Type PA-W	\$135.00	\$11,070.00	\$270.00	\$22,140.00	\$220.00	\$18,040.00	\$130.00	\$10,660.00
174	515-0004		21.00 Each	Delineator, Type CA-W	\$135.00	\$2,835.00	\$260.00	\$5,460.00	\$220.00	\$4,620.00	\$130.00	\$2,730.00
175	515-0006		21.00 Each	Delineator, Type PA-Y	\$135.00	\$2,835.00	\$270.00	\$5,670.00	\$220.00	\$4,620.00	\$130.00	\$2,730.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
176	515-0018	25.00	Each	Delineator, Type SA-W	\$225.00	\$5,625.00	\$297.00	\$7,425.00	\$220.00	\$5,500.00	\$210.00	\$5,250.00
177	516-0002	8,400.00	L.F.	Diamond Grinding	\$3.50	\$29,400.00	\$3.60	\$30,240.00	\$3.70	\$31,080.00	\$3.25	\$27,300.00
178	516-0003	8,400.00	L.F.	Preformed Contrast Marking Tape	\$9.00	\$75,600.00	\$9.50	\$79,800.00	\$14.30	\$120,120.00	\$8.50	\$71,400.00
179	516-0005	9,236.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.50	\$13,854.00	\$1.10	\$10,159.60	\$2.00	\$18,472.00	\$1.10	\$10,159.60
180	516-0006	176,362.00	L.F.	Striping and Marking Removal, Mechanical	\$0.70	\$123,453.40	\$0.66	\$116,398.92	\$1.00	\$176,362.00	\$0.60	\$105,817.20
181	516-0007	255,712.00	L.F.	Temporary Pavement Striping	\$0.60	\$153,427.20	\$0.56	\$143,198.72	\$0.40	\$102,284.80	\$0.50	\$127,856.00
182	516-0009	3,427.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$3.00	\$10,281.00	\$3.00	\$10,281.00	\$1.50	\$5,140.50	\$3.00	\$10,281.00
183	516-0013	900.00	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$10.00	\$9,000.00	\$9.50	\$8,550.00	\$10.00	\$9,000.00	\$8.50	\$7,650.00
184	516-N0009	600.00	L.F.	Traffic Marking Lines, 24in (NJDOT)	\$8.00	\$4,800.00	\$7.10	\$4,260.00	\$5.00	\$3,000.00	\$6.50	\$3,900.00
185	516-N0011	6,900.00	L.F.	Traffic Stripes, 4in (NJDOT)	\$1.00	\$6,900.00	\$0.71	\$4,899.00	\$1.00	\$6,900.00	\$0.75	\$5,175.00
186	516-N0012	1,200.00	L.F.	Traffic Stripes, 8in (NJDOT)	\$2.00	\$2,400.00	\$1.40	\$1,680.00	\$2.00	\$2,400.00	\$1.50	\$1,800.00
187	516-N0014	86,760.00	L.F.	Traffic Stripes, Long Life, Recessed, Thermoplastic	\$2.80	\$242,928.00	\$3.00	\$260,280.00	\$2.50	\$216,900.00	\$2.70	\$234,252.00
188	516-N0021	175.00	S.F.	Traffic Markings Symbols (NJDOT)	\$12.00	\$2,100.00	\$9.50	\$1,662.50	\$10.00	\$1,750.00	\$9.00	\$1,575.00
189	517-0004	1.00	L.S.	Furnish Field Office, Type D	\$25,000.00	\$25,000.00	\$678,345.00	\$678,345.00	\$350,000.00	\$350,000.00	\$50,000.00	\$50,000.00
190	517-0010	54.00	Mnth	Maintain Field Office, Type D	\$700.00	\$37,800.00	\$2,000.00	\$108,000.00	\$4,500.00	\$243,000.00	\$6,200.00	\$334,800.00
191	517-0013	125,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
192	522-0001	20.00	Each	Test Pits	\$3,000.00	\$60,000.00	\$1,400.00	\$28,000.00	\$3,440.00	\$68,800.00	\$1,200.00	\$24,000.00
193	524-N0066	1.00	Each	Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$40,000.00	\$40,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$55,000.00	\$55,000.00
194	524-N0067	2.00	Each	Crash Cushion, Compressive Barrier, Type 3, Width Medium (NJDOT)	\$40,000.00	\$80,000.00	\$55,000.00	\$110,000.00	\$40,000.00	\$80,000.00	\$35,000.00	\$70,000.00
195	525-0001	9.00	Each	Mile Marker, Type MC	\$200.00	\$1,800.00	\$290.00	\$2,610.00	\$265.00	\$2,385.00	\$200.00	\$1,800.00
196	525-0005	9.00	Each	Mile Marker, Type RP	\$200.00	\$1,800.00	\$290.00	\$2,610.00	\$265.00	\$2,385.00	\$200.00	\$1,800.00
198	530-N0001	104.00	Each	Removal of Raised Pavement Markers	\$40.00	\$4,160.00	\$27.00	\$2,808.00	\$68.50	\$7,124.00	\$100.00	\$10,400.00
199	530-N0002	32.00	Each	Raised Pavement Markers, Amber (NJDOT)	\$60.00	\$1,920.00	\$52.00	\$1,664.00	\$55.00	\$1,760.00	\$45.00	\$1,440.00
200	530-N0003	70.00	Each	Raised Pavement Markers, White (NJDOT)	\$60.00	\$4,200.00	\$52.00	\$3,640.00	\$55.00	\$3,850.00	\$45.00	\$3,150.00
201	530-N0004	102.00	Each	Removal of RPM (NJDOT)	\$40.00	\$4,080.00	\$27.00	\$2,754.00	\$186.00	\$18,972.00	\$100.00	\$10,200.00
202	532-0001	3,000,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00	\$1.00	\$3,000,000.00
203	599-N0244	901.00	L.F.	4 Inch Telephone Conduit	\$190.00	\$171,190.00	\$198.00	\$178,398.00	\$224.25	\$202,049.25	\$190.00	\$171,190.00
204	599-N0242	3.00	Each	Verizon Manhole	\$28,000.00	\$84,000.00	\$29,000.00	\$87,000.00	\$33,250.00	\$99,750.00	\$30,000.00	\$90,000.00
205	599-N0238	1,181.00	L.F.	4 Inch Gas Main	\$210.00	\$248,010.00	\$210.00	\$248,010.00	\$243.00	\$286,983.00	\$200.00	\$236,200.00
206	599-N0246	622.00	L.F.	2-5 Inch Electric Duct Bank, PVC	\$240.00	\$149,280.00	\$260.00	\$161,720.00	\$380.00	\$236,360.00	\$240.00	\$149,280.00
207	599-N0247	8.00	Each	Electric Handhole	\$28,000.00	\$224,000.00	\$29,000.00	\$232,000.00	\$33,200.00	\$265,600.00	\$28,000.00	\$224,000.00
208	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$13,000.00	\$13,000.00	\$8,200.00	\$8,200.00	\$18,650.00	\$18,650.00	\$5,000.00	\$5,000.00
209	599-N0002	8,605.00	S.Y.	Micro-Milling Deck Surface	\$13.00	\$111,865.00	\$6.30	\$54,211.50	\$20.00	\$172,100.00	\$8.00	\$68,840.00
210	599-N0219	3,700.00	S.Y.	Bioretention System	\$180.00	\$666,000.00	\$250.00	\$925,000.00	\$193.00	\$714,100.00	\$200.00	\$740,000.00
211	601-0001	1.00	L.S.	Remove and Salvage Existing Facilities	\$300,000.00	\$300,000.00	\$150,000.00	\$150,000.00	\$273,000.00	\$273,000.00	\$145,000.00	\$145,000.00
212	601-0003	52,300.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$7.00	\$366,100.00	\$8.40	\$439,320.00	\$6.50	\$339,950.00	\$7.00	\$366,100.00
213	601-0005	15,645.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$25.00	\$391,125.00	\$27.00	\$422,415.00	\$27.00	\$422,415.00	\$25.00	\$391,125.00
214	601-0007	4,220.00	L.F.	#1/0 A.W.G. Ground Wire	\$11.00	\$46,420.00	\$11.00	\$46,420.00	\$10.00	\$42,200.00	\$11.00	\$46,420.00
215	601-0012	600.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$85.00	\$51,000.00	\$83.00	\$49,800.00	\$79.00	\$47,400.00	\$80.00	\$48,000.00
216	601-0014	29.00	Each	Junction Box Foundation, Type 1	\$4,000.00	\$116,000.00	\$5,000.00	\$145,000.00	\$4,500.00	\$130,500.00	\$4,600.00	\$133,400.00
217	601-0015	24.00	Each	Junction Box, Type C	\$4,000.00	\$96,000.00	\$4,500.00	\$108,000.00	\$4,100.00	\$98,400.00	\$4,100.00	\$98,400.00
218	601-0020	14,850.00	L.F.	#8 A.W.G. Ground Wire	\$4.50	\$66,825.00	\$4.50	\$66,825.00	\$4.00	\$59,400.00	\$4.50	\$66,825.00
219	601-0022	20.00	Each	Junction Box, Type D	\$5,000.00	\$100,000.00	\$1,650.00	\$33,000.00	\$1,500.00	\$30,000.00	\$1,600.00	\$32,000.00
220	601-0133	110.00	L.F.	1 1/2in Rigid Metallic Conduit on Structures	\$135.00	\$14,850.00	\$132.00	\$14,520.00	\$122.00	\$13,420.00	\$125.00	\$13,750.00
221	601-N0004	3,475.00	L.F.	#6 A.W.G. Multiple Lighting Cable	\$4.00	\$13,900.00	\$3.90	\$13,552.50	\$3.50	\$12,162.50	\$4.00	\$13,900.00
222	601-N0050	7,870.00	L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$14.00	\$110,180.00	\$39.00	\$306,930.00	\$35.00	\$275,450.00	\$37.00	\$291,190.00
223	601-N0061	70.00	L.F.	3in Rigid Metallic Conduit, PVC Coated, Exposed	\$160.00	\$11,200.00	\$161.00	\$11,270.00	\$147.00	\$10,290.00	\$150.00	\$10,500.00
224	601-N0063	16,880.00	L.F.	#2/0 A.W.G. Service Cable (600V)	\$12.00	\$202,560.00	\$12.00	\$202,560.00	\$11.00	\$185,680.00	\$11.50	\$194,120.00
225	601-N0066	3.00	Unit	18in X 36in Junction Box (NJDOT)	\$5,000.00	\$15,000.00	\$2,800.00	\$8,400.00	\$2,550.00	\$7,650.00	\$2,600.00	\$7,800.00
226	601-N0068	1,725.00	L.F.	Ground Wire, No. 8 A.W.G. (NJDOT)	\$5.00	\$8,625.00	\$4.50	\$7,762.50	\$4.00	\$6,900.00	\$5.00	\$8,625.00
227	601-N0071	1,375.00	L.F.	Multiple Lighting Wire, No. 2 A.W.G. (NJDOT)	\$8.00	\$11,000.00	\$7.40	\$10,175.00	\$6.50	\$8,937.50	\$7.00	\$9,625.00
228	601-N0099	8.00	Each	8in X 8in X 6in Metal Junction Box (NJDOT)	\$1,600.00	\$12,800.00	\$1,550.00	\$12,400.00	\$1,428.00	\$11,424.00	\$1,500.00	\$12,000.00
229	601-N0117	20.00	L.F.	1 1/4in Flexible Metallic Conduit (NJDOT)	\$80.00	\$1,600.00	\$73.00	\$1,460.00	\$66.00	\$1,320.00	\$70.00	\$1,400.00
230	601-N0118	1,250.00	L.F.	Multiple Lighting Wire, No. 10 AWG (NJDOT)	\$3.00	\$3,750.00	\$2.20	\$2,750.00	\$2.00	\$2,500.00	\$3.00	\$3,750.00
231	601-N0119	395.00	L.F.	1 1/4in Rigid Metallic Conduit, PVC Coated (NJDOT)	\$105.00	\$41,475.00	\$105.00	\$41,475.00	\$100.00	\$39,500.00	\$100.00	\$39,500.00
232	601-N0120	315.00	L.F.	3in Rigid Metallic Conduit (NJDOT)	\$200.00	\$63,000.00	\$78.00	\$24,570.00	\$74.00	\$23,310.00	\$75.00	\$23,625.00
233	602-0053	1.00	Each	ITS Power Equipment, Pedestal Mounted	\$37,000.00	\$37,000.00	\$40,000.00	\$40,000.00	\$36,600.00	\$36,600.00	\$40,000.00	\$40,000.00
234	602-N0001	1.00	Each	Modify Load Center Cabinet	\$3,000.00	\$3,000.00	\$2,750.00	\$2,750.00	\$2,550.00	\$2,550.00	\$2,600.00	\$2,600.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
235	602-N0002		1.00 Each	Transformer, Type 37.5 KVA	\$7,000.00	\$7,000.00	\$7,300.00	\$7,300.00	\$6,630.00	\$6,630.00	\$7,000.00	\$7,000.00
236	603-0006		12.00 Each	Type LP4 Luminaire	\$2,300.00	\$27,600.00	\$2,300.00	\$27,600.00	\$2,100.00	\$25,200.00	\$2,200.00	\$26,400.00
237	603-0007		23.00 Each	Lighting Standard, Type L-MG-40	\$5,500.00	\$126,500.00	\$5,600.00	\$128,800.00	\$5,200.00	\$119,600.00	\$5,200.00	\$119,600.00
238	603-0008		5.00 Each	Lighting Standard, Type L-MG-26	\$4,100.00	\$20,500.00	\$4,100.00	\$20,500.00	\$3,800.00	\$19,000.00	\$3,900.00	\$19,500.00
239	603-0009		12.00 Each	Type LP5 Luminaire	\$2,400.00	\$28,800.00	\$2,350.00	\$28,200.00	\$2,140.00	\$25,680.00	\$2,200.00	\$26,400.00
240	603-0010		20.00 Each	Type LP6 Luminaire	\$2,700.00	\$54,000.00	\$2,850.00	\$57,000.00	\$2,600.00	\$52,000.00	\$2,600.00	\$52,000.00
241	603-0012		1.00 Each	Lighting Standard, Type L-MG2-40	\$6,000.00	\$6,000.00	\$6,100.00	\$6,100.00	\$5,600.00	\$5,600.00	\$6,000.00	\$6,000.00
242	603-0014		1.00 L.S.	Temporary Lighting Systems	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$72,000.00	\$72,000.00	\$75,000.00	\$75,000.00
243	603-0017		3.00 Each	Lighting Standard, Type L-MG-40-SB	\$9,000.00	\$27,000.00	\$9,000.00	\$27,000.00	\$8,200.00	\$24,600.00	\$8,200.00	\$24,600.00
244	603-0022		11.00 Each	Lighting Standard, Type L-MG-26-SB	\$8,000.00	\$88,000.00	\$8,200.00	\$90,200.00	\$7,500.00	\$82,500.00	\$7,500.00	\$82,500.00
245	603-0058		1.00 L.S.	Underbridge Lighting Installation, Str. No. 1	\$125,000.00	\$125,000.00	\$130,000.00	\$130,000.00	\$115,000.00	\$115,000.00	\$120,000.00	\$120,000.00
246	603-0062		1.00 L.S.	Underbridge Lighting Installation Str. No. 2	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
247	603-0090		2.00 Each	Type LP3 Luminaire	\$2,400.00	\$4,800.00	\$2,350.00	\$4,700.00	\$2,100.00	\$4,200.00	\$2,200.00	\$4,400.00
248	603-N0078		4.00 Each	Underdeck Lighting Type P (NJDOT)	\$2,400.00	\$9,600.00	\$2,300.00	\$9,200.00	\$2,000.00	\$8,000.00	\$2,100.00	\$8,400.00
249	604-0007	1,378.00	L.F.	Single-Mode Fiber Optic Cable, 12 Fibers	\$19.00	\$26,182.00	\$19.00	\$26,182.00	\$17.00	\$23,426.00	\$18.00	\$24,804.00
250	604-N0004	611.00	L.F.	Multi-Mode Fiber Optic Cable, 12- Fibers	\$30.00	\$18,330.00	\$30.00	\$18,330.00	\$28.00	\$17,108.00	\$29.00	\$17,719.00
251	605-0004		1.00 Each	System Control Cabinet Installation	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$4,600.00	\$4,600.00
252	605-0005	50,000.00	USD	System Manufacturer Installation and Testing (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
253	605-0017		1.00 Each	CCTV Camera, ITSS Mounted	\$10,000.00	\$10,000.00	\$10,500.00	\$10,500.00	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00
254	605-0020		1.00 Each	Traffic Sensor Wireless Access Point, ITSS Mounted	\$9,000.00	\$9,000.00	\$9,100.00	\$9,100.00	\$8,200.00	\$8,200.00	\$9,000.00	\$9,000.00
255	605-0023		24.00 Each	In-pavement Wireless Sensor	\$2,000.00	\$48,000.00	\$2,000.00	\$48,000.00	\$1,800.00	\$43,200.00	\$2,000.00	\$48,000.00
256	605-0071		1.00 Each	ITS Equipment Platform, Type 4 Modified	\$200,000.00	\$200,000.00	\$82,000.00	\$82,000.00	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00
257	605-N0028		1.00 Each	Variable Message Sign	\$145,000.00	\$145,000.00	\$140,000.00	\$140,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
258	605-N0029		1.00 Each	Variable Speed Limit Sign	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00
259	703-0001	17,599.00	S.Y.	Topsoil	\$7.00	\$123,193.00	\$17.00	\$299,183.00	\$12.00	\$211,188.00	\$11.00	\$193,589.00
260	704-0001	17,599.00	S.Y.	Seeding, Type A	\$4.00	\$70,396.00	\$2.00	\$35,198.00	\$1.50	\$26,398.50	\$5.00	\$87,995.00
261	704-0002	3,353.00	S.Y.	Seeding, Type B	\$6.00	\$20,118.00	\$2.00	\$6,706.00	\$1.50	\$5,029.50	\$6.00	\$20,118.00
262	706-0001	2,320.00	S.Y.	Permanent Soil Stabilization Matting	\$10.00	\$23,200.00	\$6.00	\$13,920.00	\$4.50	\$10,440.00	\$14.00	\$32,480.00
263	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$5,000,000.00	\$5,000,000.00	\$1,650,000.00	\$1,650,000.00	\$325,000.00	\$325,000.00	\$22,700,000.00	\$22,700,000.00
264	801-0002	10,800.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$70.00	\$756,000.00	\$70.00	\$756,000.00	\$84.25	\$909,900.00	\$20.00	\$216,000.00
265	801-0003	21,960.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$40.00	\$878,400.00	\$42.00	\$922,320.00	\$60.00	\$1,317,600.00	\$50.00	\$1,098,000.00
266	801-0004		640.00 L.F.	Resetting Precast Concrete Construction Barrier	\$75.00	\$48,000.00	\$37.00	\$23,680.00	\$18.20	\$11,648.00	\$20.00	\$12,800.00
267	801-0005	7,780.00	L.F.	Modular Glare Screen System	\$35.00	\$272,300.00	\$18.00	\$140,040.00	\$21.80	\$169,604.00	\$30.00	\$233,400.00
268	801-0006		80.00 M.H.	Traffic Protection Patrol, Full-Time	\$130.00	\$10,400.00	\$100.00	\$8,000.00	\$187.00	\$14,960.00	\$200.00	\$16,000.00
269	801-0008		50.00 M.H.	Flaggers	\$130.00	\$6,500.00	\$120.00	\$6,000.00	\$118.50	\$5,925.00	\$200.00	\$10,000.00
270	801-0009		3.00 Each	Furnishing Portable Variable Message Sign	\$11,000.00	\$33,000.00	\$2,500.00	\$7,500.00	\$35,100.00	\$105,300.00	\$20,000.00	\$60,000.00
271	801-0013		8.00 Each	Furnishing Truck with Mounted Attenuator	\$15,000.00	\$120,000.00	\$5,000.00	\$40,000.00	\$43,900.00	\$351,200.00	\$45,000.00	\$360,000.00
272	801-0014	400.00	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$150.00	\$60,000.00	\$150.00	\$60,000.00	\$332.00	\$132,800.00	\$175.00	\$70,000.00
273	801-0015		2.00 Each	Repair Truck Mounted Impact Attenuators	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$33,800.00	\$67,600.00	\$12,000.00	\$24,000.00
274	801-0020		10.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1,500.00	\$15,000.00	\$2,500.00	\$25,000.00	\$298.00	\$2,980.00	\$2,000.00	\$20,000.00
275	801-0022		2.00 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00
276	801-0023		2.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$15,000.00	\$30,000.00	\$10,000.00	\$20,000.00	\$2,500.00	\$5,000.00	\$10,000.00	\$20,000.00
277	801-0042		2.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$13,000.00	\$26,000.00	\$35,000.00	\$70,000.00	\$35,300.00	\$70,600.00	\$25,000.00	\$50,000.00
278	801-0043		15.00 Each	Furnishing Temporary Impact Attenuator (Array), TL-3	\$7,500.00	\$112,500.00	\$6,000.00	\$90,000.00	\$5,180.00	\$77,700.00	\$4,500.00	\$67,500.00
279	801-0044		35.00 Each	Placing and Removing Temporary Impact Attenuator (Array), TL-3	\$3,000.00	\$105,000.00	\$3,000.00	\$105,000.00	\$2,450.00	\$85,750.00	\$3,000.00	\$105,000.00
280	803-0031		1.00 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$1,300,000.00	\$1,300,000.00	\$70,000.00	\$70,000.00	\$215,000.00	\$215,000.00	\$650,000.00	\$650,000.00
281	803-0032	80,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
282	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$1,300,000.00	\$1,300,000.00	\$224,000.00	\$224,000.00	\$3,400,000.00	\$3,400,000.00	\$950,000.00	\$950,000.00
283	803-N0004	100,000.00	USD	Local Jurisdiction Escrow (No-Bid)	\$1.10	\$110,000.00	\$1.10	\$110,000.00	\$1.10	\$110,000.00	\$1.10	\$110,000.00
284	601-0069	121.00	L.F.	2-Way Duct Bank, 3in HDPE Conduits Directional Drilled	\$1,500.00	\$181,500.00	\$345.00	\$41,745.00	\$520.00	\$62,920.00	\$320.00	\$38,720.00
285	203-0001	9,348.00	C.Y.	Embankment, Common	\$45.00	\$420,660.00	\$30.00	\$280,440.00	\$92.00	\$860,016.00	\$20.00	\$186,960.00
286	599-N0237		262.00 L.F.	4 Inch Gas Main, HDD	\$135.00	\$35,370.00	\$137.00	\$35,894.00	\$362.00	\$94,844.00	\$130.00	\$34,060.00
287	599-N0239		1.00 Each	Water Meter Hot Box	\$65,000.00	\$65,000.00	\$52,000.00	\$52,000.00	\$42,000.00	\$42,000.00	\$55,000.00	\$55,000.00
288	599-N0240		257.00 L.F.	6 Inch HDPE Water Pipe, HDD	\$160.00	\$41,120.00	\$650.00	\$167,050.00	\$310.00	\$79,670.00	\$260.00	\$66,820.00
289	599-N0241		912.00 L.F.	6 Inch HDPE Water Pipe	\$110.00	\$100,320.00	\$160.00	\$145,920.00	\$175.50	\$160,056.00	\$80.00	\$72,960.00
290	599-N0243		252.00 L.F.	4 Inch Telephone Conduit, HDD	\$215.00	\$54,180.00	\$225.00	\$56,700.00	\$540.40	\$136,180.80	\$210.00	\$52,920.00
291	599-N0248		248.00 L.F.	4-5 Inch Electric Duct Bank, PVC, HDD	\$350.00	\$86,800.00	\$366.00	\$90,768.00	\$376.50	\$93,372.00	\$340.00	\$84,320.00
292	599-N0249		923.00 L.F.	4-5 Inch Electric Duct Bank, PVC	\$290.00	\$267,670.00	\$300.00	\$276,900.00	\$360.25	\$332,510.75	\$290.00	\$267,670.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		MLJ Contracting Corp		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
293	510-N0138		72.00 Each	Beam Guide Rail Timber Blockout	\$50.00	\$3,600.00	\$40.00	\$2,880.00	\$45.00	\$3,240.00	\$25.00	\$1,800.00
294	510-0019		72.00 Each	Beam Guide Rail Post	\$150.00	\$10,800.00	\$121.00	\$8,712.00	\$140.00	\$10,080.00	\$100.00	\$7,200.00
295	510-0005		126.00 L.F.	Beam Guide Rail Element	\$20.00	\$2,520.00	\$13.00	\$1,638.00	\$16.00	\$2,016.00	\$30.00	\$3,780.00
296	599-N0251		8.00 L.F.	6in Ductile Iron Water Pipe, Class 52	\$800.00	\$6,400.00	\$450.00	\$3,600.00	\$2,500.00	\$20,000.00	\$400.00	\$3,200.00
					\$124,997,197.66		\$125,718,171.23		\$126,500,000.00		\$135,170,972.00	