

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. P4075
Design Services for Contract No. P100.624
Bridge Repairs and Resurfacing Milepost 0 to 126 (2027-2028)
and
Order for Professional Services No. P4076
Design Services for Contract No. P100.750
Bridge Repairs and Resurfacing Milepost 126 to 172 (2027-2028)**

**Responses to Inquiries
Request for Expressions of Interest**

1. Inquiry:

On page 14 of the EOI, the Anticipated OPS Project Schedule lists Phase D Submission as January 2027. On page 29, under the No. P100.624 Design Schedule, Submittal of Phase D Final Documents is listed as November 2, 2026 and on page 30, under the No. P100.750 Design Schedule, Submittal of Phase D Final Documents is listed as December 9, 2026. Please clarify the Phase D Submission dates for both contracts.

Response:

On Page 14 of the RFEOI the Phase D Submission is revised as follows:

- Phase D Submission (OPS No. P4075).....November 2026
- Phase D Submission (OPS No. P4076).....December 2026

On Page 29 of the RFEOI all text is correct and there are no revisions required.

On Page 30 of the RFEOI the OPS number in the first line below the Design Schedule is revised as follows:

- Award OPS No. P4076.....December 16, 2025

2. Inquiry:

On Page 32 of RFEOI OPS No. P4075 – Southern Parkway Structure List, both Bridge No. 13 (110.0NO) and Bridge No. 15 (110.1NO) are listed with the same name: "Parkway NBO over Newman Springs Road (CR 520)." Please clarify whether Bridge No. 13 was intended to reference Structure 110.1SI instead.

Response:

Page 32 has been replaced via addendum