
New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

1 1D01LAY 1 L.S. Construction Layout $1,000,000.00 $1,000,000.00 $1,400,000.00 $1,400,000.00 $900,000.00 $900,000.00 $1,753,353.50 $1,753,353.50 $821,000.00 821,000.00

2 1D10MOB 1 L.S. Mobilization $3,500,000.00 $3,500,000.00 $3,600,000.00 $3,600,000.00 $3,750,000.00 $3,750,000.00 $3,800,000.00 $3,800,000.00 $3,750,000.00 3,750,000.00

3 1GSCH0B 1 L.S. Progress Schedule (NO-BID) $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 100,000.00

4 1HFP0B 1 L.S. Fuel Price Adjustment (NO-BID) $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 102,900.00

5 2A02CAG 1 L.S. Clearing and Grubbing $1,800,000.00 $1,800,000.00 $1,400,000.00 $1,400,000.00 $500,000.00 $500,000.00 $2,000,000.00 $2,000,000.00 $1,950,000.00 1,950,000.00

6 2B02REX 110,537.00 C.Y. Roadway Excavation, Earth $10.00 $1,105,370.00 $12.00 $1,326,444.00 $20.00 $2,210,740.00 $20.00 $2,210,740.00 $68.00 7,516,516.00

7 2B15STS 9,337.00 C.Y. Stripping Topsoil $23.00 $214,751.00 $9.00 $84,033.00 $25.00 $233,425.00 $10.00 $93,370.00 $14.03 130,998.11

8 2C01CSE 1 L.S. Column Supported Embankment, Area 1 $1,500,000.00 $1,500,000.00 $520,000.00 $520,000.00 $500,000.00 $500,000.00 $900,000.00 $900,000.00 $863,000.00 863,000.00

9 2C02CSE 1 L.S. Column Supported Embankment, Area 2 $580,000.00 $580,000.00 $929,000.00 $929,000.00 $1,000,000.00 $1,000,000.00 $1,100,000.00 $1,100,000.00 $494,000.00 494,000.00

10 2C03CSE 1 L.S. Column Supported Embankment, Area 3 $1,100,000.00 $1,100,000.00 $2,145,000.00 $2,145,000.00 $1,500,000.00 $1,500,000.00 $1,325,000.00 $1,325,000.00 $2,003,000.00 2,003,000.00

11 2C04CSE 1 L.S. Column Supported Embankment, Area 4 $1,000,000.00 $1,000,000.00 $1,154,000.00 $1,154,000.00 $750,000.00 $750,000.00 $700,000.00 $700,000.00 $959,000.00 959,000.00

12 2C05CSE 1 L.S. Column Supported Embankment, Area 5 $1,000,000.00 $1,000,000.00 $2,150,000.00 $2,150,000.00 $1,200,000.00 $1,200,000.00 $450,000.00 $450,000.00 $2,260,000.00 2,260,000.00

13 2C06CSE 1 L.S. Column Supported Embankment, Area 6 $440,000.00 $440,000.00 $248,000.00 $248,000.00 $250,000.00 $250,000.00 $500,000.00 $500,000.00 $308,000.00 308,000.00

14 2C07CSE 1 L.S. Column Supported Embankment, Area 7 $880,000.00 $880,000.00 $1,343,000.00 $1,343,000.00 $461,335.79 $461,335.79 $300,000.00 $300,000.00 $202,000.00 202,000.00

15 2C01EMB 2,769.00 C.Y. Embankment, Common $17.00 $47,073.00 $32.00 $88,608.00 $15.00 $41,535.00 $40.00 $110,760.00 $55.00 152,295.00

16 N2C0017 6,200.00 S.Y. Filter Fabric $1.00 $6,200.00 $1.85 $11,470.00 $9.00 $55,800.00 $1.50 $9,300.00 $4.00 24,800.00

17 2E01FEX 1,300.00 C.Y. Foundataion Excavation $22.00 $28,600.00 $30.00 $39,000.00 $21.00 $27,300.00 $30.00 $39,000.00 $35.00 45,500.00

18 2G00027 975 S.Y. Sand Layer, 6" Thick $9.00 $8,775.00 $10.00 $9,750.00 $14.00 $13,650.00 $10.00 $9,750.00 $8.00 7,800.00

19 2G03SEC 2,780.00 Ton Stone, Grade C $60.00 $166,800.00 $42.00 $116,760.00 $43.00 $119,540.00 $40.00 $111,200.00 $26.00 72,280.00

20 2G16A01 51 Ton Riprap Stone Aprons, 16" Thick, D50=8" $200.00 $10,200.00 $80.00 $4,080.00 $218.00 $11,118.00 $100.00 $5,100.00 $96.00 4,896.00

21 2G12A06 186 Ton Riprap Stone Aprons, 12" Thick, D50=6" $200.00 $37,200.00 $80.00 $14,880.00 $157.00 $29,202.00 $90.00 $16,740.00 $102.00 18,972.00

22 2H00007 16,230.00 L.F. Heavy Duty Silt Fence, Black $7.50 $121,725.00 $6.00 $97,380.00 $6.00 $97,380.00 $6.00 $97,380.00 $9.00 146,070.00

23 2H00016 146 Each Inlet Filter, Type 2 $180.00 $26,280.00 $150.00 $21,900.00 $160.00 $23,360.00 $175.00 $25,550.00 $122.00 17,812.00

24 2H45TEC 486 Ton Construction Driveway $53.00 $25,758.00 $46.00 $22,356.00 $50.00 $24,300.00 $35.00 $17,010.00 $31.00 15,066.00

25 N2H0003 50 L.F. Haybale Check Dam With Temporary Stone Outlet $88.00 $4,400.00 $45.00 $2,250.00 $50.00 $2,500.00 $55.00 $2,750.00 $26.00 1,300.00

26 2K01TPF 7,100.00 L.F. Temporary Orange Plastic Fence $5.25 $37,275.00 $5.00 $35,500.00 $3.00 $21,300.00 $2.00 $14,200.00 $8.00 56,800.00

27 2J11DES 1 L.S. Demolition of Existing Structures No. 1 $850,000.00 $850,000.00 $290,000.00 $290,000.00 $603,665.01 $603,665.01 $1,150,000.00 $1,150,000.00 $530,000.00 530,000.00

28 2J12DES 1 L.S. Demolition of Existing Structures No. 2 $780,000.00 $780,000.00 $250,000.00 $250,000.00 $603,665.01 $603,665.01 $1,150,000.00 $1,150,000.00 $500,000.00 500,000.00

29 2M00003 1 L.S. Vibration and Movement Monitoring $270,000.00 $270,000.00 $48,000.00 $48,000.00 $35,000.00 $35,000.00 $40,000.00 $40,000.00 $86,000.00 86,000.00

30 3A05ABC 896 S.Y. Aggregate Base Course, 5" Thick $9.00 $8,064.00 $7.00 $6,272.00 $15.00 $13,440.00 $8.00 $7,168.00 $8.00 7,168.00

31 3A08ABC 86,198.00 S.Y. Aggregate Base Course, 8" Thick $10.00 $861,980.00 $11.00 $948,178.00 $16.00 $1,379,168.00 $11.00 $948,178.00 $13.00 1,120,574.00

32 3BAPA0B 1 L.S. Asphalt Price Adjustment (NO-BID) $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 1,200,000.00

33 3B26TAC 48,161.00 GAL Tack Coat $3.50 $168,563.50 $3.00 $144,483.00 $3.50 $168,563.50 $3.20 $154,115.20 $3.40 163,747.40

34 3B32HMA 46,774.00 Ton Hot Mix Asphalt 12.5M 76 Surface Course $80.00 $3,741,920.00 $75.00 $3,508,050.00 $77.00 $3,601,598.00 $78.00 $3,648,372.00 $84.00 3,929,016.00

35 3B33HMA 14,123.00 Ton Hot Mix Asphalt 25M 64 Base Course $72.00 $1,016,856.00 $66.00 $932,118.00 $68.00 $960,364.00 $70.00 $988,610.00 $74.00 1,045,102.00

36 3B34HMA 40,494.00 Ton Hot Mix Asphalt 19M 76 Intermediate Course $77.00 $3,118,038.00 $72.00 $2,915,568.00 $74.00 $2,996,556.00 $73.00 $2,956,062.00 $81.00 3,280,014.00

37 3C01BRS 5,940.00 S.Y. Berm Surfacing, 3 Inches Thick $34.00 $201,960.00 $21.00 $124,740.00 $22.00 $130,680.00 $22.00 $130,680.00 $25.00 148,500.00

38 3D08PCP 1,000.00 S.Y. Portland Cement Concrete Pavement, 8" Thick $38.00 $38,000.00 $65.00 $65,000.00 $47.00 $47,000.00 $75.00 $75,000.00 $129.00 129,000.00

39 3E20PMR 271,659.00 S.Y. Pavement Removal, Variable Depth $2.25 $611,232.75 $1.85 $502,569.15 $2.00 $543,318.00 $2.50 $679,147.50 $2.00 543,318.00

40 3F01MRS 18,000.00 L.F. Milled Rumble Strip $1.50 $27,000.00 $1.01 $18,180.00 $1.00 $18,000.00 $0.50 $9,000.00 $1.00 18,000.00

41 4A01STC 255 C.Y. Concrete In Substructure Above Footings $730.00 $186,150.00 $725.00 $184,875.00 $1,970.00 $502,350.00 $1,000.00 $255,000.00 $1,015.00 258,825.00

42 4A04STC 505 C.Y. Concrete In Footings $300.00 $151,500.00 $600.00 $303,000.00 $533.00 $269,165.00 $1,000.00 $505,000.00 $496.00 250,480.00

43 4A10PAF 615 C.Y. Concrete in Piers Above Footings $530.00 $325,950.00 $600.00 $369,000.00 $1,560.00 $959,400.00 $1,000.00 $615,000.00 $662.00 407,130.00

44 4A10RFS 216,845.00 LB Reinforcement Steel $1.75 $379,478.75 $0.01 $2,168.45 $1.30 $281,898.50 $2.00 $433,690.00 $1.50 325,267.50

45 4A11RFS 708,550.00 LB Reinforcement Steel, Epoxy Coated $2.00 $1,417,100.00 $3.48 $2,465,754.00 $1.45 $1,027,397.50 $2.10 $1,487,955.00 $1.55 1,098,252.50

46 4A40RFS 2,740.00 Each Mechanical Coupler $26.00 $71,240.00 $83.00 $227,420.00 $30.00 $82,200.00 $15.00 $41,100.00 $25.00 68,500.00

47 N4A0001 7,100.00 S.Y. Sawcut Grooved Deck Surface $6.25 $44,375.00 $3.00 $21,300.00 $4.00 $28,400.00 $10.00 $71,000.00 $11.50 81,650.00

48 4C01SSC 24,210.00 Each Shear Connectors $6.50 $157,365.00 $4.15 $100,471.50 $4.50 $108,945.00 $6.00 $145,260.00 $4.00 96,840.00

49 4CSSL01 1 L.S. Structural Steel Structure No. 1 $2,650,000.00 $2,650,000.00 $2,200,000.00 $2,200,000.00 $2,750,000.00 $2,750,000.00 $2,750,000.00 $2,750,000.00 $2,300,000.00 2,300,000.00

50 4CSSL02 1 L.S. Structural Steel Structure No. 2 $2,550,000.00 $2,550,000.00 $2,100,000.00 $2,100,000.00 $2,500,000.00 $2,500,000.00 $2,630,000.00 $2,630,000.00 $2,100,000.00 2,100,000.00

51 4.00E+60 2,340.00 L.F. HP 14 x 73 Test Piles $70.00 $163,800.00 $71.00 $166,140.00 $66.00 $154,440.00 $200.00 $468,000.00 $68.00 159,120.00

52 4.00E+61 22,380.00 L.F. Driving HP 14x73 Steel Piles $6.50 $145,470.00 $1.00 $22,380.00 $18.00 $402,840.00 $12.00 $268,560.00 $10.00 223,800.00

53 4.00E+62 23,500.00 L.F. Furnishing HP 14x73 Steel Piles $43.00 $1,010,500.00 $1.00 $23,500.00 $35.00 $822,500.00 $60.00 $1,410,000.00 $47.00 1,104,500.00

54 4.00E+67 242 Each Splices for Steel HP 14 X 73 Piles $200.00 $48,400.00 $1.00 $242.00 $1,350.00 $326,700.00 $1,500.00 $363,000.00 $0.01 2.42

55 4E01EDP 1 L.S. Furnishing Equipment for Driving Piles $1,500,000.00 $1,500,000.00 $395,000.00 $395,000.00 $110,000.00 $110,000.00 $500,000.00 $500,000.00 $4,576,000.00 4,576,000.00

56 4E01PLT 20 Each Dynamic Pile Load Tests $3,000.00 $60,000.00 $3,000.00 $60,000.00 $2,000.00 $40,000.00 $3,100.00 $62,000.00 $2,520.00 50,400.00

57 4F00052 1 L.S. Toll Plaza Space Frame $400,000.00 $400,000.00 $483,000.00 $483,000.00 $500,000.00 $500,000.00 $250,000.00 $250,000.00 $301,000.00 301,000.00

58 4F01CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 1 $64,000.00 $64,000.00 $50,000.00 $50,000.00 $80,000.00 $80,000.00 $70,000.00 $70,000.00 $54,000.00 54,000.00

59 4F07CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 7 $76,000.00 $76,000.00 $50,000.00 $50,000.00 $80,000.00 $80,000.00 $70,000.00 $70,000.00 $74,000.00 74,000.00

60 4F10CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 10 $64,000.00 $64,000.00 $50,000.00 $50,000.00 $80,000.00 $80,000.00 $70,000.00 $70,000.00 $63,000.00 63,000.00

61 4F11CSP 250 C.Y. Concrete in Structures, Pedestals $1,300.00 $325,000.00 $1,400.00 $350,000.00 $1,500.00 $375,000.00 $1,600.00 $400,000.00 $1,065.00 266,250.00

62 4F26RES 1 L.S. Remove Existing Span Sign Structure No. 1 $32,000.00 $32,000.00 $18,000.00 $18,000.00 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $4,700.00 4,700.00

63 4F27RES 1 L.S. Remove Existing Span Sign Structure No. 2 $32,000.00 $32,000.00 $18,000.00 $18,000.00 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $4,700.00 4,700.00

64 4F28RES 1 L.S. Remove Existing Span Sign Structure No. 3 $45,000.00 $45,000.00 $18,000.00 $18,000.00 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $4,700.00 4,700.00

65 4F30RES 1 L.S. Remove Existing Cantilever Sign Structure No. 1 $42,000.00 $42,000.00 $7,400.00 $7,400.00 $15,000.00 $15,000.00 $12,500.00 $12,500.00 $4,700.00 4,700.00

66 4F31RES 1 L.S. Remove Existing Cantilever Sign Structure No. 2 $30,000.00 $30,000.00 $7,400.00 $7,400.00 $15,000.00 $15,000.00 $12,500.00 $12,500.00 $4,700.00 4,700.00

67 4F33OSS 1 L.S. Overhead Span Sign Support Structure No. 2 $96,000.00 $96,000.00 $140,000.00 $140,000.00 $120,000.00 $120,000.00 $90,000.00 $90,000.00 $98,000.00 98,000.00

68 4F34OSS 1 L.S. Overhead Span Sign Support Structure No. 3 $190,000.00 $190,000.00 $145,000.00 $145,000.00 $200,000.00 $200,000.00 $225,000.00 $225,000.00 $244,000.00 244,000.00

69 4F35OSS 1 L.S. Overhead Span Sign Support Structure No. 4 $190,000.00 $190,000.00 $150,000.00 $150,000.00 $200,000.00 $200,000.00 $225,000.00 $225,000.00 $244,000.00 244,000.00

70 4F36OSS 1 L.S. Overhead Span Sign Support Structure No. 5 $150,000.00 $150,000.00 $145,000.00 $145,000.00 $150,000.00 $150,000.00 $180,000.00 $180,000.00 $150,000.00 150,000.00

71 4F37OSS 1 L.S. Overhead Span Sign Support Structure No. 6 $180,000.00 $180,000.00 $145,000.00 $145,000.00 $200,000.00 $200,000.00 $225,000.00 $225,000.00 $246,000.00 246,000.00

72 4F50OSS 1 L.S. Overhead Span Sign Support Structure No. 8 $220,000.00 $220,000.00 $145,000.00 $145,000.00 $220,000.00 $220,000.00 $275,000.00 $275,000.00 $223,000.00 223,000.00

73 4F51OSS 1 L.S. Overhead Span Sign Support Structure No. 9 $240,000.00 $240,000.00 $145,000.00 $145,000.00 $235,000.00 $235,000.00 $280,000.00 $280,000.00 $282,000.00 282,000.00

74 4H00007 15 Each Laminated Elastomeric Bearing, 15" Diameter $3,200.00 $48,000.00 $1,800.00 $27,000.00 $5,000.00 $75,000.00 $2,000.00 $30,000.00 $2,400.00 36,000.00

75 4H70LEB 15 Each Laminated Elastomeric Bearing, 18" X 15" $3,100.00 $46,500.00 $1,800.00 $27,000.00 $5,000.00 $75,000.00 $2,000.00 $30,000.00 $2,300.00 34,500.00

77 4J01DAW 465 S.Y. Damp-proofing $45.00 $20,925.00 $19.00 $8,835.00 $40.00 $18,600.00 $30.00 $13,950.00 $86.00 39,990.00

78 4O01TSP 14,900.00 S.F. Temporary Sheeting $38.00 $566,200.00 $40.00 $596,000.00 $50.00 $745,000.00 $20.00 $298,000.00 $0.01 149.00

79 4O02TSP 11,200.00 S.F. Temporary Sheeting to Remain in Place $61.00 $683,200.00 $127.00 $1,422,400.00 $65.00 $728,000.00 $45.00 $504,000.00 $0.01 112.00

80 4P05PCS 1,010.00 S.F. Permanent Steel Sheeting, Type PZ40 $440.00 $444,400.00 $493.00 $497,930.00 $88.00 $88,880.00 $400.00 $404,000.00 $438.00 442,380.00

81 4ZF0001 3,500.00 S.F. MSE Abutment Wall No. 1 $160.00 $560,000.00 $297.00 $1,039,500.00 $123.00 $430,500.00 $130.00 $455,000.00 $127.00 444,500.00

82 4ZF0002 6,361.00 S.F. MSE Retaining Wall No. 6 $130.00 $826,930.00 $223.00 $1,418,503.00 $120.00 $763,320.00 $120.00 $763,320.00 $108.00 686,988.00

83 4ZF0024 2,900.00 S.F. MSE Abutment Wall No. 2 $160.00 $464,000.00 $214.00 $620,600.00 $109.00 $316,100.00 $125.00 $362,500.00 $111.00 321,900.00

84 4ZF0025 2,300.00 S.F. MSE Abutment Wall No. 4 $150.00 $345,000.00 $239.00 $549,700.00 $146.00 $335,800.00 $130.00 $299,000.00 $129.00 296,700.00

85 4ZF0030 3,400.00 S.F. MSE Abutment Wall No. 3 $150.00 $510,000.00 $263.00 $894,200.00 $120.00 $408,000.00 $150.00 $510,000.00 $133.00 452,200.00

86 4ZF01TMP 316 S.F. Temporary MSE Welded Wire Mesh Wall $60.00 $18,960.00 $15.00 $4,740.00 $40.00 $12,640.00 $200.00 $63,200.00 $276.00 87,216.00

Base Line Item Detail ANSELMI DECICCO, INC.Railroad Construction Co., Inc.PKF-Mark III, Inc.
A. Servidone, Inc. & B. Anthony 

Construction Corp., A Joint Venture
Midlantic Construction LLC
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Base Line Item Detail ANSELMI DECICCO, INC.Railroad Construction Co., Inc.PKF-Mark III, Inc.
A. Servidone, Inc. & B. Anthony 

Construction Corp., A Joint Venture
Midlantic Construction LLC

87 4ZG01RET 4,483.00 S.F. Retaining Wall, Location No. 1 $220.00 $986,260.00 $392.00 $1,757,336.00 $212.00 $950,396.00 $200.00 $896,600.00 $188.00 842,804.00

88 4ZG02RET 3,580.00 S.F. Retaining Wall, Location No. 2 $200.00 $716,000.00 $101.00 $361,580.00 $110.00 $393,800.00 $125.00 $447,500.00 $77.00 275,660.00

89 4ZG03RET 2,000.00 S.F. Retaining Wall, Location No. 3 $140.00 $280,000.00 $249.00 $498,000.00 $137.00 $274,000.00 $175.00 $350,000.00 $132.00 264,000.00

90 4ZG04RET 5,300.00 S.F. Retaining Wall, Location No. 4 $130.00 $689,000.00 $183.00 $969,900.00 $122.00 $646,600.00 $125.00 $662,500.00 $122.00 646,600.00

91 4ZG05RET 7,360.00 S.F. Retaining Wall, Location No. 5 $120.00 $883,200.00 $196.00 $1,442,560.00 $114.00 $839,040.00 $125.00 $920,000.00 $102.00 750,720.00

92 4ZL0009 332 L.F. 36" Diameter Drilled Shaft $580.00 $192,560.00 $598.00 $198,536.00 $600.00 $199,200.00 $450.00 $149,400.00 $903.00 299,796.00

93 4ZL0014 92 L.F. 48" Drilled Shaft for Sign Structures $980.00 $90,160.00 $1,280.00 $117,760.00 $800.00 $73,600.00 $600.00 $55,200.00 $1,249.00 114,908.00

94 4ZL0016 122 L.F. 54" Drilled Shaft for Sign Structures $1,200.00 $146,400.00 $1,550.00 $189,100.00 $900.00 $109,800.00 $400.00 $48,800.00 $1,113.00 135,786.00

95 4ZL0017 310 L.F. 30" Diameter Drilled Shafts For Sign Structure $400.00 $124,000.00 $496.00 $153,760.00 $535.00 $165,850.00 $400.00 $124,000.00 $749.00 232,190.00

96 4ZM04HPC 200 C.Y. Concrete in Parapet, HPC $1,400.00 $280,000.00 $900.00 $180,000.00 $2,100.00 $420,000.00 $1,200.00 $240,000.00 $1,184.00 236,800.00

97 4ZM06HPC 2,095.00 C.Y. Concrete in Deck, HPC $810.00 $1,696,950.00 $820.00 $1,717,900.00 $1,200.00 $2,514,000.00 $1,000.00 $2,095,000.00 $810.00 1,696,950.00

98 4ZM08HPC 910 S.Y. Relief Slab, 18" Thick, HPC $560.00 $509,600.00 $255.00 $232,050.00 $450.00 $409,500.00 $400.00 $364,000.00 $223.00 202,930.00

99 4ZM10HPC 255 C.Y. Sleeper Slab, HPC $550.00 $140,250.00 $430.00 $109,650.00 $955.00 $243,525.00 $400.00 $102,000.00 $970.00 247,350.00

100 5A00008 86 L.F. 12" High Density Polyethylene Pipe $91.00 $7,826.00 $65.00 $5,590.00 $94.00 $8,084.00 $75.00 $6,450.00 $56.00 4,816.00

101 5A08PUD 4,945.00 L.F. 8" Pipe Underdrain $26.00 $128,570.00 $22.00 $108,790.00 $58.00 $286,810.00 $50.00 $247,250.00 $48.00 237,360.00

102 N5A0004 1,068.00 L.F. Subbase Outlet Drain $30.00 $32,040.00 $20.00 $21,360.00 $60.00 $64,080.00 $30.00 $32,040.00 $51.00 54,468.00

103 5B00001 1 Each 36" Reinforced Concrete Flared End Section $2,700.00 $2,700.00 $2,200.00 $2,200.00 $9,000.00 $9,000.00 $2,500.00 $2,500.00 $1,335.00 1,335.00

104 5B00002 2 Each 14" x 23" Reinforced Concrete End Sections $2,400.00 $4,800.00 $1,900.00 $3,800.00 $5,700.00 $11,400.00 $4,500.00 $9,000.00 $2,050.00 4,100.00

105 5B00017 635 L.F. 14" x 23" Elliptical Reinforced Concrete Pipe, Class III $75.00 $47,625.00 $60.00 $38,100.00 $127.00 $80,645.00 $80.00 $50,800.00 $109.00 69,215.00

106 5B00018 117 L.F. 38"X60" Reinforced Concrete Elliptical Pipe $230.00 $26,910.00 $185.00 $21,645.00 $354.00 $41,418.00 $200.00 $23,400.00 $213.00 24,921.00

107 5B00044 351 L.F. 19" x 30" Reinforced Concrete Elliptical Pipe, Class V $120.00 $42,120.00 $100.00 $35,100.00 $178.00 $62,478.00 $90.00 $31,590.00 $138.00 48,438.00

108 5B00050 13 L.F. 24" x 38" Reinforced Concrete Elliptical Pipe, Class IV $230.00 $2,990.00 $600.00 $7,800.00 $675.00 $8,775.00 $125.00 $1,625.00 $146.00 1,898.00

109 5B00055 1,031.00 L.F. 24" X 38" Reinforced Concrete Elliptical Pipe, Class V $160.00 $164,960.00 $255.00 $262,905.00 $224.00 $230,944.00 $150.00 $154,650.00 $190.00 195,890.00

110 5B00069 19 L.F. 19" x 30" Reinforced Concrete Elliptical Pipe, Class IV $90.00 $1,710.00 $150.00 $2,850.00 $309.00 $5,871.00 $120.00 $2,280.00 $131.00 2,489.00

111 5B15PEP 18 L.F. 15" High Density PolyEthylene Pipe $85.00 $1,530.00 $155.00 $2,790.00 $73.00 $1,314.00 $65.00 $1,170.00 $87.00 1,566.00

112 5B18PEP 100 L.F. 18" High Density PolyEthylene Pipe $110.00 $11,000.00 $120.00 $12,000.00 $41.00 $4,100.00 $70.00 $7,000.00 $90.00 9,000.00

113 5B15RC3 6,527.00 L.F. 15" Reinforced Concrete Pipe $50.00 $326,350.00 $35.00 $228,445.00 $66.00 $430,782.00 $63.00 $411,201.00 $96.00 626,592.00

114 5B18RC3 3,389.00 L.F. 18" Reinforced Concrete Pipe $60.00 $203,340.00 $45.00 $152,505.00 $95.00 $321,955.00 $68.00 $230,452.00 $99.00 335,511.00

115 5B24RC3 1,049.00 L.F. 24" Reinforced Concrete Pipe $75.00 $78,675.00 $52.00 $54,548.00 $126.00 $132,174.00 $85.00 $89,165.00 $106.00 111,194.00

116 5B30RC3 924 L.F. 30 " Reinforced Concrete Pipe, Class III $91.00 $84,084.00 $60.00 $55,440.00 $195.00 $180,180.00 $95.00 $87,780.00 $116.00 107,184.00

117 5B36RC3 428 L.F. 36" Reinforced Concrete Pipe, Class III $120.00 $51,360.00 $80.00 $34,240.00 $188.00 $80,464.00 $120.00 $51,360.00 $128.00 54,784.00

118 5B42RC3 817 L.F. 42" Reinforced Concrete Pipe $175.00 $142,975.00 $105.00 $85,785.00 $266.00 $217,322.00 $135.00 $110,295.00 $145.00 118,465.00

119 5B48RC3 1,107.00 L.F. 48" Reinforced Concrete Pipe,  Class III $180.00 $199,260.00 $123.00 $136,161.00 $261.00 $288,927.00 $200.00 $221,400.00 $157.00 173,799.00

120 5B15RCE 3 Each 15" Reinforced Concrete Flared End Section $1,400.00 $4,200.00 $1,080.00 $3,240.00 $3,900.00 $11,700.00 $1,500.00 $4,500.00 $1,290.00 3,870.00

121 5B18RCE 4 Each 18" Reinforced Concrete Flared End Section $1,500.00 $6,000.00 $1,100.00 $4,400.00 $3,700.00 $14,800.00 $1,500.00 $6,000.00 $1,290.00 5,160.00

122 5C00022 1 Each Reset Existing Casting $1,000.00 $1,000.00 $2,200.00 $2,200.00 $970.00 $970.00 $1,000.00 $1,000.00 $1,300.00 1,300.00

123 5C00041 11 Each Inlet, Type D2 Modified #1 $5,300.00 $58,300.00 $4,400.00 $48,400.00 $7,800.00 $85,800.00 $9,000.00 $99,000.00 $6,400.00 70,400.00

124 5C00043 7 Each Manhole, Type P-2 Modified $6,000.00 $42,000.00 $4,500.00 $31,500.00 $8,600.00 $60,200.00 $7,500.00 $52,500.00 $6,300.00 44,100.00

125 5C00045 5 Each Inlet, Type D2 Modified 2 $4,500.00 $22,500.00 $3,600.00 $18,000.00 $6,800.00 $34,000.00 $6,000.00 $30,000.00 $6,500.00 32,500.00

126 5C00100 3 Each Inlet, Type D3 Modified B1-X1P $10,000.00 $30,000.00 $10,000.00 $30,000.00 $11,200.00 $33,600.00 $6,000.00 $18,000.00 $6,100.00 18,300.00

127 5C00113 1 Each Diversion Manhole DMH1 $9,500.00 $9,500.00 $10,000.00 $10,000.00 $14,300.00 $14,300.00 $10,000.00 $10,000.00 $8,800.00 8,800.00

128 5C00114 1 Each Diversion Manhole DMH2 $9,700.00 $9,700.00 $10,000.00 $10,000.00 $14,300.00 $14,300.00 $10,000.00 $10,000.00 $8,900.00 8,900.00

129 5C00115 1 Each Diversion Manhole DMH3 $9,400.00 $9,400.00 $10,000.00 $10,000.00 $14,300.00 $14,300.00 $10,000.00 $10,000.00 $8,800.00 8,800.00

130 5C00116 1 Each Diversion Manhole DMH4 $9,400.00 $9,400.00 $10,000.00 $10,000.00 $14,300.00 $14,300.00 $10,000.00 $10,000.00 $8,800.00 8,800.00

131 5C00117 1 Each Diversion Manhole DMH5 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $15,200.00 $15,200.00 $10,000.00 $10,000.00 $9,800.00 9,800.00

132 5C00118 1 Each Diversion Manhole DMH6 $18,000.00 $18,000.00 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $15,000.00 $15,000.00 $14,700.00 14,700.00

133 5C00119 1 Each Diversion Manhole DMH7 $9,500.00 $9,500.00 $10,000.00 $10,000.00 $14,300.00 $14,300.00 $15,000.00 $15,000.00 $8,800.00 8,800.00

134 5C01CNC 3 Each Concrete Inlet Collar $1,600.00 $4,800.00 $2,300.00 $6,900.00 $800.00 $2,400.00 $750.00 $2,250.00 $2,400.00 7,200.00

135 5C01D3G3 7 Each Inlet, Type D3,G3-X1 $7,200.00 $50,400.00 $8,500.00 $59,500.00 $9,600.00 $67,200.00 $10,000.00 $70,000.00 $11,400.00 79,800.00

136 5C01GRT 42 Each Weld Existing Inlet Grates, Roadway $430.00 $18,060.00 $6,951.81 $291,976.02 $400.00 $16,800.00 $250.00 $10,500.00 $900.00 37,800.00

137 5C01ND3 51 Each Inlet, Type D3 $3,200.00 $163,200.00 $3,100.00 $158,100.00 $4,600.00 $234,600.00 $3,500.00 $178,500.00 $3,800.00 193,800.00

138 5C01ND2 59 Each Inlet, Type D2 $3,400.00 $200,600.00 $2,800.00 $165,200.00 $4,000.00 $236,000.00 $4,000.00 $236,000.00 $4,200.00 247,800.00

139 5C10INT 6 Each Inlet Converted to Manhole $2,300.00 $13,800.00 $3,100.00 $18,600.00 $3,500.00 $21,000.00 $2,500.00 $15,000.00 $2,100.00 12,600.00

140 5C10RD2 2 Each Reconstructed Inlet, Type D2 $1,600.00 $3,200.00 $3,700.00 $7,400.00 $4,100.00 $8,200.00 $4,000.00 $8,000.00 $3,200.00 6,400.00

141 5C20JC1 3 Each Manhole, Type JC-1 $11,000.00 $33,000.00 $5,200.00 $15,600.00 $4,400.00 $13,200.00 $5,000.00 $15,000.00 $7,800.00 23,400.00

142 5C20NP1 3 Each Manhole, Type P-1 $4,400.00 $13,200.00 $3,300.00 $9,900.00 $6,300.00 $18,900.00 $3,500.00 $10,500.00 $4,500.00 13,500.00

143 5C20NP2 15 Each Manhole, Type P-2 $5,300.00 $79,500.00 $3,800.00 $57,000.00 $9,300.00 $139,500.00 $7,000.00 $105,000.00 $4,700.00 70,500.00

144 5C25RP2 1 Each Reconstructed Manhole, Type P-2 $1,900.00 $1,900.00 $2,600.00 $2,600.00 $1,000.00 $1,000.00 $8,000.00 $8,000.00 $2,100.00 2,100.00

145 5C55CDS 12 Each Cleaning Existing Drainage Structures $450.00 $5,400.00 $501.00 $6,012.00 $400.00 $4,800.00 $1,000.00 $12,000.00 $300.00 3,600.00

146 5D00001 356 C.Y. Fill Abandoned Pipe $400.00 $142,400.00 $190.83 $67,935.48 $150.00 $53,400.00 $200.00 $71,200.00 $0.01 3.56

147 5D00007 1 L.S. Support of 84" Outfall Pipe $260,000.00 $260,000.00 $380,000.00 $380,000.00 $128,000.00 $128,000.00 $200,000.00 $200,000.00 $334,000.00 334,000.00

148 5D10INC 40 C.Y. Incidental Concrete $2,000.00 $80,000.00 $1,000.00 $40,000.00 $2,000.00 $80,000.00 $1,000.00 $40,000.00 $700.00 28,000.00

149 5E01ALC 6,890.00 L.F. Asphalt Concrete Lip Curb $12.00 $82,680.00 $15.00 $103,350.00 $15.00 $103,350.00 $12.00 $82,680.00 $12.00 82,680.00

150 5F00002 704 S.Y. Concrete Island, 4" Thick $65.00 $45,760.00 $62.00 $43,648.00 $57.00 $40,128.00 $75.00 $52,800.00 $46.00 32,384.00

151 5F00005 2,160.00 L.F. 12" x 13" Concrete Sloping Curb $25.00 $54,000.00 $23.00 $49,680.00 $24.00 $51,840.00 $30.00 $64,800.00 $24.00 51,840.00

152 5F01VCA 10,051.00 L.F. Concrete Curb, Type A $27.00 $271,377.00 $19.50 $195,994.50 $24.00 $241,224.00 $30.00 $301,530.00 $26.00 261,326.00

153 5F01VCB 3,544.00 L.F. Concrete Curb, Type B $29.00 $102,776.00 $19.75 $69,994.00 $26.00 $92,144.00 $30.00 $106,320.00 $26.00 92,144.00

154 5H01CMB 265 L.F. Concrete Median Barrier, Roadway $220.00 $58,300.00 $315.00 $83,475.00 $200.00 $53,000.00 $135.00 $35,775.00 $316.00 83,740.00

155 5H03CMB 920 L.F. Concrete Median Barrier, Protection $120.00 $110,400.00 $150.00 $138,000.00 $110.00 $101,200.00 $210.00 $193,200.00 $369.00 339,480.00

156 5H04CMB 603 L.F. Concrete Median Barrier, Roadway, Vaiable Height $320.00 $192,960.00 $260.00 $156,780.00 $300.00 $180,900.00 $210.00 $126,630.00 $398.00 239,994.00

157 N5I0002 1,121.00 L.F. Timber Posts $100.00 $112,100.00 $35.00 $39,235.00 $35.00 $39,235.00 $35.00 $39,235.00 $12.00 13,452.00

158 5I01SNP 12,104.00 S.F. Sign Panels $44.00 $532,576.00 $27.00 $326,808.00 $27.00 $326,808.00 $24.00 $290,496.00 $17.00 205,768.00

159 5I05SPP 666 L.F. U-channel Post $28.00 $18,648.00 $18.00 $11,988.00 $18.00 $11,988.00 $14.00 $9,324.00 $12.00 7,992.00

160 5J00FGT 10 Each Flared Guide Rail Terminal $3,400.00 $34,000.00 $2,295.00 $22,950.00 $2,295.00 $22,950.00 $2,200.00 $22,000.00 $2,500.00 25,000.00

161 5J01PCA 8 Each Parapet Connection, Type A $3,200.00 $25,600.00 $2,050.00 $16,400.00 $2,050.00 $16,400.00 $1,600.00 $12,800.00 $2,300.00 18,400.00

162 5J01PCB 9 Each Parapet Connection, Type B $630.00 $5,670.00 $830.00 $7,470.00 $830.00 $7,470.00 $800.00 $7,200.00 $112.00 1,008.00

163 5J01RSG 175 L.F. Reset Beam Guide Rail $22.00 $3,850.00 $15.00 $2,625.00 $15.00 $2,625.00 $20.00 $3,500.00 $12.00 2,100.00

164 5J52ABG 13 Each Beam Guide Rail Anchorage $1,000.00 $13,000.00 $915.00 $11,895.00 $915.00 $11,895.00 $1,600.00 $20,800.00 $900.00 11,700.00

165 5J52BGR 17,400.00 L.F. Beam Guide Rail $30.00 $522,000.00 $18.20 $316,680.00 $19.00 $330,600.00 $18.00 $313,200.00 $18.00 313,200.00

166 5J53RRS 1,960.00 L.F. Rub Rail $13.00 $25,480.00 $8.50 $16,660.00 $9.00 $17,640.00 $9.00 $17,640.00 $11.00 21,560.00

167 5J54BGP 24 Each Beam Guide Rail Post $86.00 $2,064.00 $125.00 $3,000.00 $125.00 $3,000.00 $130.00 $3,120.00 $84.00 2,016.00

168 5K07CLF 286 L.F. Chain Link fence, 7' High $37.00 $10,582.00 $45.00 $12,870.00 $40.00 $11,440.00 $55.00 $15,730.00 $28.00 8,008.00

169 5L01MON 3 Each Concrete Monuments $1,000.00 $3,000.00 $900.00 $2,700.00 $1,000.00 $3,000.00 $800.00 $2,400.00 $336.00 1,008.00

170 5N00003 8 S.Y. Detectable Warning Surface $250.00 $2,000.00 $400.00 $3,200.00 $215.00 $1,720.00 $300.00 $2,400.00 $282.00 2,256.00

171 5N04PCS 520 S.Y. Concrete Sidewalk, 4" Thick $66.00 $34,320.00 $62.00 $32,240.00 $57.00 $29,640.00 $55.00 $28,600.00 $73.00 37,960.00
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Base Line Item Detail ANSELMI DECICCO, INC.Railroad Construction Co., Inc.PKF-Mark III, Inc.
A. Servidone, Inc. & B. Anthony 

Construction Corp., A Joint Venture
Midlantic Construction LLC

172 5P10TMP 164,442.00 L.F. Temporary Pavement Striping $0.25 $41,110.50 $0.24 $39,466.08 $0.25 $41,110.50 $0.25 $41,110.50 $0.25 41,110.50

173 5P12REM 127,450.00 L.F. Striping and Marking Removal, Hydromilling $0.80 $101,960.00 $0.75 $95,587.50 $0.70 $89,215.00 $1.00 $127,450.00 $0.77 98,136.50

174 5P21LLS 83,000.00 L.F. Traffic Stripes, Long - Life, thermoplastic $1.00 $83,000.00 $0.80 $66,400.00 $0.85 $70,550.00 $1.00 $83,000.00 $0.93 77,190.00

175 5P31LLM 8,269.00 L.F. Traffic Markings, Lines, Long - Life, Thermoplastic $1.00 $8,269.00 $0.90 $7,442.10 $0.85 $7,028.65 $1.00 $8,269.00 $0.93 7,690.17

176 5P33LLM 2,040.00 S.F. Traffic Markings, Symbols, Long - Life, Thermoplastic $6.50 $13,260.00 $6.50 $13,260.00 $6.00 $12,240.00 $10.00 $20,400.00 $6.38 13,015.20

177 5Q01FOF 1 L.S. Furnish Field Office, Type F $200,000.00 $200,000.00 $30,000.00 $30,000.00 $80,000.00 $80,000.00 $100,000.00 $100,000.00 $77,280.00 77,280.00

178 5Q02MFF 46 Mnth Maintain Field Office, Type F $10,000.00 $460,000.00 $2,100.00 $96,600.00 $4,000.00 $184,000.00 $3,000.00 $138,000.00 $5,376.00 247,296.00

180 5X00001 1 Each Quadguard Impact Attenuator, 9 Bays, 36" Wide $28,000.00 $28,000.00 $65,000.00 $65,000.00 $75,000.00 $75,000.00 $30,000.00 $30,000.00 $42,000.00 42,000.00

181 5X00014 2 Each Quadguard Impact Attenuator, 2 Bays, 36" Wide $21,000.00 $42,000.00 $34,000.00 $68,000.00 $40,000.00 $80,000.00 $20,000.00 $40,000.00 $25,000.00 50,000.00

182 5X00PRA 3 Each Placing and Removing Temporary Impact Attenuator, Quadguard $1,800.00 $5,400.00 $5,000.00 $15,000.00 $1,500.00 $4,500.00 $4,500.00 $13,500.00 $3,388.00 10,164.00

183 5X00RPR 14 Each Repair Temporary Impact Attenuator, Quadguard $2,700.00 $37,800.00 $4,500.00 $63,000.00 $4,000.00 $56,000.00 $3,000.00 $42,000.00 $0.01 0.14

184 5X02FTA 1 Each FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE $12,000.00 $12,000.00 $25,000.00 $25,000.00 $24,000.00 $24,000.00 $25,000.00 $25,000.00 $17,000.00 17,000.00

185 5X03FTA 1 Each Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide $10,000.00 $10,000.00 $25,000.00 $25,000.00 $24,000.00 $24,000.00 $20,000.00 $20,000.00 $14,000.00 14,000.00

186 5ZD01RPM 500 Each Raised Pavement Markers $28.00 $14,000.00 $24.95 $12,475.00 $25.00 $12,500.00 $25.00 $12,500.00 $28.00 14,000.00

187 5ZD04RPM 100 Each Removal of Raised Pavement Markers $12.00 $1,200.00 $17.67 $1,767.00 $25.00 $2,500.00 $25.00 $2,500.00 $23.00 2,300.00

188 5ZL01FHA 3 Each Fire Hydrant Assemblies $8,100.00 $24,300.00 $20,000.00 $60,000.00 $10,000.00 $30,000.00 $9,000.00 $27,000.00 $7,600.00 22,800.00

189 5ZL0037 693 L.F. 12" Steel Gas Main $350.00 $242,550.00 $363.00 $251,559.00 $310.00 $214,830.00 $260.00 $180,180.00 $342.00 237,006.00

190 5ZL0094 1 L.S. Utility Relocation, Telephone $74,000.00 $74,000.00 $83,000.00 $83,000.00 $70,000.00 $70,000.00 $100,000.00 $100,000.00 $72,000.00 72,000.00

191 5ZL0095 1 L.S. Utility Relocation, Electric $1,250,000.00 $1,250,000.00 $1,680,000.00 $1,680,000.00 $1,600,000.00 $1,600,000.00 $2,000,000.00 $2,000,000.00 $1,440,000.00 1,440,000.00

192 5ZL0392 1 Each Manufactured Treatment Device Vortech Model 4000 $24,000.00 $24,000.00 $22,957.54 $22,957.54 $91,000.00 $91,000.00 $30,000.00 $30,000.00 $22,700.00 22,700.00

193 5ZL0393 2 Each Manufactured Treatment Device Vortech Model 5000 $28,000.00 $56,000.00 $26,957.52 $53,915.04 $97,000.00 $194,000.00 $35,000.00 $70,000.00 $26,800.00 53,600.00

194 5ZL0394 3 Each Manufactured Treatment Device Vortech Model 7000 $32,000.00 $96,000.00 $30,317.52 $90,952.56 $102,000.00 $306,000.00 $40,000.00 $120,000.00 $30,400.00 91,200.00

195 5ZL0395 1 Each Manufactured Treatment Device Vortech Model 11000 $42,000.00 $42,000.00 $42,857.54 $42,857.54 $147,000.00 $147,000.00 $50,000.00 $50,000.00 $39,900.00 39,900.00

196 5ZL0404 221 L.F. Cut and Reset 4" PVC Gas Line $320.00 $70,720.00 $348.00 $76,908.00 $225.00 $49,725.00 $260.00 $57,460.00 $313.00 69,173.00

197 5ZL0405 1,376.00 L.F. 18" Ductile Iron Water Pipe $280.00 $385,280.00 $200.00 $275,200.00 $266.00 $366,016.00 $275.00 $378,400.00 $114.00 156,864.00

198 5ZL0406 1 L.S. Toll Equipment Shelter $200,000.00 $200,000.00 $231,000.00 $231,000.00 $195,000.00 $195,000.00 $200,000.00 $200,000.00 $190,000.00 190,000.00

199 5ZO0005 1 Each Outlet Control Structure - 1 $10,000.00 $10,000.00 $6,500.00 $6,500.00 $12,500.00 $12,500.00 $5,000.00 $5,000.00 $7,300.00 7,300.00

200 5ZO0006 1 Each Outlet Control Structure - 2 $11,000.00 $11,000.00 $6,500.00 $6,500.00 $12,500.00 $12,500.00 $5,000.00 $5,000.00 $7,300.00 7,300.00

201 5ZO0018 42,500.00 Ton Off-Site Disposal of ID-27 Waste $5.00 $212,500.00 $20.00 $850,000.00 $31.50 $1,338,750.00 $40.00 $1,700,000.00 $0.01 425.00

202 5ZO0038 1 Each Outlet Control Structure -3 $7,700.00 $7,700.00 $15,000.00 $15,000.00 $15,800.00 $15,800.00 $5,000.00 $5,000.00 $7,300.00 7,300.00

203 5ZO0039 1 Each Outlet Control Structure -4 $25,000.00 $25,000.00 $7,000.00 $7,000.00 $23,400.00 $23,400.00 $15,000.00 $15,000.00 $7,300.00 7,300.00

204 5ZO0189 1 L.S. Contaminated Material Management Plan $43,000.00 $43,000.00 $30,000.00 $30,000.00 $50,000.00 $50,000.00 $15,000.00 $15,000.00 $3,360.00 3,360.00

205 5ZO0190 1 L.S. Contaminated Groundwater Management $170,000.00 $170,000.00 $50,000.00 $50,000.00 $150,000.00 $150,000.00 $15,000.00 $15,000.00 $3,360.00 3,360.00

206 6A00007 8,415.00 L.F. #4/0 A.W.G. Power Cable $9.50 $79,942.50 $8.00 $67,320.00 $6.00 $50,490.00 $10.00 $84,150.00 $9.18 77,249.70

207 6A00015 605 L.F. 0.75" Rigid Metallic Conduit, PVC Coated, Exposed $32.00 $19,360.00 $21.00 $12,705.00 $75.00 $45,375.00 $30.00 $18,150.00 $31.36 18,972.80

208 6A00022 7,300.00 L.F. #2 A.W.G. Power Cable $3.75 $27,375.00 $4.00 $29,200.00 $2.25 $16,425.00 $4.00 $29,200.00 $3.58 26,134.00

209 6A00024 325 L.F. 2" Rigid Non-Metallic Conduit, PVC - Schedule 40 $13.00 $4,225.00 $23.00 $7,475.00 $8.20 $2,665.00 $20.00 $6,500.00 $12.54 4,075.50

210 6A00037 6 Each Junction Box, Type NEMA 4X, 16"x16"x8", Stainless Steel, For Outdoor Use $1,500.00 $9,000.00 $1,200.00 $7,200.00 $953.00 $5,718.00 $2,500.00 $15,000.00 $1,484.00 8,904.00

211 6A00043 12 L.F. 1.5" Rigid Metallic Conduit, Underground $45.00 $540.00 $35.00 $420.00 $31.00 $372.00 $100.00 $1,200.00 $44.80 537.60

212 6A00045 55 Each Junction Box, Type 8"X8"X8", Stainless Steel $770.00 $42,350.00 $750.00 $41,250.00 $678.00 $37,290.00 $950.00 $52,250.00 $750.40 41,272.00

213 6A00075 18,000.00 L.F. 6-Strand Fiber Optic Cable $4.25 $76,500.00 $9.00 $162,000.00 $3.00 $54,000.00 $6.00 $108,000.00 $4.03 72,540.00

214 6A00119 3 Each Foundation, Type P-MC $3,100.00 $9,300.00 $2,100.00 $6,300.00 $2,500.00 $7,500.00 $1,150.00 $3,450.00 $3,024.00 9,072.00

215 6A00120 1 Each Meter Cabinet, Type T $2,200.00 $2,200.00 $5,700.00 $5,700.00 $2,800.00 $2,800.00 $3,400.00 $3,400.00 $2,184.00 2,184.00

216 6A00121 3 Each Controller, 8 Phase $24,000.00 $72,000.00 $18,000.00 $54,000.00 $18,700.00 $56,100.00 $22,000.00 $66,000.00 $23,150.40 69,451.20

217 6A00122 3 Each Controller Turn-On $3,700.00 $11,100.00 $2,500.00 $7,500.00 $5,500.00 $16,500.00 $2,000.00 $6,000.00 $3,584.00 10,752.00

218 6A00136 2 Each Meter Cabinet, Type TL $2,800.00 $5,600.00 $5,800.00 $11,600.00 $3,750.00 $7,500.00 $4,000.00 $8,000.00 $2,744.00 5,488.00

219 6A00154 1 Each Concrete Foundation for Load Center, Type 1M-MC (NJDOT) $2,100.00 $2,100.00 $4,300.00 $4,300.00 $2,500.00 $2,500.00 $3,000.00 $3,000.00 $2,072.00 2,072.00

220 6A00155 3 Each Junction Box, 18" X 36" (NJDOT) $1,900.00 $5,700.00 $2,000.00 $6,000.00 $2,400.00 $7,200.00 $2,100.00 $6,300.00 $1,881.60 5,644.80

221 6A01RMS 7,390.00 L.F. 1" Rigid Metallic Conduit On Structure $29.00 $214,310.00 $28.00 $206,920.00 $54.00 $399,060.00 $34.00 $251,260.00 $28.67 211,871.30

222 6A02GWR 36,500.00 L.F. #2 A.W.G. Ground Wire $2.00 $73,000.00 $4.00 $146,000.00 $2.15 $78,475.00 $4.00 $146,000.00 $1.90 69,350.00

223 6A02MLC 123,800.00 L.F. #2 A.W.G. Multiple Lighting Cable $3.50 $433,300.00 $3.50 $433,300.00 $2.25 $278,550.00 $4.00 $495,200.00 $3.34 413,492.00

224 6A02RMS 580 L.F. 2" Rigid Metallic Conduit, on Structure $33.00 $19,140.00 $35.00 $20,300.00 $77.00 $44,660.00 $36.00 $20,880.00 $31.92 18,513.60

225 6A02RMU 95 L.F. 2" Rigid Metallic Conduit, Underground $33.00 $3,135.00 $30.00 $2,850.00 $29.00 $2,755.00 $36.00 $3,420.00 $32.48 3,085.60

226 6A02RNM 160 L.F. 2" Rigid Nonmetallic Conduit, PVC-Schedule 80 $16.00 $2,560.00 $11.00 $1,760.00 $10.00 $1,600.00 $25.00 $4,000.00 $15.68 2,508.80

227 6A02SVC 30 L.F. #2 A.W.G. Service Cable (600v) $8.75 $262.50 $24.80 $744.00 $6.00 $180.00 $10.00 $300.00 $8.40 252.00

228 6A03RMS 4,300.00 L.F. 3" Rigid Metallic Conduit, on Structures $30.00 $129,000.00 $48.00 $206,400.00 $28.00 $120,400.00 $40.00 $172,000.00 $28.90 124,270.00

229 6A03RMU 2,553.00 L.F. 3" Rigid Metallic Conduit, Underground $43.00 $109,779.00 $35.00 $89,355.00 $53.10 $135,564.30 $70.00 $178,710.00 $42.22 107,787.66

230 6A03RNC 13,000.00 L.F. 3" Rigid Nonmetallic Conduit, PVC-(Schedule 40) $10.00 $130,000.00 $12.50 $162,500.00 $8.20 $106,600.00 $20.00 $260,000.00 $9.97 129,610.00

231 6A04GWR 500 L.F. #4 A.W.G. Ground Wire $1.75 $875.00 $3.25 $1,625.00 $1.50 $750.00 $2.90 $1,450.00 $1.79 895.00

232 6A04MLC 3,000.00 L.F. #4 A.W.G. Multiple Lighting Cable $3.00 $9,000.00 $3.00 $9,000.00 $1.50 $4,500.00 $3.00 $9,000.00 $2.91 8,730.00

233 6A06SWR 403 L.F. #6 A.W.G. Service Wire $2.75 $1,108.25 $8.49 $3,421.47 $2.00 $806.00 $6.00 $2,418.00 $2.80 1,128.40

234 6A08GWR 3,894.00 L.F. #8 A.W.G. Ground Wire $1.75 $6,814.50 $2.00 $7,788.00 $0.60 $2,336.40 $3.00 $11,682.00 $1.79 6,970.26

235 6A08MLC 869 L.F. #8 A.W.G. Multiple Lighting Cable $1.75 $1,520.75 $2.00 $1,738.00 $1.10 $955.90 $3.00 $2,607.00 $1.68 1,459.92

236 6A10FLC 1 Each Concrete Foundation For Load Center $2,200.00 $2,200.00 $4,000.00 $4,000.00 $4,700.00 $4,700.00 $3,000.00 $3,000.00 $2,184.00 2,184.00

237 6A10FMC 1 Each Concrete Foundation For Meter Cabinet $980.00 $980.00 $4,000.00 $4,000.00 $1,850.00 $1,850.00 $3,000.00 $3,000.00 $952.00 952.00

238 6A10GWR 8,900.00 L.F. #10 A.W.G. Ground Wire $1.25 $11,125.00 $1.90 $16,910.00 $0.70 $6,230.00 $2.00 $17,800.00 $1.12 9,968.00

239 6A10RLM 2 Each Lighting Manhole $11,000.00 $22,000.00 $20,000.00 $40,000.00 $11,715.00 $23,430.00 $7,000.00 $14,000.00 $10,528.00 21,056.00

240 6A11MLC 29,600.00 L.F. #10 A.W.G. Multiple Lighting Cable $1.50 $44,400.00 $1.80 $53,280.00 $0.80 $23,680.00 $1.40 $41,440.00 $1.51 44,696.00

241 6A13RNC 57,000.00 L.F. 3" Rigid Nonmetallic Conduit, PVC-(Schedule 80) $13.00 $741,000.00 $14.00 $798,000.00 $9.20 $524,400.00 $16.00 $912,000.00 $13.10 746,700.00

242 6A21JF1 113 Each Junction Box Foundation, Type 1 $2,800.00 $316,400.00 $2,500.00 $282,500.00 $3,000.00 $339,000.00 $3,700.00 $418,100.00 $2,772.00 313,236.00

243 6A24JBC 76 Each Junction Box, Type C $2,600.00 $197,600.00 $2,500.00 $190,000.00 $2,665.00 $202,540.00 $3,100.00 $235,600.00 $2,497.60 189,817.60

244 6A25JBD 12 Each Junction Box, Type D $1,100.00 $13,200.00 $1,700.00 $20,400.00 $490.00 $5,880.00 $1,200.00 $14,400.00 $1,103.20 13,238.40

245 6A25JPS 13 Each Junction Box, Type PS $4,000.00 $52,000.00 $2,500.00 $32,500.00 $3,276.00 $42,588.00 $3,000.00 $39,000.00 $3,903.20 50,741.60

246 6A40SVC 455 L.F. #4/0 A.W.G. Service Cable (600V) $9.75 $4,436.25 $14.00 $6,370.00 $9.00 $4,095.00 $10.00 $4,550.00 $9.52 4,331.60

247 6B00030 1 Each Meter Cabinet, Type G, Voltage 120/240V $7,400.00 $7,400.00 $6,000.00 $6,000.00 $6,755.00 $6,755.00 $3,500.00 $3,500.00 $7,224.00 7,224.00

248 6B00052 2 Each Lighting Standard, Type L-MG3-40 $3,000.00 $6,000.00 $3,200.00 $6,400.00 $2,470.00 $4,940.00 $2,800.00 $5,600.00 $2,940.00 5,880.00

249 6B00066 1 L.S. Temporary Lighting Systems $150,000.00 $150,000.00 $863,000.00 $863,000.00 $68,500.00 $68,500.00 $35,000.00 $35,000.00 $199,920.00 199,920.00

250 6B00076 1 Each Load Center Cabinet, Type F Modified $15,000.00 $15,000.00 $12,000.00 $12,000.00 $18,561.00 $18,561.00 $2,500.00 $2,500.00 $14,448.00 14,448.00

251 6B00088 1 Each Concrete Base Foundation, Type I For Lighting Standard $3,300.00 $3,300.00 $3,500.00 $3,500.00 $1,850.00 $1,850.00 $1,800.00 $1,800.00 $3,192.00 3,192.00

252 6B00112 13 Each Type LP5 Luminaire $2,100.00 $27,300.00 $1,800.00 $23,400.00 $1,700.00 $22,100.00 $1,700.00 $22,100.00 $2,004.80 26,062.40

253 6B00113 13 Each Type LP6 Luminaire $2,700.00 $35,100.00 $2,350.00 $30,550.00 $2,100.00 $27,300.00 $2,000.00 $26,000.00 $2,632.00 34,216.00

254 6B00114 2 Each Type LP7 Luminaire $2,900.00 $5,800.00 $2,500.00 $5,000.00 $2,215.00 $4,430.00 $2,300.00 $4,600.00 $2,822.40 5,644.80

255 6B00115 23 Each Type LW Underbridge Lighting Fixture $1,800.00 $41,400.00 $1,650.00 $37,950.00 $2,100.00 $48,300.00 $1,000.00 $23,000.00 $1,797.60 41,344.80

256 6B00144 6 Each Type LP3 Luminaire $1,600.00 $9,600.00 $1,700.00 $10,200.00 $1,400.00 $8,400.00 $1,200.00 $7,200.00 $1,540.00 9,240.00

257 6B00154 49 Each Type LP4 Luminaire $1,900.00 $93,100.00 $1,850.00 $90,650.00 $1,551.00 $75,999.00 $1,300.00 $63,700.00 $1,825.60 89,454.40
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258 6B00161 1 Each Load Center Cabinet, Type 1M-MC (NJDOT) $15,000.00 $15,000.00 $16,000.00 $16,000.00 $9,031.00 $9,031.00 $10,000.00 $10,000.00 $14,224.00 14,224.00

259 6B00164 78 Each Type U1 Underbridge Luminaire, 528W $3,600.00 $280,800.00 $2,900.00 $226,200.00 $2,950.00 $230,100.00 $2,700.00 $210,600.00 $3,494.40 272,563.20

260 6B00187 36 Each Type U1 Underbridge Luminaire, 528W, Type 2 Distribution $3,600.00 $129,600.00 $2,950.00 $106,200.00 $2,950.00 $106,200.00 $2,700.00 $97,200.00 $3,516.80 126,604.80

261 6B00192 41 Each Type LP8 Luminaire $2,700.00 $110,700.00 $2,300.00 $94,300.00 $2,100.00 $86,100.00 $2,000.00 $82,000.00 $2,632.00 107,912.00

262 6B00193 3 Each Type LP9 Luminaire $2,400.00 $7,200.00 $2,100.00 $6,300.00 $1,850.00 $5,550.00 $2,000.00 $6,000.00 $2,296.00 6,888.00

263 6B15LMGS 11 Each Lighting Standard, Type L-MG-40-SB $6,400.00 $70,400.00 $4,900.00 $53,900.00 $4,625.00 $50,875.00 $5,000.00 $55,000.00 $6,216.00 68,376.00

264 6B15TP3 7 Each Type P3 Luminaire, 150W $1,200.00 $8,400.00 $1,500.00 $10,500.00 $1,215.00 $8,505.00 $1,500.00 $10,500.00 $1,148.00 8,036.00

265 6B26LMG 7 Each Lighting Standard, Type L-MG-26 $2,400.00 $16,800.00 $2,200.00 $15,400.00 $1,910.00 $13,370.00 $2,000.00 $14,000.00 $2,296.00 16,072.00

266 6B40LMG2 6 Each Lighting Standard, Type L-MG2-40 $2,900.00 $17,400.00 $2,600.00 $15,600.00 $2,390.00 $14,340.00 $2,500.00 $15,000.00 $2,783.20 16,699.20

267 6B45LMG 97 Each Lighting Standard, Type L-MG-40 $2,800.00 $271,600.00 $2,750.00 $266,750.00 $2,370.00 $229,890.00 $2,500.00 $242,500.00 $2,699.20 261,822.40

268 6C00027 5 Each 18" LED Lane Use Signal Assembly $4,500.00 $22,500.00 $9,400.00 $47,000.00 $3,430.00 $17,150.00 $1,000.00 $5,000.00 $1,366.40 6,832.00

269 6H00006 10 Each Image Detector $6,700.00 $67,000.00 $4,200.00 $42,000.00 $4,511.00 $45,110.00 $5,000.00 $50,000.00 $3,203.20 32,032.00

270 6H00008 143 L.F. Loop Detector $30.00 $4,290.00 $8.00 $1,144.00 $26.00 $3,718.00 $20.00 $2,860.00 $42.56 6,086.08

271 6H00009 3,886.00 L.F. Loop Detector Cable $1.75 $6,800.50 $5.00 $19,430.00 $1.10 $4,274.60 $1.90 $7,383.40 $1.68 6,528.48

272 6H00044 1 L.S. Emergency Vehicle Preemption System $48,000.00 $48,000.00 $46,000.00 $46,000.00 $40,000.00 $40,000.00 $45,000.00 $45,000.00 $46,368.00 46,368.00

273 6H000PB 10 Each Push Button $440.00 $4,400.00 $480.00 $4,800.00 $280.00 $2,800.00 $400.00 $4,000.00 $425.60 4,256.00

274 6H00PSH 14 Each Pedestrian Signal Head $1,100.00 $15,400.00 $1,200.00 $16,800.00 $800.00 $11,200.00 $1,000.00 $14,000.00 $1,108.80 15,523.20

275 6H00SFT 1 Each Foundation, Type SFT $2,100.00 $2,100.00 $3,000.00 $3,000.00 $1,900.00 $1,900.00 $2,100.00 $2,100.00 $2,016.00 2,016.00

276 6H00SPF 7 Each Foundation, Type SPF $980.00 $6,860.00 $2,000.00 $14,000.00 $1,700.00 $11,900.00 $1,000.00 $7,000.00 $952.00 6,664.00

277 6H00STF 10 Each Foundation, Type STF $4,100.00 $41,000.00 $5,000.00 $50,000.00 $5,615.00 $56,150.00 $3,500.00 $35,000.00 $3,964.80 39,648.00

278 6H00TSH 50 Each Traffic Signal Head $850.00 $42,500.00 $1,200.00 $60,000.00 $1,200.00 $60,000.00 $700.00 $35,000.00 $823.20 41,160.00

279 6H00TSM 2 Each Traffic Signal Mast Arm, Aluminum $3,400.00 $6,800.00 $1,600.00 $3,200.00 $1,600.00 $3,200.00 $2,500.00 $5,000.00 $3,343.20 6,686.40

280 6H00SFK 1 Each Foundation, Type SFK $2,200.00 $2,200.00 $1,700.00 $1,700.00 $2,100.00 $2,100.00 $2,200.00 $2,200.00 $2,128.00 2,128.00

281 6H01TSM 10 Each Traffic Signal Mast Arm, Steel $7,800.00 $78,000.00 $4,100.00 $41,000.00 $5,205.00 $52,050.00 $2,600.00 $26,000.00 $7,638.40 76,384.00

282 6H02TSC 3,632.00 L.F. Traffic Signal Cable, 2 Conductor $2.00 $7,264.00 $2.00 $7,264.00 $1.00 $3,632.00 $6.00 $21,792.00 $1.96 7,118.72

283 6H04PSA 9 Each Pedestrian Signal Standard $940.00 $8,460.00 $680.00 $6,120.00 $825.00 $7,425.00 $1,400.00 $12,600.00 $918.40 8,265.60

284 6H05TSC 2,430.00 L.F. Traffic Signal Cable, 5 Conductor $2.75 $6,682.50 $2.50 $6,075.00 $2.00 $4,860.00 $6.00 $14,580.00 $2.58 6,269.40

285 6H06TSS 2 Each Traffic Signal Standard, Aluminum $2,900.00 $5,800.00 $1,680.00 $3,360.00 $2,500.00 $5,000.00 $2,600.00 $5,200.00 $2,783.20 5,566.40

286 6H07TSS 10 Each Traffic Signal Standard, Steel $8,100.00 $81,000.00 $5,477.37 $54,773.70 $6,200.00 $62,000.00 $2,600.00 $26,000.00 $7,924.00 79,240.00

287 6H10TSC 9,334.00 L.F. Traffic Signal Cable, 10 Conductor $3.75 $35,002.50 $8.00 $74,672.00 $2.20 $20,534.80 $4.50 $42,003.00 $3.64 33,975.76

288 6H01ITS 1 L.S. Interim Traffic Signal System, Location No. 1 $17,000.00 $17,000.00 $18,000.00 $18,000.00 $12,000.00 $12,000.00 $28,000.00 $28,000.00 $16,520.00 16,520.00

289 6H02ITS 1 L.S. Interim Traffic Signal System, Location No. 2 $19,000.00 $19,000.00 $20,000.00 $20,000.00 $17,000.00 $17,000.00 $28,000.00 $28,000.00 $18,816.00 18,816.00

290 6H03ITS 1 L.S. Interim Traffic Signal System, Location No. 3 $11,000.00 $11,000.00 $17,000.00 $17,000.00 $12,000.00 $12,000.00 $28,000.00 $28,000.00 $10,304.00 10,304.00

291 6H01TTS 1 L.S. Temporary Traffic Signal System, Location No. 1 $84,000.00 $84,000.00 $51,000.00 $51,000.00 $19,000.00 $19,000.00 $28,000.00 $28,000.00 $81,536.00 81,536.00

292 6HSMI0B 1 L.S. System Manufacturer Installation and Testing (NO-BID) $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 14,000.00

293 N6I0001 1 L.S. Toll Plaza Electrical Work $74,000.00 $74,000.00 $40,000.00 $40,000.00 $100,000.00 $100,000.00 $70,000.00 $70,000.00 $72,464.00 72,464.00

294 6I00004 2 Each Transformer, Type 25KVA $6,400.00 $12,800.00 $8,000.00 $16,000.00 $6,700.00 $13,400.00 $6,000.00 $12,000.00 $3,136.00 6,272.00

296 6J00001 45 Each In-Pavement Wireless Sensor $1,400.00 $63,000.00 $760.00 $34,200.00 $1,225.00 $55,125.00 $2,700.00 $121,500.00 $1,411.20 63,504.00

297 6J00017 3 Each Variable Message Sign Installation $15,000.00 $45,000.00 $11,000.00 $33,000.00 $27,000.00 $81,000.00 $24,000.00 $72,000.00 $9,206.40 27,619.20

298 6J00020 2 Each System Control Cabinet Installation $4,000.00 $8,000.00 $5,486.52 $10,973.04 $5,400.00 $10,800.00 $8,000.00 $16,000.00 $3,886.40 7,772.80

299 6J00023 1 Each Transformer, Type 37.5kVA $4,800.00 $4,800.00 $3,368.66 $3,368.66 $8,000.00 $8,000.00 $6,000.00 $6,000.00 $4,704.00 4,704.00

300 6J00024 2 Each CCTV Camera, ITSS Mounted $10,000.00 $20,000.00 $10,519.58 $21,039.16 $8,700.00 $17,400.00 $6,000.00 $12,000.00 $9,889.60 19,779.20

301 6J00025 1 Each CCTV Camera, Pole Mounted $11,000.00 $11,000.00 $24,113.97 $24,113.97 $8,100.00 $8,100.00 $3,000.00 $3,000.00 $10,606.40 10,606.40

302 6J00031 260 L.F. 2-Way Duct Bank, 4" HDPE Conduits Directional Drilled $650.00 $169,000.00 $216.76 $56,357.60 $261.00 $67,860.00 $120.00 $31,200.00 $142.24 36,982.40

303 6J00032 3 Each Wireless Access Point, ITSS Mounted $11,000.00 $33,000.00 $9,000.00 $27,000.00 $9,400.00 $28,200.00 $5,500.00 $16,500.00 $10,248.00 30,744.00

304 6J00067 1 Each Lighting Standard, Type L-ITS-40 $3,700.00 $3,700.00 $2,100.00 $2,100.00 $2,531.00 $2,531.00 $2,400.00 $2,400.00 $3,584.00 3,584.00

305 6J00068 2 Each ITS Power Equipment, Pedestal Mounted $8,500.00 $17,000.00 $3,555.77 $7,111.54 $24,000.00 $48,000.00 $9,000.00 $18,000.00 $8,288.00 16,576.00

306 6J00073 2 Each ITS Equipment Platform, Type 4 $45,000.00 $90,000.00 $48,000.00 $96,000.00 $60,000.00 $120,000.00 $44,000.00 $88,000.00 $46,000.00 92,000.00

307 6J00149 2 Each Network Switch $7,500.00 $15,000.00 $1,902.88 $3,805.76 $4,500.00 $9,000.00 $2,600.00 $5,200.00 $7,263.20 14,526.40

308 6J00213 1 Each Pole Mounted Camera Enclosure $6,700.00 $6,700.00 $8,909.00 $8,909.00 $6,100.00 $6,100.00 $5,200.00 $5,200.00 $6,563.20 6,563.20

309 7C01TOP 65,371.00 S.Y. Topsoil $2.75 $179,770.25 $1.45 $94,787.95 $1.70 $111,130.70 $3.00 $196,113.00 $2.00 130,742.00

310 7D01SED 65,371.00 S.Y. Seeding, Type A $0.50 $32,685.50 $0.85 $55,565.35 $0.80 $52,296.80 $0.90 $58,833.90 $1.12 73,215.52

311 7D00003 1,400.00 S.Y. Seeding, Type Native Mix $0.75 $1,050.00 $0.95 $1,330.00 $1.00 $1,400.00 $2.50 $3,500.00 $2.46 3,444.00

312 7D20MOW 14 Acre Mowing $350.00 $4,900.00 $300.00 $4,200.00 $500.00 $7,000.00 $900.00 $12,600.00 $0.08 1.12

313 N7E0042 4 Each Planting, Red Maple (Acer Rubrum) $450.00 $1,800.00 $425.00 $1,700.00 $400.00 $1,600.00 $400.00 $1,600.00 $420.00 1,680.00

314 N7E0028 4 Each Planting, Pin Oak (Quercus Palustris) $450.00 $1,800.00 $425.00 $1,700.00 $400.00 $1,600.00 $400.00 $1,600.00 $420.00 1,680.00

315 7.00E+132 2 Each Planting, Eastern Red Cedar (Juniperus Virginiana) $325.00 $650.00 $300.00 $600.00 $400.00 $800.00 $400.00 $800.00 $420.00 840.00

316 N7E0039 2 Each Planting, Flameleaf Sumac (Rhus Copallina) $60.00 $120.00 $50.00 $100.00 $50.00 $100.00 $60.00 $120.00 $56.00 112.00

317 7.00E+140 3 Each Planting, Eastern False Willow (Baccharus Halinifolia) $300.00 $900.00 $50.00 $150.00 $50.00 $150.00 $60.00 $180.00 $56.00 168.00

318 N7E0010 4 Each Planting, Bayberry (Myrica Pensylvanica) $60.00 $240.00 $50.00 $200.00 $50.00 $200.00 $60.00 $240.00 $112.00 448.00

319 7F01SSM 22,312.00 S.Y. Soil Stablization Matting $5.50 $122,716.00 $4.50 $100,404.00 $3.00 $66,936.00 $4.00 $89,248.00 $4.01 89,471.12

320 8A01MPT 1 L.S. Furnishing Traffic Control Devices $1,050,000.00 $1,050,000.00 $1,400,000.00 $1,400,000.00 $3,732,850.92 $3,732,850.92 $250,000.00 $250,000.00 $25,000.00 25,000.00

321 8A06MPT 78 Barr Repair Temporary Impact Attenuators $520.00 $40,560.00 $1,850.00 $144,300.00 $800.00 $62,400.00 $600.00 $46,800.00 $0.01 0.78

322 8A07MPT 3 Each Repair Truck Mounted Impact Attenuators $8,600.00 $25,800.00 $1.00 $3.00 $5,000.00 $15,000.00 $5,500.00 $16,500.00 $0.02 0.06

323 8A29MPT 827 M.H. Flaggers $83.00 $68,641.00 $90.00 $74,430.00 $210.00 $173,670.00 $75.00 $62,025.00 $0.02 16.54

324 8A30MPT 7 Each Furnishing Portable Variable Message Sign $50,000.00 $350,000.00 $13,789.04 $96,523.28 $10,000.00 $70,000.00 $15,000.00 $105,000.00 $0.02 0.14

325 8B00004 6 Each Placing and Removing Portable Variable Message Sign $3,000.00 $18,000.00 $779.44 $4,676.64 $1,200.00 $7,200.00 $500.00 $3,000.00 $500.00 3,000.00

326 8B15MPT 1,362.00 M.H. Traffic Protection Patrol $140.00 $190,680.00 $1.00 $1,362.00 $125.00 $170,250.00 $90.00 $122,580.00 $0.01 13.62

327 8B17MPT 4 Each Furnishing Truck with Mounted Attenuator $50,000.00 $200,000.00 $73,000.00 $292,000.00 $33,000.00 $132,000.00 $30,000.00 $120,000.00 $0.01 0.04

328 8B18MPT 9 Each Furnishing Temporary Impact Attenuator $5,300.00 $47,700.00 $9,787.18 $88,084.62 $8,000.00 $72,000.00 $5,000.00 $45,000.00 $6,000.00 54,000.00

329 8B19MPT 200 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use $93.00 $18,600.00 $90.30 $18,060.00 $210.00 $42,000.00 $100.00 $20,000.00 $0.01 2.00

330 8B20MPT 31 Each Placing and Removing Temporary Impact Attenuator $2,200.00 $68,200.00 $1,763.24 $54,660.44 $1,500.00 $46,500.00 $1,600.00 $49,600.00 $3,200.00 99,200.00

331 8B34MPT 7,120.00 L.F. Modular Glare Screen System $11.00 $78,320.00 $13.24 $94,268.80 $15.00 $106,800.00 $13.00 $92,560.00 $15.00 106,800.00

332 8CPTD0B 1 L.S. Police Traffic Directors (NO-BID) $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 40,000.00

333 N8A0001 22,760.00 L.F. Furnishing Precast Concrete Construction Barrier $27.00 $614,520.00 $41.00 $933,160.00 $25.00 $569,000.00 $35.00 $796,600.00 $21.00 477,960.00

334 N8A0002 43,400.00 L.F. Placing and Removing Precast Concrete Construction Barrier $15.00 $651,000.00 $12.50 $542,500.00 $35.00 $1,519,000.00 $15.00 $651,000.00 $14.00 607,600.00

335 N8A0003 14,700.00 L.F. Resetting Precast Concrete Construction Barrier $2.50 $36,750.00 $5.00 $73,500.00 $5.00 $73,500.00 $5.00 $73,500.00 $0.01 147.00

336 1I00001 1 C.P. Allowance for Unforeseen Work (NO-BID) $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 500,000.00

337 5W05CDV 1,608.00 L.F. Cleaning Existing Storm Drains, 24" to 48" diameter $19.00 $30,552.00 $20.01 $32,176.08 $15.00 $24,120.00 $50.00 $80,400.00 $12.00 19,296.00

338 5W06CDV 887 L.F. Cleaning Existing Storm Drains, 12" to 24" diameter $13.00 $11,531.00 $15.01 $13,313.87 $18.00 $15,966.00 $35.00 $31,045.00 $8.00 7,096.00

339 5ZMFAS0B 1 C.P. Force Account for Snow Removal (NO-BID) $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 250,000.00

340 5ZMRR0B 1 C.P. Force Account for Emergency & Routine Roadway and Bridge Repairs (NO-BID) $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 250,000.00

341 2C00014 79,617.00 C.Y. Embankment, Grade B Modified $1.00 $79,617.00 $1.00 $79,617.00 $5.36 $426,747.12 $20.00 $1,592,340.00 $0.01 796.17

342 N2B0001 1,500.00 L.F. Removal of Existing Barrier $70.00 $105,000.00 $75.00 $112,500.00 $65.00 $97,500.00 $100.00 $150,000.00 $26.00 39,000.00

343 5ZOROA0B 1 L.S. Removal of Asbestos (NO-BID) $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 25,000.00
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Base Line Item Detail ANSELMI DECICCO, INC.Railroad Construction Co., Inc.PKF-Mark III, Inc.
A. Servidone, Inc. & B. Anthony 

Construction Corp., A Joint Venture
Midlantic Construction LLC

344 5B00VID 450 L.F. Video Inspection of Pipes $11.00 $4,950.00 $9.01 $4,054.50 $10.00 $4,500.00 $10.00 $4,500.00 $10.00 4,500.00

345 6I00018 1 C.P. Toll Collection Equipment (NO-BID) $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 190,000.00

346 2M00033 1 C.P. Testing of Soils for Waste Classification (NO-BID) $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 60,000.00

347 4I03PAM 900 C.F. Pneumatically Applied Mortar, Centrifugally Cast $240.00 $216,000.00 $205.00 $184,500.00 $260.00 $234,000.00 $200.00 $180,000.00 $228.00 205,200.00

348 5I00RGM 25 Each Removal of Existing Ground-Mounted Sign $250.00 $6,250.00 $1,000.00 $25,000.00 $1,100.00 $27,500.00 $300.00 $7,500.00 $770.00 19,250.00

349 5I01RES 1 Each Relocate Existing Ground-Mounted Sign $1,100.00 $1,100.00 $5,001.00 $5,001.00 $3,000.00 $3,000.00 $1.00 $1.00 $1,190.00 1,190.00

$72,391,523.50 $74,473,744.89 $75,500,000.00 $75,800,000.00 75,830,147.09Base Total
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description

1 1D01LAY 1 L.S. Construction Layout

2 1D10MOB 1 L.S. Mobilization

3 1GSCH0B 1 L.S. Progress Schedule (NO-BID)

4 1HFP0B 1 L.S. Fuel Price Adjustment (NO-BID)

5 2A02CAG 1 L.S. Clearing and Grubbing

6 2B02REX 110,537.00 C.Y. Roadway Excavation, Earth

7 2B15STS 9,337.00 C.Y. Stripping Topsoil

8 2C01CSE 1 L.S. Column Supported Embankment, Area 1

9 2C02CSE 1 L.S. Column Supported Embankment, Area 2

10 2C03CSE 1 L.S. Column Supported Embankment, Area 3

11 2C04CSE 1 L.S. Column Supported Embankment, Area 4

12 2C05CSE 1 L.S. Column Supported Embankment, Area 5

13 2C06CSE 1 L.S. Column Supported Embankment, Area 6

14 2C07CSE 1 L.S. Column Supported Embankment, Area 7

15 2C01EMB 2,769.00 C.Y. Embankment, Common

16 N2C0017 6,200.00 S.Y. Filter Fabric

17 2E01FEX 1,300.00 C.Y. Foundataion Excavation

18 2G00027 975 S.Y. Sand Layer, 6" Thick

19 2G03SEC 2,780.00 Ton Stone, Grade C

20 2G16A01 51 Ton Riprap Stone Aprons, 16" Thick, D50=8"

21 2G12A06 186 Ton Riprap Stone Aprons, 12" Thick, D50=6"

22 2H00007 16,230.00 L.F. Heavy Duty Silt Fence, Black

23 2H00016 146 Each Inlet Filter, Type 2

24 2H45TEC 486 Ton Construction Driveway

25 N2H0003 50 L.F. Haybale Check Dam With Temporary Stone Outlet

26 2K01TPF 7,100.00 L.F. Temporary Orange Plastic Fence

27 2J11DES 1 L.S. Demolition of Existing Structures No. 1

28 2J12DES 1 L.S. Demolition of Existing Structures No. 2

29 2M00003 1 L.S. Vibration and Movement Monitoring

30 3A05ABC 896 S.Y. Aggregate Base Course, 5" Thick

31 3A08ABC 86,198.00 S.Y. Aggregate Base Course, 8" Thick

32 3BAPA0B 1 L.S. Asphalt Price Adjustment (NO-BID)

33 3B26TAC 48,161.00 GAL Tack Coat

34 3B32HMA 46,774.00 Ton Hot Mix Asphalt 12.5M 76 Surface Course

35 3B33HMA 14,123.00 Ton Hot Mix Asphalt 25M 64 Base Course

36 3B34HMA 40,494.00 Ton Hot Mix Asphalt 19M 76 Intermediate Course

37 3C01BRS 5,940.00 S.Y. Berm Surfacing, 3 Inches Thick

38 3D08PCP 1,000.00 S.Y. Portland Cement Concrete Pavement, 8" Thick

39 3E20PMR 271,659.00 S.Y. Pavement Removal, Variable Depth

40 3F01MRS 18,000.00 L.F. Milled Rumble Strip

41 4A01STC 255 C.Y. Concrete In Substructure Above Footings

42 4A04STC 505 C.Y. Concrete In Footings

43 4A10PAF 615 C.Y. Concrete in Piers Above Footings

44 4A10RFS 216,845.00 LB Reinforcement Steel

45 4A11RFS 708,550.00 LB Reinforcement Steel, Epoxy Coated

46 4A40RFS 2,740.00 Each Mechanical Coupler

47 N4A0001 7,100.00 S.Y. Sawcut Grooved Deck Surface

48 4C01SSC 24,210.00 Each Shear Connectors

49 4CSSL01 1 L.S. Structural Steel Structure No. 1

50 4CSSL02 1 L.S. Structural Steel Structure No. 2

51 4.00E+60 2,340.00 L.F. HP 14 x 73 Test Piles

52 4.00E+61 22,380.00 L.F. Driving HP 14x73 Steel Piles

53 4.00E+62 23,500.00 L.F. Furnishing HP 14x73 Steel Piles

54 4.00E+67 242 Each Splices for Steel HP 14 X 73 Piles

55 4E01EDP 1 L.S. Furnishing Equipment for Driving Piles

56 4E01PLT 20 Each Dynamic Pile Load Tests

57 4F00052 1 L.S. Toll Plaza Space Frame

58 4F01CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 1

59 4F07CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 7

60 4F10CSS 1 L.S. Overhead Cantilever Sign Support Structure No. 10

61 4F11CSP 250 C.Y. Concrete in Structures, Pedestals

62 4F26RES 1 L.S. Remove Existing Span Sign Structure No. 1

63 4F27RES 1 L.S. Remove Existing Span Sign Structure No. 2

64 4F28RES 1 L.S. Remove Existing Span Sign Structure No. 3

65 4F30RES 1 L.S. Remove Existing Cantilever Sign Structure No. 1

66 4F31RES 1 L.S. Remove Existing Cantilever Sign Structure No. 2

67 4F33OSS 1 L.S. Overhead Span Sign Support Structure No. 2

68 4F34OSS 1 L.S. Overhead Span Sign Support Structure No. 3

69 4F35OSS 1 L.S. Overhead Span Sign Support Structure No. 4

70 4F36OSS 1 L.S. Overhead Span Sign Support Structure No. 5

71 4F37OSS 1 L.S. Overhead Span Sign Support Structure No. 6

72 4F50OSS 1 L.S. Overhead Span Sign Support Structure No. 8

73 4F51OSS 1 L.S. Overhead Span Sign Support Structure No. 9

74 4H00007 15 Each Laminated Elastomeric Bearing, 15" Diameter

75 4H70LEB 15 Each Laminated Elastomeric Bearing, 18" X 15"

77 4J01DAW 465 S.Y. Damp-proofing

78 4O01TSP 14,900.00 S.F. Temporary Sheeting

79 4O02TSP 11,200.00 S.F. Temporary Sheeting to Remain in Place

80 4P05PCS 1,010.00 S.F. Permanent Steel Sheeting, Type PZ40

81 4ZF0001 3,500.00 S.F. MSE Abutment Wall No. 1

82 4ZF0002 6,361.00 S.F. MSE Retaining Wall No. 6

83 4ZF0024 2,900.00 S.F. MSE Abutment Wall No. 2

84 4ZF0025 2,300.00 S.F. MSE Abutment Wall No. 4

85 4ZF0030 3,400.00 S.F. MSE Abutment Wall No. 3

86 4ZF01TMP 316 S.F. Temporary MSE Welded Wire Mesh Wall

Base Line Item Detail

Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

$1,750,000.00 $1,750,000.00 $1,000,000.00 $1,000,000.00 $875,000.00 $875,000.00 $1,350,000.00 $1,350,000.00 $1,503,807.65 $1,503,807.65 $1,300,000.00 $1,300,000.00

$3,825,000.00 $3,825,000.00 $4,000,000.00 $4,000,000.00 $4,160,000.00 $4,160,000.00 $4,300,000.00 $4,300,000.00 $4,400,000.00 $4,400,000.00 $8,000,000.00 $8,000,000.00

$100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

$102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00 $102,900.00

$1,054,956.50 $1,054,956.50 $2,000,000.00 $2,000,000.00 $2,140,000.00 $2,140,000.00 $2,235,000.00 $2,235,000.00 $1,500,000.00 $1,500,000.00 $1,000,000.00 $1,000,000.00

$16.37 $1,809,490.69 $18.00 $1,989,666.00 $17.00 $1,879,129.00 $26.07 $2,881,699.59 $27.00 $2,984,499.00 $12.00 $1,326,444.00

$12.70 $118,579.90 $12.00 $112,044.00 $17.00 $158,729.00 $26.09 $243,602.33 $24.00 $224,088.00 $9.00 $84,033.00

$665,000.00 $665,000.00 $1,850,000.00 $1,850,000.00 $1,700,000.00 $1,700,000.00 $2,000,000.00 $2,000,000.00 $2,300,000.00 $2,300,000.00 $2,500,000.00 $2,500,000.00

$1,027,045.00 $1,027,045.00 $1,850,000.00 $1,850,000.00 $2,150,000.00 $2,150,000.00 $700,000.00 $700,000.00 $1,150,000.00 $1,150,000.00 $2,500,000.00 $2,500,000.00

$1,373,327.60 $1,373,327.60 $2,800,000.00 $2,800,000.00 $2,850,000.00 $2,850,000.00 $1,500,000.00 $1,500,000.00 $2,350,000.00 $2,350,000.00 $3,300,000.00 $3,300,000.00

$694,427.76 $694,427.76 $1,170,000.00 $1,170,000.00 $1,825,000.00 $1,825,000.00 $1,200,000.00 $1,200,000.00 $1,500,000.00 $1,500,000.00 $3,071,000.00 $3,071,000.00

$1,576,803.35 $1,576,803.35 $1,850,000.00 $1,850,000.00 $3,060,000.00 $3,060,000.00 $950,000.00 $950,000.00 $2,300,000.00 $2,300,000.00 $2,000,000.00 $2,000,000.00

$358,620.35 $358,620.35 $400,000.00 $400,000.00 $2,050,000.00 $2,050,000.00 $600,000.00 $600,000.00 $800,000.00 $800,000.00 $800,000.00 $800,000.00

$501,888.80 $501,888.80 $910,000.00 $910,000.00 $975,000.00 $975,000.00 $900,000.00 $900,000.00 $1,200,000.00 $1,200,000.00 $1,250,000.00 $1,250,000.00

$4.15 $11,491.35 $8.00 $22,152.00 $14.00 $38,766.00 $9.70 $26,859.30 $12.00 $33,228.00 $10.00 $27,690.00

$5.15 $31,930.00 $2.00 $12,400.00 $3.60 $22,320.00 $0.82 $5,084.00 $2.00 $12,400.00 $1.00 $6,200.00

$35.00 $45,500.00 $25.00 $32,500.00 $28.00 $36,400.00 $53.86 $70,018.00 $60.00 $78,000.00 $25.00 $32,500.00

$9.38 $9,145.50 $10.00 $9,750.00 $10.00 $9,750.00 $13.26 $12,928.50 $15.00 $14,625.00 $20.00 $19,500.00

$40.81 $113,451.80 $37.00 $102,860.00 $60.00 $166,800.00 $60.17 $167,272.60 $50.00 $139,000.00 $68.00 $189,040.00

$450.00 $22,950.00 $80.00 $4,080.00 $75.00 $3,825.00 $163.54 $8,340.54 $120.00 $6,120.00 $100.00 $5,100.00

$450.00 $83,700.00 $80.00 $14,880.00 $67.00 $12,462.00 $163.04 $30,325.44 $160.00 $29,760.00 $150.00 $27,900.00

$7.35 $119,290.50 $5.00 $81,150.00 $7.00 $113,610.00 $6.25 $101,437.50 $7.00 $113,610.00 $8.50 $137,955.00

$100.00 $14,600.00 $125.00 $18,250.00 $165.00 $24,090.00 $121.02 $17,668.92 $100.00 $14,600.00 $150.00 $21,900.00

$31.90 $15,503.40 $35.00 $17,010.00 $50.00 $24,300.00 $39.08 $18,992.88 $50.00 $24,300.00 $75.00 $36,450.00

$25.17 $1,258.50 $15.00 $750.00 $35.00 $1,750.00 $77.97 $3,898.50 $30.00 $1,500.00 $200.00 $10,000.00

$5.74 $40,754.00 $3.50 $24,850.00 $4.00 $28,400.00 $3.48 $24,708.00 $4.00 $28,400.00 $6.00 $42,600.00

$1,800,000.00 $1,800,000.00 $750,000.00 $750,000.00 $825,000.00 $825,000.00 $1,300,000.00 $1,300,000.00 $1,900,000.00 $1,900,000.00 $850,000.00 $850,000.00

$2,000,000.00 $2,000,000.00 $750,000.00 $750,000.00 $825,000.00 $825,000.00 $1,000,000.00 $1,000,000.00 $1,900,000.00 $1,900,000.00 $850,000.00 $850,000.00

$200,000.00 $200,000.00 $50,000.00 $50,000.00 $125,000.00 $125,000.00 $71,683.20 $71,683.20 $120,000.00 $120,000.00 $125,000.00 $125,000.00

$8.17 $7,320.32 $7.50 $6,720.00 $12.00 $10,752.00 $6.07 $5,438.72 $12.00 $10,752.00 $25.00 $22,400.00

$8.50 $732,683.00 $7.50 $646,485.00 $10.00 $861,980.00 $12.32 $1,061,959.36 $13.00 $1,120,574.00 $15.00 $1,292,970.00

$1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00 $1,200,000.00

$2.94 $141,593.34 $3.25 $156,523.25 $5.00 $240,805.00 $3.93 $189,272.73 $3.50 $168,563.50 $3.15 $151,707.15

$70.74 $3,308,792.76 $84.00 $3,929,016.00 $66.00 $3,087,084.00 $70.05 $3,276,518.70 $77.00 $3,601,598.00 $80.00 $3,741,920.00

$60.93 $860,514.39 $74.00 $1,045,102.00 $60.00 $847,380.00 $69.83 $986,209.09 $68.00 $960,364.00 $70.00 $988,610.00

$70.19 $2,842,273.86 $80.00 $3,239,520.00 $65.00 $2,632,110.00 $75.13 $3,042,314.22 $74.00 $2,996,556.00 $75.50 $3,057,297.00

$26.46 $157,172.40 $45.00 $267,300.00 $21.00 $124,740.00 $25.89 $153,786.60 $28.00 $166,320.00 $30.00 $178,200.00

$87.38 $87,380.00 $80.00 $80,000.00 $90.00 $90,000.00 $73.36 $73,360.00 $45.00 $45,000.00 $75.00 $75,000.00

$2.50 $679,147.50 $3.75 $1,018,721.25 $3.70 $1,005,138.30 $3.46 $939,940.14 $2.00 $543,318.00 $2.50 $679,147.50

$0.65 $11,700.00 $1.00 $18,000.00 $1.25 $22,500.00 $0.73 $13,140.00 $1.00 $18,000.00 $1.80 $32,400.00

$1,555.88 $396,749.40 $1,100.00 $280,500.00 $1,300.00 $331,500.00 $1,454.00 $370,770.00 $1,000.00 $255,000.00 $1,000.00 $255,000.00

$437.65 $221,013.25 $325.00 $164,125.00 $700.00 $353,500.00 $589.12 $297,505.60 $400.00 $202,000.00 $450.00 $227,250.00

$1,206.06 $741,726.90 $700.00 $430,500.00 $900.00 $553,500.00 $945.72 $581,617.80 $800.00 $492,000.00 $750.00 $461,250.00

$1.40 $303,583.00 $1.60 $346,952.00 $1.50 $325,267.50 $2.07 $448,869.15 $1.80 $390,321.00 $1.30 $281,898.50

$1.67 $1,183,278.50 $1.75 $1,239,962.50 $1.60 $1,133,680.00 $2.27 $1,608,408.50 $1.80 $1,275,390.00 $1.40 $991,970.00

$17.80 $48,772.00 $20.00 $54,800.00 $30.00 $82,200.00 $8.38 $22,961.20 $30.00 $82,200.00 $27.00 $73,980.00

$20.82 $147,822.00 $3.50 $24,850.00 $6.90 $48,990.00 $7.19 $51,049.00 $4.50 $31,950.00 $9.00 $63,900.00

$4.69 $113,544.90 $4.50 $108,945.00 $3.50 $84,735.00 $4.09 $99,018.90 $6.00 $145,260.00 $4.50 $108,945.00

$2,630,297.82 $2,630,297.82 $3,200,000.00 $3,200,000.00 $2,460,000.00 $2,460,000.00 $2,560,753.42 $2,560,753.42 $3,250,000.00 $3,250,000.00 $2,600,000.00 $2,600,000.00

$2,417,262.71 $2,417,262.71 $2,900,000.00 $2,900,000.00 $2,280,000.00 $2,280,000.00 $2,377,316.53 $2,377,316.53 $3,250,000.00 $3,250,000.00 $2,400,000.00 $2,400,000.00

$115.86 $271,112.40 $100.00 $234,000.00 $100.00 $234,000.00 $99.00 $231,660.00 $95.00 $222,300.00 $100.00 $234,000.00

$13.61 $304,591.80 $14.00 $313,320.00 $19.00 $425,220.00 $13.58 $303,920.40 $14.00 $313,320.00 $30.00 $671,400.00

$41.87 $983,945.00 $37.00 $869,500.00 $44.00 $1,034,000.00 $36.68 $861,980.00 $42.00 $987,000.00 $40.00 $940,000.00

$612.29 $148,174.18 $700.00 $169,400.00 $300.00 $72,600.00 $681.20 $164,850.40 $700.00 $169,400.00 $350.00 $84,700.00

$850,000.00 $850,000.00 $150,000.00 $150,000.00 $500,000.00 $500,000.00 $88,032.00 $88,032.00 $650,000.00 $650,000.00 $100,000.00 $100,000.00

$7,500.00 $150,000.00 $2,000.00 $40,000.00 $1,750.00 $35,000.00 $2,017.40 $40,348.00 $5,200.00 $104,000.00 $2,900.00 $58,000.00

$500,000.00 $500,000.00 $400,000.00 $400,000.00 $260,000.00 $260,000.00 $387,112.87 $387,112.87 $400,000.00 $400,000.00 $300,000.00 $300,000.00

$51,940.00 $51,940.00 $60,000.00 $60,000.00 $75,000.00 $75,000.00 $59,736.00 $59,736.00 $65,000.00 $65,000.00 $70,000.00 $70,000.00

$70,756.00 $70,756.00 $70,000.00 $70,000.00 $90,000.00 $90,000.00 $71,683.20 $71,683.20 $75,000.00 $75,000.00 $90,000.00 $90,000.00

$60,270.00 $60,270.00 $60,000.00 $60,000.00 $90,000.00 $90,000.00 $66,705.20 $66,705.20 $70,000.00 $70,000.00 $75,000.00 $75,000.00

$1,421.00 $355,250.00 $1,200.00 $300,000.00 $695.00 $173,750.00 $1,493.40 $373,350.00 $1,550.00 $387,500.00 $1,700.00 $425,000.00

$40,644.54 $40,644.54 $40,000.00 $40,000.00 $25,000.00 $25,000.00 $32,956.70 $32,956.70 $30,000.00 $30,000.00 $20,000.00 $20,000.00

$40,644.54 $40,644.54 $40,000.00 $40,000.00 $25,000.00 $25,000.00 $32,956.70 $32,956.70 $30,000.00 $30,000.00 $20,000.00 $20,000.00

$40,644.54 $40,644.54 $40,000.00 $40,000.00 $25,000.00 $25,000.00 $32,956.70 $32,956.70 $30,000.00 $30,000.00 $20,000.00 $20,000.00

$15,912.27 $15,912.27 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $18,967.33 $18,967.33 $20,000.00 $20,000.00 $10,000.00 $10,000.00

$15,912.27 $15,912.27 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $18,967.33 $18,967.33 $20,000.00 $20,000.00 $10,000.00 $10,000.00

$116,130.00 $116,130.00 $90,000.00 $90,000.00 $105,000.00 $105,000.00 $119,191.24 $119,191.24 $130,000.00 $130,000.00 $135,000.00 $135,000.00

$257,740.00 $257,740.00 $215,000.00 $215,000.00 $195,000.00 $195,000.00 $254,873.60 $254,873.60 $260,000.00 $260,000.00 $225,000.00 $225,000.00

$257,740.00 $257,740.00 $215,000.00 $215,000.00 $195,000.00 $195,000.00 $254,873.60 $254,873.60 $260,000.00 $260,000.00 $225,000.00 $225,000.00

$167,090.00 $167,090.00 $135,000.00 $135,000.00 $155,000.00 $155,000.00 $179,208.00 $179,208.00 $185,000.00 $185,000.00 $210,000.00 $210,000.00

$260,190.00 $260,190.00 $210,000.00 $210,000.00 $190,000.00 $190,000.00 $241,930.80 $241,930.80 $250,000.00 $250,000.00 $240,000.00 $240,000.00

$238,140.00 $238,140.00 $240,000.00 $240,000.00 $240,000.00 $240,000.00 $302,662.40 $302,662.40 $320,000.00 $320,000.00 $335,000.00 $335,000.00

$285,180.00 $285,180.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $327,552.40 $327,552.40 $340,000.00 $340,000.00 $350,000.00 $350,000.00

$2,487.03 $37,305.45 $3,500.00 $52,500.00 $3,500.00 $52,500.00 $2,413.89 $36,208.35 $3,300.00 $49,500.00 $2,500.00 $37,500.00

$2,335.11 $35,026.65 $3,500.00 $52,500.00 $3,500.00 $52,500.00 $2,151.89 $32,278.35 $3,300.00 $49,500.00 $2,800.00 $42,000.00

$34.44 $16,014.60 $32.00 $14,880.00 $59.00 $27,435.00 $52.70 $24,505.50 $45.00 $20,925.00 $40.00 $18,600.00

$1.71 $25,479.00 $82.00 $1,221,800.00 $48.00 $715,200.00 $84.08 $1,252,792.00 $82.00 $1,221,800.00 $40.00 $596,000.00

$2.65 $29,680.00 $75.00 $840,000.00 $65.00 $728,000.00 $68.12 $762,944.00 $67.00 $750,400.00 $60.00 $672,000.00

$605.23 $611,282.30 $475.00 $479,750.00 $520.00 $525,200.00 $502.62 $507,646.20 $500.00 $505,000.00 $375.00 $378,750.00

$209.45 $733,075.00 $115.00 $402,500.00 $118.00 $413,000.00 $143.88 $503,580.00 $140.00 $490,000.00 $135.00 $472,500.00

$165.90 $1,055,289.90 $145.00 $922,345.00 $118.00 $750,598.00 $124.80 $793,852.80 $150.00 $954,150.00 $135.00 $858,735.00

$185.49 $537,921.00 $95.00 $275,500.00 $105.00 $304,500.00 $134.85 $391,065.00 $130.00 $377,000.00 $135.00 $391,500.00

$198.31 $456,113.00 $95.00 $218,500.00 $114.00 $262,200.00 $157.31 $361,813.00 $140.00 $322,000.00 $135.00 $310,500.00

$214.83 $730,422.00 $105.00 $357,000.00 $114.00 $387,600.00 $173.88 $591,192.00 $150.00 $510,000.00 $135.00 $459,000.00

$53.99 $17,060.84 $40.00 $12,640.00 $40.00 $12,640.00 $69.00 $21,804.00 $40.00 $12,640.00 $25.00 $7,900.00

Yonkers Contracting Company, Inc.George Harms Construction Co., Inc. Crisdel Group, Inc. D'Annunzio & Sons, Inc.Union Paving & Construction Co., Inc.Earle Asphalt Company
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description

Base Line Item Detail

87 4ZG01RET 4,483.00 S.F. Retaining Wall, Location No. 1

88 4ZG02RET 3,580.00 S.F. Retaining Wall, Location No. 2

89 4ZG03RET 2,000.00 S.F. Retaining Wall, Location No. 3

90 4ZG04RET 5,300.00 S.F. Retaining Wall, Location No. 4

91 4ZG05RET 7,360.00 S.F. Retaining Wall, Location No. 5

92 4ZL0009 332 L.F. 36" Diameter Drilled Shaft

93 4ZL0014 92 L.F. 48" Drilled Shaft for Sign Structures

94 4ZL0016 122 L.F. 54" Drilled Shaft for Sign Structures

95 4ZL0017 310 L.F. 30" Diameter Drilled Shafts For Sign Structure

96 4ZM04HPC 200 C.Y. Concrete in Parapet, HPC

97 4ZM06HPC 2,095.00 C.Y. Concrete in Deck, HPC

98 4ZM08HPC 910 S.Y. Relief Slab, 18" Thick, HPC

99 4ZM10HPC 255 C.Y. Sleeper Slab, HPC

100 5A00008 86 L.F. 12" High Density Polyethylene Pipe

101 5A08PUD 4,945.00 L.F. 8" Pipe Underdrain

102 N5A0004 1,068.00 L.F. Subbase Outlet Drain

103 5B00001 1 Each 36" Reinforced Concrete Flared End Section

104 5B00002 2 Each 14" x 23" Reinforced Concrete End Sections

105 5B00017 635 L.F. 14" x 23" Elliptical Reinforced Concrete Pipe, Class III

106 5B00018 117 L.F. 38"X60" Reinforced Concrete Elliptical Pipe

107 5B00044 351 L.F. 19" x 30" Reinforced Concrete Elliptical Pipe, Class V

108 5B00050 13 L.F. 24" x 38" Reinforced Concrete Elliptical Pipe, Class IV

109 5B00055 1,031.00 L.F. 24" X 38" Reinforced Concrete Elliptical Pipe, Class V

110 5B00069 19 L.F. 19" x 30" Reinforced Concrete Elliptical Pipe, Class IV

111 5B15PEP 18 L.F. 15" High Density PolyEthylene Pipe

112 5B18PEP 100 L.F. 18" High Density PolyEthylene Pipe

113 5B15RC3 6,527.00 L.F. 15" Reinforced Concrete Pipe

114 5B18RC3 3,389.00 L.F. 18" Reinforced Concrete Pipe

115 5B24RC3 1,049.00 L.F. 24" Reinforced Concrete Pipe

116 5B30RC3 924 L.F. 30 " Reinforced Concrete Pipe, Class III

117 5B36RC3 428 L.F. 36" Reinforced Concrete Pipe, Class III

118 5B42RC3 817 L.F. 42" Reinforced Concrete Pipe

119 5B48RC3 1,107.00 L.F. 48" Reinforced Concrete Pipe,  Class III

120 5B15RCE 3 Each 15" Reinforced Concrete Flared End Section

121 5B18RCE 4 Each 18" Reinforced Concrete Flared End Section

122 5C00022 1 Each Reset Existing Casting

123 5C00041 11 Each Inlet, Type D2 Modified #1

124 5C00043 7 Each Manhole, Type P-2 Modified

125 5C00045 5 Each Inlet, Type D2 Modified 2

126 5C00100 3 Each Inlet, Type D3 Modified B1-X1P

127 5C00113 1 Each Diversion Manhole DMH1

128 5C00114 1 Each Diversion Manhole DMH2

129 5C00115 1 Each Diversion Manhole DMH3

130 5C00116 1 Each Diversion Manhole DMH4

131 5C00117 1 Each Diversion Manhole DMH5

132 5C00118 1 Each Diversion Manhole DMH6

133 5C00119 1 Each Diversion Manhole DMH7

134 5C01CNC 3 Each Concrete Inlet Collar

135 5C01D3G3 7 Each Inlet, Type D3,G3-X1

136 5C01GRT 42 Each Weld Existing Inlet Grates, Roadway

137 5C01ND3 51 Each Inlet, Type D3

138 5C01ND2 59 Each Inlet, Type D2

139 5C10INT 6 Each Inlet Converted to Manhole

140 5C10RD2 2 Each Reconstructed Inlet, Type D2

141 5C20JC1 3 Each Manhole, Type JC-1

142 5C20NP1 3 Each Manhole, Type P-1

143 5C20NP2 15 Each Manhole, Type P-2

144 5C25RP2 1 Each Reconstructed Manhole, Type P-2

145 5C55CDS 12 Each Cleaning Existing Drainage Structures

146 5D00001 356 C.Y. Fill Abandoned Pipe

147 5D00007 1 L.S. Support of 84" Outfall Pipe

148 5D10INC 40 C.Y. Incidental Concrete

149 5E01ALC 6,890.00 L.F. Asphalt Concrete Lip Curb

150 5F00002 704 S.Y. Concrete Island, 4" Thick

151 5F00005 2,160.00 L.F. 12" x 13" Concrete Sloping Curb

152 5F01VCA 10,051.00 L.F. Concrete Curb, Type A

153 5F01VCB 3,544.00 L.F. Concrete Curb, Type B

154 5H01CMB 265 L.F. Concrete Median Barrier, Roadway

155 5H03CMB 920 L.F. Concrete Median Barrier, Protection

156 5H04CMB 603 L.F. Concrete Median Barrier, Roadway, Vaiable Height

157 N5I0002 1,121.00 L.F. Timber Posts

158 5I01SNP 12,104.00 S.F. Sign Panels

159 5I05SPP 666 L.F. U-channel Post

160 5J00FGT 10 Each Flared Guide Rail Terminal

161 5J01PCA 8 Each Parapet Connection, Type A

162 5J01PCB 9 Each Parapet Connection, Type B

163 5J01RSG 175 L.F. Reset Beam Guide Rail

164 5J52ABG 13 Each Beam Guide Rail Anchorage

165 5J52BGR 17,400.00 L.F. Beam Guide Rail

166 5J53RRS 1,960.00 L.F. Rub Rail

167 5J54BGP 24 Each Beam Guide Rail Post

168 5K07CLF 286 L.F. Chain Link fence, 7' High

169 5L01MON 3 Each Concrete Monuments

170 5N00003 8 S.Y. Detectable Warning Surface

171 5N04PCS 520 S.Y. Concrete Sidewalk, 4" Thick

Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Yonkers Contracting Company, Inc.George Harms Construction Co., Inc. Crisdel Group, Inc. D'Annunzio & Sons, Inc.Union Paving & Construction Co., Inc.Earle Asphalt Company

$342.80 $1,536,772.40 $220.00 $986,260.00 $220.00 $986,260.00 $273.73 $1,227,131.59 $240.00 $1,075,920.00 $135.00 $605,205.00

$163.11 $583,933.80 $85.00 $304,300.00 $105.00 $375,900.00 $122.00 $436,760.00 $120.00 $429,600.00 $135.00 $483,300.00

$217.76 $435,520.00 $145.00 $290,000.00 $130.00 $260,000.00 $153.52 $307,040.00 $140.00 $280,000.00 $135.00 $270,000.00

$161.39 $855,367.00 $115.00 $609,500.00 $135.00 $715,500.00 $135.64 $718,892.00 $120.00 $636,000.00 $135.00 $715,500.00

$145.79 $1,073,014.40 $125.00 $920,000.00 $115.00 $846,400.00 $122.92 $904,691.20 $150.00 $1,104,000.00 $135.00 $993,600.00

$886.90 $294,450.80 $750.00 $249,000.00 $700.00 $232,400.00 $1,443.62 $479,281.84 $1,500.00 $498,000.00 $1,100.00 $365,200.00

$1,323.00 $121,716.00 $1,100.00 $101,200.00 $1,200.00 $110,400.00 $1,543.18 $141,972.56 $1,600.00 $147,200.00 $1,500.00 $138,000.00

$1,617.00 $197,274.00 $1,150.00 $140,300.00 $1,100.00 $134,200.00 $1,443.62 $176,121.64 $1,500.00 $183,000.00 $2,000.00 $244,000.00

$842.80 $261,268.00 $550.00 $170,500.00 $600.00 $186,000.00 $1,144.94 $354,931.40 $1,200.00 $372,000.00 $800.00 $248,000.00

$1,367.13 $273,426.00 $1,200.00 $240,000.00 $1,200.00 $240,000.00 $1,278.56 $255,712.00 $1,300.00 $260,000.00 $1,500.00 $300,000.00

$896.06 $1,877,245.70 $1,000.00 $2,095,000.00 $1,050.00 $2,199,750.00 $1,489.99 $3,121,529.05 $900.00 $1,885,500.00 $900.00 $1,885,500.00

$725.46 $660,168.60 $250.00 $227,500.00 $435.00 $395,850.00 $482.50 $439,075.00 $320.00 $291,200.00 $300.00 $273,000.00

$1,260.10 $321,325.50 $550.00 $140,250.00 $790.00 $201,450.00 $928.53 $236,775.15 $700.00 $178,500.00 $1,200.00 $306,000.00

$40.71 $3,501.06 $45.00 $3,870.00 $50.00 $4,300.00 $114.85 $9,877.10 $80.00 $6,880.00 $75.00 $6,450.00

$27.29 $134,949.05 $20.00 $98,900.00 $55.00 $271,975.00 $38.21 $188,948.45 $37.00 $182,965.00 $40.00 $197,800.00

$41.24 $44,044.32 $20.00 $21,360.00 $28.00 $29,904.00 $40.52 $43,275.36 $25.00 $26,700.00 $30.00 $32,040.00

$3,880.42 $3,880.42 $3,000.00 $3,000.00 $3,500.00 $3,500.00 $3,148.61 $3,148.61 $1,600.00 $1,600.00 $1,500.00 $1,500.00

$2,328.60 $4,657.20 $2,500.00 $5,000.00 $2,500.00 $5,000.00 $2,432.83 $4,865.66 $1,400.00 $2,800.00 $1,200.00 $2,400.00

$58.98 $37,452.30 $60.00 $38,100.00 $100.00 $63,500.00 $122.17 $77,577.95 $80.00 $50,800.00 $100.00 $63,500.00

$233.12 $27,275.04 $170.00 $19,890.00 $295.00 $34,515.00 $237.73 $27,814.41 $200.00 $23,400.00 $200.00 $23,400.00

$83.91 $29,452.41 $100.00 $35,100.00 $150.00 $52,650.00 $147.68 $51,835.68 $120.00 $42,120.00 $165.00 $57,915.00

$150.66 $1,958.58 $150.00 $1,950.00 $213.00 $2,769.00 $393.45 $5,114.85 $250.00 $3,250.00 $500.00 $6,500.00

$171.08 $176,383.48 $120.00 $123,720.00 $205.00 $211,355.00 $221.22 $228,077.82 $100.00 $103,100.00 $180.00 $185,580.00

$90.17 $1,713.23 $100.00 $1,900.00 $140.00 $2,660.00 $151.27 $2,874.13 $50.00 $950.00 $350.00 $6,650.00

$71.73 $1,291.14 $25.00 $450.00 $76.00 $1,368.00 $119.51 $2,151.18 $130.00 $2,340.00 $55.00 $990.00

$55.27 $5,527.00 $35.00 $3,500.00 $54.00 $5,400.00 $119.60 $11,960.00 $210.00 $21,000.00 $70.00 $7,000.00

$41.18 $268,781.86 $40.00 $261,080.00 $54.00 $352,458.00 $102.69 $670,257.63 $65.00 $424,255.00 $100.00 $652,700.00

$53.78 $182,260.42 $70.00 $237,230.00 $58.00 $196,562.00 $106.49 $360,894.61 $70.00 $237,230.00 $105.00 $355,845.00

$56.96 $59,751.04 $70.00 $73,430.00 $88.00 $92,312.00 $113.08 $118,620.92 $115.00 $120,635.00 $115.00 $120,635.00

$74.92 $69,226.08 $75.00 $69,300.00 $145.00 $133,980.00 $143.46 $132,557.04 $125.00 $115,500.00 $100.00 $92,400.00

$134.87 $57,724.36 $80.00 $34,240.00 $184.00 $78,752.00 $192.71 $82,479.88 $130.00 $55,640.00 $90.00 $38,520.00

$176.02 $143,808.34 $90.00 $73,530.00 $225.00 $183,825.00 $260.50 $212,828.50 $170.00 $138,890.00 $105.00 $85,785.00

$163.43 $180,917.01 $115.00 $127,305.00 $175.00 $193,725.00 $214.63 $237,595.41 $210.00 $232,470.00 $210.00 $232,470.00

$1,423.39 $4,270.17 $2,000.00 $6,000.00 $1,200.00 $3,600.00 $1,665.07 $4,995.21 $700.00 $2,100.00 $575.00 $1,725.00

$1,452.13 $5,808.52 $2,000.00 $8,000.00 $1,350.00 $5,400.00 $1,744.16 $6,976.64 $900.00 $3,600.00 $625.00 $2,500.00

$432.20 $432.20 $850.00 $850.00 $830.00 $830.00 $1,222.09 $1,222.09 $1,000.00 $1,000.00 $1,700.00 $1,700.00

$7,553.30 $83,086.30 $5,500.00 $60,500.00 $9,500.00 $104,500.00 $14,320.00 $157,520.00 $4,400.00 $48,400.00 $9,000.00 $99,000.00

$6,702.89 $46,920.23 $5,500.00 $38,500.00 $9,200.00 $64,400.00 $13,443.44 $94,104.08 $3,500.00 $24,500.00 $9,000.00 $63,000.00

$6,140.54 $30,702.70 $6,000.00 $30,000.00 $8,100.00 $40,500.00 $8,818.51 $44,092.55 $4,500.00 $22,500.00 $6,000.00 $30,000.00

$6,022.22 $18,066.66 $5,000.00 $15,000.00 $9,400.00 $28,200.00 $11,809.24 $35,427.72 $5,500.00 $16,500.00 $10,000.00 $30,000.00

$10,343.73 $10,343.73 $5,200.00 $5,200.00 $8,150.00 $8,150.00 $13,299.20 $13,299.20 $3,000.00 $3,000.00 $8,000.00 $8,000.00

$10,502.43 $10,502.43 $4,500.00 $4,500.00 $9,100.00 $9,100.00 $13,433.35 $13,433.35 $3,000.00 $3,000.00 $8,000.00 $8,000.00

$9,463.60 $9,463.60 $3,200.00 $3,200.00 $8,000.00 $8,000.00 $10,518.12 $10,518.12 $3,000.00 $3,000.00 $8,000.00 $8,000.00

$9,463.60 $9,463.60 $3,800.00 $3,800.00 $7,600.00 $7,600.00 $11,408.07 $11,408.07 $3,000.00 $3,000.00 $8,000.00 $8,000.00

$12,499.30 $12,499.30 $5,000.00 $5,000.00 $9,500.00 $9,500.00 $19,745.84 $19,745.84 $3,000.00 $3,000.00 $9,000.00 $9,000.00

$22,475.36 $22,475.36 $7,200.00 $7,200.00 $11,000.00 $11,000.00 $24,389.53 $24,389.53 $4,000.00 $4,000.00 $13,000.00 $13,000.00

$9,463.60 $9,463.60 $4,000.00 $4,000.00 $8,500.00 $8,500.00 $11,408.07 $11,408.07 $3,000.00 $3,000.00 $8,000.00 $8,000.00

$915.04 $2,745.12 $500.00 $1,500.00 $1,150.00 $3,450.00 $2,056.15 $6,168.45 $3,000.00 $9,000.00 $1,600.00 $4,800.00

$11,116.19 $77,813.33 $11,000.00 $77,000.00 $11,100.00 $77,700.00 $16,547.39 $115,831.73 $8,500.00 $59,500.00 $10,000.00 $70,000.00

$208.37 $8,751.54 $350.00 $14,700.00 $240.00 $10,080.00 $383.03 $16,087.26 $600.00 $25,200.00 $500.00 $21,000.00

$3,257.81 $166,148.31 $3,200.00 $163,200.00 $5,600.00 $285,600.00 $5,827.40 $297,197.40 $2,600.00 $132,600.00 $5,000.00 $255,000.00

$3,965.76 $233,979.84 $3,500.00 $206,500.00 $6,500.00 $383,500.00 $6,999.97 $412,998.23 $2,800.00 $165,200.00 $5,000.00 $295,000.00

$1,731.70 $10,390.20 $1,700.00 $10,200.00 $5,000.00 $30,000.00 $1,663.84 $9,983.04 $2,200.00 $13,200.00 $3,000.00 $18,000.00

$1,031.91 $2,063.82 $1,500.00 $3,000.00 $6,200.00 $12,400.00 $1,973.48 $3,946.96 $1,500.00 $3,000.00 $2,500.00 $5,000.00

$5,840.07 $17,520.21 $5,500.00 $16,500.00 $8,800.00 $26,400.00 $13,185.21 $39,555.63 $4,500.00 $13,500.00 $9,000.00 $27,000.00

$5,642.13 $16,926.39 $4,000.00 $12,000.00 $5,500.00 $16,500.00 $9,503.74 $28,511.22 $2,100.00 $6,300.00 $7,000.00 $21,000.00

$5,447.77 $81,716.55 $4,500.00 $67,500.00 $8,600.00 $129,000.00 $9,772.92 $146,593.80 $3,000.00 $45,000.00 $7,000.00 $105,000.00

$5,418.60 $5,418.60 $1,700.00 $1,700.00 $5,700.00 $5,700.00 $1,973.49 $1,973.49 $2,000.00 $2,000.00 $6,000.00 $6,000.00

$205.00 $2,460.00 $1,125.00 $13,500.00 $205.00 $2,460.00 $209.60 $2,515.20 $250.00 $3,000.00 $425.00 $5,100.00

$368.86 $131,314.16 $400.00 $142,400.00 $305.00 $108,580.00 $287.63 $102,396.28 $170.00 $60,520.00 $135.00 $48,060.00

$524,876.58 $524,876.58 $750,000.00 $750,000.00 $825,000.00 $825,000.00 $269,173.76 $269,173.76 $550,000.00 $550,000.00 $225,000.00 $225,000.00

$1,889.83 $75,593.20 $1,400.00 $56,000.00 $1,520.00 $60,800.00 $2,322.39 $92,895.60 $2,000.00 $80,000.00 $1,900.00 $76,000.00

$13.72 $94,530.80 $10.00 $68,900.00 $9.50 $65,455.00 $9.35 $64,421.50 $21.00 $144,690.00 $20.00 $137,800.00

$54.45 $38,332.80 $95.00 $66,880.00 $60.00 $42,240.00 $59.74 $42,056.96 $60.00 $42,240.00 $70.00 $49,280.00

$22.53 $48,664.80 $26.00 $56,160.00 $25.00 $54,000.00 $25.15 $54,324.00 $28.00 $60,480.00 $30.00 $64,800.00

$19.89 $199,914.39 $22.00 $221,122.00 $26.50 $266,351.50 $24.89 $250,169.39 $27.00 $271,377.00 $30.00 $301,530.00

$19.93 $70,631.92 $22.00 $77,968.00 $28.00 $99,232.00 $26.46 $93,774.24 $28.00 $99,232.00 $30.00 $106,320.00

$186.20 $49,343.00 $150.00 $39,750.00 $195.00 $51,675.00 $199.12 $52,766.80 $200.00 $53,000.00 $350.00 $92,750.00

$105.84 $97,372.80 $125.00 $115,000.00 $112.00 $103,040.00 $113.18 $104,125.60 $120.00 $110,400.00 $180.00 $165,600.00

$274.40 $165,463.20 $300.00 $180,900.00 $285.00 $171,855.00 $293.44 $176,944.32 $300.00 $180,900.00 $300.00 $180,900.00

$151.90 $170,279.90 $22.50 $25,222.50 $92.00 $103,132.00 $88.61 $99,331.81 $90.00 $100,890.00 $30.00 $33,630.00

$44.10 $533,786.40 $13.50 $163,404.00 $50.00 $605,200.00 $36.84 $445,911.36 $46.00 $556,784.00 $40.00 $484,160.00

$9.31 $6,200.46 $28.00 $18,648.00 $25.00 $16,650.00 $23.89 $15,910.74 $25.00 $16,650.00 $18.00 $11,988.00

$2,548.00 $25,480.00 $2,925.00 $29,250.00 $3,100.00 $31,000.00 $2,986.80 $29,868.00 $3,100.00 $31,000.00 $2,100.00 $21,000.00

$4,361.00 $34,888.00 $5,000.00 $40,000.00 $2,900.00 $23,200.00 $2,737.90 $21,903.20 $2,800.00 $22,400.00 $1,500.00 $12,000.00

$764.40 $6,879.60 $875.00 $7,875.00 $575.00 $5,175.00 $547.58 $4,928.22 $600.00 $5,400.00 $275.00 $2,475.00

$20.58 $3,601.50 $30.00 $5,250.00 $21.00 $3,675.00 $19.91 $3,484.25 $22.00 $3,850.00 $7.00 $1,225.00

$774.20 $10,064.60 $900.00 $11,700.00 $925.00 $12,025.00 $896.04 $11,648.52 $950.00 $12,350.00 $900.00 $11,700.00

$24.50 $426,300.00 $28.00 $487,200.00 $27.00 $469,800.00 $25.89 $450,486.00 $27.00 $469,800.00 $28.00 $487,200.00

$10.78 $21,128.80 $12.50 $24,500.00 $11.50 $22,540.00 $10.95 $21,462.00 $12.00 $23,520.00 $7.00 $13,720.00

$102.90 $2,469.60 $150.00 $3,600.00 $78.00 $1,872.00 $74.67 $1,792.08 $77.00 $1,848.00 $45.00 $1,080.00

$31.12 $8,900.32 $35.00 $10,010.00 $32.00 $9,152.00 $78.60 $22,479.60 $40.00 $11,440.00 $31.00 $8,866.00

$405.25 $1,215.75 $1,000.00 $3,000.00 $700.00 $2,100.00 $2,291.75 $6,875.25 $1,200.00 $3,600.00 $900.00 $2,700.00

$129.38 $1,035.04 $450.00 $3,600.00 $220.00 $1,760.00 $224.27 $1,794.16 $220.00 $1,760.00 $400.00 $3,200.00

$54.61 $28,397.20 $60.00 $31,200.00 $59.00 $30,680.00 $59.74 $31,064.80 $60.00 $31,200.00 $70.00 $36,400.00
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description

Base Line Item Detail

172 5P10TMP 164,442.00 L.F. Temporary Pavement Striping

173 5P12REM 127,450.00 L.F. Striping and Marking Removal, Hydromilling

174 5P21LLS 83,000.00 L.F. Traffic Stripes, Long - Life, thermoplastic

175 5P31LLM 8,269.00 L.F. Traffic Markings, Lines, Long - Life, Thermoplastic

176 5P33LLM 2,040.00 S.F. Traffic Markings, Symbols, Long - Life, Thermoplastic

177 5Q01FOF 1 L.S. Furnish Field Office, Type F

178 5Q02MFF 46 Mnth Maintain Field Office, Type F

180 5X00001 1 Each Quadguard Impact Attenuator, 9 Bays, 36" Wide

181 5X00014 2 Each Quadguard Impact Attenuator, 2 Bays, 36" Wide

182 5X00PRA 3 Each Placing and Removing Temporary Impact Attenuator, Quadguard

183 5X00RPR 14 Each Repair Temporary Impact Attenuator, Quadguard

184 5X02FTA 1 Each FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE

185 5X03FTA 1 Each Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide

186 5ZD01RPM 500 Each Raised Pavement Markers

187 5ZD04RPM 100 Each Removal of Raised Pavement Markers

188 5ZL01FHA 3 Each Fire Hydrant Assemblies

189 5ZL0037 693 L.F. 12" Steel Gas Main

190 5ZL0094 1 L.S. Utility Relocation, Telephone

191 5ZL0095 1 L.S. Utility Relocation, Electric

192 5ZL0392 1 Each Manufactured Treatment Device Vortech Model 4000

193 5ZL0393 2 Each Manufactured Treatment Device Vortech Model 5000

194 5ZL0394 3 Each Manufactured Treatment Device Vortech Model 7000

195 5ZL0395 1 Each Manufactured Treatment Device Vortech Model 11000

196 5ZL0404 221 L.F. Cut and Reset 4" PVC Gas Line

197 5ZL0405 1,376.00 L.F. 18" Ductile Iron Water Pipe

198 5ZL0406 1 L.S. Toll Equipment Shelter

199 5ZO0005 1 Each Outlet Control Structure - 1

200 5ZO0006 1 Each Outlet Control Structure - 2

201 5ZO0018 42,500.00 Ton Off-Site Disposal of ID-27 Waste

202 5ZO0038 1 Each Outlet Control Structure -3

203 5ZO0039 1 Each Outlet Control Structure -4

204 5ZO0189 1 L.S. Contaminated Material Management Plan

205 5ZO0190 1 L.S. Contaminated Groundwater Management

206 6A00007 8,415.00 L.F. #4/0 A.W.G. Power Cable

207 6A00015 605 L.F. 0.75" Rigid Metallic Conduit, PVC Coated, Exposed

208 6A00022 7,300.00 L.F. #2 A.W.G. Power Cable

209 6A00024 325 L.F. 2" Rigid Non-Metallic Conduit, PVC - Schedule 40

210 6A00037 6 Each Junction Box, Type NEMA 4X, 16"x16"x8", Stainless Steel, For Outdoor Use

211 6A00043 12 L.F. 1.5" Rigid Metallic Conduit, Underground

212 6A00045 55 Each Junction Box, Type 8"X8"X8", Stainless Steel

213 6A00075 18,000.00 L.F. 6-Strand Fiber Optic Cable

214 6A00119 3 Each Foundation, Type P-MC

215 6A00120 1 Each Meter Cabinet, Type T

216 6A00121 3 Each Controller, 8 Phase

217 6A00122 3 Each Controller Turn-On

218 6A00136 2 Each Meter Cabinet, Type TL

219 6A00154 1 Each Concrete Foundation for Load Center, Type 1M-MC (NJDOT)

220 6A00155 3 Each Junction Box, 18" X 36" (NJDOT)

221 6A01RMS 7,390.00 L.F. 1" Rigid Metallic Conduit On Structure

222 6A02GWR 36,500.00 L.F. #2 A.W.G. Ground Wire

223 6A02MLC 123,800.00 L.F. #2 A.W.G. Multiple Lighting Cable

224 6A02RMS 580 L.F. 2" Rigid Metallic Conduit, on Structure

225 6A02RMU 95 L.F. 2" Rigid Metallic Conduit, Underground

226 6A02RNM 160 L.F. 2" Rigid Nonmetallic Conduit, PVC-Schedule 80

227 6A02SVC 30 L.F. #2 A.W.G. Service Cable (600v)

228 6A03RMS 4,300.00 L.F. 3" Rigid Metallic Conduit, on Structures

229 6A03RMU 2,553.00 L.F. 3" Rigid Metallic Conduit, Underground

230 6A03RNC 13,000.00 L.F. 3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)

231 6A04GWR 500 L.F. #4 A.W.G. Ground Wire

232 6A04MLC 3,000.00 L.F. #4 A.W.G. Multiple Lighting Cable

233 6A06SWR 403 L.F. #6 A.W.G. Service Wire

234 6A08GWR 3,894.00 L.F. #8 A.W.G. Ground Wire

235 6A08MLC 869 L.F. #8 A.W.G. Multiple Lighting Cable

236 6A10FLC 1 Each Concrete Foundation For Load Center

237 6A10FMC 1 Each Concrete Foundation For Meter Cabinet

238 6A10GWR 8,900.00 L.F. #10 A.W.G. Ground Wire

239 6A10RLM 2 Each Lighting Manhole

240 6A11MLC 29,600.00 L.F. #10 A.W.G. Multiple Lighting Cable

241 6A13RNC 57,000.00 L.F. 3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)

242 6A21JF1 113 Each Junction Box Foundation, Type 1

243 6A24JBC 76 Each Junction Box, Type C

244 6A25JBD 12 Each Junction Box, Type D

245 6A25JPS 13 Each Junction Box, Type PS

246 6A40SVC 455 L.F. #4/0 A.W.G. Service Cable (600V)

247 6B00030 1 Each Meter Cabinet, Type G, Voltage 120/240V

248 6B00052 2 Each Lighting Standard, Type L-MG3-40

249 6B00066 1 L.S. Temporary Lighting Systems

250 6B00076 1 Each Load Center Cabinet, Type F Modified

251 6B00088 1 Each Concrete Base Foundation, Type I For Lighting Standard

252 6B00112 13 Each Type LP5 Luminaire

253 6B00113 13 Each Type LP6 Luminaire

254 6B00114 2 Each Type LP7 Luminaire

255 6B00115 23 Each Type LW Underbridge Lighting Fixture

256 6B00144 6 Each Type LP3 Luminaire

257 6B00154 49 Each Type LP4 Luminaire

Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Yonkers Contracting Company, Inc.George Harms Construction Co., Inc. Crisdel Group, Inc. D'Annunzio & Sons, Inc.Union Paving & Construction Co., Inc.Earle Asphalt Company

$1.23 $202,263.66 $0.30 $49,332.60 $0.25 $41,110.50 $0.23 $37,821.66 $0.25 $41,110.50 $0.25 $41,110.50

$0.68 $86,666.00 $0.85 $108,332.50 $0.80 $101,960.00 $0.72 $91,764.00 $0.75 $95,587.50 $0.70 $89,215.00

$1.50 $124,500.00 $0.95 $78,850.00 $0.83 $68,890.00 $0.87 $72,210.00 $0.85 $70,550.00 $0.85 $70,550.00

$1.50 $12,403.50 $0.95 $7,855.55 $0.95 $7,855.55 $0.87 $7,194.03 $0.90 $7,442.10 $0.85 $7,028.65

$5.59 $11,403.60 $6.50 $13,260.00 $6.75 $13,770.00 $5.97 $12,178.80 $6.00 $12,240.00 $5.70 $11,628.00

$80,022.07 $80,022.07 $75,000.00 $75,000.00 $175,000.00 $175,000.00 $39,392.31 $39,392.31 $90,000.00 $90,000.00 $175,000.00 $175,000.00

$4,427.50 $203,665.00 $4,500.00 $207,000.00 $5,500.00 $253,000.00 $5,056.60 $232,603.60 $4,100.00 $188,600.00 $10,500.00 $483,000.00

$48,185.48 $48,185.48 $45,000.00 $45,000.00 $45,000.00 $45,000.00 $33,493.59 $33,493.59 $45,000.00 $45,000.00 $40,000.00 $40,000.00

$44,735.47 $89,470.94 $15,000.00 $30,000.00 $20,000.00 $40,000.00 $17,153.32 $34,306.64 $20,000.00 $40,000.00 $25,000.00 $50,000.00

$2,118.85 $6,356.55 $3,000.00 $9,000.00 $2,500.00 $7,500.00 $1,882.90 $5,648.70 $2,500.00 $7,500.00 $3,000.00 $9,000.00

$103.55 $1,449.70 $600.00 $8,400.00 $3,800.00 $53,200.00 $2,117.24 $29,641.36 $6,000.00 $84,000.00 $2,000.00 $28,000.00

$25,580.60 $25,580.60 $20,000.00 $20,000.00 $19,500.00 $19,500.00 $13,886.00 $13,886.00 $35,000.00 $35,000.00 $15,000.00 $15,000.00

$25,580.60 $25,580.60 $10,000.00 $10,000.00 $10,500.00 $10,500.00 $8,593.60 $8,593.60 $25,000.00 $25,000.00 $10,000.00 $10,000.00

$24.26 $12,130.00 $30.00 $15,000.00 $26.00 $13,000.00 $25.94 $12,970.00 $26.00 $13,000.00 $25.00 $12,500.00

$8.74 $874.00 $40.00 $4,000.00 $13.50 $1,350.00 $14.09 $1,409.00 $40.00 $4,000.00 $50.00 $5,000.00

$9,298.48 $27,895.44 $12,500.00 $37,500.00 $18,000.00 $54,000.00 $14,337.35 $43,012.05 $9,000.00 $27,000.00 $10,000.00 $30,000.00

$304.69 $211,150.17 $375.00 $259,875.00 $310.00 $214,830.00 $319.64 $221,510.52 $320.00 $221,760.00 $305.00 $211,365.00

$63,308.00 $63,308.00 $50,000.00 $50,000.00 $70,000.00 $70,000.00 $67,700.80 $67,700.80 $80,000.00 $80,000.00 $64,600.00 $64,600.00

$1,510,733.70 $1,510,733.70 $2,000,000.00 $2,000,000.00 $1,630,000.00 $1,630,000.00 $1,615,560.12 $1,615,560.12 $1,650,000.00 $1,650,000.00 $1,750,000.00 $1,750,000.00

$35,016.95 $35,016.95 $25,000.00 $25,000.00 $42,000.00 $42,000.00 $29,275.17 $29,275.17 $35,000.00 $35,000.00 $40,000.00 $40,000.00

$76,622.19 $153,244.38 $30,000.00 $60,000.00 $47,000.00 $94,000.00 $33,047.99 $66,095.98 $40,000.00 $80,000.00 $40,000.00 $80,000.00

$66,122.74 $198,368.22 $35,000.00 $105,000.00 $49,000.00 $147,000.00 $36,401.59 $109,204.77 $42,000.00 $126,000.00 $40,000.00 $120,000.00

$202,047.10 $202,047.10 $55,000.00 $55,000.00 $61,000.00 $61,000.00 $46,187.53 $46,187.53 $55,000.00 $55,000.00 $60,000.00 $60,000.00

$292.56 $64,655.76 $265.00 $58,565.00 $290.00 $64,090.00 $293.44 $64,850.24 $300.00 $66,300.00 $280.00 $61,880.00

$147.74 $203,290.24 $225.00 $309,600.00 $350.00 $481,600.00 $254.06 $349,586.56 $240.00 $330,240.00 $300.00 $412,800.00

$147,984.32 $147,984.32 $150,000.00 $150,000.00 $170,000.00 $170,000.00 $121,419.50 $121,419.50 $175,000.00 $175,000.00 $130,000.00 $130,000.00

$5,558.48 $5,558.48 $6,000.00 $6,000.00 $8,000.00 $8,000.00 $11,016.37 $11,016.37 $4,000.00 $4,000.00 $8,000.00 $8,000.00

$5,883.93 $5,883.93 $6,000.00 $6,000.00 $7,700.00 $7,700.00 $11,721.52 $11,721.52 $4,000.00 $4,000.00 $8,000.00 $8,000.00

$23.86 $1,014,050.00 $36.00 $1,530,000.00 $50.00 $2,125,000.00 $34.88 $1,482,400.00 $35.00 $1,487,500.00 $40.00 $1,700,000.00

$4,610.88 $4,610.88 $6,000.00 $6,000.00 $9,500.00 $9,500.00 $9,160.04 $9,160.04 $4,000.00 $4,000.00 $10,000.00 $10,000.00

$13,057.84 $13,057.84 $12,000.00 $12,000.00 $19,000.00 $19,000.00 $27,029.00 $27,029.00 $6,000.00 $6,000.00 $20,000.00 $20,000.00

$13,800.00 $13,800.00 $20,000.00 $20,000.00 $15,000.00 $15,000.00 $27,766.76 $27,766.76 $50,000.00 $50,000.00 $25,000.00 $25,000.00

$378,922.26 $378,922.26 $2,000,000.00 $2,000,000.00 $30,000.00 $30,000.00 $1,185,100.52 $1,185,100.52 $950,000.00 $950,000.00 $2,300,000.00 $2,300,000.00

$8.33 $70,096.95 $10.00 $84,150.00 $8.50 $71,527.50 $8.65 $72,789.75 $9.00 $75,735.00 $9.10 $76,576.50

$24.50 $14,822.50 $28.00 $16,940.00 $29.00 $17,545.00 $47.16 $28,531.80 $47.00 $28,435.00 $25.00 $15,125.00

$3.68 $26,864.00 $4.00 $29,200.00 $3.25 $23,725.00 $4.19 $30,587.00 $5.00 $36,500.00 $3.50 $25,550.00

$11.76 $3,822.00 $16.00 $5,200.00 $17.50 $5,687.50 $9.43 $3,064.75 $10.00 $3,250.00 $19.00 $6,175.00

$1,176.00 $7,056.00 $2,600.00 $15,600.00 $1,350.00 $8,100.00 $2,672.40 $16,034.40 $2,600.00 $15,600.00 $2,300.00 $13,800.00

$137.20 $1,646.40 $100.00 $1,200.00 $66.00 $792.00 $31.44 $377.28 $35.00 $420.00 $96.00 $1,152.00

$539.00 $29,645.00 $1,000.00 $55,000.00 $690.00 $37,950.00 $1,414.80 $77,814.00 $1,400.00 $77,000.00 $913.00 $50,215.00

$6.86 $123,480.00 $5.50 $99,000.00 $3.70 $66,600.00 $6.81 $122,580.00 $7.00 $126,000.00 $5.05 $90,900.00

$2,254.00 $6,762.00 $2,000.00 $6,000.00 $5,100.00 $15,300.00 $2,986.80 $8,960.40 $3,000.00 $9,000.00 $1,200.00 $3,600.00

$2,744.00 $2,744.00 $4,000.00 $4,000.00 $2,000.00 $2,000.00 $3,458.40 $3,458.40 $3,500.00 $3,500.00 $3,500.00 $3,500.00

$18,816.00 $56,448.00 $23,000.00 $69,000.00 $21,000.00 $63,000.00 $2,200.80 $6,602.40 $2,300.00 $6,900.00 $21,300.00 $63,900.00

$4,410.00 $13,230.00 $1,700.00 $5,100.00 $3,300.00 $9,900.00 $3,772.80 $11,318.40 $3,700.00 $11,100.00 $1,500.00 $4,500.00

$2,744.00 $5,488.00 $4,400.00 $8,800.00 $2,500.00 $5,000.00 $4,611.20 $9,222.40 $4,500.00 $9,000.00 $4,000.00 $8,000.00

$2,058.00 $2,058.00 $2,400.00 $2,400.00 $4,100.00 $4,100.00 $2,096.00 $2,096.00 $2,200.00 $2,200.00 $2,700.00 $2,700.00

$1,617.00 $4,851.00 $5,800.00 $17,400.00 $1,900.00 $5,700.00 $1,991.20 $5,973.60 $2,000.00 $6,000.00 $2,000.00 $6,000.00

$19.60 $144,844.00 $40.00 $295,600.00 $26.00 $192,140.00 $36.68 $271,065.20 $36.00 $266,040.00 $35.50 $262,345.00

$3.68 $134,320.00 $4.25 $155,125.00 $1.75 $63,875.00 $3.14 $114,610.00 $3.50 $127,750.00 $3.85 $140,525.00

$3.68 $455,584.00 $4.35 $538,530.00 $3.10 $383,780.00 $4.19 $518,722.00 $4.20 $519,960.00 $3.95 $489,010.00

$27.44 $15,915.20 $25.00 $14,500.00 $29.00 $16,820.00 $34.06 $19,754.80 $34.00 $19,720.00 $35.50 $20,590.00

$49.00 $4,655.00 $50.00 $4,750.00 $21.50 $2,042.50 $36.68 $3,484.60 $37.00 $3,515.00 $35.50 $3,372.50

$24.50 $3,920.00 $22.00 $3,520.00 $26.50 $4,240.00 $34.58 $5,532.80 $35.00 $5,600.00 $21.25 $3,400.00

$29.40 $882.00 $7.00 $210.00 $7.80 $234.00 $4.72 $141.60 $6.00 $180.00 $6.05 $181.50

$31.36 $134,848.00 $18.00 $77,400.00 $17.50 $75,250.00 $34.06 $146,458.00 $33.00 $141,900.00 $37.50 $161,250.00

$29.40 $75,058.20 $35.00 $89,355.00 $30.00 $76,590.00 $31.44 $80,266.32 $31.00 $79,143.00 $60.90 $155,477.70

$7.84 $101,920.00 $10.00 $130,000.00 $21.00 $273,000.00 $5.76 $74,880.00 $6.00 $78,000.00 $16.25 $211,250.00

$2.94 $1,470.00 $3.30 $1,650.00 $1.65 $825.00 $2.10 $1,050.00 $3.00 $1,500.00 $3.05 $1,525.00

$2.94 $8,820.00 $3.50 $10,500.00 $2.65 $7,950.00 $3.67 $11,010.00 $4.00 $12,000.00 $3.15 $9,450.00

$7.35 $2,962.05 $5.50 $2,216.50 $2.60 $1,047.80 $3.41 $1,374.23 $4.00 $1,612.00 $5.05 $2,035.15

$1.76 $6,853.44 $2.25 $8,761.50 $1.70 $6,619.80 $2.04 $7,943.76 $2.00 $7,788.00 $2.00 $7,788.00

$1.76 $1,529.44 $2.25 $1,955.25 $1.55 $1,346.95 $3.14 $2,728.66 $4.00 $3,476.00 $2.00 $1,738.00

$2,940.00 $2,940.00 $2,850.00 $2,850.00 $3,400.00 $3,400.00 $4,978.00 $4,978.00 $4,800.00 $4,800.00 $2,945.00 $2,945.00

$1,470.00 $1,470.00 $1,750.00 $1,750.00 $3,500.00 $3,500.00 $1,834.00 $1,834.00 $2,000.00 $2,000.00 $2,500.00 $2,500.00

$0.98 $8,722.00 $1.70 $15,130.00 $1.05 $9,345.00 $1.05 $9,345.00 $1.50 $13,350.00 $1.50 $13,350.00

$9,310.00 $18,620.00 $3,100.00 $6,200.00 $8,500.00 $17,000.00 $10,270.40 $20,540.80 $10,000.00 $20,000.00 $7,600.00 $15,200.00

$0.98 $29,008.00 $1.70 $50,320.00 $1.40 $41,440.00 $2.04 $60,384.00 $2.00 $59,200.00 $1.50 $44,400.00

$9.80 $558,600.00 $9.00 $513,000.00 $14.00 $798,000.00 $6.29 $358,530.00 $6.50 $370,500.00 $17.25 $983,250.00

$2,401.00 $271,313.00 $2,700.00 $305,100.00 $2,900.00 $327,700.00 $3,070.64 $346,982.32 $3,000.00 $339,000.00 $3,800.00 $429,400.00

$2,205.00 $167,580.00 $2,350.00 $178,600.00 $2,600.00 $197,600.00 $2,724.80 $207,084.80 $2,700.00 $205,200.00 $2,450.00 $186,200.00

$1,078.00 $12,936.00 $1,050.00 $12,600.00 $750.00 $9,000.00 $1,414.80 $16,977.60 $1,400.00 $16,800.00 $1,100.00 $13,200.00

$3,920.00 $50,960.00 $3,050.00 $39,650.00 $3,800.00 $49,400.00 $4,296.80 $55,858.40 $4,200.00 $54,600.00 $2,800.00 $36,400.00

$24.99 $11,370.45 $10.00 $4,550.00 $8.75 $3,981.25 $8.65 $3,935.75 $9.00 $4,095.00 $9.10 $4,140.50

$5,880.00 $5,880.00 $4,000.00 $4,000.00 $6,600.00 $6,600.00 $6,235.60 $6,235.60 $6,000.00 $6,000.00 $3,615.00 $3,615.00

$2,695.00 $5,390.00 $3,125.00 $6,250.00 $2,700.00 $5,400.00 $2,672.40 $5,344.80 $2,600.00 $5,200.00 $2,800.00 $5,600.00

$49,000.00 $49,000.00 $80,000.00 $80,000.00 $180,000.00 $180,000.00 $131,000.00 $131,000.00 $210,000.00 $210,000.00 $37,500.00 $37,500.00

$14,700.00 $14,700.00 $27,000.00 $27,000.00 $13,000.00 $13,000.00 $16,034.40 $16,034.40 $16,000.00 $16,000.00 $24,500.00 $24,500.00

$2,450.00 $2,450.00 $1,700.00 $1,700.00 $1,500.00 $1,500.00 $1,938.80 $1,938.80 $2,000.00 $2,000.00 $1,900.00 $1,900.00

$1,705.20 $22,167.60 $1,800.00 $23,400.00 $1,825.00 $23,725.00 $1,991.20 $25,885.60 $1,950.00 $25,350.00 $1,600.00 $20,800.00

$2,141.30 $27,836.90 $2,350.00 $30,550.00 $2,500.00 $32,500.00 $2,410.40 $31,335.20 $2,400.00 $31,200.00 $2,100.00 $27,300.00

$2,273.60 $4,547.20 $2,700.00 $5,400.00 $2,600.00 $5,200.00 $2,620.00 $5,240.00 $2,600.00 $5,200.00 $2,400.00 $4,800.00

$1,638.56 $37,686.88 $1,200.00 $27,600.00 $1,650.00 $37,950.00 $1,572.00 $36,156.00 $1,600.00 $36,800.00 $1,000.00 $23,000.00

$1,370.04 $8,220.24 $1,400.00 $8,400.00 $1,425.00 $8,550.00 $1,603.44 $9,620.64 $1,600.00 $9,600.00 $1,225.00 $7,350.00

$1,553.30 $76,111.70 $1,575.00 $77,175.00 $1,700.00 $83,300.00 $1,823.52 $89,352.48 $1,800.00 $88,200.00 $1,400.00 $68,600.00
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Item No. Unit Code Qty UOM Description

Base Line Item Detail

258 6B00161 1 Each Load Center Cabinet, Type 1M-MC (NJDOT)

259 6B00164 78 Each Type U1 Underbridge Luminaire, 528W

260 6B00187 36 Each Type U1 Underbridge Luminaire, 528W, Type 2 Distribution

261 6B00192 41 Each Type LP8 Luminaire

262 6B00193 3 Each Type LP9 Luminaire

263 6B15LMGS 11 Each Lighting Standard, Type L-MG-40-SB

264 6B15TP3 7 Each Type P3 Luminaire, 150W

265 6B26LMG 7 Each Lighting Standard, Type L-MG-26

266 6B40LMG2 6 Each Lighting Standard, Type L-MG2-40

267 6B45LMG 97 Each Lighting Standard, Type L-MG-40

268 6C00027 5 Each 18" LED Lane Use Signal Assembly

269 6H00006 10 Each Image Detector

270 6H00008 143 L.F. Loop Detector

271 6H00009 3,886.00 L.F. Loop Detector Cable

272 6H00044 1 L.S. Emergency Vehicle Preemption System

273 6H000PB 10 Each Push Button

274 6H00PSH 14 Each Pedestrian Signal Head

275 6H00SFT 1 Each Foundation, Type SFT

276 6H00SPF 7 Each Foundation, Type SPF

277 6H00STF 10 Each Foundation, Type STF

278 6H00TSH 50 Each Traffic Signal Head

279 6H00TSM 2 Each Traffic Signal Mast Arm, Aluminum

280 6H00SFK 1 Each Foundation, Type SFK

281 6H01TSM 10 Each Traffic Signal Mast Arm, Steel

282 6H02TSC 3,632.00 L.F. Traffic Signal Cable, 2 Conductor

283 6H04PSA 9 Each Pedestrian Signal Standard

284 6H05TSC 2,430.00 L.F. Traffic Signal Cable, 5 Conductor

285 6H06TSS 2 Each Traffic Signal Standard, Aluminum

286 6H07TSS 10 Each Traffic Signal Standard, Steel

287 6H10TSC 9,334.00 L.F. Traffic Signal Cable, 10 Conductor

288 6H01ITS 1 L.S. Interim Traffic Signal System, Location No. 1

289 6H02ITS 1 L.S. Interim Traffic Signal System, Location No. 2

290 6H03ITS 1 L.S. Interim Traffic Signal System, Location No. 3

291 6H01TTS 1 L.S. Temporary Traffic Signal System, Location No. 1

292 6HSMI0B 1 L.S. System Manufacturer Installation and Testing (NO-BID)

293 N6I0001 1 L.S. Toll Plaza Electrical Work

294 6I00004 2 Each Transformer, Type 25KVA

296 6J00001 45 Each In-Pavement Wireless Sensor

297 6J00017 3 Each Variable Message Sign Installation

298 6J00020 2 Each System Control Cabinet Installation

299 6J00023 1 Each Transformer, Type 37.5kVA

300 6J00024 2 Each CCTV Camera, ITSS Mounted

301 6J00025 1 Each CCTV Camera, Pole Mounted

302 6J00031 260 L.F. 2-Way Duct Bank, 4" HDPE Conduits Directional Drilled

303 6J00032 3 Each Wireless Access Point, ITSS Mounted

304 6J00067 1 Each Lighting Standard, Type L-ITS-40

305 6J00068 2 Each ITS Power Equipment, Pedestal Mounted

306 6J00073 2 Each ITS Equipment Platform, Type 4

307 6J00149 2 Each Network Switch

308 6J00213 1 Each Pole Mounted Camera Enclosure

309 7C01TOP 65,371.00 S.Y. Topsoil

310 7D01SED 65,371.00 S.Y. Seeding, Type A

311 7D00003 1,400.00 S.Y. Seeding, Type Native Mix

312 7D20MOW 14 Acre Mowing

313 N7E0042 4 Each Planting, Red Maple (Acer Rubrum)

314 N7E0028 4 Each Planting, Pin Oak (Quercus Palustris)

315 7.00E+132 2 Each Planting, Eastern Red Cedar (Juniperus Virginiana)

316 N7E0039 2 Each Planting, Flameleaf Sumac (Rhus Copallina)

317 7.00E+140 3 Each Planting, Eastern False Willow (Baccharus Halinifolia)

318 N7E0010 4 Each Planting, Bayberry (Myrica Pensylvanica)

319 7F01SSM 22,312.00 S.Y. Soil Stablization Matting

320 8A01MPT 1 L.S. Furnishing Traffic Control Devices

321 8A06MPT 78 Barr Repair Temporary Impact Attenuators

322 8A07MPT 3 Each Repair Truck Mounted Impact Attenuators

323 8A29MPT 827 M.H. Flaggers

324 8A30MPT 7 Each Furnishing Portable Variable Message Sign

325 8B00004 6 Each Placing and Removing Portable Variable Message Sign

326 8B15MPT 1,362.00 M.H. Traffic Protection Patrol

327 8B17MPT 4 Each Furnishing Truck with Mounted Attenuator

328 8B18MPT 9 Each Furnishing Temporary Impact Attenuator

329 8B19MPT 200 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use

330 8B20MPT 31 Each Placing and Removing Temporary Impact Attenuator

331 8B34MPT 7,120.00 L.F. Modular Glare Screen System

332 8CPTD0B 1 L.S. Police Traffic Directors (NO-BID)

333 N8A0001 22,760.00 L.F. Furnishing Precast Concrete Construction Barrier

334 N8A0002 43,400.00 L.F. Placing and Removing Precast Concrete Construction Barrier

335 N8A0003 14,700.00 L.F. Resetting Precast Concrete Construction Barrier

336 1I00001 1 C.P. Allowance for Unforeseen Work (NO-BID)

337 5W05CDV 1,608.00 L.F. Cleaning Existing Storm Drains, 24" to 48" diameter

338 5W06CDV 887 L.F. Cleaning Existing Storm Drains, 12" to 24" diameter

339 5ZMFAS0B 1 C.P. Force Account for Snow Removal (NO-BID)

340 5ZMRR0B 1 C.P. Force Account for Emergency & Routine Roadway and Bridge Repairs (NO-BID)

341 2C00014 79,617.00 C.Y. Embankment, Grade B Modified

342 N2B0001 1,500.00 L.F. Removal of Existing Barrier

343 5ZOROA0B 1 L.S. Removal of Asbestos (NO-BID)

Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Yonkers Contracting Company, Inc.George Harms Construction Co., Inc. Crisdel Group, Inc. D'Annunzio & Sons, Inc.Union Paving & Construction Co., Inc.Earle Asphalt Company

$7,840.00 $7,840.00 $12,375.00 $12,375.00 $13,000.00 $13,000.00 $9,170.00 $9,170.00 $8,800.00 $8,800.00 $11,000.00 $11,000.00

$2,415.70 $188,424.60 $3,150.00 $245,700.00 $3,200.00 $249,600.00 $2,882.00 $224,796.00 $2,800.00 $218,400.00 $2,800.00 $218,400.00

$2,415.70 $86,965.20 $3,200.00 $115,200.00 $3,200.00 $115,200.00 $2,882.00 $103,752.00 $2,800.00 $100,800.00 $2,800.00 $100,800.00

$2,139.34 $87,712.94 $2,400.00 $98,400.00 $2,400.00 $98,400.00 $2,410.40 $98,826.40 $2,350.00 $96,350.00 $2,100.00 $86,100.00

$1,876.70 $5,630.10 $2,150.00 $6,450.00 $2,150.00 $6,450.00 $2,148.40 $6,445.20 $2,100.00 $6,300.00 $1,900.00 $5,700.00

$4,669.70 $51,366.70 $5,700.00 $62,700.00 $5,800.00 $63,800.00 $5,030.40 $55,334.40 $4,900.00 $53,900.00 $5,100.00 $56,100.00

$1,082.90 $7,580.30 $1,750.00 $12,250.00 $1,100.00 $7,700.00 $1,414.80 $9,903.60 $1,400.00 $9,800.00 $1,500.00 $10,500.00

$1,915.90 $13,411.30 $2,400.00 $16,800.00 $2,200.00 $15,400.00 $1,886.40 $13,204.80 $1,900.00 $13,300.00 $2,100.00 $14,700.00

$2,298.10 $13,788.60 $3,000.00 $18,000.00 $2,600.00 $15,600.00 $2,499.48 $14,996.88 $2,400.00 $14,400.00 $2,700.00 $16,200.00

$2,244.20 $217,687.40 $3,000.00 $291,000.00 $2,500.00 $242,500.00 $2,253.20 $218,560.40 $2,200.00 $213,400.00 $2,600.00 $252,200.00

$5,512.50 $27,562.50 $1,050.00 $5,250.00 $4,050.00 $20,250.00 $4,401.60 $22,008.00 $4,300.00 $21,500.00 $950.00 $4,750.00

$4,410.00 $44,100.00 $6,200.00 $62,000.00 $6,100.00 $61,000.00 $5,082.80 $50,828.00 $4,900.00 $49,000.00 $5,500.00 $55,000.00

$24.50 $3,503.50 $23.00 $3,289.00 $39.00 $5,577.00 $26.20 $3,746.60 $26.00 $3,718.00 $21.25 $3,038.75

$1.76 $6,839.36 $2.25 $8,743.50 $1.55 $6,023.30 $2.46 $9,559.56 $3.00 $11,658.00 $2.00 $7,772.00

$34,986.00 $34,986.00 $50,000.00 $50,000.00 $42,500.00 $42,500.00 $46,112.00 $46,112.00 $45,000.00 $45,000.00 $44,500.00 $44,500.00

$396.90 $3,969.00 $700.00 $7,000.00 $400.00 $4,000.00 $335.36 $3,353.60 $330.00 $3,300.00 $355.00 $3,550.00

$955.50 $13,377.00 $1,100.00 $15,400.00 $1,010.00 $14,140.00 $1,058.48 $14,818.72 $1,100.00 $15,400.00 $990.00 $13,860.00

$1,470.00 $1,470.00 $1,900.00 $1,900.00 $2,450.00 $2,450.00 $1,938.80 $1,938.80 $1,900.00 $1,900.00 $2,000.00 $2,000.00

$980.00 $6,860.00 $1,150.00 $8,050.00 $1,500.00 $10,500.00 $1,362.40 $9,536.80 $1,400.00 $9,800.00 $985.00 $6,895.00

$3,998.40 $39,984.00 $5,200.00 $52,000.00 $7,100.00 $71,000.00 $5,344.80 $53,448.00 $5,200.00 $52,000.00 $3,500.00 $35,000.00

$1,004.50 $50,225.00 $750.00 $37,500.00 $750.00 $37,500.00 $1,257.60 $62,880.00 $1,300.00 $65,000.00 $695.00 $34,750.00

$2,009.00 $4,018.00 $2,700.00 $5,400.00 $3,050.00 $6,100.00 $2,148.40 $4,296.80 $2,100.00 $4,200.00 $2,400.00 $4,800.00

$1,764.00 $1,764.00 $2,270.00 $2,270.00 $2,800.00 $2,800.00 $1,965.00 $1,965.00 $2,000.00 $2,000.00 $2,100.00 $2,100.00

$4,728.50 $47,285.00 $6,300.00 $63,000.00 $6,950.00 $69,500.00 $6,812.00 $68,120.00 $6,550.00 $65,500.00 $5,700.00 $57,000.00

$1.96 $7,118.72 $2.25 $8,172.00 $1.80 $6,537.60 $2.36 $8,571.52 $3.00 $10,896.00 $2.00 $7,264.00

$828.10 $7,452.90 $950.00 $8,550.00 $850.00 $7,650.00 $864.60 $7,781.40 $850.00 $7,650.00 $850.00 $7,650.00

$2.70 $6,561.00 $3.25 $7,897.50 $2.35 $5,710.50 $2.52 $6,123.60 $3.00 $7,290.00 $3.00 $7,290.00

$2,156.00 $4,312.00 $2,750.00 $5,500.00 $2,550.00 $5,100.00 $2,515.20 $5,030.40 $2,500.00 $5,000.00 $2,400.00 $4,800.00

$5,561.50 $55,615.00 $7,000.00 $70,000.00 $7,200.00 $72,000.00 $7,650.40 $76,504.00 $7,400.00 $74,000.00 $6,300.00 $63,000.00

$3.19 $29,775.46 $4.50 $42,003.00 $3.30 $30,802.20 $2.78 $25,948.52 $3.00 $28,002.00 $4.00 $37,336.00

$19,502.00 $19,502.00 $10,000.00 $10,000.00 $15,500.00 $15,500.00 $7,860.00 $7,860.00 $7,600.00 $7,600.00 $4,100.00 $4,100.00

$21,070.00 $21,070.00 $15,000.00 $15,000.00 $17,200.00 $17,200.00 $18,340.00 $18,340.00 $18,000.00 $18,000.00 $7,200.00 $7,200.00

$18,718.00 $18,718.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $5,764.00 $5,764.00 $6,000.00 $6,000.00 $3,100.00 $3,100.00

$83,300.00 $83,300.00 $100,000.00 $100,000.00 $75,000.00 $75,000.00 $83,840.00 $83,840.00 $82,000.00 $82,000.00 $81,300.00 $81,300.00

$14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00 $14,000.00

$93,100.00 $93,100.00 $100,000.00 $100,000.00 $90,000.00 $90,000.00 $62,827.60 $62,827.60 $100,000.00 $100,000.00 $65,000.00 $65,000.00

$6,492.50 $12,985.00 $1,700.00 $3,400.00 $5,700.00 $11,400.00 $4,925.60 $9,851.20 $4,800.00 $9,600.00 $1,500.00 $3,000.00

$1,225.00 $55,125.00 $1,850.00 $83,250.00 $1,300.00 $58,500.00 $1,257.60 $56,592.00 $1,300.00 $58,500.00 $1,600.00 $72,000.00

$22,050.00 $66,150.00 $22,000.00 $66,000.00 $25,000.00 $75,000.00 $21,615.00 $64,845.00 $22,000.00 $66,000.00 $12,000.00 $36,000.00

$6,860.00 $13,720.00 $10,700.00 $21,400.00 $3,550.00 $7,100.00 $8,488.80 $16,977.60 $8,200.00 $16,400.00 $9,600.00 $19,200.00

$7,742.00 $7,742.00 $4,275.00 $4,275.00 $7,950.00 $7,950.00 $4,716.00 $4,716.00 $5,000.00 $5,000.00 $3,800.00 $3,800.00

$9,114.00 $18,228.00 $10,300.00 $20,600.00 $9,100.00 $18,200.00 $9,956.00 $19,912.00 $10,000.00 $20,000.00 $9,300.00 $18,600.00

$10,584.00 $10,584.00 $12,300.00 $12,300.00 $9,900.00 $9,900.00 $9,987.44 $9,987.44 $10,000.00 $10,000.00 $11,000.00 $11,000.00

$289.10 $75,166.00 $450.00 $117,000.00 $290.00 $75,400.00 $193.88 $50,408.80 $200.00 $52,000.00 $132.00 $34,320.00

$8,918.00 $26,754.00 $13,500.00 $40,500.00 $9,300.00 $27,900.00 $9,143.80 $27,431.40 $9,000.00 $27,000.00 $12,000.00 $36,000.00

$2,597.00 $2,597.00 $3,375.00 $3,375.00 $3,300.00 $3,300.00 $2,934.40 $2,934.40 $2,900.00 $2,900.00 $3,000.00 $3,000.00

$15,190.00 $30,380.00 $31,000.00 $62,000.00 $7,600.00 $15,200.00 $18,340.00 $36,680.00 $18,000.00 $36,000.00 $27,000.00 $54,000.00

$69,580.00 $139,160.00 $150,000.00 $300,000.00 $70,000.00 $140,000.00 $60,522.00 $121,044.00 $105,000.00 $210,000.00 $20,000.00 $40,000.00

$5,341.00 $10,682.00 $5,625.00 $11,250.00 $6,600.00 $13,200.00 $5,449.60 $10,899.20 $5,500.00 $11,000.00 $5,000.00 $10,000.00

$6,109.00 $6,109.00 $10,500.00 $10,500.00 $5,900.00 $5,900.00 $11,161.20 $11,161.20 $11,000.00 $11,000.00 $9,600.00 $9,600.00

$3.49 $228,144.79 $2.00 $130,742.00 $2.00 $130,742.00 $1.78 $116,360.38 $1.80 $117,667.80 $1.70 $111,130.70

$0.93 $60,795.03 $1.10 $71,908.10 $0.37 $24,187.27 $1.05 $68,639.55 $1.05 $68,639.55 $1.00 $65,371.00

$0.25 $350.00 $2.50 $3,500.00 $0.58 $812.00 $2.31 $3,234.00 $3.00 $4,200.00 $2.20 $3,080.00

$294.00 $4,116.00 $900.00 $12,600.00 $525.00 $7,350.00 $838.40 $11,737.60 $810.00 $11,340.00 $800.00 $11,200.00

$1,845.00 $7,380.00 $500.00 $2,000.00 $900.00 $3,600.00 $393.00 $1,572.00 $400.00 $1,600.00 $375.00 $1,500.00

$2,050.00 $8,200.00 $500.00 $2,000.00 $900.00 $3,600.00 $393.00 $1,572.00 $400.00 $1,600.00 $375.00 $1,500.00

$410.00 $820.00 $500.00 $1,000.00 $850.00 $1,700.00 $393.00 $786.00 $400.00 $800.00 $375.00 $750.00

$102.50 $205.00 $95.00 $190.00 $90.00 $180.00 $52.40 $104.80 $55.00 $110.00 $50.00 $100.00

$153.75 $461.25 $95.00 $285.00 $90.00 $270.00 $52.40 $157.20 $55.00 $165.00 $50.00 $150.00

$246.00 $984.00 $95.00 $380.00 $75.00 $300.00 $52.40 $209.60 $55.00 $220.00 $50.00 $200.00

$2.45 $54,664.40 $3.75 $83,670.00 $9.50 $211,964.00 $3.75 $83,670.00 $3.70 $82,554.40 $3.50 $78,092.00

$2,213,465.15 $2,213,465.15 $1,500,000.00 $1,500,000.00 $125,000.00 $125,000.00 $2,146,297.00 $2,146,297.00 $1,500,000.00 $1,500,000.00 $1,500,000.00 $1,500,000.00

$494.55 $38,574.90 $700.00 $54,600.00 $425.00 $33,150.00 $671.81 $52,401.18 $700.00 $54,600.00 $650.00 $50,700.00

$575.00 $1,725.00 $0.01 $0.03 $13,000.00 $39,000.00 $2,620.00 $7,860.00 $16,000.00 $48,000.00 $7,000.00 $21,000.00

$91.37 $75,562.99 $90.00 $74,430.00 $85.00 $70,295.00 $120.38 $99,554.26 $85.00 $70,295.00 $85.00 $70,295.00

$18,892.86 $132,250.02 $6,000.00 $42,000.00 $15,000.00 $105,000.00 $17,292.00 $121,044.00 $10,000.00 $70,000.00 $10,000.00 $70,000.00

$212.93 $1,277.58 $500.00 $3,000.00 $750.00 $4,500.00 $318.67 $1,912.02 $500.00 $3,000.00 $800.00 $4,800.00

$0.01 $13.62 $0.01 $13.62 $105.00 $143,010.00 $163.24 $222,332.88 $85.00 $115,770.00 $90.00 $122,580.00

$25,875.00 $103,500.00 $15,000.00 $60,000.00 $27,500.00 $110,000.00 $49,538.23 $198,152.92 $5,000.00 $20,000.00 $100,000.00 $400,000.00

$3,708.75 $33,378.75 $5,000.00 $45,000.00 $6,200.00 $55,800.00 $5,139.79 $46,258.11 $3,500.00 $31,500.00 $7,500.00 $67,500.00

$108.16 $21,632.00 $0.01 $2.00 $150.00 $30,000.00 $163.77 $32,754.00 $120.00 $24,000.00 $100.00 $20,000.00

$1,147.90 $35,584.90 $1,400.00 $43,400.00 $4,000.00 $124,000.00 $1,312.48 $40,686.88 $3,000.00 $93,000.00 $1,500.00 $46,500.00

$18.40 $131,008.00 $9.00 $64,080.00 $24.00 $170,880.00 $19.68 $140,121.60 $15.00 $106,800.00 $20.00 $142,400.00

$40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00

$9.46 $215,309.60 $10.00 $227,600.00 $19.00 $432,440.00 $37.79 $860,100.40 $20.00 $455,200.00 $22.00 $500,720.00

$11.42 $495,628.00 $10.00 $434,000.00 $18.00 $781,200.00 $13.13 $569,842.00 $17.00 $737,800.00 $28.00 $1,215,200.00

$7.18 $105,546.00 $6.00 $88,200.00 $6.50 $95,550.00 $7.35 $108,045.00 $3.00 $44,100.00 $5.00 $73,500.00

$500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00

$18.13 $29,153.04 $17.00 $27,336.00 $19.00 $30,552.00 $19.39 $31,179.12 $22.00 $35,376.00 $12.00 $19,296.00

$5.63 $4,993.81 $13.00 $11,531.00 $6.00 $5,322.00 $6.03 $5,348.61 $17.00 $15,079.00 $18.00 $15,966.00

$250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00

$250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00

$9.24 $735,661.08 $6.00 $477,702.00 $14.00 $1,114,638.00 $34.07 $2,712,551.19 $15.00 $1,194,255.00 $17.00 $1,353,489.00

$66.25 $99,375.00 $75.00 $112,500.00 $30.00 $45,000.00 $57.66 $86,490.00 $150.00 $225,000.00 $90.00 $135,000.00

$25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00
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New Jersey Turnpike Authority Contract No. P300.229 Bid Date: 04/12/2016

Item No. Unit Code Qty UOM Description

Base Line Item Detail

344 5B00VID 450 L.F. Video Inspection of Pipes

345 6I00018 1 C.P. Toll Collection Equipment (NO-BID)

346 2M00033 1 C.P. Testing of Soils for Waste Classification (NO-BID)

347 4I03PAM 900 C.F. Pneumatically Applied Mortar, Centrifugally Cast

348 5I00RGM 25 Each Removal of Existing Ground-Mounted Sign

349 5I01RES 1 Each Relocate Existing Ground-Mounted Sign

Base Total

Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total Unit Price Line Total

Yonkers Contracting Company, Inc.George Harms Construction Co., Inc. Crisdel Group, Inc. D'Annunzio & Sons, Inc.Union Paving & Construction Co., Inc.Earle Asphalt Company

$23.87 $10,741.50 $10.00 $4,500.00 $33.00 $14,850.00 $9.43 $4,243.50 $30.00 $13,500.00 $7.00 $3,150.00

$190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00 $190,000.00

$60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00

$252.89 $227,601.00 $250.00 $225,000.00 $220.00 $198,000.00 $361.56 $325,404.00 $270.00 $243,000.00 $350.00 $315,000.00

$261.54 $6,538.50 $175.00 $4,375.00 $1,025.00 $25,625.00 $995.60 $24,890.00 $1,100.00 $27,500.00 $250.00 $6,250.00

$3,826.12 $3,826.12 $8,000.00 $8,000.00 $4,700.00 $4,700.00 $4,480.20 $4,480.20 $5,000.00 $5,000.00 $1,500.00 $1,500.00

$77,309,013.13 $80,543,707.15 $82,860,708.52 $86,846,707.29 $88,347,000.00 $91,711,190.60

Page 10 of 10


