

New Jersey Turnpike Authority

ADDENDUM No. 1

TO THE

MULTI-PROJECT SOLICITATION FOR REQUESTS FOR EXPRESSIONS OF INTEREST

ORDER FOR PROFESSIONAL SERVICES No. T4031

DESIGN SERVICES FOR CONTRACT NOS.:

T500.707, CONSTRUCTION OF STORAGE BUILDING AT TMD-5, MILEPOST 80.7

T500.708, CONSTRUCTION OF PRE-ENGINEERED METAL BUILDING AT TMD-3, MILEPOST 56.6
AND T500.709, CONSTRUCTION OF PRE-ENGINEERED METAL BUILDING AT TMD-9, MILEPOST N5.9

And

ORDER FOR PROFESSIONAL SERVICES No. P4033

DESIGN SERVICES FOR CONTRACT NOS:

P500.786, CONSTRUCTION OF PRE-ENGINEERED METAL BUILDING AT PMD-3
MILEPOST 67.7, AND PMD-5, MILEPOST 116

AND P500.787, CONSTRUCTION OF PRE-ENGINEERED METAL BUILDING AT PMD-7
MILEPOST 156, AND PMD-8, MILEPOST 164.1

December 14, 2023

TO ALL QUALIFIED FIRMS:

The above referenced OPS numbers are amended to be as follows due to re-solicitation of RFEOI:

Item No. 1 Order for Professional Services No. T4031-1

Design Services for Contract Nos.:

T500.707, Construction of Storage Building at TMD-5, Milepost 80.7

T500.708, Construction of Pre-Engineered Metal Building at TMD-3, Milepost 56.6

and T500.709, Construction of Pre-Engineered Metal Building at TMD-9, Milepost N5.9

And

Order for Professional Services No. P4033-1

Design Services for Contract Nos:

P500.786, Construction of Pre-Engineered Metal Building at PMD-3

Milepost 67.7, and PMD-5, Milepost 116

and P500.787, Construction of Pre-Engineered Metal Building at PMD-7

Milepost 156, and PMD-8, Milepost 164.1

Very truly yours,

ORIGINAL SIGNED BY

Michael Garofalo, P.E.
Chief Engineer

MG:AM:gc
Attachment

c: K. McGoldrick, D. Siegler, Review Committee , File