

Base Line Item Detail					Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	1D10MOB	1	L.S.	Mobilization	\$415,000.00	\$415,000.00	\$562,492.02	\$562,492.02
2	1G01SCH	1.00	L.S.	Progress Schedule	\$10,000.00	\$10,000.00	\$1,255.29	\$1,255.29
3	1HFP0B	1.00	L.S.	Fuel Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	3B01PJA	4,940.00	L.F.	Polymerized Joint Adhesive	\$7.50	\$37,050.00	\$3.47	\$17,141.80
5	3B04DOT	1,600.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$535.00	\$856,000.00	\$500.00	\$800,000.00
6	3B30CLS	200.00	L.F.	Cleaning Inside Shoulders	\$0.10	\$20.00	\$3.77	\$754.00
7	3B30HMA	82.00	Ton	Temporary Surfacing	\$1,500.00	\$123,000.00	\$1,072.97	\$87,983.54
8	3B31CLS	200.00	L.F.	Cleaning Outside Shoulders	\$0.10	\$20.00	\$3.77	\$754.00
9	3B41SCS	500.00	L.F.	Sealing Cracks in Bituminous Surface	\$4.00	\$2,000.00	\$3.77	\$1,885.00
10	3B42ASB	6,525.00	S.Y.	Membrane Waterproofing	\$27.00	\$176,175.00	\$26.19	\$170,889.75
11	3B45HPP	10	Ton	High Performance Cold Patch	\$540.00	\$5,400.00	\$627.65	\$6,276.50
12	3BAPA0B	1.00	L.S.	Asphalt Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
13	3B52CSM	110.00	L.F.	Crack Spanning Membrane	\$10.00	\$1,100.00	\$16.42	\$1,806.20
14	3C01BRS	44.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$61.00	\$2,684.00	\$188.29	\$8,284.76
15	3C03ASR	2300	S.Y.	Shoulder Reconstruction	\$70.00	\$161,000.00	\$125.53	\$288,719.00
16	3E20PMR	2,740.00	S.Y.	Pavement Removal, Variable Depth	\$50.00	\$137,000.00	\$5.42	\$14,850.80
17	3E55PMR	925	L.F.	Remove Existing Rumble Strip	\$50.00	\$46,250.00	\$21.49	\$19,878.25
18	3F01MRS	2785	L.F.	Milled Rumble Strip	\$16.00	\$44,560.00	\$4.73	\$13,173.05
19	3L01SSJ	110.00	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$5.00	\$550.00	\$16.97	\$1,866.70
20	4A11RFS	19,200.00	LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$38,400.00	\$2.29	\$43,968.00
21	4A15DGR	25.00	Each	Drill and Grout Reinforcement Bars	\$40.00	\$1,000.00	\$83.46	\$2,086.50
22	4A20BPB	225	L.F.	Barrier Parapet, Bridge	\$540.00	\$121,500.00	\$941.47	\$211,830.75
23	4C01SSC	50.00	Each	Shear Connectors	\$5.00	\$250.00	\$12.55	\$627.50
24	4H81LEB	64.00	Each	Laminated Elastomeric Bearing, 10" x 12"	\$18,000.00	\$1,152,000.00	\$14,148.12	\$905,479.68
25	4K08PES	400.00	S.F.	Repainting Existing Steelwork	\$80.00	\$32,000.00	\$62.76	\$25,104.00
26	4L00001	1.00	Each	Repair Drainage Pipe	\$4,399.00	\$4,399.00	\$3,745.16	\$3,745.16
27	4L02BDR	2.00	Each	Plug Existing Scuppers	\$1,500.00	\$3,000.00	\$1,520.59	\$3,041.18
28	4L04BDI	6	Each	Repair Bridge Drop Inlet	\$1,400.00	\$8,400.00	\$1,828.34	\$10,970.04
29	4L05CBD	380	L.F.	Clean Bridge Drainage System	\$25.00	\$9,500.00	\$14.44	\$5,487.20
30	N4Q0001	1.00	L.S.	Concrete Repair Material	\$19,000.00	\$19,000.00	\$43,401.77	\$43,401.77
31	N4Q0002	200.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$22.00	\$4,400.00	\$83.74	\$16,748.00
32	4Q00006	100.00	C.F.	Additional 1P Deck Joint Material	\$330.00	\$33,000.00	\$328.95	\$32,895.00
33	4Q00007	140.00	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 1	\$410.00	\$57,400.00	\$492.19	\$68,906.60
34	4Q00008	20.00	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 2	\$700.00	\$14,000.00	\$663.28	\$13,265.60
35	4Q00009	40.00	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 3	\$530.00	\$21,200.00	\$513.58	\$20,543.20
36	4Q00010	65.00	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 4	\$540.00	\$35,100.00	\$525.09	\$34,130.85
37	4Q02BDR	220.00	S.Y.	Concrete Deck Replacement	\$480.00	\$105,600.00	\$1,383.89	\$304,455.80
38	4Q03BDR	35.00	S.Y.	Concrete Deck Replacement with Catches	\$1,550.00	\$54,250.00	\$2,246.98	\$78,644.30
39	4Q08BDR	6,475.00	S.Y.	Removal of Existing Surfacing	\$50.00	\$323,750.00	\$100.00	\$647,500.00
40	4Q15BDR	205	S.Y.	Removal of Existing Concrete Deck	\$345.00	\$70,725.00	\$1,513.47	\$310,261.35
41	4Q18SJS	270.00	L.F.	Silicone Joint Seal	\$75.00	\$20,250.00	\$70.29	\$18,978.30
42	4Q20H01	10.00	L.F.	Headblock Repair, Type 1	\$435.00	\$4,350.00	\$334.15	\$3,341.50
43	4Q24BDR	1350	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$0.10	\$135.00	\$7.46	\$10,071.00
44	4Q30S02	50.00	S.F.	Spall Repair, Type 2	\$70.00	\$3,500.00	\$145.53	\$7,276.50
45	4Q30S04	100.00	S.F.	Spall Repair, Type 4	\$225.00	\$22,500.00	\$378.75	\$37,875.00
46	4Q30S05	8,595.00	S.F.	Spall Repair, Type 5	\$60.00	\$515,700.00	\$93.90	\$807,070.50
47	4Q30S5B	33	S.F.	Spall Repair, Type 5B	\$71.00	\$2,343.00	\$170.64	\$5,631.12
48	4Q30S06	100	S.F.	Spall Repair, Type 6	\$100.00	\$10,000.00	\$362.41	\$36,241.00
49	4Q30SUD	10	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$25.00	\$250.00	\$111.52	\$1,115.20
50	4Q50J01	540.00	L.F.	Joint Reconstruction, Type 1	\$265.00	\$143,100.00	\$447.97	\$241,903.80
51	4Q50J1P	60.00	L.F.	Joint Reconstruction, Type 1P	\$370.00	\$22,200.00	\$300.00	\$18,000.00
52	4Q51J1P	1,180.00	L.F.	Joint Replacement, Type 1P	\$301.00	\$355,180.00	\$300.00	\$354,000.00
53	4Q60JSR	575	L.F.	Joint Seal Replacement, Type 1	\$140.00	\$80,500.00	\$94.30	\$54,222.50
54	4QFAE0B	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
55	4R01RSC	70	S.F.	Vertical Spall Repair	\$99.00	\$6,930.00	\$404.51	\$28,315.70
56	4R01SC1	340	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$289.00	\$98,260.00	\$279.28	\$94,955.20
57	4R01SC2	35.00	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$295.00	\$10,325.00	\$395.88	\$13,855.80
58	4R02BSR	3	Each	Replace Structural Steel Diaphragm	\$18,500.00	\$55,500.00	\$9,957.86	\$29,873.58
59	4R02SC1	660	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$360.00	\$237,600.00	\$279.28	\$184,324.80
60	4R02SC2	65	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$380.00	\$24,700.00	\$393.09	\$25,550.85
61	4R11RSS	3	Each	Repair of Structural Steel, Type A	\$5,100.00	\$15,300.00	\$4,853.40	\$14,560.20
62	4R14BSR	8900	S.F.	Substructure Waterproofing	\$21.00	\$186,900.00	\$10.67	\$94,963.00
63	4R25BSR	4,825.00	S.F.	Substructure Membrane Waterproofing	\$22.00	\$106,150.00	\$12.36	\$59,637.00
64	4R26RBG	2.00	Each	Reconstruct Bearing Area	\$4,200.00	\$8,400.00	\$4,000.24	\$8,000.48
65	4R41TSS	10.00	Each	Temporary Support	\$12,800.00	\$128,000.00	\$8,451.51	\$84,515.10
66	4ZH01SPP	2.00	Each	Install, Maintain and Remove Steel Protection Plate	\$750.00	\$1,500.00	\$627.65	\$1,255.30
67	4ZH03SPP	1.00	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$1,500.00	\$1,500.00	\$1,255.29	\$1,255.29
68	4ZI0001	515.00	S.F.	Repair Prestressed Concrete Stringer, Type 1	\$525.00	\$270,375.00	\$628.78	\$323,821.70
69	4ZI0002	25.00	S.F.	Repair Prestressed Concrete Stringer, Type 2	\$575.00	\$14,375.00	\$735.51	\$18,387.75
70	4ZI0003	20	L.F.	Repair Prestressed Concrete Stringer, Type 3	\$3,500.00	\$70,000.00	\$3,727.42	\$74,548.40
71	5C60RIG	6	Each	Replace Existing Inlet Gate	\$2,300.00	\$13,800.00	\$2,305.99	\$13,835.94
72	5D10INC	20	C.Y.	Incidental Concrete	\$450.00	\$9,000.00	\$627.65	\$12,553.00
73	5F00001	45	L.F.	9" X 16" Concrete Vertical Curb	\$60.00	\$2,700.00	\$502.12	\$22,595.40
74	5J01PCA	2.00	Each	Parapet Connection, Type A	\$8,200.00	\$16,400.00	\$10,167.88	\$20,335.76
75	5J01PCB	2.00	Each	Parapet Connection, Type B	\$4,900.00	\$9,800.00	\$4,393.53	\$8,787.06
76	5K00012	55.00	L.F.	Chain-Link Fence, Aluminum Coated Steel, Bridge, 6'-3" High (NJDOT)	\$150.00	\$8,250.00	\$345.21	\$18,986.55
77	5P10TMP	17,690.00	L.F.	Temporary Pavement Striping	\$1.00	\$17,690.00	\$1.26	\$22,289.40
78	5P12REM	10,075.00	L.F.	Striping and Marking Removal, Hydromilling	\$3.00	\$30,225.00	\$1.26	\$12,694.50
79	5P21LLS	14800	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$2.00	\$29,600.00	\$3.77	\$55,796.00
80	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$25,000.00	\$25,000.00	\$25,264.29	\$25,264.29
81	5Q02MFC	12	Mnth	Maintain Field Office, Type C	\$3,100.00	\$37,200.00	\$3,954.17	\$47,450.04
82	5ZD01RPM	200	Each	Raised Pavement Markers	\$45.00	\$9,000.00	\$62.76	\$12,552.00
83	5ZD05RPM	50	Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$25.00	\$1,250.00	\$18.83	\$941.50
84	6A03RMS	140.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$48.00	\$6,720.00	\$62.76	\$8,786.40
85	N8A0001	1000	L.F.	Furnishing Precast Concrete Construction Barrier	\$8.00	\$8,000.00	\$13.43	\$13,430.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
86	N8A0002	1600	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$64.00	\$102,400.00	\$50.00	\$80,000.00
87	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$300,000.00	\$300,000.00	\$1,467,700.19	\$1,467,700.19
88	8A06MPT	2	Barr	Repair Temporary Impact Attenuators	\$220.00	\$440.00	\$125.53	\$251.06
89	8A07MPT	1.00	Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$1.00	\$627.65	\$627.65
90	8B18MPT	2	Each	Furnishing Temporary Impact Attenuator	\$4,500.00	\$9,000.00	\$4,365.29	\$8,730.58
91	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$50.00	\$5,000.00	\$125.53	\$12,553.00
92	8B20MPT	7	Each	Placing and Removing Temporary Impact Attenuator	\$2,500.00	\$17,500.00	\$1,407.09	\$9,849.63
93	8B26MPT	202.00	Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$20,200.00	\$301.27	\$60,856.54
94	8B34MPT	570	L.F.	Modular Glare Screen System	\$12.00	\$6,840.00	\$28.81	\$16,421.70
95	8A35MPT	20.00	Day	Placing and Removing Portable Variable Message Sign	\$162.00	\$3,240.00	\$188.29	\$3,765.80
96	8C21MLR	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00
97	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$38,000.00	\$38,000.00	\$15,000.00	\$15,000.00
98	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00
99	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00
100	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$11,000.00	\$11,000.00	\$10,915.58	\$10,915.58
101	8C26MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 6	\$80,000.00	\$80,000.00	\$20,000.00	\$20,000.00
102	8C27MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 7	\$55,000.00	\$55,000.00	\$15,000.00	\$15,000.00
103	8C28MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 8	\$39,000.00	\$39,000.00	\$10,000.00	\$10,000.00
104	8C29MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 9	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00
105	8C30MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 10	\$8,000.00	\$8,000.00	\$50,000.00	\$50,000.00
106	8C31MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 11	\$27,000.00	\$27,000.00	\$6,276.47	\$6,276.47
107	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
108	8DRRC0B	1	L.S.	Railroad Reimbursement Costs (NO-BID)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
Base Total						\$7,782,762.00		\$9,853,895.75