

Base Line Item Detail					A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		PKF-Mark III, Inc.		Railroad Construction Co., Inc.		ANSELMI DECICCO, INC.		Midlantic Construction LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$1,000,000.00	\$1,000,000.00	\$1,400,000.00	\$1,400,000.00	\$900,000.00	\$900,000.00	\$1,753,353.50	\$1,753,353.50	\$821,000.00	\$821,000.00
2	1D10MOB	1	L.S.	Mobilization	\$3,500,000.00	\$3,500,000.00	\$3,600,000.00	\$3,600,000.00	\$3,750,000.00	\$3,750,000.00	\$3,800,000.00	\$3,800,000.00	\$3,750,000.00	\$3,750,000.00
3	1GSCJOB	1	L.S.	Progress Schedule (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
4	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$1,800,000.00	\$1,800,000.00	\$1,400,000.00	\$1,400,000.00	\$500,000.00	\$500,000.00	\$2,000,000.00	\$2,000,000.00	\$1,950,000.00	\$1,950,000.00
6	2B02REX	110,537.00	C.Y.	Roadway Excavation, Earth	\$10.00	\$1,105,370.00	\$12.00	\$1,326,444.00	\$20.00	\$2,210,740.00	\$20.00	\$2,210,740.00	\$68.00	7,516,516.00
7	2B15STS	9,337.00	C.Y.	Stripping Topsoil	\$23.00	\$214,751.00	\$9.00	\$84,033.00	\$25.00	\$233,425.00	\$10.00	\$93,370.00	\$14.03	130,998.11
8	2C01CSE	1	L.S.	Column Supported Embankment, Area 1	\$1,500,000.00	\$1,500,000.00	\$520,000.00	\$520,000.00	\$500,000.00	\$500,000.00	\$900,000.00	\$900,000.00	\$863,000.00	\$863,000.00
9	2C02CSE	1	L.S.	Column Supported Embankment, Area 2	\$580,000.00	\$580,000.00	\$929,000.00	\$929,000.00	\$1,000,000.00	\$1,000,000.00	\$1,100,000.00	\$1,100,000.00	\$494,000.00	\$494,000.00
10	2C03CSE	1	L.S.	Column Supported Embankment, Area 3	\$1,100,000.00	\$1,100,000.00	\$2,145,000.00	\$2,145,000.00	\$1,500,000.00	\$1,500,000.00	\$1,325,000.00	\$1,325,000.00	\$2,003,000.00	\$2,003,000.00
11	2C04CSE	1	L.S.	Column Supported Embankment, Area 4	\$1,000,000.00	\$1,000,000.00	\$1,154,000.00	\$1,154,000.00	\$750,000.00	\$750,000.00	\$700,000.00	\$700,000.00	\$959,000.00	\$959,000.00
12	2C05CSE	1	L.S.	Column Supported Embankment, Area 5	\$1,000,000.00	\$1,000,000.00	\$2,150,000.00	\$2,150,000.00	\$1,200,000.00	\$1,200,000.00	\$450,000.00	\$450,000.00	\$2,260,000.00	\$2,260,000.00
13	2C06CSE	1	L.S.	Column Supported Embankment, Area 6	\$440,000.00	\$440,000.00	\$248,000.00	\$248,000.00	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00	\$308,000.00	\$308,000.00
14	2C07CSE	1	L.S.	Column Supported Embankment, Area 7	\$880,000.00	\$880,000.00	\$1,343,000.00	\$1,343,000.00	\$461,335.79	\$461,335.79	\$300,000.00	\$300,000.00	\$202,000.00	\$202,000.00
15	2C01EMB	2,769.00	C.Y.	Embankment, Common	\$17.00	\$47,073.00	\$32.00	\$88,608.00	\$15.00	\$41,535.00	\$40.00	\$110,760.00	\$55.00	152,295.00
16	N2C0017	6,200.00	S.Y.	Filter Fabric	\$1.00	\$6,200.00	\$1.85	\$11,470.00	\$9.00	\$55,800.00	\$1.50	\$9,300.00	\$4.00	24,800.00
17	2E01FEX	1,300.00	C.Y.	Foundataion Excavation	\$22.00	\$28,600.00	\$30.00	\$39,000.00	\$21.00	\$27,300.00	\$30.00	\$39,000.00	\$35.00	45,500.00
18	2G00027	975	S.Y.	Sand Layer, 6" Thick	\$9.00	\$8,775.00	\$10.00	\$9,750.00	\$14.00	\$13,650.00	\$10.00	\$9,750.00	\$8.00	7,800.00
19	2G03SEC	2,780.00	Ton	Stone, Grade C	\$60.00	\$166,800.00	\$42.00	\$116,760.00	\$43.00	\$119,540.00	\$40.00	\$111,200.00	\$26.00	72,280.00
20	2G16A01	51	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$200.00	\$10,200.00	\$80.00	\$4,080.00	\$218.00	\$11,118.00	\$100.00	\$5,100.00	\$96.00	4,896.00
21	2G12A06	186	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$200.00	\$37,200.00	\$80.00	\$14,880.00	\$157.00	\$29,202.00	\$90.00	\$16,740.00	\$102.00	18,972.00
22	2H00007	16,230.00	L.F.	Heavy Duty Silt Fence, Black	\$7.50	\$121,725.00	\$6.00	\$97,380.00	\$6.00	\$97,380.00	\$6.00	\$97,380.00	\$9.00	146,070.00
23	2H00016	146	Each	Inlet Filter, Type 2	\$180.00	\$26,280.00	\$150.00	\$21,900.00	\$160.00	\$23,360.00	\$175.00	\$25,550.00	\$122.00	17,812.00
24	2H45TEC	486	Ton	Construction Driveway	\$53.00	\$25,758.00	\$46.00	\$22,356.00	\$50.00	\$24,300.00	\$35.00	\$17,010.00	\$31.00	15,066.00
25	N2H0003	50	L.F.	Haybale Check Dam With Temporary Stone Outlet	\$88.00	\$4,400.00	\$45.00	\$2,250.00	\$50.00	\$2,500.00	\$55.00	\$2,750.00	\$26.00	1,300.00
26	2K01TPF	7,100.00	L.F.	Temporary Orange Plastic Fence	\$5.25	\$37,275.00	\$5.00	\$35,500.00	\$3.00	\$21,300.00	\$2.00	\$14,200.00	\$8.00	56,800.00
27	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$850,000.00	\$850,000.00	\$290,000.00	\$290,000.00	\$603,665.01	\$603,665.01	\$1,150,000.00	\$1,150,000.00	\$530,000.00	\$530,000.00
28	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$780,000.00	\$780,000.00	\$250,000.00	\$250,000.00	\$603,665.01	\$603,665.01	\$1,150,000.00	\$1,150,000.00	\$500,000.00	\$500,000.00
29	2M00003	1	L.S.	Vibration and Movement Monitoring	\$270,000.00	\$270,000.00	\$48,000.00	\$48,000.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00	\$86,000.00	\$86,000.00
30	3A05ABC	896	S.Y.	Aggregate Base Course, 5" Thick	\$9.00	\$8,064.00	\$7.00	\$6,272.00	\$15.00	\$13,440.00	\$8.00	\$7,168.00	\$8.00	7,168.00
31	3A08ABC	86,198.00	S.Y.	Aggregate Base Course, 8" Thick	\$10.00	\$861,980.00	\$11.00	\$948,178.00	\$16.00	\$1,379,168.00	\$11.00	\$948,178.00	\$13.00	1,120,574.00
32	3BAP0AB	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
33	3B26TAC	48,161.00	GAL	Tack Coat	\$3.50	\$168,563.50	\$3.00	\$144,483.00	\$3.50	\$168,563.50	\$3.20	\$154,115.20	\$3.40	163,747.40
34	3B32HMA	46,774.00	Ton	Hot Mix Asphalt 12.5M 76 Surface Course	\$80.00	\$3,741,920.00	\$75.00	\$3,508,050.00	\$77.00	\$3,601,598.00	\$78.00	\$3,648,372.00	\$84.00	3,929,016.00
35	3B33HMA	14,123.00	Ton	Hot Mix Asphalt 25M 64 Base Course	\$72.00	\$1,016,856.00	\$66.00	\$932,118.00	\$68.00	\$960,364.00	\$70.00	\$988,610.00	\$74.00	1,045,102.00
36	3B34HMA	40,494.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$77.00	\$3,118,038.00	\$72.00	\$2,915,568.00	\$74.00	\$2,996,556.00	\$73.00	\$2,956,062.00	\$81.00	3,280,014.00
37	3C01BRS	5,940.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$34.00	\$201,960.00	\$21.00	\$124,740.00	\$22.00	\$130,680.00	\$22.00	\$130,680.00	\$25.00	148,500.00
38	3D08PCP	1,000.00	S.Y.	Portland Cement Concrete Pavement, 8" Thick	\$38.00	\$38,000.00	\$65.00	\$65,000.00	\$47.00	\$47,000.00	\$75.00	\$75,000.00	\$129.00	129,000.00
39	3E20PMR	271,659.00	S.Y.	Pavement Removal, Variable Depth	\$2.25	\$611,232.75	\$1.85	\$502,569.15	\$2.00	\$543,318.00	\$2.50	\$679,147.50	\$2.00	543,318.00
40	3F01MRS	18,000.00	L.F.	Milled Rumble Strip	\$1.50	\$27,000.00	\$1.01	\$18,180.00	\$1.00	\$18,000.00	\$0.50	\$9,000.00	\$1.00	18,000.00
41	4A01STC	255	C.Y.	Concrete In Substructure Above Footings	\$730.00	\$186,150.00	\$725.00	\$184,875.00	\$1,970.00	\$502,350.00	\$1,000.00	\$255,000.00	\$1,015.00	258,825.00
42	4A04STC	505	C.Y.	Concrete In Footings	\$300.00	\$151,500.00	\$600.00	\$303,000.00	\$533.00	\$269,165.00	\$1,000.00	\$505,000.00	\$496.00	250,480.00
43	4A10PAF	615	C.Y.	Concrete in Piers Above Footings	\$530.00	\$325,950.00	\$600.00	\$369,000.00	\$1,560.00	\$959,400.00	\$1,000.00	\$615,000.00	\$662.00	407,130.00
44	4A10RFS	216,845.00	LB	Reinforcement Steel	\$1.75	\$379,478.75	\$0.01	\$2,168.45	\$1.30	\$281,898.50	\$2.00	\$433,690.00	\$1.50	325,267.50
45	4A11RFS	708,550.00	LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$1,417,100.00	\$3.48	\$2,465,754.00	\$1.45	\$1,027,397.50	\$2.10	\$1,487,955.00	\$1.55	1,098,252.50
46	4A40RFS	2,740.00	Each	Mechanical Coupler	\$28.00	\$77,120.00	\$83.00	\$227,420.00	\$30.00	\$82,200.00	\$15.00	\$41,100.00	\$25.00	68,500.00
47	N4A0001	7,100.00	S.Y.	Sawcut Grooved Deck Surface	\$6.25	\$44,375.00	\$3.00	\$21,300.00	\$4.00	\$28,400.00	\$10.00	\$71,000.00	\$11.50	81,650.00
48	4C01SSC	24,210.00	Each	Shear Connectors	\$6.50	\$157,365.00	\$4.15	\$100,471.50	\$4.50	\$108,945.00	\$6.00	\$145,260.00	\$4.00	96,840.00
49	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$2,650,000.00	\$2,650,000.00	\$2,200,000.00	\$2,200,000.00	\$2,750,000.00	\$2,750,000.00	\$2,750,000.00	\$2,750,000.00	\$2,300,000.00	\$2,300,000.00
50	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$2,550,000.00	\$2,550,000.00	\$2,100,000.00	\$2,100,000.00	\$2,500,000.00	\$2,500,000.00	\$2,630,000.00	\$2,630,000.00	\$2,100,000.00	\$2,100,000.00
51	4.00E+60	2,340.00	L.F.	HP 14 x 73 Test Piles	\$70.00	\$163,800.00	\$71.00	\$166,140.00	\$66.00	\$154,440.00	\$200.00	\$468,000.00	\$68.00	159,120.00
52	4.00E+61	22,380.00	L.F.	Driving HP 14x73 Steel Piles	\$6.50	\$145,470.00	\$1.00	\$22,380.00	\$18.00	\$402,840.00	\$12.00	\$268,560.00	\$10.00	223,800.00
53	4.00E+62	23,500.00	L.F.	Furnishing HP 14x73 Steel Piles	\$43.00	\$1,010,500.00	\$1.00	\$23,500.00	\$35.00	\$822,500.00	\$60.00	\$1,410,000.00	\$47.00	1,104,500.00
54	4.00E+67	242	Each	Splices for Steel HP 14 X 73 Piles	\$200.00	\$48,400.00	\$1.00	\$242.00	\$1,350.00	\$326,700.00	\$1,500.00	\$363,000.00	\$0.01	2.42
55	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$1,500,000.00	\$1,500,000.00	\$395,000.00	\$395,000.00	\$110,000.00	\$110,000.00	\$500,000.00	\$500,000.00	\$4,576,000.00	\$4,576,000.00
56	4E01PLT	20	Each	Dynamic Pile Load Tests	\$3,000.00	\$60,000.00	\$3,000.00	\$60,000.00	\$2,000.00	\$40,000.00	\$3,100.00	\$62,000.00	\$2,520.00	50,400.00
57	4F00052	1	L.S.	Toll Plaza Space Frame	\$400,000.00	\$400,000.00	\$483,000.00	\$483,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$301,000.00	\$301,000.00
58	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$64,000.00	\$64,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00	\$70,000.00	\$70,000.00	\$54,000.00	\$54,000.00
59	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$76,000.00	\$76,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,0				

Base Line Item Detail					A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		PKF-Mark III, Inc.		Railroad Construction Co., Inc.		ANSELMI DECICCO, INC.		Midlantic Construction LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
87	4ZG01RET	4,483.00	S.F.	Retaining Wall, Location No. 1	\$220.00	\$986,260.00	\$392.00	\$1,757,336.00	\$212.00	\$950,396.00	\$200.00	\$896,600.00	\$188.00	842,804.00
88	4ZG02RET	3,580.00	S.F.	Retaining Wall, Location No. 2	\$200.00	\$716,000.00	\$101.00	\$361,580.00	\$110.00	\$393,800.00	\$125.00	\$447,500.00	\$77.00	275,660.00
89	4ZG03RET	2,000.00	S.F.	Retaining Wall, Location No. 3	\$140.00	\$280,000.00	\$249.00	\$498,000.00	\$137.00	\$274,000.00	\$175.00	\$350,000.00	\$132.00	264,000.00
90	4ZG04RET	5,300.00	S.F.	Retaining Wall, Location No. 4	\$130.00	\$689,000.00	\$183.00	\$969,900.00	\$122.00	\$646,600.00	\$125.00	\$662,500.00	\$122.00	646,600.00
91	4ZG05RET	7,360.00	S.F.	Retaining Wall, Location No. 5	\$120.00	\$883,200.00	\$196.00	\$1,442,560.00	\$114.00	\$839,040.00	\$125.00	\$920,000.00	\$102.00	750,720.00
92	4ZL0009	332	L.F.	36" Diameter Drilled Shaft	\$580.00	\$192,560.00	\$598.00	\$198,536.00	\$600.00	\$199,200.00	\$450.00	\$149,400.00	\$903.00	299,796.00
93	4ZL0014	92	L.F.	48" Drilled Shaft for Sign Structures	\$980.00	\$90,160.00	\$1,280.00	\$117,760.00	\$800.00	\$73,600.00	\$600.00	\$55,200.00	\$1,249.00	114,908.00
94	4ZL0016	122	L.F.	54" Drilled Shaft for Sign Structures	\$1,200.00	\$146,400.00	\$1,550.00	\$189,100.00	\$900.00	\$109,800.00	\$400.00	\$48,800.00	\$1,113.00	135,786.00
95	4ZL0017	310	L.F.	30" Diameter Drilled Shafts For Sign Structure	\$400.00	\$124,000.00	\$496.00	\$153,760.00	\$535.00	\$165,850.00	\$400.00	\$124,000.00	\$749.00	232,190.00
96	4ZM04HPC	200	C.Y.	Concrete in Parapet, HPC	\$1,400.00	\$280,000.00	\$900.00	\$180,000.00	\$2,100.00	\$420,000.00	\$1,200.00	\$240,000.00	\$1,184.00	236,800.00
97	4ZM06HPC	2,095.00	C.Y.	Concrete in Deck, HPC	\$810.00	\$1,696,950.00	\$820.00	\$1,717,900.00	\$1,200.00	\$2,514,000.00	\$1,000.00	\$2,095,000.00	\$810.00	1,696,950.00
98	4ZM08HPC	910	S.Y.	Relief Slab, 18" Thick, HPC	\$560.00	\$509,600.00	\$255.00	\$232,050.00	\$450.00	\$409,500.00	\$400.00	\$364,000.00	\$223.00	202,930.00
99	4ZM10HPC	255	C.Y.	Sleeper Slab, HPC	\$550.00	\$140,250.00	\$430.00	\$109,650.00	\$955.00	\$243,525.00	\$400.00	\$102,000.00	\$970.00	247,350.00
100	5A00008	86	L.F.	12" High Density Polyethylene Pipe	\$91.00	\$7,826.00	\$65.00	\$5,590.00	\$94.00	\$8,084.00	\$75.00	\$6,450.00	\$56.00	4,816.00
101	5A08PUD	4,945.00	L.F.	8" Pipe Underdrain	\$26.00	\$128,570.00	\$22.00	\$108,790.00	\$58.00	\$286,810.00	\$50.00	\$247,250.00	\$48.00	237,360.00
102	N5A0004	1,068.00	L.F.	Subbase Outlet Drain	\$30.00	\$32,040.00	\$20.00	\$21,360.00	\$60.00	\$64,080.00	\$30.00	\$32,040.00	\$51.00	54,468.00
103	5B00001	1	Each	36" Reinforced Concrete Flared End Section	\$2,700.00	\$2,700.00	\$2,200.00	\$2,200.00	\$9,000.00	\$9,000.00	\$2,500.00	\$2,500.00	\$1,335.00	1,335.00
104	5B00002	2	Each	14" x 23" Reinforced Concrete End Sections	\$2,400.00	\$4,800.00	\$1,900.00	\$3,800.00	\$5,700.00	\$11,400.00	\$4,500.00	\$9,000.00	\$2,050.00	4,100.00
105	5B00017	635	L.F.	14" x 23" Elliptical Reinforced Concrete Pipe, Class III	\$75.00	\$47,625.00	\$60.00	\$38,100.00	\$127.00	\$80,645.00	\$80.00	\$50,800.00	\$109.00	69,215.00
106	5B00018	117	L.F.	38"X60" Reinforced Concrete Elliptical Pipe	\$230.00	\$26,910.00	\$185.00	\$21,645.00	\$354.00	\$41,418.00	\$200.00	\$23,400.00	\$213.00	24,921.00
107	5B00044	351	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class V	\$120.00	\$42,120.00	\$100.00	\$35,100.00	\$178.00	\$62,478.00	\$90.00	\$31,590.00	\$138.00	48,438.00
108	5B00050	13	L.F.	24" x 38" Reinforced Concrete Elliptical Pipe, Class IV	\$230.00	\$2,990.00	\$600.00	\$7,800.00	\$675.00	\$8,775.00	\$125.00	\$1,625.00	\$146.00	1,898.00
109	5B00055	1,031.00	L.F.	24" X 38" Reinforced Concrete Elliptical Pipe, Class V	\$160.00	\$164,960.00	\$255.00	\$262,905.00	\$224.00	\$230,944.00	\$150.00	\$154,650.00	\$190.00	195,890.00
110	5B00069	19	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class IV	\$90.00	\$1,710.00	\$150.00	\$2,850.00	\$309.00	\$5,871.00	\$120.00	\$2,280.00	\$131.00	2,489.00
111	5B15PEP	18	L.F.	15" High Density Polyethylene Pipe	\$85.00	\$1,530.00	\$155.00	\$2,790.00	\$73.00	\$1,314.00	\$65.00	\$1,170.00	\$87.00	1,566.00
112	5B18PEP	100	L.F.	18" High Density Polyethylene Pipe	\$110.00	\$11,000.00	\$120.00	\$12,000.00	\$41.00	\$4,100.00	\$70.00	\$7,000.00	\$90.00	9,000.00
113	5B15RC3	6,527.00	L.F.	15" Reinforced Concrete Pipe	\$50.00	\$326,350.00	\$35.00	\$228,445.00	\$66.00	\$430,782.00	\$63.00	\$411,201.00	\$96.00	626,592.00
114	5B18RC3	3,389.00	L.F.	18" Reinforced Concrete Pipe	\$60.00	\$203,340.00	\$45.00	\$152,505.00	\$95.00	\$321,955.00	\$68.00	\$230,452.00	\$99.00	335,511.00
115	5B24RC3	1,049.00	L.F.	24" Reinforced Concrete Pipe	\$75.00	\$78,675.00	\$52.00	\$54,548.00	\$126.00	\$132,174.00	\$85.00	\$89,165.00	\$106.00	111,194.00
116	5B30RC3	924	L.F.	30" Reinforced Concrete Pipe, Class III	\$91.00	\$84,084.00	\$60.00	\$55,440.00	\$195.00	\$180,180.00	\$95.00	\$87,780.00	\$116.00	107,184.00
117	5B36RC3	428	L.F.	36" Reinforced Concrete Pipe, Class III	\$120.00	\$51,360.00	\$80.00	\$34,240.00	\$188.00	\$80,464.00	\$120.00	\$51,360.00	\$128.00	54,784.00
118	5B42RC3	817	L.F.	42" Reinforced Concrete Pipe	\$175.00	\$142,975.00	\$105.00	\$85,785.00	\$266.00	\$217,322.00	\$135.00	\$110,295.00	\$145.00	118,465.00
119	5B48RC3	1,107.00	L.F.	48" Reinforced Concrete Pipe, Class III	\$180.00	\$199,260.00	\$123.00	\$136,161.00	\$261.00	\$288,927.00	\$200.00	\$221,400.00	\$157.00	173,799.00
120	5B15RCE	3	Each	15" Reinforced Concrete Flared End Section	\$4,200.00	\$4,200.00	\$1,080.00	\$3,240.00	\$3,900.00	\$11,700.00	\$1,500.00	\$4,500.00	\$1,290.00	3,870.00
121	5B18RCE	4	Each	18" Reinforced Concrete Flared End Section	\$1,500.00	\$6,000.00	\$1,100.00	\$4,400.00	\$3,700.00	\$14,800.00	\$1,500.00	\$6,000.00	\$1,290.00	5,160.00
122	5C00022	1	Each	Reset Existing Casting	\$1,000.00	\$1,000.00	\$2,200.00	\$2,200.00	\$970.00	\$970.00	\$1,000.00	\$1,000.00	\$1,300.00	1,300.00
123	5C00041	11	Each	Inlet, Type D2 Modified #1	\$5,300.00	\$58,300.00	\$4,400.00	\$48,400.00	\$7,800.00	\$85,800.00	\$9,000.00	\$99,000.00	\$6,400.00	70,400.00
124	5C00043	7	Each	Manhole, Type P-2 Modified	\$6,000.00	\$42,000.00	\$4,500.00	\$31,500.00	\$8,600.00	\$60,200.00	\$7,500.00	\$52,500.00	\$6,300.00	44,100.00
125	5C00045	5	Each	Inlet, Type D2 Modified 2	\$4,500.00	\$22,500.00	\$3,600.00	\$18,000.00	\$6,800.00	\$34,000.00	\$6,000.00	\$30,000.00	\$6,500.00	32,500.00
126	5C00100	3	Each	Inlet, Type D3 Modified B1-X1P	\$10,000.00	\$30,000.00	\$10,000.00	\$30,000.00	\$11,200.00	\$33,600.00	\$6,000.00	\$18,000.00	\$6,100.00	18,300.00
127	5C00113	1	Each	Diversion Manhole DMH1	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00	\$14,300.00	\$14,300.00	\$10,000.00	\$10,000.00	\$8,800.00	8,800.00
128	5C00114	1	Each	Diversion Manhole DMH2	\$9,700.00	\$9,700.00	\$10,000.00	\$10,000.00	\$14,300.00	\$14,300.00	\$10,000.00	\$10,000.00	\$8,900.00	8,900.00
129	5C00115	1	Each	Diversion Manhole DMH3	\$9,400.00	\$9,400.00	\$10,000.00	\$10,000.00	\$14,300.00	\$14,300.00	\$10,000.00	\$10,000.00	\$8,800.00	8,800.00
130	5C00116	1	Each	Diversion Manhole DMH4	\$9,400.00	\$9,400.00	\$10,000.00	\$10,000.00	\$14,300.00	\$14,300.00	\$10,000.00	\$10,000.00	\$8,800.00	8,800.00
131	5C00117	1	Each	Diversion Manhole DMH5	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$15,200.00	\$15,200.00	\$10,000.00	\$10,000.00	\$9,800.00	9,800.00
132	5C00118	1	Each	Diversion Manhole DMH6	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$14,700.00	14,700.00
133	5C00119	1	Each	Diversion Manhole DMH7	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00	\$14,300.00	\$14,300.00	\$15,000.00	\$15,000.00	\$8,800.00	8,800.00
134	5C01CNC	3	Each	Concrete Inlet Collar	\$1,600.00	\$4,800.00	\$2,300.00	\$6,900.00	\$800.00	\$2,400.00	\$750.00	\$2,250.00	\$2,400.00	7,200.00
135	5C01D3G3	7	Each	Inlet, Type D3.G3-X1	\$7,200.00	\$50,400.00	\$8,500.00	\$69,500.00	\$9,600.00	\$67,200.00	\$10,000.00	\$70,000.00	\$11,400.00	79,800.00
136	5C01GRT	42	Each	Weld Existing Inlet Grates, Roadway	\$430.00	\$18,060.00	\$6,951.81	\$291,976.02	\$400.00	\$16,800.00	\$250.00	\$10,500.00	\$900.00	37,800.00
137	5C01ND3	51	Each	Inlet, Type D3	\$3,200.00	\$163,200.00	\$3,100.00	\$158,100.00	\$4,600.00	\$234,600.00	\$3,500.00	\$178,500.00	\$3,800.00	193,800.00
138	5C01ND2	59	Each	Inlet, Type D2	\$3,400.00	\$200,600.00	\$2,800.00	\$165,200.00	\$4,000.00	\$236,000.00	\$4,000.00	\$160,000.00	\$4,200.00	247,800.00
139	5C10INT	6	Each	Inlet Converted to Manhole	\$2,300.00	\$13,800.00	\$3,100.00	\$18,600.00	\$3,500.00	\$21,000.00	\$2,500.00	\$15,000.00	\$2,100.00	12,600.00
140	5C10RD2	2	Each	Reconstructed Inlet, Type D2	\$1,600.00	\$3,200.00	\$3,700.00	\$7,400.00	\$4,100.00	\$8,200.00	\$4,000.00	\$8,000.00	\$3,200.00	6,400.00
141	5C20JC1	3	Each	Manhole, Type JC-1	\$11,000.00	\$33,000.00	\$5,200.00	\$15,600.00	\$4,400.00	\$13,200.00	\$5,000.00	\$15,000.00	\$7,800.00	23,400.00
142	5C20NP1	3	Each	Manhole, Type P-1	\$4,400.00	\$13,200.00	\$3,300.00	\$9,900.00	\$6,300.00	\$18,900.00	\$3,500.00	\$10,500.00	\$4,500.00	13,500.00
143	5C20NP2	15	Each	Manhole, Type P-2	\$5,300.00	\$79,500.00	\$3,800.00	\$57,000.00	\$9,300.00	\$139,500.00	\$7,000.00	\$105,000.00	\$4,700.00	70,500.00
144	5C25RP2	1	Each	Reconstructed Manhole, Type P-2	\$1,900.00	\$1,900.00	\$2,600.00	\$2,600.00	\$1,000.00	\$1,000.00	\$8,000.00	\$8,000.00	\$2,100.00	2,100.00
145	5C55CDS	12	Each	Cleaning Existing Drainage Structures	\$450.00	\$5,400.00	\$501.00	\$6,012.00	\$400.00	\$4,800.00	\$1,000.00	\$12,000.00	\$300.00	3,600.00
146	5D00001	356	C.Y.	Fill Abandoned Pipe	\$400.00	\$142,400.00	\$190.83	\$67,935.48	\$150.00	\$53,400.00	\$200.00	\$71,200.00	\$0.01	3.56
147														

Base Line Item Detail				A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		PKF-Mark III, Inc.		Railroad Construction Co., Inc.		ANSELMI DECICCO, INC.		Midlantic Construction LLC		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
172	5P10TMP	164,442.00	L.F.	Temporary Pavement Striping	\$0.25	\$41,110.50	\$0.24	\$39,466.08	\$0.25	\$41,110.50	\$0.25	\$41,110.50	\$0.25	41,110.50
173	5P12REM	127,450.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.80	\$101,960.00	\$0.75	\$95,587.50	\$0.70	\$89,215.00	\$1.00	\$127,450.00	\$0.77	98,136.50
174	5P21LLS	83,000.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.00	\$83,000.00	\$0.80	\$66,400.00	\$0.85	\$70,550.00	\$1.00	\$83,000.00	\$0.93	77,190.00
175	5P31LLM	8,269.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$1.00	\$8,269.00	\$0.90	\$7,442.10	\$0.85	\$7,028.65	\$1.00	\$8,269.00	\$0.93	7,690.17
176	5P33LLM	2,040.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$6.50	\$13,260.00	\$6.50	\$13,260.00	\$6.00	\$12,240.00	\$10.00	\$20,400.00	\$6.38	13,015.20
177	5Q01FOF	1	L.S.	Furnish Field Office, Type F	\$200,000.00	\$200,000.00	\$30,000.00	\$30,000.00	\$80,000.00	\$80,000.00	\$100,000.00	\$100,000.00	\$77,280.00	77,280.00
178	5Q02MFF	46	Mnth	Maintain Field Office, Type F	\$10,000.00	\$460,000.00	\$2,100.00	\$96,600.00	\$4,000.00	\$184,000.00	\$3,000.00	\$138,000.00	\$5,376.00	247,296.00
180	5X00001	1	Each	Quadguard Impact Attenuator, 9 Bays, 36" Wide	\$28,000.00	\$28,000.00	\$65,000.00	\$65,000.00	\$75,000.00	\$75,000.00	\$30,000.00	\$30,000.00	\$42,000.00	42,000.00
181	5X00014	2	Each	Quadguard Impact Attenuator, 2 Bays, 36" Wide	\$21,000.00	\$42,000.00	\$34,000.00	\$68,000.00	\$40,000.00	\$80,000.00	\$20,000.00	\$40,000.00	\$25,000.00	50,000.00
182	5X00PRA	3	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$1,800.00	\$5,400.00	\$5,000.00	\$15,000.00	\$1,500.00	\$4,500.00	\$4,500.00	\$13,500.00	\$3,388.00	10,164.00
183	5X00RPR	14	Each	Repair Temporary Impact Attenuator, Quadguard	\$2,700.00	\$37,800.00	\$4,500.00	\$63,000.00	\$4,000.00	\$56,000.00	\$3,000.00	\$42,000.00	\$0.01	0.14
184	5X02FTA	1	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$12,000.00	\$12,000.00	\$25,000.00	\$25,000.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00	\$17,000.00	17,000.00
185	5X03FTA	1	Each	Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$24,000.00	\$24,000.00	\$20,000.00	\$20,000.00	\$14,000.00	14,000.00
186	5ZD01RPM	500	Each	Raised Pavement Markers	\$28.00	\$14,000.00	\$24.95	\$12,475.00	\$25.00	\$12,500.00	\$25.00	\$12,500.00	\$28.00	14,000.00
187	5ZD04RPM	100	Each	Removal of Raised Pavement Markers	\$12.00	\$1,200.00	\$17.67	\$1,767.00	\$25.00	\$2,500.00	\$25.00	\$2,500.00	\$23.00	2,300.00
188	5ZL01FHA	3	Each	Fire Hydrant Assemblies	\$8,100.00	\$24,300.00	\$20,000.00	\$60,000.00	\$10,000.00	\$30,000.00	\$9,000.00	\$27,000.00	\$7,600.00	22,800.00
189	5ZL0037	693	L.F.	12" Steel Gas Main	\$350.00	\$242,550.00	\$363.00	\$251,559.00	\$310.00	\$214,830.00	\$260.00	\$180,180.00	\$342.00	237,006.00
190	5ZL0094	1	L.S.	Utility Relocation, Telephone	\$74,000.00	\$74,000.00	\$83,000.00	\$83,000.00	\$70,000.00	\$70,000.00	\$100,000.00	\$100,000.00	\$72,000.00	72,000.00
191	5ZL0095	1	L.S.	Utility Relocation, Electric	\$1,250,000.00	\$1,250,000.00	\$1,680,000.00	\$1,680,000.00	\$1,600,000.00	\$1,600,000.00	\$2,000,000.00	\$2,000,000.00	\$1,440,000.00	1,440,000.00
192	5ZL0392	1	Each	Manufactured Treatment Device Vortech Model 4000	\$24,000.00	\$24,000.00	\$22,957.54	\$22,957.54	\$91,000.00	\$91,000.00	\$30,000.00	\$30,000.00	\$22,700.00	22,700.00
193	5ZL0393	2	Each	Manufactured Treatment Device Vortech Model 5000	\$28,000.00	\$56,000.00	\$26,957.52	\$53,915.04	\$97,000.00	\$97,000.00	\$35,000.00	\$70,000.00	\$26,800.00	53,600.00
194	5ZL0394	3	Each	Manufactured Treatment Device Vortech Model 7000	\$32,000.00	\$96,000.00	\$30,317.52	\$90,952.56	\$102,000.00	\$306,000.00	\$40,000.00	\$120,000.00	\$30,400.00	91,200.00
195	5ZL0395	1	Each	Manufactured Treatment Device Vortech Model 11000	\$42,000.00	\$42,000.00	\$42,857.54	\$42,857.54	\$147,000.00	\$147,000.00	\$50,000.00	\$50,000.00	\$39,900.00	39,900.00
196	5ZL0404	221	L.F.	Cut and Reset 4" PVC Gas Line	\$320.00	\$70,720.00	\$348.00	\$76,908.00	\$225.00	\$49,725.00	\$260.00	\$57,460.00	\$313.00	69,173.00
197	5ZL0405	1,376.00	L.F.	18" Ductile Iron Water Pipe	\$280.00	\$385,280.00	\$200.00	\$275,200.00	\$266.00	\$366,016.00	\$275.00	\$378,400.00	\$114.00	156,864.00
198	5ZL0406	1	L.S.	Toll Equipment Shelter	\$200,000.00	\$200,000.00	\$231,000.00	\$231,000.00	\$195,000.00	\$195,000.00	\$200,000.00	\$200,000.00	\$190,000.00	190,000.00
199	5Z00005	1	Each	Outlet Control Structure - 1	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$12,500.00	\$12,500.00	\$5,000.00	\$5,000.00	\$7,300.00	7,300.00
200	5Z00006	1	Each	Outlet Control Structure - 2	\$11,000.00	\$11,000.00	\$6,500.00	\$6,500.00	\$12,500.00	\$12,500.00	\$5,000.00	\$5,000.00	\$7,300.00	7,300.00
201	5Z00018	42,500.00	Ton	Off-Site Disposal of ID-27 Waste	\$5.00	\$212,500.00	\$20.00	\$850,000.00	\$31.50	\$1,338,750.00	\$40.00	\$1,700,000.00	\$0.01	425.00
202	5Z00038	1	Each	Outlet Control Structure -3	\$7,700.00	\$7,700.00	\$15,000.00	\$15,000.00	\$15,800.00	\$15,800.00	\$5,000.00	\$5,000.00	\$7,300.00	7,300.00
203	5Z00039	1	Each	Outlet Control Structure -4	\$25,000.00	\$25,000.00	\$7,000.00	\$7,000.00	\$23,400.00	\$23,400.00	\$15,000.00	\$15,000.00	\$7,300.00	7,300.00
204	5Z00189	1	L.S.	Contaminated Material Management Plan	\$43,000.00	\$43,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$3,360.00	3,360.00
205	5Z00190	1	L.S.	Contaminated Groundwater Management	\$170,000.00	\$170,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$15,000.00	\$15,000.00	\$3,360.00	3,360.00
206	6A00007	8,415.00	L.F.	#4/0 A.W.G. Power Cable	\$9.50	\$79,942.50	\$8.00	\$67,320.00	\$6.00	\$50,490.00	\$10.00	\$84,150.00	\$9.18	77,249.70
207	6A00015	605	L.F.	0.75" Rigid Metallic Conduit, PVC Coated, Exposed	\$32.00	\$19,360.00	\$21.00	\$12,705.00	\$75.00	\$45,375.00	\$30.00	\$18,150.00	\$31.36	18,972.80
208	6A00022	7,300.00	L.F.	#2 A.W.G. Power Cable	\$3.75	\$27,375.00	\$4.00	\$29,200.00	\$2.25	\$16,425.00	\$4.00	\$29,200.00	\$3.58	26,134.00
209	6A00024	325	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 40	\$13.00	\$4,225.00	\$23.00	\$7,475.00	\$8.20	\$2,665.00	\$20.00	\$6,500.00	\$12.54	4,075.50
210	6A00037	6	Each	Junction Box, Type NEMA 4X, 16"x16"x8", Stainless Steel, For Outdoor Use	\$1,500.00	\$9,000.00	\$1,200.00	\$7,200.00	\$953.00	\$5,718.00	\$2,500.00	\$15,000.00	\$1,484.00	8,904.00
211	6A00043	12	L.F.	1.5" Rigid Metallic Conduit, Underground	\$45.00	\$540.00	\$35.00	\$420.00	\$31.00	\$372.00	\$100.00	\$1,200.00	\$44.80	537.60
212	6A00045	55	Each	Junction Box, Type 8"x8"x8", Stainless Steel	\$770.00	\$42,350.00	\$750.00	\$41,250.00	\$678.00	\$37,290.00	\$950.00	\$52,250.00	\$750.40	41,272.00
213	6A00075	18,000.00	L.F.	6-Strand Fiber Optic Cable	\$4.25	\$76,500.00	\$9.00	\$162,000.00	\$3.00	\$54,000.00	\$6.00	\$108,000.00	\$4.03	72,540.00
214	6A00119	3	Each	Foundation, Type P-MC	\$3,100.00	\$9,300.00	\$2,100.00	\$6,300.00	\$2,500.00	\$7,500.00	\$1,150.00	\$3,450.00	\$3,024.00	9,072.00
215	6A00120	1	Each	Meter Cabinet, Type T	\$2,200.00	\$2,200.00	\$5,700.00	\$5,700.00	\$2,800.00	\$2,800.00	\$3,400.00	\$3,400.00	\$2,184.00	2,184.00
216	6A00121	3	Each	Controller, 8 Phase	\$24,000.00	\$72,000.00	\$18,000.00	\$54,000.00	\$18,700.00	\$56,100.00	\$22,000.00	\$66,000.00	\$23,150.40	69,451.20
217	6A00122	3	Each	Controller Turn-On	\$3,700.00	\$11,100.00	\$2,500.00	\$7,500.00	\$5,500.00	\$16,500.00	\$2,000.00	\$6,000.00	\$3,584.00	10,752.00
218	6A00136	2	Each	Meter Cabinet, Type TL	\$2,800.00	\$5,600.00	\$5,800.00	\$11,600.00	\$3,750.00	\$7,500.00	\$4,000.00	\$8,000.00	\$2,744.00	5,488.00
219	6A00154	1	Each	Concrete Foundation for Load Center, Type 1M-MC (NJDOT)	\$2,100.00	\$2,100.00	\$4,300.00	\$4,300.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$2,072.00	2,072.00
220	6A00155	3	Each	Junction Box, 18" X 36" (NJDOT)	\$1,900.00	\$5,700.00	\$2,000.00	\$6,000.00	\$2,400.00	\$7,200.00	\$2,100.00	\$6,300.00	\$1,881.60	5,644.80
221	6A01RMS	7,390.00	L.F.	1" Rigid Metallic Conduit On Structure	\$29.00	\$214,310.00	\$28.00	\$206,920.00	\$54.00	\$399,060.00	\$34.00	\$251,260.00	\$28.67	211,871.30
222	6A02GWR	36,500.00	L.F.	#2 A.W.G. Ground Wire	\$2.00	\$73,000.00	\$4.00	\$146,000.00	\$2.15	\$78,475.00	\$4.00	\$146,000.00	\$1.90	69,350.00
223	6A02MLC	123,800.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.50	\$433,300.00	\$3.50	\$433,300.00	\$2.25	\$278,550.00	\$4.00	\$495,200.00	\$3.34	413,492.00
224	6A02RMS	580	L.F.	2" Rigid Metallic Conduit, on Structure	\$33.00	\$19,140.00	\$35.00	\$20,300.00	\$77.00	\$44,660.00	\$36.00	\$20,880.00	\$31.92	18,513.60
225	6A02RMU	95	L.F.	2" Rigid Metallic Conduit, Underground	\$33.00	\$3,135.00	\$30.00	\$2,850.00	\$29.00	\$2,755.00	\$36.00	\$3,420.00	\$32.48	3,085.60
226	6A02RNM	160	L.F.	2" Rigid Nonmetallic Conduit, PVC-Schedule 80	\$16.00	\$2,560.00	\$11.00	\$1,760.00	\$10.00	\$1,600.00	\$25.00	\$4,000.00	\$15.68	2,508.80
227	6A02SVC	30	L.F.	#2 A.W.G. Service Cable (600v)	\$8.75	\$262.50	\$24.80	\$744.00	\$6.00	\$180.00	\$10.00	\$300.00	\$8.40	252.00
228	6A03RMS	4,300.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$30.00	\$129,000.00	\$48.00	\$206,400.00	\$28.00	\$120,400.00	\$40.00	\$172,000.00	\$28.90	124,270.00
229	6A03RMU	2,553.00	L.F.	3" Rigid Metallic Conduit, Underground	\$43.00	\$109,779.00	\$35.00	\$89,355.00	\$53.10	\$135,564.30	\$70.00	\$178,710.00	\$42.22	107,787.66
230	6A03RNC	13,000.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$10.00	\$130,000.00	\$12.50	\$162,500.00	\$8.20	\$106,600.00	\$20.00	\$260,000.00	\$9.97	129,610.00
231	6A04GWR	500	L.F.	#4 A.W.G. Ground Wire	\$1.75	\$875.00	\$3.25	\$1,625.00	\$1.50	\$750.00	\$2.90	\$1,450.00	\$1.79	895.00
232	6A04MLC	3,000.00	L.F.	#4 A.W.G. Multiple Lighting Cable	\$3.00	\$9,000.00	\$3.00	\$9,000.00	\$1.50	\$4,500.00	\$3.00	\$9,000.00	\$2.91	8,730.00
233	6A06SWR													

Base Line Item Detail					A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		PKF-Mark III, Inc.		Railroad Construction Co., Inc.		ANSELMI DECICCO, INC.		Midlantic Construction LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
258	6B00161	1	Each	Load Center Cabinet, Type 1M-MC (NJDOT)	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$9,031.00	\$9,031.00	\$10,000.00	\$10,000.00	\$14,224.00	14,224.00
259	6B00164	78	Each	Type U1 Underbridge Luminaire, 528W	\$3,600.00	\$280,800.00	\$2,900.00	\$226,200.00	\$2,950.00	\$230,100.00	\$2,700.00	\$210,600.00	\$3,494.40	272,563.20
260	6B00187	36	Each	Type U1 Underbridge Luminaire, 528W, Type 2 Distribution	\$3,600.00	\$129,600.00	\$2,950.00	\$106,200.00	\$2,950.00	\$106,200.00	\$2,700.00	\$97,200.00	\$3,516.80	126,604.80
261	6B00192	41	Each	Type LP8 Luminaire	\$2,700.00	\$110,700.00	\$2,300.00	\$94,300.00	\$2,100.00	\$86,100.00	\$2,000.00	\$82,000.00	\$2,632.00	107,912.00
262	6B00193	3	Each	Type LP9 Luminaire	\$2,400.00	\$7,200.00	\$2,100.00	\$6,300.00	\$1,850.00	\$5,550.00	\$2,000.00	\$6,000.00	\$2,296.00	6,888.00
263	6B15LMGS	11	Each	Lighting Standard, Type L-MG-40-SB	\$6,400.00	\$70,400.00	\$4,900.00	\$53,900.00	\$4,625.00	\$50,875.00	\$5,000.00	\$55,000.00	\$6,216.00	68,376.00
264	6B15TP3	7	Each	Type P3 Luminaire, 150W	\$1,200.00	\$8,400.00	\$1,500.00	\$10,500.00	\$1,215.00	\$8,505.00	\$1,500.00	\$10,500.00	\$1,148.00	8,036.00
265	6B26LMG	7	Each	Lighting Standard, Type L-MG-26	\$2,400.00	\$16,800.00	\$2,200.00	\$15,400.00	\$1,910.00	\$13,370.00	\$2,000.00	\$14,000.00	\$2,296.00	16,072.00
266	6B40LMG2	6	Each	Lighting Standard, Type L-MG2-40	\$2,900.00	\$17,400.00	\$2,600.00	\$15,600.00	\$2,390.00	\$14,340.00	\$2,500.00	\$15,000.00	\$2,783.20	16,699.20
267	6B45LMG	97	Each	Lighting Standard, Type L-MG-40	\$2,800.00	\$271,600.00	\$2,750.00	\$266,750.00	\$2,370.00	\$229,890.00	\$2,500.00	\$242,500.00	\$2,699.20	261,822.40
268	6C00027	5	Each	18" LED Lane Use Signal Assembly	\$4,500.00	\$22,500.00	\$9,400.00	\$47,000.00	\$3,430.00	\$17,150.00	\$1,000.00	\$5,000.00	\$1,366.40	6,832.00
269	6H00006	10	Each	Image Detector	\$6,700.00	\$67,000.00	\$4,200.00	\$42,000.00	\$4,511.00	\$45,110.00	\$5,000.00	\$50,000.00	\$3,203.20	32,032.00
270	6H00008	143	L.F.	Loop Detector	\$30.00	\$4,290.00	\$8.00	\$1,144.00	\$26.00	\$3,718.00	\$2.00	\$2,860.00	\$42.56	6,086.08
271	6H00009	3,886.00	L.F.	Loop Detector Cable	\$1.75	\$6,800.50	\$5.00	\$19,430.00	\$1.10	\$4,274.60	\$1.90	\$7,383.40	\$1.68	6,528.48
272	6H00044	1	L.S.	Emergency Vehicle Preemption System	\$48,000.00	\$48,000.00	\$46,000.00	\$46,000.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$46,368.00	46,368.00
273	6H000PB	10	Each	Push Button	\$440.00	\$4,400.00	\$480.00	\$4,800.00	\$280.00	\$2,800.00	\$400.00	\$4,000.00	\$425.60	4,256.00
274	6H00PSH	14	Each	Pedestrian Signal Head	\$1,100.00	\$15,400.00	\$1,200.00	\$16,800.00	\$800.00	\$11,200.00	\$1,000.00	\$14,000.00	\$1,108.80	15,523.20
275	6H00SFT	1	Each	Foundation, Type SFT	\$2,100.00	\$2,100.00	\$3,000.00	\$3,000.00	\$1,900.00	\$1,900.00	\$2,100.00	\$2,100.00	\$2,016.00	2,016.00
276	6H00SPF	7	Each	Foundation, Type SPF	\$980.00	\$6,860.00	\$2,000.00	\$14,000.00	\$1,700.00	\$11,900.00	\$1,000.00	\$7,000.00	\$952.00	6,664.00
277	6H00STF	10	Each	Foundation, Type STF	\$4,100.00	\$41,000.00	\$5,000.00	\$50,000.00	\$5,615.00	\$56,150.00	\$3,500.00	\$35,000.00	\$3,964.80	39,648.00
278	6H00TSH	50	Each	Traffic Signal Head	\$850.00	\$42,500.00	\$1,200.00	\$60,000.00	\$1,200.00	\$60,000.00	\$700.00	\$35,000.00	\$823.20	41,160.00
279	6H00TSM	2	Each	Traffic Signal Mast Arm, Aluminum	\$3,400.00	\$6,800.00	\$1,600.00	\$3,200.00	\$1,600.00	\$3,200.00	\$2,500.00	\$5,000.00	\$3,343.20	6,686.40
280	6H00SFK	1	Each	Foundation, Type SFK	\$2,200.00	\$2,200.00	\$1,700.00	\$1,700.00	\$2,100.00	\$2,100.00	\$2,200.00	\$2,200.00	\$2,128.00	2,128.00
281	6H01TSM	10	Each	Traffic Signal Mast Arm, Steel	\$7,800.00	\$78,000.00	\$4,100.00	\$41,000.00	\$5,205.00	\$52,050.00	\$2,600.00	\$26,000.00	\$7,638.40	76,384.00
282	6H02TSC	3,632.00	L.F.	Traffic Signal Cable, 2 Conductor	\$2.00	\$7,264.00	\$2.00	\$7,264.00	\$1.00	\$3,632.00	\$6.00	\$21,792.00	\$1.96	7,118.72
283	6H04PSA	9	Each	Pedestrian Signal Standard	\$940.00	\$8,460.00	\$680.00	\$6,120.00	\$825.00	\$7,425.00	\$1,400.00	\$12,600.00	\$918.40	8,265.60
284	6H05TSC	2,430.00	L.F.	Traffic Signal Cable, 5 Conductor	\$2.75	\$6,682.50	\$2.50	\$6,075.00	\$2.00	\$4,860.00	\$6.00	\$14,580.00	\$2.58	6,269.40
285	6H06TSS	2	Each	Traffic Signal Standard, Aluminum	\$2,900.00	\$5,800.00	\$1,680.00	\$3,360.00	\$2,500.00	\$5,000.00	\$2,600.00	\$5,200.00	\$2,783.20	5,566.40
286	6H07TSS	10	Each	Traffic Signal Standard, Steel	\$8,100.00	\$81,000.00	\$5,477.37	\$54,773.70	\$6,200.00	\$62,000.00	\$2,600.00	\$26,000.00	\$7,924.00	79,240.00
287	6H10TSC	9,334.00	L.F.	Traffic Signal Cable, 10 Conductor	\$3.75	\$35,002.50	\$8.00	\$74,672.00	\$2.20	\$20,534.80	\$4.50	\$42,003.00	\$3.64	33,975.76
288	6H01ITS	1	L.S.	Interim Traffic Signal System, Location No. 1	\$17,000.00	\$17,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$28,000.00	\$28,000.00	\$16,520.00	16,520.00
289	6H02ITS	1	L.S.	Interim Traffic Signal System, Location No. 2	\$19,000.00	\$19,000.00	\$20,000.00	\$20,000.00	\$17,000.00	\$17,000.00	\$28,000.00	\$28,000.00	\$18,816.00	18,816.00
290	6H03ITS	1	L.S.	Interim Traffic Signal System, Location No. 3	\$11,000.00	\$11,000.00	\$17,000.00	\$17,000.00	\$12,000.00	\$12,000.00	\$28,000.00	\$28,000.00	\$10,304.00	10,304.00
291	6H01TTS	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$84,000.00	\$84,000.00	\$51,000.00	\$51,000.00	\$19,000.00	\$19,000.00	\$28,000.00	\$28,000.00	\$81,536.00	81,536.00
292	6HSMIOB	1	L.S.	System Manufacturer Installation and Testing (NO-BID)	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	14,000.00
293	N6I0001	1	L.S.	Toll Plaza Electrical Work	\$74,000.00	\$74,000.00	\$40,000.00	\$40,000.00	\$100,000.00	\$100,000.00	\$70,000.00	\$70,000.00	\$72,464.00	72,464.00
294	6I00004	2	Each	Transformer, Type 25KVA	\$6,400.00	\$12,800.00	\$8,000.00	\$16,000.00	\$6,700.00	\$13,400.00	\$6,000.00	\$12,000.00	\$3,136.00	6,272.00
296	6J00001	45	Each	In-Pavement Wireless Sensor	\$1,400.00	\$63,000.00	\$760.00	\$34,200.00	\$1,225.00	\$55,125.00	\$2,700.00	\$121,500.00	\$1,411.20	63,504.00
297	6J00017	3	Each	Variable Message Sign Installation	\$15,000.00	\$45,000.00	\$11,000.00	\$33,000.00	\$27,000.00	\$81,000.00	\$24,000.00	\$72,000.00	\$9,206.40	27,619.20
298	6J00020	2	Each	System Control Cabinet Installation	\$4,000.00	\$8,000.00	\$5,486.52	\$10,973.04	\$5,400.00	\$10,800.00	\$8,000.00	\$16,000.00	\$3,886.40	7,772.80
299	6J00023	1	Each	Transformer, Type 37.5KVA	\$4,800.00	\$4,800.00	\$3,368.66	\$3,368.66	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00	\$4,704.00	4,704.00
300	6J00024	2	Each	CCTV Camera, ITSS Mounted	\$10,000.00	\$20,000.00	\$10,519.58	\$21,039.16	\$8,700.00	\$17,400.00	\$6,000.00	\$12,000.00	\$9,889.60	19,779.20
301	6J00025	1	Each	CCTV Camera, Pole Mounted	\$11,000.00	\$11,000.00	\$24,113.97	\$24,113.97	\$8,100.00	\$8,100.00	\$3,000.00	\$3,000.00	\$10,606.40	10,606.40
302	6J00031	260	L.F.	2-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$650.00	\$169,000.00	\$216.76	\$56,357.60	\$261.00	\$67,860.00	\$120.00	\$31,200.00	\$142.24	36,982.40
303	6J00032	3	Each	Wireless Access Point, ITSS Mounted	\$11,000.00	\$33,000.00	\$9,000.00	\$27,000.00	\$9,400.00	\$28,200.00	\$5,500.00	\$16,500.00	\$10,248.00	30,744.00
304	6J00067	1	Each	Lighting Standard, Type L-ITS-40	\$3,700.00	\$3,700.00	\$2,100.00	\$2,100.00	\$2,531.00	\$2,531.00	\$2,400.00	\$2,400.00	\$3,584.00	3,584.00
305	6J00068	2	Each	ITS Power Equipment, Pedestal Mounted	\$8,500.00	\$17,000.00	\$3,555.77	\$7,111.54	\$24,000.00	\$48,000.00	\$9,000.00	\$18,000.00	\$8,288.00	16,576.00
306	6J00073	2	Each	ITS Equipment Platform, Type 4	\$45,000.00	\$90,000.00	\$48,000.00	\$96,000.00	\$60,000.00	\$120,000.00	\$44,000.00	\$88,000.00	\$46,000.00	92,000.00
307	6J00149	2	Each	Network Switch	\$7,500.00	\$15,000.00	\$1,902.88	\$3,805.76	\$4,500.00	\$9,000.00	\$2,600.00	\$5,200.00	\$7,263.20	14,526.40
308	6J00213	1	Each	Pole Mounted Camera Enclosure	\$6,700.00	\$6,700.00	\$8,909.00	\$8,909.00	\$6,100.00	\$6,100.00	\$5,200.00	\$5,200.00	\$6,563.20	6,563.20
309	7C01TOP	65,371.00	S.Y.	Topsoil	\$2.75	\$179,771.25	\$1.45	\$94,787.95	\$1.70	\$111,130.70	\$3.00	\$196,113.00	\$2.00	130,742.00
310	7D01SED	65,371.00	S.Y.	Seeding, Type A	\$0.50	\$32,685.50	\$0.85	\$55,565.35	\$0.80	\$52,296.80	\$0.90	\$58,833.90	\$1.12	73,215.52
311	7D00003	1,400.00	S.Y.	Seeding, Type Native Mix	\$0.75	\$1,050.00	\$0.95	\$1,330.00	\$1.00	\$1,400.00	\$2.50	\$3,500.00	\$2.46	3,444.00
312	7D20MOW	14	Acre	Mowing	\$350.00	\$4,900.00	\$300.00	\$4,200.00	\$500.00	\$7,000.00	\$900.00	\$12,600.00	\$0.08	1.12
313	N7E0042	4	Each	Planting, Red Maple (Acer Rubrum)	\$450.00	\$1,800.00	\$425.00	\$1,700.00	\$400.00	\$1,600.00	\$400.00	\$1,600.00	\$420.00	1,680.00
314	N7E0028	4	Each	Planting, Pin Oak (Quercus Palustris)	\$450.00	\$1,800.00	\$425.00	\$1,700.00	\$400.00	\$1,600.00	\$400.00	\$1,600.00	\$420.00	1,680.00
315	7.00E+132	2	Each	Planting, Eastern Red Cedar (Juniperus Virginiana)	\$325.00	\$650.00	\$300.00	\$600.00	\$400.00	\$800.00	\$400.00	\$800.00	\$420.00	840.00
316	N7E0039	2	Each	Planting, Flameleaf Sumac (Rhus Copallina)	\$60.00	\$120.00	\$50.00	\$100.00	\$50.00	\$100.00	\$60.00	\$120.00	\$56.00	112.00
317	7.00E+140	3	Each	Planting, Eastern False Willow (Baccharus Halimifolia)	\$300.00	\$900.00	\$90.00	\$270.00	\$150.00	\$450.00	\$60.00	\$180.00	\$56.00	168.00
318	N7E0010	4	Each	Planting, Bayberry (Myrica Pensylvanica)	\$60.00	\$240.00	\$50.00	\$200.00	\$50.00	\$200.00	\$60.00	\$240.00	\$112.00	448.00
319	7F01SSM	22,312.00	S.Y.	Soil Stabilization Matting	\$5.50	\$122,716.00	\$4.50	\$100,404.00	\$3.00	\$66,936.00	\$4.00	\$89,248.00	\$4.01	89,471.12
32														

Base Line Item Detail					A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		PKF-Mark III, Inc.		Railroad Construction Co., Inc.		ANSEMI DECICCO, INC.		Midlantic Construction LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
344	5B00VID	450	L.F.	Video Inspection of Pipes	\$11.00	\$4,950.00	\$9.01	\$4,054.50	\$10.00	\$4,500.00	\$10.00	\$4,500.00	\$10.00	4,500.00
345	6I00018	1	C.P.	Toll Collection Equipment (NO-BID)	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	190,000.00
346	2M00033	1	C.P.	Testing of Soils for Waste Classification (NO-BID)	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	60,000.00
347	4I03PAM	900	C.F.	Pneumatically Applied Mortar, Centrifugally Cast	\$240.00	\$216,000.00	\$205.00	\$184,500.00	\$260.00	\$234,000.00	\$200.00	\$180,000.00	\$228.00	205,200.00
348	5I00RGM	25	Each	Removal of Existing Ground-Mounted Sign	\$250.00	\$6,250.00	\$1,000.00	\$25,000.00	\$1,100.00	\$27,500.00	\$300.00	\$7,500.00	\$770.00	19,250.00
349	5I01RES	1	Each	Relocate Existing Ground-Mounted Sign	\$1,100.00	\$1,100.00	\$5,001.00	\$5,001.00	\$3,000.00	\$3,000.00	\$1.00	\$1.00	\$1,190.00	1,190.00
Base Total						\$72,391,523.50		\$74,473,744.89		\$75,500,000.00		\$75,800,000.00		75,830,147.09

Base Line Item Detail					Earle Asphalt Company		Union Paving & Construction Co., Inc.		George Harms Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		Yonkers Contracting Company, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$1,750,000.00	\$1,750,000.00	\$1,000,000.00	\$1,000,000.00	\$875,000.00	\$875,000.00	\$1,350,000.00	\$1,350,000.00	\$1,503,807.65	\$1,503,807.65	\$1,300,000.00	\$1,300,000.00
2	1D10MOB	1	L.S.	Mobilization	\$3,825,000.00	\$3,825,000.00	\$4,000,000.00	\$4,000,000.00	\$4,160,000.00	\$4,160,000.00	\$4,300,000.00	\$4,300,000.00	\$4,400,000.00	\$4,400,000.00	\$8,000,000.00	\$8,000,000.00
3	1GSCHOB	1	L.S.	Progress Schedule (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
4	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00	\$102,900.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$1,054,956.50	\$1,054,956.50	\$2,000,000.00	\$2,000,000.00	\$2,140,000.00	\$2,140,000.00	\$2,235,000.00	\$2,235,000.00	\$1,500,000.00	\$1,500,000.00	\$1,000,000.00	\$1,000,000.00
6	2B02REX	110,537.00	C.Y.	Roadway Excavation, Earth	\$16.37	\$1,809,490.69	\$18.00	\$1,989,666.00	\$17.00	\$1,879,129.00	\$26.07	\$2,881,699.59	\$27.00	\$2,984,499.00	\$12.00	\$1,326,444.00
7	2B15STS	9,337.00	C.Y.	Stripping Topsoil	\$12.70	\$118,579.90	\$12.00	\$112,044.00	\$17.00	\$158,729.00	\$26.09	\$243,602.33	\$24.00	\$224,088.00	\$9.00	\$84,033.00
8	2C01CSE	1	L.S.	Column Supported Embankment, Area 1	\$665,000.00	\$665,000.00	\$1,850,000.00	\$1,850,000.00	\$1,700,000.00	\$1,700,000.00	\$2,000,000.00	\$2,000,000.00	\$2,300,000.00	\$2,300,000.00	\$2,500,000.00	\$2,500,000.00
9	2C02CSE	1	L.S.	Column Supported Embankment, Area 2	\$1,027,045.00	\$1,027,045.00	\$1,850,000.00	\$1,850,000.00	\$2,150,000.00	\$2,150,000.00	\$700,000.00	\$700,000.00	\$1,150,000.00	\$1,150,000.00	\$2,500,000.00	\$2,500,000.00
10	2C03CSE	1	L.S.	Column Supported Embankment, Area 3	\$1,373,327.60	\$1,373,327.60	\$2,800,000.00	\$2,800,000.00	\$2,850,000.00	\$2,850,000.00	\$1,500,000.00	\$1,500,000.00	\$2,350,000.00	\$2,350,000.00	\$3,300,000.00	\$3,300,000.00
11	2C04CSE	1	L.S.	Column Supported Embankment, Area 4	\$694,427.76	\$694,427.76	\$1,170,000.00	\$1,170,000.00	\$1,825,000.00	\$1,825,000.00	\$1,200,000.00	\$1,200,000.00	\$1,500,000.00	\$1,500,000.00	\$3,071,000.00	\$3,071,000.00
12	2C05CSE	1	L.S.	Column Supported Embankment, Area 5	\$1,576,803.35	\$1,576,803.35	\$1,850,000.00	\$1,850,000.00	\$3,060,000.00	\$3,060,000.00	\$950,000.00	\$950,000.00	\$2,300,000.00	\$2,300,000.00	\$2,000,000.00	\$2,000,000.00
13	2C06CSE	1	L.S.	Column Supported Embankment, Area 6	\$358,620.35	\$358,620.35	\$400,000.00	\$400,000.00	\$2,050,000.00	\$2,050,000.00	\$600,000.00	\$600,000.00	\$800,000.00	\$800,000.00	\$800,000.00	\$800,000.00
14	2C07CSE	1	L.S.	Column Supported Embankment, Area 7	\$501,888.80	\$501,888.80	\$910,000.00	\$910,000.00	\$975,000.00	\$975,000.00	\$900,000.00	\$900,000.00	\$1,200,000.00	\$1,200,000.00	\$1,250,000.00	\$1,250,000.00
15	2C01EMB	2,769.00	C.Y.	Embankment, Common	\$4.15	\$11,491.35	\$8.00	\$22,152.00	\$14.00	\$38,766.00	\$9.70	\$26,859.30	\$12.00	\$33,228.00	\$10.00	\$27,690.00
16	N2C0017	6,200.00	S.Y.	Filter Fabric	\$5.15	\$31,930.00	\$2.00	\$12,400.00	\$3.60	\$22,320.00	\$0.82	\$5,084.00	\$2.00	\$12,400.00	\$1.00	\$6,200.00
17	2E01FEX	1,300.00	C.Y.	Foundataion Excavation	\$35.00	\$45,500.00	\$25.00	\$32,500.00	\$28.00	\$36,400.00	\$53.86	\$70,018.00	\$60.00	\$78,000.00	\$25.00	\$32,500.00
18	2G00027	975	S.Y.	Sand Layer, 6" Thick	\$9.38	\$9,145.50	\$10.00	\$9,750.00	\$10.00	\$9,750.00	\$13.26	\$12,928.50	\$15.00	\$14,625.00	\$20.00	\$19,500.00
19	2G03SEC	2,780.00	Ton	Stone, Grade C	\$40.81	\$113,451.80	\$37.00	\$102,860.00	\$60.00	\$166,800.00	\$60.17	\$167,272.60	\$50.00	\$139,000.00	\$68.00	\$189,040.00
20	2G16A01	51	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$450.00	\$22,950.00	\$80.00	\$4,080.00	\$75.00	\$3,825.00	\$163.54	\$8,340.54	\$120.00	\$6,120.00	\$100.00	\$5,100.00
21	2G12A06	186	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$450.00	\$83,700.00	\$80.00	\$14,880.00	\$67.00	\$12,462.00	\$163.04	\$30,325.44	\$160.00	\$29,760.00	\$150.00	\$27,900.00
22	2H00007	16,230.00	L.F.	Heavy Duty Silt Fence, Black	\$7.35	\$119,290.50	\$5.00	\$81,150.00	\$7.00	\$113,610.00	\$6.25	\$101,437.50	\$7.00	\$113,610.00	\$8.50	\$137,955.00
23	2H00016	146	Each	Inlet Filter, Type 2	\$100.00	\$14,600.00	\$125.00	\$18,250.00	\$165.00	\$24,090.00	\$121.02	\$17,668.92	\$100.00	\$14,600.00	\$150.00	\$21,900.00
24	2H45TEC	486	Ton	Construction Driveway	\$31.90	\$15,503.40	\$35.00	\$17,010.00	\$50.00	\$24,300.00	\$39.08	\$18,992.88	\$50.00	\$24,300.00	\$75.00	\$36,450.00
25	N2H0003	50	L.F.	Haybale Check Dam With Temporary Stone Outlet	\$25.17	\$1,258.50	\$15.00	\$750.00	\$35.00	\$1,750.00	\$77.97	\$3,898.50	\$30.00	\$1,500.00	\$200.00	\$10,000.00
26	2K01TPF	7,100.00	L.F.	Temporary Orange Plastic Fence	\$5.74	\$40,754.00	\$3.50	\$24,850.00	\$4.00	\$28,400.00	\$3.48	\$24,708.00	\$4.00	\$28,400.00	\$6.00	\$42,600.00
27	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$1,800,000.00	\$1,800,000.00	\$750,000.00	\$750,000.00	\$825,000.00	\$825,000.00	\$1,300,000.00	\$1,300,000.00	\$1,900,000.00	\$1,900,000.00	\$850,000.00	\$850,000.00
28	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$2,000,000.00	\$2,000,000.00	\$750,000.00	\$750,000.00	\$825,000.00	\$825,000.00	\$1,000,000.00	\$1,000,000.00	\$1,900,000.00	\$1,900,000.00	\$850,000.00	\$850,000.00
29	2M00003	1	L.S.	Vibration and Movement Monitoring	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00	\$125,000.00	\$125,000.00	\$71,683.20	\$71,683.20	\$120,000.00	\$120,000.00	\$125,000.00	\$125,000.00
30	3A05ABC	896	S.Y.	Aggregate Base Course, 5" Thick	\$8.17	\$7,320.32	\$7.50	\$6,720.00	\$12.00	\$10,752.00	\$6.07	\$5,438.72	\$12.00	\$10,752.00	\$25.00	\$22,400.00
31	3A08ABC	86,198.00	S.Y.	Aggregate Base Course, 8" Thick	\$8.50	\$732,683.00	\$7.50	\$646,485.00	\$10.00	\$861,980.00	\$12.32	\$1,061,959.36	\$13.00	\$1,120,574.00	\$15.00	\$1,292,970.00
32	3BAP00B	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
33	3B26TAC	48,161.00	GAL	Tack Coat	\$2.94	\$141,593.34	\$3.25	\$156,523.25	\$5.00	\$240,805.00	\$3.93	\$189,272.73	\$3.50	\$168,563.50	\$3.15	\$151,707.15
34	3B32HMA	46,774.00	Ton	Hot Mix Asphalt 12.5M 76 Surface Course	\$70.74	\$3,308,792.76	\$84.00	\$3,929,016.00	\$66.00	\$3,087,084.00	\$70.05	\$3,276,518.70	\$77.00	\$3,601,598.00	\$80.00	\$3,741,920.00
35	3B33HMA	14,123.00	Ton	Hot Mix Asphalt 25M 64 Base Course	\$60.93	\$860,514.39	\$74.00	\$1,045,102.00	\$60.00	\$847,380.00	\$69.83	\$986,209.00	\$68.00	\$960,364.00	\$70.00	\$988,610.00
36	3B34HMA	40,494.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$70.19	\$2,842,273.86	\$80.00	\$3,239,520.00	\$65.00	\$2,632,110.00	\$75.13	\$3,042,314.22	\$74.00	\$2,996,556.00	\$75.50	\$3,057,297.00
37	3C01BRS	5,940.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$26.46	\$157,172.40	\$45.00	\$267,300.00	\$21.00	\$124,740.00	\$25.89	\$153,786.60	\$28.00	\$166,320.00	\$30.00	\$178,200.00
38	3D08PCP	1,000.00	S.Y.	Portland Cement Concrete Pavement, 8" Thick	\$87.38	\$87,380.00	\$80.00	\$80,000.00	\$90.00	\$90,000.00	\$73.36	\$73,360.00	\$45.00	\$45,000.00	\$75.00	\$75,000.00
39	3E20PMR	271,659.00	S.Y.	Pavement Removal, Variable Depth	\$2.50	\$679,147.50	\$3.75	\$1,018,721.25	\$3.70	\$1,005,138.30	\$3.46	\$939,940.14	\$2.00	\$543,318.00	\$2.50	\$679,147.50
40	3F01MRS	18,000.00	L.F.	Milled Rumble Strip	\$0.65	\$11,700.00	\$1.00	\$18,000.00	\$1.25	\$22,500.00	\$0.73	\$13,140.00	\$1.00	\$18,000.00	\$1.80	\$32,400.00
41	4A01STC	255	C.Y.	Concrete In Substructure Above Footings	\$1,555.88	\$396,749.40	\$1,100.00	\$280,500.00	\$1,300.00	\$331,500.00	\$1,454.00	\$370,770.00	\$1,000.00	\$255,000.00	\$1,000.00	\$255,000.00
42	4A04STC	505	C.Y.	Concrete In Footings	\$437.65	\$221,013.25	\$325.00	\$164,125.00	\$700.00	\$353,500.00	\$589.12	\$297,505.60	\$400.00	\$202,000.00	\$450.00	\$227,250.00
43	4A10PAF	615	C.Y.	Concrete in Piers Above Footings	\$1,206.06	\$741,726.90	\$700.00	\$430,500.00	\$900.00	\$553,500.00	\$945.72	\$581,617.80	\$800.00	\$492,000.00	\$750.00	\$461,250.00
44	4A10RFS	216,845.00	LB	Reinforcement Steel	\$1.40	\$303,583.00	\$1.60	\$346,952.00	\$1.50	\$325,267.50	\$2.07	\$448,869.15	\$1.80	\$390,321.00	\$1.30	\$281,898.50
45	4A11RFS	708,550.00	LB	Reinforcement Steel, Epoxy Coated	\$1.67	\$1,183,278.50	\$1.75	\$1,239,962.50	\$1.60	\$1,133,680.00	\$2.27	\$1,608,408.50	\$1.80	\$1,275,390.00	\$1.40	\$991,970.00
46	4A40RFS	2,740.00	Each	Mechanical Coupler	\$17.80	\$48,772.00	\$20.00	\$54,800.00	\$30.00	\$82,200.00	\$8.38	\$22,961.20	\$30.00	\$82,200.00	\$27.00	\$73,980.00
47	N4A0001	7,100.00	S.Y.	Sawcut Grooved Deck Surface	\$20.82	\$147,822.00	\$3.50	\$24,850.00	\$6.90	\$48,990.00	\$7.19	\$51,049.00	\$4.50	\$31,950.00	\$9.00	\$63,900.00
48	4C01SSC	24,210.00	Each	Shear Connectors	\$4.69	\$113,544.90	\$4.50	\$108,945.00	\$3.50	\$84,735.00	\$4.09	\$99,018.90	\$6.00	\$145,260.00	\$4.50	\$108,945.00
49	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$2,630,297.82	\$2,630,297.82	\$3,200,000.00	\$3,200,000.00	\$2,460,000.00	\$2,460,000.00	\$2,560,753.42	\$2,560,753.42	\$3,250,000.00	\$3,250,000.00	\$2,600,000.00	\$2,600,000.00
50	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$2,417,262.71	\$2,417,262.71	\$2,900,000.00	\$2,900,000.00	\$2,280,000.00	\$2,280,000.00	\$2,377,316.53	\$2,377,316.53	\$3,250,000.00	\$3,250,000.00	\$2,400,000.00	\$2,400,000.00
51	4.00E+60	2,340.00	L.F.	HP 14 x 73 Test Piles	\$115.86	\$271,112.40	\$100.00	\$234,000.00	\$100.00	\$234,000.00	\$99.00	\$233,660.00	\$95.00	\$222,300.00	\$100.00	\$23

Base Line Item Detail					Earle Asphalt Company		Union Paving & Construction Co., Inc.		George Harms Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		Yonkers Contracting Company, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
87	4ZG01RET	4,483.00	S.F.	Retaining Wall, Location No. 1	\$342.80	\$1,536,772.40	\$220.00	\$986,260.00	\$220.00	\$986,260.00	\$273.73	\$1,227,131.59	\$240.00	\$1,075,920.00	\$135.00	\$605,205.00
88	4ZG02RET	3,580.00	S.F.	Retaining Wall, Location No. 2	\$163.11	\$583,933.80	\$85.00	\$304,300.00	\$105.00	\$375,900.00	\$122.00	\$436,760.00	\$120.00	\$429,600.00	\$135.00	\$483,300.00
89	4ZG03RET	2,000.00	S.F.	Retaining Wall, Location No. 3	\$217.76	\$435,520.00	\$145.00	\$290,000.00	\$130.00	\$260,000.00	\$153.52	\$307,040.00	\$140.00	\$280,000.00	\$135.00	\$270,000.00
90	4ZG04RET	5,300.00	S.F.	Retaining Wall, Location No. 4	\$161.39	\$855,367.00	\$115.00	\$609,500.00	\$135.00	\$715,500.00	\$135.64	\$718,892.00	\$120.00	\$636,000.00	\$135.00	\$715,500.00
91	4ZG05RET	7,360.00	S.F.	Retaining Wall, Location No. 5	\$145.79	\$1,073,014.40	\$125.00	\$920,000.00	\$115.00	\$846,400.00	\$122.92	\$904,691.20	\$150.00	\$1,104,000.00	\$135.00	\$993,600.00
92	4ZL0009	332	L.F.	36" Diameter Drilled Shaft	\$886.90	\$294,450.80	\$750.00	\$249,000.00	\$700.00	\$232,400.00	\$1,443.62	\$479,281.84	\$1,500.00	\$498,000.00	\$1,100.00	\$365,200.00
93	4ZL0014	92	L.F.	48" Drilled Shaft for Sign Structures	\$1,323.00	\$121,716.00	\$1,100.00	\$101,200.00	\$1,200.00	\$110,400.00	\$1,543.18	\$141,972.56	\$1,600.00	\$147,200.00	\$1,500.00	\$138,000.00
94	4ZL0016	122	L.F.	54" Drilled Shaft for Sign Structures	\$1,617.00	\$197,274.00	\$1,150.00	\$140,300.00	\$1,100.00	\$134,200.00	\$1,443.62	\$176,121.64	\$1,500.00	\$183,000.00	\$2,000.00	\$244,000.00
95	4ZL0017	310	L.F.	30" Diameter Drilled Shafts For Sign Structure	\$842.80	\$261,268.00	\$550.00	\$170,500.00	\$600.00	\$186,000.00	\$1,144.94	\$354,931.40	\$1,200.00	\$372,000.00	\$800.00	\$248,000.00
96	4ZM04HPC	200	C.Y.	Concrete in Parapet, HPC	\$1,367.13	\$273,426.00	\$1,200.00	\$240,000.00	\$1,200.00	\$240,000.00	\$1,278.56	\$255,712.00	\$1,300.00	\$260,000.00	\$1,500.00	\$300,000.00
97	4ZM06HPC	2,095.00	C.Y.	Concrete in Deck, HPC	\$896.06	\$1,877,245.70	\$1,000.00	\$2,095,000.00	\$1,050.00	\$2,199,750.00	\$1,489.99	\$3,121,529.05	\$900.00	\$1,885,500.00	\$900.00	\$1,885,500.00
98	4ZM08HPC	910	S.Y.	Relief Slab, 18" Thick, HPC	\$725.46	\$660,168.60	\$250.00	\$227,500.00	\$435.00	\$395,850.00	\$482.50	\$439,075.00	\$320.00	\$291,200.00	\$300.00	\$273,000.00
99	4ZM10HPC	255	C.Y.	Sleeper Slab, HPC	\$1,260.10	\$321,325.50	\$550.00	\$140,250.00	\$790.00	\$201,450.00	\$928.53	\$236,775.15	\$700.00	\$178,500.00	\$1,200.00	\$306,000.00
100	5A00008	86	L.F.	12" High Density Polyethylene Pipe	\$40.71	\$3,501.06	\$45.00	\$3,870.00	\$50.00	\$4,300.00	\$114.85	\$9,877.10	\$80.00	\$6,880.00	\$75.00	\$6,450.00
101	5A08PUD	4,945.00	L.F.	8" Pipe Underdrain	\$27.29	\$134,949.05	\$20.00	\$98,900.00	\$55.00	\$271,975.00	\$38.21	\$188,948.45	\$37.00	\$182,965.00	\$40.00	\$197,800.00
102	N5A0004	1,068.00	L.F.	Subbase Outlet Drain	\$41.24	\$44,044.32	\$20.00	\$21,360.00	\$28.00	\$29,904.00	\$40.52	\$43,275.36	\$25.00	\$26,700.00	\$30.00	\$32,040.00
103	5B00001	1	Each	36" Reinforced Concrete Flared End Section	\$3,880.42	\$3,880.42	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$3,148.61	\$3,148.61	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00
104	5B00002	2	Each	14" x 23" Reinforced Concrete End Sections	\$2,328.60	\$4,657.20	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$2,432.83	\$4,865.66	\$1,400.00	\$2,800.00	\$1,200.00	\$2,400.00
105	5B00017	635	L.F.	14" x 23" Elliptical Reinforced Concrete Pipe, Class III	\$58.98	\$37,452.30	\$60.00	\$38,100.00	\$100.00	\$63,500.00	\$122.17	\$77,577.95	\$80.00	\$50,800.00	\$100.00	\$63,500.00
106	5B00018	117	L.F.	38"X60" Reinforced Concrete Elliptical Pipe	\$233.12	\$27,275.04	\$170.00	\$19,890.00	\$295.00	\$34,515.00	\$237.73	\$27,814.41	\$200.00	\$23,400.00	\$200.00	\$23,400.00
107	5B00044	351	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class V	\$83.91	\$29,452.41	\$100.00	\$35,100.00	\$150.00	\$52,650.00	\$147.68	\$51,835.68	\$120.00	\$42,120.00	\$165.00	\$57,915.00
108	5B00050	13	L.F.	24" x 38" Reinforced Concrete Elliptical Pipe, Class IV	\$150.66	\$1,958.58	\$150.00	\$1,950.00	\$213.00	\$2,769.00	\$393.45	\$5,114.85	\$250.00	\$3,250.00	\$500.00	\$6,500.00
109	5B00055	1,031.00	L.F.	24" X 38" Reinforced Concrete Elliptical Pipe, Class V	\$171.08	\$176,383.48	\$120.00	\$123,720.00	\$205.00	\$211,355.00	\$221.22	\$227,077.82	\$100.00	\$103,100.00	\$180.00	\$185,580.00
110	5B00069	19	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class IV	\$90.17	\$1,713.23	\$100.00	\$1,900.00	\$140.00	\$2,660.00	\$151.27	\$2,874.13	\$50.00	\$950.00	\$350.00	\$6,650.00
111	5B15PEP	18	L.F.	15" High Density Polyethylene Pipe	\$71.73	\$1,291.14	\$25.00	\$450.00	\$76.00	\$1,368.00	\$119.51	\$2,151.18	\$130.00	\$2,340.00	\$55.00	\$990.00
112	5B18PEP	100	L.F.	18" High Density Polyethylene Pipe	\$55.27	\$5,527.00	\$35.00	\$3,500.00	\$54.00	\$5,400.00	\$119.60	\$11,960.00	\$210.00	\$21,000.00	\$70.00	\$7,000.00
113	5B15RC3	6,527.00	L.F.	15" Reinforced Concrete Pipe	\$41.18	\$268,781.86	\$40.00	\$261,080.00	\$54.00	\$352,458.00	\$102.69	\$670,257.63	\$65.00	\$424,255.00	\$100.00	\$652,700.00
114	5B18RC3	3,389.00	L.F.	18" Reinforced Concrete Pipe	\$53.78	\$182,260.42	\$70.00	\$237,230.00	\$58.00	\$196,562.00	\$106.49	\$360,894.61	\$70.00	\$237,230.00	\$105.00	\$355,845.00
115	5B24RC3	1,049.00	L.F.	24" Reinforced Concrete Pipe	\$56.96	\$59,751.04	\$70.00	\$73,430.00	\$88.00	\$92,312.00	\$113.08	\$118,620.92	\$115.00	\$120,635.00	\$115.00	\$120,635.00
116	5B30RC3	924	L.F.	30" Reinforced Concrete Pipe, Class III	\$74.92	\$69,226.08	\$75.00	\$69,300.00	\$145.00	\$133,980.00	\$143.46	\$132,557.04	\$125.00	\$115,500.00	\$100.00	\$92,400.00
117	5B36RC3	428	L.F.	36" Reinforced Concrete Pipe, Class III	\$57,724.36	\$24,514.87	\$80.00	\$34,240.00	\$184.00	\$78,752.00	\$192.71	\$82,479.88	\$130.00	\$55,640.00	\$90.00	\$38,520.00
118	5B42RC3	817	L.F.	42" Reinforced Concrete Pipe	\$176.02	\$144,808.34	\$90.00	\$73,530.00	\$225.00	\$183,825.00	\$260.50	\$212,828.50	\$170.00	\$138,890.00	\$105.00	\$85,785.00
119	5B48RC3	1,107.00	L.F.	48" Reinforced Concrete Pipe, Class III	\$163.43	\$180,917.01	\$115.00	\$127,305.00	\$175.00	\$193,725.00	\$214.63	\$237,595.41	\$210.00	\$232,470.00	\$210.00	\$232,470.00
120	5B15RCE	3	Each	15" Reinforced Concrete Flared End Section	\$1,423.39	\$4,270.17	\$2,000.00	\$6,000.00	\$1,200.00	\$3,600.00	\$1,665.07	\$4,995.21	\$700.00	\$2,100.00	\$575.00	\$1,725.00
121	5B18RCE	4	Each	18" Reinforced Concrete Flared End Section	\$1,452.13	\$5,808.52	\$2,000.00	\$8,000.00	\$1,350.00	\$5,400.00	\$1,744.16	\$6,976.64	\$900.00	\$3,600.00	\$625.00	\$2,500.00
122	5C00022	1	Each	Reset Existing Casting	\$432.20	\$432.20	\$850.00	\$850.00	\$830.00	\$830.00	\$1,222.09	\$1,222.09	\$1,000.00	\$1,000.00	\$1,700.00	\$1,700.00
123	5C00041	11	Each	Inlet, Type D2 Modified #1	\$7,553.30	\$83,086.30	\$5,500.00	\$60,500.00	\$9,500.00	\$104,500.00	\$14,320.00	\$157,520.00	\$4,400.00	\$48,400.00	\$9,000.00	\$99,000.00
124	5C00043	7	Each	Manhole, Type P-2 Modified	\$6,702.89	\$46,920.23	\$5,500.00	\$38,500.00	\$9,200.00	\$64,400.00	\$13,443.44	\$94,104.08	\$3,500.00	\$24,500.00	\$9,000.00	\$63,000.00
125	5C00045	5	Each	Inlet, Type D2 Modified 2	\$6,140.54	\$30,702.70	\$6,000.00	\$30,000.00	\$8,100.00	\$40,500.00	\$8,818.51	\$44,092.55	\$4,500.00	\$22,500.00	\$6,000.00	\$30,000.00
126	5C00100	3	Each	Inlet, Type D3 Modified B1-X1P	\$6,022.22	\$18,066.66	\$5,000.00	\$15,000.00	\$9,400.00	\$28,200.00	\$11,809.24	\$35,427.72	\$5,500.00	\$16,500.00	\$10,000.00	\$30,000.00
127	5C00113	1	Each	Diversion Manhole DMH1	\$10,343.73	\$10,343.73	\$5,200.00	\$8,150.00	\$8,150.00	\$13,299.20	\$13,299.20	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	
128	5C00114	1	Each	Diversion Manhole DMH2	\$10,502.43	\$10,502.43	\$4,500.00	\$4,500.00	\$9,100.00	\$9,100.00	\$13,433.35	\$13,433.35	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00
129	5C00115	1	Each	Diversion Manhole DMH3	\$9,463.60	\$9,463.60	\$3,200.00	\$3,200.00	\$8,000.00	\$8,000.00	\$10,518.12	\$10,518.12	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00
130	5C00116	1	Each	Diversion Manhole DMH4	\$9,463.60	\$9,463.60	\$3,800.00	\$7,600.00	\$7,600.00	\$11,408.07	\$11,408.07	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	
131	5C00117	1	Each	Diversion Manhole DMH5	\$12,499.30	\$12,499.30	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$19,745.84	\$19,745.84	\$3,000.00	\$3,000.00	\$9,000.00	\$9,000.00
132	5C00118	1	Each	Diversion Manhole DMH6	\$22,475.36	\$22,475.36	\$7,200.00	\$7,200.00	\$11,000.00	\$24,389.53	\$24,389.53	\$4,000.00	\$4,000.00	\$13,000.00	\$13,000.00	
133	5C00119	1	Each	Diversion Manhole DMH7	\$9,463.60	\$9,463.60	\$4,000.00	\$4,000.00	\$8,500.00	\$8,500.00	\$11,408.07	\$11,408.07	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00
134	5C01CNC	3	Each	Concrete Inlet Collar	\$915.04	\$2,745.12	\$500.00	\$1,500.00	\$1,150.00	\$3,450.00	\$2,056.15	\$6,168.45	\$3,000.00	\$9,000.00	\$1,600.00	\$4,800.00
135	5C01D3G3	7	Each	Inlet, Type D3.G3-X1	\$11,116.19	\$77,813.33	\$11,000.00	\$77,000.00	\$11,100.00	\$77,700.00	\$16,547.39	\$115,831.73	\$8,500.00	\$59,500.00	\$10,000.00	\$70,000.00
136	5C01GRT	42	Each	Weld Existing Inlet Grates, Roadway	\$208.37	\$8,751.54	\$350.00	\$14,700.00	\$240.00	\$10,080.00	\$383.03	\$16,087.26	\$600.00	\$25,200.00	\$500.00	\$21,000.00
137	5C01ND3	51	Each	Inlet, Type D3	\$3,257.81	\$166,148.31	\$3,200.00	\$163,200.00	\$5,600.00	\$285,600.00	\$5,827.40	\$297,197.40	\$2,600.00	\$132,600.00	\$5,000.00	\$255,000.00
138	5C01ND2	59	Each	Inlet, Type D2	\$3,965.76	\$233,979.84	\$3,500.00	\$206,500.00	\$6,500.00	\$383,500.00	\$6,999.97	\$412,998.23	\$2,800.00	\$165,200.00	\$5,000.00	\$295,000.00
139	5C10INT	6	Each	Inlet Converted to Manhole	\$1,731.70	\$10,390.20	\$1,700.00	\$10,200.00	\$5,000.00	\$30,000.00	\$1,66					

Base Line Item Detail					Earle Asphalt Company		Union Paving & Construction Co., Inc.		George Harms Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		Yonkers Contracting Company, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
172	5P10TMP	164,442.00	L.F.	Temporary Pavement Striping	\$1.23	\$202,263.66	\$0.30	\$49,332.60	\$0.25	\$41,110.50	\$0.23	\$37,821.66	\$0.25	\$41,110.50	\$0.25	\$41,110.50
173	5P12REM	127,450.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.68	\$86,666.00	\$0.85	\$108,332.50	\$0.80	\$101,960.00	\$0.72	\$91,764.00	\$0.75	\$95,587.50	\$0.70	\$89,215.00
174	5P21LLS	83,000.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.50	\$124,500.00	\$0.95	\$78,850.00	\$0.83	\$68,890.00	\$0.87	\$72,210.00	\$0.85	\$70,550.00	\$0.85	\$70,550.00
175	5P31LLM	8,269.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$1.50	\$12,403.50	\$0.95	\$7,855.55	\$0.95	\$7,855.55	\$0.87	\$7,194.03	\$0.90	\$7,442.10	\$0.85	\$7,028.65
176	5P33LLM	2,040.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$5.59	\$11,403.60	\$6.50	\$13,260.00	\$6.75	\$13,770.00	\$5.97	\$12,178.80	\$6.00	\$12,240.00	\$5.70	\$11,628.00
177	5Q01FOF	1	L.S.	Furnish Field Office, Type F	\$80,022.07	\$80,022.07	\$75,000.00	\$75,000.00	\$175,000.00	\$175,000.00	\$39,392.31	\$39,392.31	\$90,000.00	\$90,000.00	\$175,000.00	\$175,000.00
178	5Q02MFF	46	Mnth	Maintain Field Office, Type F	\$4,427.50	\$203,665.00	\$4,500.00	\$207,000.00	\$5,500.00	\$253,000.00	\$5,056.60	\$232,603.60	\$4,100.00	\$188,600.00	\$10,500.00	\$483,000.00
180	5X00001	1	Each	Quadguard Impact Attenuator, 9 Bays, 36" Wide	\$48,185.48	\$48,185.48	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$33,493.59	\$33,493.59	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00
181	5X00014	2	Each	Quadguard Impact Attenuator, 2 Bays, 36" Wide	\$44,735.47	\$89,470.94	\$15,000.00	\$30,000.00	\$20,000.00	\$40,000.00	\$17,153.32	\$34,306.64	\$20,000.00	\$40,000.00	\$25,000.00	\$50,000.00
182	5X00PRA	3	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,118.85	\$6,356.55	\$3,000.00	\$9,000.00	\$2,500.00	\$7,500.00	\$1,882.90	\$5,648.70	\$2,500.00	\$7,500.00	\$3,000.00	\$9,000.00
183	5X00RPR	14	Each	Repair Temporary Impact Attenuator, Quadguard	\$103.55	\$1,449.70	\$600.00	\$8,400.00	\$3,800.00	\$53,200.00	\$2,117.24	\$29,641.36	\$6,000.00	\$84,000.00	\$2,000.00	\$28,000.00
184	5X02FTA	1	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$25,580.60	\$25,580.60	\$20,000.00	\$20,000.00	\$19,500.00	\$19,500.00	\$13,886.00	\$13,886.00	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00
185	5X03FTA	1	Each	Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide	\$25,580.60	\$25,580.60	\$10,000.00	\$10,000.00	\$10,500.00	\$10,500.00	\$8,593.60	\$8,593.60	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00
186	5ZD01RPM	500	Each	Raised Pavement Markers	\$24.26	\$12,130.00	\$30.00	\$15,000.00	\$26.00	\$13,000.00	\$25.94	\$12,970.00	\$26.00	\$13,000.00	\$25.00	\$12,500.00
187	5ZD04RPM	100	Each	Removal of Raised Pavement Markers	\$8.74	\$874.00	\$40.00	\$4,000.00	\$13.50	\$1,350.00	\$14.09	\$1,409.00	\$40.00	\$4,000.00	\$50.00	\$5,000.00
188	5ZL01FHA	3	Each	Fire Hydrant Assemblies	\$9,298.48	\$27,895.44	\$12,500.00	\$37,500.00	\$18,000.00	\$54,000.00	\$14,337.35	\$43,012.05	\$9,000.00	\$27,000.00	\$10,000.00	\$30,000.00
189	5ZL0037	693	L.F.	12" Steel Gas Main	\$304.69	\$211,150.17	\$375.00	\$259,875.00	\$310.00	\$214,830.00	\$319.64	\$221,510.52	\$320.00	\$221,760.00	\$305.00	\$211,365.00
190	5ZL0094	1	L.S.	Utility Relocation, Telephone	\$63,308.00	\$63,308.00	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$67,700.80	\$67,700.80	\$80,000.00	\$80,000.00	\$64,600.00	\$64,600.00
191	5ZL0095	1	L.S.	Utility Relocation, Electric	\$1,510,733.70	\$1,510,733.70	\$2,000,000.00	\$2,000,000.00	\$1,630,000.00	\$1,630,000.00	\$1,615,560.12	\$1,615,560.12	\$1,650,000.00	\$1,650,000.00	\$1,750,000.00	\$1,750,000.00
192	5ZL0392	1	Each	Manufactured Treatment Device Vortech Model 4000	\$35,016.95	\$35,016.95	\$25,000.00	\$25,000.00	\$42,000.00	\$42,000.00	\$29,275.17	\$29,275.17	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00
193	5ZL0393	2	Each	Manufactured Treatment Device Vortech Model 5000	\$76,622.19	\$153,244.38	\$30,000.00	\$60,000.00	\$47,000.00	\$94,000.00	\$33,047.99	\$66,095.98	\$40,000.00	\$80,000.00	\$40,000.00	\$80,000.00
194	5ZL0394	3	Each	Manufactured Treatment Device Vortech Model 7000	\$66,122.74	\$198,368.22	\$35,000.00	\$105,000.00	\$49,000.00	\$147,000.00	\$36,401.59	\$109,204.77	\$42,000.00	\$126,000.00	\$40,000.00	\$120,000.00
195	5ZL0395	1	Each	Manufactured Treatment Device Vortech Model 11000	\$202,047.10	\$202,047.10	\$55,000.00	\$55,000.00	\$61,000.00	\$61,000.00	\$46,187.53	\$46,187.53	\$55,000.00	\$55,000.00	\$60,000.00	\$60,000.00
196	5ZL0404	221	L.F.	Cut and Reset 4" PVC Gas Line	\$292.56	\$64,655.76	\$265.00	\$58,565.00	\$290.00	\$64,090.00	\$293.44	\$64,850.24	\$300.00	\$66,300.00	\$280.00	\$61,880.00
197	5ZL0405	1,376.00	L.F.	18" Ductile Iron Water Pipe	\$147.74	\$203,290.24	\$225.00	\$309,600.00	\$350.00	\$481,600.00	\$254.06	\$349,586.56	\$240.00	\$330,240.00	\$300.00	\$412,800.00
198	5ZL0406	1	L.S.	Toll Equipment Shelter	\$147,984.32	\$147,984.32	\$150,000.00	\$150,000.00	\$170,000.00	\$170,000.00	\$121,419.50	\$121,419.50	\$175,000.00	\$175,000.00	\$130,000.00	\$130,000.00
199	5Z00005	1	Each	Outlet Control Structure - 1	\$5,558.48	\$5,558.48	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	\$11,016.37	\$11,016.37	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00
200	5Z00006	1	Each	Outlet Control Structure - 2	\$5,883.93	\$5,883.93	\$6,000.00	\$6,000.00	\$7,700.00	\$7,700.00	\$11,721.52	\$11,721.52	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00
201	5Z00018	42,500.00	Ton	Off-Site Disposal of ID-27 Waste	\$23.86	\$1,014,050.00	\$36.00	\$1,530,000.00	\$50.00	\$2,125,000.00	\$34.88	\$1,482,400.00	\$35.00	\$1,487,500.00	\$40.00	\$1,700,000.00
202	5Z00038	1	Each	Outlet Control Structure -3	\$4,610.88	\$4,610.88	\$6,000.00	\$6,000.00	\$9,500.00	\$9,500.00	\$9,160.04	\$9,160.04	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00
203	5Z00039	1	Each	Outlet Control Structure -4	\$13,057.84	\$13,057.84	\$12,000.00	\$12,000.00	\$19,000.00	\$19,000.00	\$27,029.00	\$27,029.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00
204	5Z00189	1	L.S.	Contaminated Material Management Plan	\$13,800.00	\$13,800.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$27,766.76	\$27,766.76	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
205	5Z00190	1	L.S.	Contaminated Groundwater Management	\$378,922.26	\$378,922.26	\$2,000,000.00	\$2,000,000.00	\$30,000.00	\$30,000.00	\$1,185,100.52	\$1,185,100.52	\$950,000.00	\$950,000.00	\$2,300,000.00	\$2,300,000.00
206	6A00007	8,415.00	L.F.	#4/0 A.W.G. Power Cable	\$8.33	\$70,096.95	\$10.00	\$84,150.00	\$8.50	\$71,527.50	\$8.65	\$72,789.75	\$9.00	\$75,735.00	\$9.10	\$76,576.50
207	6A00015	605	L.F.	0.75" Rigid Metallic Conduit, PVC Coated, Exposed	\$24.50	\$14,822.50	\$28.00	\$16,940.00	\$29.00	\$17,545.00	\$47.16	\$28,531.80	\$47.00	\$28,435.00	\$25.00	\$15,125.00
208	6A00022	7,300.00	L.F.	#2 A.W.G. Power Cable	\$3.68	\$26,864.00	\$4.00	\$29,200.00	\$3.25	\$23,725.00	\$4.19	\$30,587.00	\$5.00	\$36,500.00	\$3.50	\$25,550.00
209	6A00024	325	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 40	\$11.76	\$3,822.00	\$16.00	\$5,200.00	\$17.50	\$5,687.50	\$9.43	\$3,064.75	\$10.00	\$3,250.00	\$19.00	\$6,175.00
210	6A00037	6	Each	Junction Box, Type NEMA 4X, 16"x16"x8", Stainless Steel, For Outdoor Use	\$1,176.00	\$7,056.00	\$2,600.00	\$15,600.00	\$1,350.00	\$8,100.00	\$2,672.40	\$16,034.40	\$2,600.00	\$15,600.00	\$2,300.00	\$13,800.00
211	6A00043	12	L.F.	1.5" Rigid Metallic Conduit, Underground	\$137.20	\$1,646.40	\$100.00	\$1,200.00	\$66.00	\$792.00	\$31.44	\$377.28	\$35.00	\$420.00	\$96.00	\$1,152.00
212	6A00045	55	Each	Junction Box, Type 8"x8"x8", Stainless Steel	\$539.00	\$29,645.00	\$1,000.00	\$55,000.00	\$690.00	\$37,950.00	\$1,414.80	\$77,814.00	\$1,400.00	\$77,000.00	\$913.00	\$50,215.00
213	6A00075	18,000.00	L.F.	6-Strand Fiber Optic Cable	\$6.86	\$123,480.00	\$5.50	\$99,000.00	\$3.70	\$66,600.00	\$6.81	\$122,580.00	\$7.00	\$126,000.00	\$5.05	\$90,900.00
214	6A00119	3	Each	Foundation, Type P-MC	\$2,254.00	\$6,762.00	\$2,000.00	\$6,000.00	\$5,100.00	\$15,300.00	\$2,986.80	\$8,960.40	\$3,000.00	\$9,000.00	\$1,200.00	\$3,600.00
215	6A00120	1	Each	Meter Cabinet, Type T	\$2,744.00	\$2,744.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$3,458.40	\$3,458.40	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
216	6A00121	3	Each	Controller, 8 Phase	\$18,816.00	\$56,448.00	\$23,000.00	\$69,000.00	\$21,000.00	\$63,000.00	\$2,200.80	\$6,602.40	\$2,300.00	\$6,900.00	\$21,300.00	\$63,900.00
217	6A00122	3	Each	Controller Turn-On	\$4,410.00	\$13,230.00	\$1,700.00	\$5,100.00	\$3,300.00	\$9,900.00	\$3,772.80	\$11,318.40	\$3,700.00	\$11,100.00	\$1,500.00	\$4,500.00
218	6A00136	2	Each	Meter Cabinet, Type TL	\$2,744.00	\$5,488.00	\$4,400.00	\$8,800.00	\$2,500.00	\$5,000.00	\$4,611.20	\$9,222.40	\$4,500.00	\$9,000.00	\$4,000.00	\$8,000.00
219	6A00154	1	Each	Concrete Foundation for Load Center, Type 1M-MC (NJDOT)	\$2,058.00	\$2,058.00	\$2,400.00	\$2,400.00	\$4,100.00	\$4,100.00	\$2,096.00	\$2,096.00	\$2,200.00	\$2,200.00	\$2,700.00	\$2,700.00
220	6A00155	3	Each	Junction Box, 18" X 36" (NJDOT)	\$1,617.00	\$4,851.00	\$5,800.00	\$17,400.00	\$1,900.00	\$5,700.00	\$1,991.20	\$5,973.60	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00
221	6A01RMS	7,390.00	L.F.	1" Rigid Metallic Conduit On Structure	\$19.60	\$144,844.00	\$40.00	\$295,600.00	\$26.00	\$192,140.00	\$36.68	\$271,065.20	\$36.00	\$266,040.00	\$35.50	\$262,345.00
222	6A02GWR	36,500.00	L.F.	#2 A.W.G. Ground Wire	\$3.68	\$134,320.00	\$4.25	\$155,125.00	\$1.75	\$63,875.00	\$3.14	\$114,610.00	\$3.50	\$127,750.00	\$3.85	\$140,525.00
223	6A02MLC	123,800.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.68	\$455,584.00	\$4.35	\$538,530.00	\$3.10	\$383,780.00	\$4.19	\$518,722.00	\$4.20	\$519,960.00	\$3.95	\$489,010.00
224	6A02RMS	580	L.F.	2" Rigid Metallic Conduit, on Structure	\$27.44	\$15,915.20	\$25.00	\$14,500.00	\$29.00	\$16,820.00	\$34.06	\$19,754.80	\$34.00	\$19,720.00	\$35.50	\$20,590.00

Base Line Item Detail					Earle Asphalt Company		Union Paving & Construction Co., Inc.		George Harms Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		Yonkers Contracting Company, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
258	6B00161	1	Each	Load Center Cabinet, Type 1M-MC (NJDOT)	\$7,840.00	\$7,840.00	\$12,375.00	\$12,375.00	\$13,000.00	\$13,000.00	\$9,170.00	\$9,170.00	\$8,800.00	\$8,800.00	\$11,000.00	\$11,000.00
259	6B00164	78	Each	Type U1 Underbridge Luminaire, 528W	\$2,415.70	\$188,424.60	\$3,150.00	\$245,700.00	\$3,200.00	\$249,600.00	\$2,882.00	\$224,796.00	\$2,800.00	\$218,400.00	\$2,800.00	\$218,400.00
260	6B00187	36	Each	Type U1 Underbridge Luminaire, 528W, Type 2 Distribution	\$2,415.70	\$86,965.20	\$3,200.00	\$115,200.00	\$3,200.00	\$115,200.00	\$2,882.00	\$103,752.00	\$2,800.00	\$100,800.00	\$2,800.00	\$100,800.00
261	6B00192	41	Each	Type LP8 Luminaire	\$2,139.34	\$87,712.94	\$2,400.00	\$98,400.00	\$2,400.00	\$98,400.00	\$2,410.40	\$98,826.40	\$2,350.00	\$96,350.00	\$2,100.00	\$86,100.00
262	6B00193	3	Each	Type LP9 Luminaire	\$1,876.70	\$5,630.10	\$2,150.00	\$6,450.00	\$2,150.00	\$6,450.00	\$2,148.40	\$6,445.20	\$2,100.00	\$6,300.00	\$1,900.00	\$5,700.00
263	6B15LMGS	11	Each	Lighting Standard, Type L-MG-40-SB	\$4,669.70	\$51,366.70	\$5,700.00	\$62,700.00	\$5,800.00	\$63,800.00	\$5,030.40	\$55,334.40	\$4,900.00	\$53,900.00	\$5,100.00	\$56,100.00
264	6B15TP3	7	Each	Type P3 Luminaire, 150W	\$1,082.90	\$7,580.30	\$1,750.00	\$12,250.00	\$1,100.00	\$7,700.00	\$1,414.80	\$9,903.60	\$1,400.00	\$9,800.00	\$1,500.00	\$10,500.00
265	6B26LMG	7	Each	Lighting Standard, Type L-MG-26	\$1,915.90	\$13,411.30	\$2,400.00	\$16,800.00	\$2,400.00	\$16,800.00	\$1,886.40	\$13,204.80	\$1,900.00	\$13,300.00	\$2,100.00	\$14,700.00
266	6B40LMG2	6	Each	Lighting Standard, Type L-MG2-40	\$2,298.10	\$13,788.60	\$3,000.00	\$18,000.00	\$2,600.00	\$15,600.00	\$2,499.48	\$14,996.88	\$2,400.00	\$14,400.00	\$2,700.00	\$16,200.00
267	6B45LMG	97	Each	Lighting Standard, Type L-MG-40	\$2,244.20	\$217,687.40	\$3,000.00	\$291,000.00	\$2,500.00	\$242,500.00	\$2,253.20	\$218,560.40	\$2,200.00	\$213,400.00	\$2,600.00	\$252,200.00
268	6C00027	5	Each	18" LED Lane Use Signal Assembly	\$5,512.50	\$27,562.50	\$1,050.00	\$5,250.00	\$4,050.00	\$4,050.00	\$4,401.60	\$22,008.00	\$4,300.00	\$21,500.00	\$950.00	\$4,750.00
269	6H00006	10	Each	Image Detector	\$4,410.00	\$44,100.00	\$6,200.00	\$62,000.00	\$6,100.00	\$61,000.00	\$5,082.80	\$50,828.00	\$4,900.00	\$49,000.00	\$5,500.00	\$55,000.00
270	6H00008	143	L.F.	Loop Detector	\$24.50	\$3,503.50	\$23.00	\$3,289.00	\$39.00	\$5,577.00	\$26.20	\$3,746.60	\$26.00	\$3,718.00	\$21.25	\$3,038.75
271	6H00009	3,886.00	L.F.	Loop Detector Cable	\$1.76	\$6,839.36	\$2.25	\$8,743.50	\$1.55	\$6,023.30	\$2.46	\$9,559.56	\$3.00	\$11,658.00	\$2.00	\$7,772.00
272	6H00044	1	L.S.	Emergency Vehicle Preemption System	\$34,986.00	\$34,986.00	\$50,000.00	\$50,000.00	\$42,500.00	\$42,500.00	\$46,112.00	\$46,112.00	\$45,000.00	\$45,000.00	\$44,500.00	\$44,500.00
273	6H000PB	10	Each	Push Button	\$396.90	\$3,969.00	\$700.00	\$7,000.00	\$400.00	\$4,000.00	\$335.36	\$3,353.60	\$330.00	\$3,300.00	\$355.00	\$3,550.00
274	6H00PSH	14	Each	Pedestrian Signal Head	\$955.50	\$13,377.00	\$1,100.00	\$15,400.00	\$1,010.00	\$14,140.00	\$1,058.48	\$14,818.72	\$1,100.00	\$15,400.00	\$990.00	\$13,860.00
275	6H00SFT	1	Each	Foundation, Type SFT	\$1,470.00	\$1,470.00	\$1,900.00	\$1,900.00	\$2,450.00	\$2,450.00	\$1,938.80	\$1,938.80	\$1,900.00	\$1,900.00	\$2,000.00	\$2,000.00
276	6H00SPF	7	Each	Foundation, Type SPF	\$980.00	\$6,860.00	\$1,150.00	\$8,050.00	\$1,500.00	\$10,500.00	\$1,362.40	\$9,536.80	\$1,400.00	\$9,800.00	\$985.00	\$6,895.00
277	6H00STF	10	Each	Foundation, Type STF	\$3,998.40	\$39,984.00	\$5,200.00	\$52,000.00	\$7,100.00	\$71,000.00	\$5,344.80	\$53,448.00	\$5,200.00	\$52,000.00	\$3,500.00	\$35,000.00
278	6H00TSH	50	Each	Traffic Signal Head	\$1,004.50	\$50,225.00	\$750.00	\$37,500.00	\$750.00	\$37,500.00	\$1,257.60	\$62,880.00	\$1,300.00	\$65,000.00	\$695.00	\$34,750.00
279	6H00TSM	2	Each	Traffic Signal Mast Arm, Aluminum	\$2,009.00	\$4,018.00	\$2,700.00	\$5,400.00	\$3,050.00	\$6,100.00	\$2,148.40	\$4,296.80	\$2,100.00	\$4,200.00	\$2,400.00	\$4,800.00
280	6H00SFK	1	Each	Foundation, Type SFK	\$1,764.00	\$1,764.00	\$2,270.00	\$2,270.00	\$2,800.00	\$2,800.00	\$1,965.00	\$1,965.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,100.00
281	6H01TSM	10	Each	Traffic Signal Mast Arm, Steel	\$4,728.50	\$47,285.00	\$6,300.00	\$63,000.00	\$6,950.00	\$69,500.00	\$6,812.00	\$68,120.00	\$6,550.00	\$65,500.00	\$5,700.00	\$57,000.00
282	6H02TSC	3,632.00	L.F.	Traffic Signal Cable, 2 Conductor	\$1.96	\$7,118.72	\$2.25	\$8,172.00	\$1.80	\$6,537.60	\$2.36	\$8,571.52	\$3.00	\$10,896.00	\$2.00	\$7,264.00
283	6H04PSA	9	Each	Pedestrian Signal Standard	\$828.10	\$7,452.90	\$950.00	\$8,550.00	\$850.00	\$7,650.00	\$864.60	\$7,781.40	\$850.00	\$7,650.00	\$850.00	\$7,650.00
284	6H05TSC	2,430.00	L.F.	Traffic Signal Cable, 5 Conductor	\$2.70	\$6,561.00	\$3.25	\$7,897.50	\$2.35	\$5,710.50	\$2.52	\$6,123.60	\$3.00	\$7,290.00	\$3.00	\$7,290.00
285	6H06TSS	2	Each	Traffic Signal Standard, Aluminum	\$2,156.00	\$4,312.00	\$2,750.00	\$5,500.00	\$2,550.00	\$5,100.00	\$2,515.20	\$5,030.40	\$2,500.00	\$5,000.00	\$2,400.00	\$4,800.00
286	6H07TSS	10	Each	Traffic Signal Standard, Steel	\$5,561.50	\$55,615.00	\$7,000.00	\$70,000.00	\$7,200.00	\$72,000.00	\$7,650.40	\$76,504.00	\$7,400.00	\$74,000.00	\$6,300.00	\$63,000.00
287	6H10TSC	9,334.00	L.F.	Traffic Signal Cable, 10 Conductor	\$3.19	\$29,775.46	\$4.50	\$42,003.00	\$3.30	\$30,802.20	\$2.78	\$25,948.52	\$3.00	\$28,002.00	\$4.00	\$37,336.00
288	6H01ITS	1	L.S.	Interim Traffic Signal System, Location No. 1	\$19,502.00	\$19,502.00	\$10,000.00	\$10,000.00	\$15,500.00	\$15,500.00	\$7,860.00	\$7,860.00	\$7,600.00	\$7,600.00	\$4,100.00	\$4,100.00
289	6H02ITS	1	L.S.	Interim Traffic Signal System, Location No. 2	\$21,070.00	\$21,070.00	\$15,000.00	\$15,000.00	\$17,200.00	\$17,200.00	\$18,340.00	\$18,340.00	\$18,000.00	\$18,000.00	\$7,200.00	\$7,200.00
290	6H03ITS	1	L.S.	Interim Traffic Signal System, Location No. 3	\$18,718.00	\$18,718.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$5,764.00	\$5,764.00	\$6,000.00	\$6,000.00	\$3,100.00	\$3,100.00
291	6H01TTS	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$83,300.00	\$83,300.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$83,840.00	\$83,840.00	\$82,000.00	\$82,000.00	\$81,300.00	\$81,300.00
292	6HSMIOB	1	L.S.	System Manufacturer Installation and Testing (NO-BID)	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00
293	N6I0001	1	L.S.	Toll Plaza Electrical Work	\$93,100.00	\$93,100.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$62,827.60	\$62,827.60	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00
294	6I00004	2	Each	Transformer, Type 25KVA	\$6,492.50	\$12,985.00	\$1,700.00	\$3,400.00	\$5,700.00	\$11,400.00	\$4,925.60	\$9,851.20	\$4,800.00	\$9,600.00	\$1,500.00	\$3,000.00
296	6J00001	45	Each	In-Pavement Wireless Sensor	\$1,225.00	\$55,125.00	\$1,850.00	\$83,250.00	\$1,300.00	\$58,500.00	\$1,257.60	\$56,592.00	\$1,300.00	\$58,500.00	\$1,600.00	\$72,000.00
297	6J00017	3	Each	Variable Message Sign Installation	\$22,050.00	\$66,150.00	\$22,000.00	\$66,000.00	\$25,000.00	\$75,000.00	\$21,615.00	\$64,845.00	\$22,000.00	\$66,000.00	\$12,000.00	\$36,000.00
298	6J00020	2	Each	System Control Cabinet Installation	\$6,860.00	\$13,720.00	\$10,700.00	\$21,400.00	\$3,550.00	\$7,100.00	\$8,488.80	\$16,977.60	\$8,200.00	\$16,400.00	\$9,600.00	\$19,200.00
299	6J00023	1	Each	Transformer, Type 37.5kVA	\$7,742.00	\$7,742.00	\$4,275.00	\$4,275.00	\$7,950.00	\$7,950.00	\$4,716.00	\$4,716.00	\$5,000.00	\$5,000.00	\$3,800.00	\$3,800.00
300	6J00024	2	Each	CCTV Camera, ITSS Mounted	\$9,114.00	\$18,228.00	\$10,300.00	\$20,600.00	\$9,100.00	\$18,200.00	\$9,956.00	\$19,912.00	\$10,000.00	\$20,000.00	\$9,300.00	\$18,600.00
301	6J00025	1	Each	CCTV Camera, Pole Mounted	\$10,584.00	\$10,584.00	\$12,300.00	\$12,300.00	\$9,900.00	\$9,900.00	\$9,987.44	\$9,987.44	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00
302	6J00031	260	L.F.	2-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$289.10	\$75,166.00	\$450.00	\$117,000.00	\$290.00	\$75,400.00	\$193.88	\$50,408.80	\$200.00	\$52,000.00	\$132.00	\$34,320.00
303	6J00032	3	Each	Wireless Access Point, ITSS Mounted	\$8,918.00	\$26,754.00	\$13,500.00	\$40,500.00	\$9,300.00	\$27,900.00	\$9,143.80	\$27,431.40	\$9,000.00	\$27,000.00	\$12,000.00	\$36,000.00
304	6J00067	1	Each	Lighting Standard, Type L-ITS-40	\$2,597.00	\$2,597.00	\$3,375.00	\$3,375.00	\$3,300.00	\$3,300.00	\$2,934.40	\$2,934.40	\$2,900.00	\$2,900.00	\$3,000.00	\$3,000.00
305	6J00068	2	Each	ITS Power Equipment, Pedestal Mounted	\$15,190.00	\$30,380.00	\$31,000.00	\$62,000.00	\$7,600.00	\$15,200.00	\$18,340.00	\$36,680.00	\$18,000.00	\$36,000.00	\$27,000.00	\$54,000.00
306	6J00073	2	Each	ITS Equipment Platform, Type 4	\$69,580.00	\$139,160.00	\$150,000.00	\$300,000.00	\$70,000.00	\$140,000.00	\$60,522.00	\$121,044.00	\$105,000.00	\$210,000.00	\$20,000.00	\$40,000.00
307	6J00149	2	Each	Network Switch	\$5,341.00	\$10,682.00	\$5,625.00	\$11,250.00	\$6,600.00	\$13,200.00	\$5,449.60	\$10,899.20	\$5,500.00	\$11,000.00	\$5,000.00	\$10,000.00
308	6J00213	1	Each	Pole Mounted Camera Enclosure	\$6,109.00	\$6,109.00	\$10,500.00	\$10,500.00	\$5,900.00	\$5,900.00	\$11,161.20	\$11,161.20	\$11,000.00	\$11,000.00	\$9,600.00	\$9,600.00
309	7C01TOP	65,371.00	S.Y.	Topsoil	\$3.49	\$228,144.79	\$2.00	\$130,742.00	\$2.00	\$130,742.00	\$1.78	\$116,360.38	\$1.80	\$117,667.80	\$1.70	\$111,130.70
310	7D01SED	65,371.00	S.Y.	Seeding, Type A	\$0.93	\$60,795.03	\$1.10	\$71,908.10	\$0.37	\$24,187.27	\$1.05	\$68,639.55	\$1.05	\$68,639.55	\$1.00	\$65,371.00
311	7D00003	1,400.00	S.Y.	Seeding, Type Native Mix	\$0.25	\$350.00	\$2.50	\$3,500.00	\$0.58	\$812.00	\$2.31	\$3,234.00	\$			

Base Line Item Detail					Earle Asphalt Company		Union Paving & Construction Co., Inc.		George Harms Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		Yonkers Contracting Company, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
344	5B00VID	450	L.F.	Video Inspection of Pipes	\$23.87	\$10,741.50	\$10.00	\$4,500.00	\$33.00	\$14,850.00	\$9.43	\$4,243.50	\$30.00	\$13,500.00	\$7.00	\$3,150.00
345	6I00018	1	C.P.	Toll Collection Equipment (NO-BID)	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00	\$190,000.00
346	2M00033	1	C.P.	Testing of Soils for Waste Classification (NO-BID)	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00
347	4I03PAM	900	C.F.	Pneumatically Applied Mortar, Centrifugally Cast	\$252.89	\$227,601.00	\$250.00	\$225,000.00	\$220.00	\$198,000.00	\$361.56	\$325,404.00	\$270.00	\$243,000.00	\$350.00	\$315,000.00
348	5I00RGM	25	Each	Removal of Existing Ground-Mounted Sign	\$261.54	\$6,538.50	\$175.00	\$4,375.00	\$1,025.00	\$25,625.00	\$995.60	\$24,890.00	\$1,100.00	\$27,500.00	\$250.00	\$6,250.00
349	5I01RES	1	Each	Relocate Existing Ground-Mounted Sign	\$3,826.12	\$3,826.12	\$8,000.00	\$8,000.00	\$4,700.00	\$4,700.00	\$4,480.20	\$4,480.20	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00
Base Total						\$77,309,013.13		\$80,543,707.15		\$82,860,708.52		\$86,846,707.29		\$88,347,000.00		\$91,711,190.60