

Base Line Item Detail			J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Ferreira Construction Co. Inc.		D'Annunzio & Sons, Inc.		ANSELM DEICICO, INC.		Union Paving & Construction Co., Inc.		Halmar International LLC		Railroad Construction Co., Inc.			
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total		
185	6B00066	1	L.S.	Temporary Lighting Systems	\$165,268.68	\$165,268.68	\$275,079.49	\$275,079.49	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$275,000.00	\$275,000.00		
186	6B00106	6	Each	Type LP5 Luminaire, 168W	\$1,955.64	\$11,733.84	\$2,302.99	\$13,817.94	\$1,900.00	\$11,400.00	\$2,000.00	\$12,000.00	\$2,100.00	\$12,600.00	\$1,750.00	\$10,500.00		
187	6B00107	1	Each	Type LP6 Luminaire, 241W	\$2,554.77	\$2,554.77	\$2,840.36	\$2,840.36	\$2,500.00	\$2,500.00	\$2,300.00	\$2,300.00	\$2,500.00	\$2,500.00	\$2,300.00	\$2,400.00		
188	6B00149	4	Each	Type LP3 Luminaire, 95W	\$1,503.47	\$6,013.88	\$1,867.98	\$7,471.92	\$1,600.00	\$6,400.00	\$1,500.00	\$6,000.00	\$1,700.00	\$6,800.00	\$1,500.00	\$6,000.00		
189	6B00188	21	Each	Type LP3 Luminaire, 107W	\$1,565.64	\$32,878.44	\$1,931.95	\$40,570.95	\$1,700.00	\$35,700.00	\$1,500.00	\$31,500.00	\$1,700.00	\$35,700.00	\$1,400.00	\$29,400.00		
190	6B00189	8	Each	Type LP4 Luminaire, 107W	\$1,723.90	\$13,791.20	\$1,931.95	\$15,455.60	\$1,700.00	\$13,600.00	\$1,600.00	\$12,800.00	\$1,700.00	\$13,600.00	\$1,600.00	\$12,800.00		
191	6B00190	9	Each	Type LP5 Luminaire, 157W	\$1,740.86	\$15,667.74	\$2,085.49	\$18,769.41	\$1,800.00	\$16,200.00	\$1,700.00	\$15,300.00	\$2,000.00	\$18,000.00	\$1,600.00	\$14,400.00		
192	6B00191	6	Each	Type LP9 Luminaire, 157W	\$1,752.16	\$10,512.96	\$2,085.49	\$12,512.94	\$1,800.00	\$10,800.00	\$1,600.00	\$9,600.00	\$2,000.00	\$12,000.00	\$1,600.00	\$9,600.00		
193	6B01MOD	1	L.S.	Power Distribution Cabinet Modification	\$11,519.07	\$11,519.07	\$10,747.29	\$10,747.29	\$10,000.00	\$10,000.00	\$1,200.00	\$1,200.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00		
194	6B08RWL	9	Each	Relocate Light Pole and Luminaire	\$2,204.34	\$19,839.06	\$2,635.65	\$23,720.85	\$2,200.00	\$19,800.00	\$1,000.00	\$9,000.00	\$2,400.00	\$21,600.00	\$2,000.00	\$18,000.00		
195	6B15LMGS	44	Each	Lighting Standard, Type L-MG-40-SB	\$6,426.48	\$282,765.12	\$7,132.88	\$313,846.72	\$5,800.00	\$255,200.00	\$4,600.00	\$202,400.00	\$6,500.00	\$286,000.00	\$5,700.00	\$250,800.00		
196	6B45LMG	11	Each	Lighting Standard, Type L-MG-40	\$3,119.98	\$34,319.78	\$3,032.27	\$33,354.97	\$2,500.00	\$27,500.00	\$2,000.00	\$22,000.00	\$2,700.00	\$29,700.00	\$2,800.00	\$30,800.00		
197	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$9,495.60	\$9,495.60	\$11,041.56	\$11,041.56	\$25,000.00	\$25,000.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00		
198	6J00049	90	L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$322.17	\$28,995.30	\$447.80	\$40,302.00	\$410.00	\$36,900.00	\$400.00	\$36,000.00	\$500.00	\$45,000.00	\$300.00	\$27,000.00		
199	6J00126	1	L.S.	Circuit Tracing	\$14,469.49	\$14,469.49	\$89,560.77	\$89,560.77	\$80,000.00	\$80,000.00	\$35,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$15,000.00	\$15,000.00		
200	7C01TOP	1450	S.Y.	Topsoil	\$11.00	\$15,950.00	\$6.40	\$9,280.00	\$15.00	\$21,750.00	\$3.00	\$4,350.00	\$2.00	\$2,900.00	\$8.00	\$11,600.00		
201	7D01SED	300	S.Y.	Seeding, Type A	\$4.00	\$1,200.00	\$1.92	\$576.00	\$3.00	\$900.00	\$2.00	\$600.00	\$4.00	\$1,200.00	\$1.00	\$300.00		
202	7D08SED	40	S.Y.	Seeding, Type L	\$5.00	\$200.00	\$1.92	\$76.80	\$3.00	\$120.00	\$2.00	\$80.00	\$5.00	\$200.00	\$1.00	\$40.00		
203	7D17SED	1100	S.Y.	Seeding, Type W	\$6.00	\$6,600.00	\$1.92	\$2,112.00	\$3.00	\$3,300.00	\$2.00	\$2,200.00	\$6.00	\$6,600.00	\$1.00	\$1,100.00		
204	7F01SSM	365	S.Y.	Soil Stabilization Matting	\$7.00	\$2,555.00	\$3.84	\$1,401.60	\$10.00	\$3,650.00	\$6.00	\$2,190.00	\$7.00	\$2,555.00	\$5.00	\$1,825.00		
205	N8A0001	9000	L.F.	Furnishing Precast Concrete Construction Barrier	\$10.00	\$90,000.00	\$41.65	\$374,850.00	\$20.00	\$180,000.00	\$15.00	\$135,000.00	\$14.00	\$126,000.00	\$35.00	\$315,000.00		
206	N8A0002	30000	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$20.00	\$600,000.00	\$18.94	\$568,200.00	\$20.00	\$600,000.00	\$30.00	\$900,000.00	\$13.00	\$390,000.00	\$15.00	\$450,000.00		
207	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$800,000.00	\$800,000.00	\$100,000.00	\$100,000.00	\$467,000.00	\$467,000.00	\$100,000.00	\$100,000.00	\$500,000.00	\$500,000.00	\$900,000.00	\$900,000.00		
208	8A06MPT	90	Barr	Repair Temporary Impact Attenuators	\$400.00	\$36,000.00	\$271.91	\$24,471.90	\$400.00	\$36,000.00	\$400.00	\$36,000.00	\$400.00	\$36,000.00	\$400.00	\$36,000.00		
209	8A07MPT	4	Each	Repair Truck Mounted Impact Attenuators	\$1,500.00	\$6,000.00	\$684.50	\$2,738.00	\$5,000.00	\$20,000.00	\$2,600.00	\$10,400.00	\$1,500.00	\$6,000.00	\$2,000.00	\$8,000.00		
210	8A30MPT	4	Each	Furnishing Portable Variable Message Sign	\$10,000.00	\$40,000.00	\$17,075.29	\$68,301.16	\$6,000.00	\$24,000.00	\$4,000.00	\$16,000.00	\$12,500.00	\$50,000.00	\$25,000.00	\$100,000.00		
211	N8A0003	6700	L.F.	Resetting Precast Concrete Construction Barrier	\$20.00	\$134,000.00	\$3.01	\$20,167.00	\$3.50	\$23,450.00	\$5.00	\$33,500.00	\$2.25	\$15,075.00	\$3.50	\$23,450.00		
212	8B15MPT	2300	M.H.	Traffic Protection Patrol	\$110.00	\$253,000.00	\$0.04	\$92.00	\$70.00	\$161,000.00	\$80.00	\$184,000.00	\$0.01	\$23.00	\$75.00	\$172,500.00		
213	8B17MPT	6	Each	Furnishing Truck with Mounted Attenuator	\$12,000.00	\$72,000.00	\$27,380.01	\$164,280.06	\$5,000.00	\$30,000.00	\$12,000.00	\$72,000.00	\$10,000.00	\$60,000.00	\$80,000.00	\$480,000.00		
214	8B18MPT	10	Each	Furnishing Temporary Impact Attenuator	\$3,500.00	\$35,000.00	\$5,208.29	\$52,082.90	\$2,500.00	\$25,000.00	\$3,800.00	\$38,000.00	\$4,500.00	\$45,000.00	\$5,000.00	\$50,000.00		
215	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$1.00	\$100.00	\$102.96	\$10,296.00	\$100.00	\$10,000.00	\$150.00	\$15,000.00	\$55.00	\$5,500.00	\$75.00	\$7,500.00		
216	8B20MPT	37	Each	Placing and Removing Temporary Impact Attenuator	\$2,200.00	\$81,400.00	\$3,106.14	\$114,927.18	\$2,500.00	\$92,500.00	\$1,500.00	\$55,500.00	\$2,500.00	\$92,500.00	\$1,300.00	\$48,100.00		
217	8B26MPT	520	Each	Installation, Maintenance, and Removal of Lane Closing	\$2,200.00	\$1,144,000.00	\$2,449.06	\$1,273,511.20	\$2,500.00	\$1,300,000.00	\$100.00	\$52,000.00	\$0.01	\$5.20	\$3,250.00	\$1,690,000.00		
218	8B34MPT	9000	L.F.	Modular Glare Screen System	\$18.00	\$162,000.00	\$16.41	\$147,690.00	\$20.00	\$180,000.00	\$12.00	\$108,000.00	\$17.00	\$153,000.00	\$25.00	\$225,000.00		
219	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$35,000.00	\$35,000.00	\$14,694.34	\$14,694.34	\$130,000.00	\$130,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$200,000.00	\$200,000.00		
220	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$20,000.00	\$20,000.00	\$195,924.58	\$195,924.58	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00		
221	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$18,000.00	\$18,000.00	\$48,981.14	\$48,981.14	\$130,000.00	\$130,000.00	\$100,000.00	\$100,000.00	\$175,000.00	\$175,000.00	\$75,000.00	\$75,000.00		
222	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$28,000.00	\$28,000.00	\$48,981.14	\$48,981.14	\$130,000.00	\$130,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00		
223	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00		
224	8DMRROB	1	L.S.	Maintenance and Protection of Railroad Traffic (NO-BID)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00		
225	4K08PES	29500	S.F.	Repainting Existing Steelwork	\$25.00	\$737,500.00	\$25.59	\$754,905.00	\$28.00	\$826,000.00	\$25.00	\$737,500.00	\$20.00	\$590,000.00	\$25.00	\$737,500.00		
226	4Q24BDR	102000	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$0.01	\$1,020.00	\$3.64	\$371,280.00	\$4.50	\$459,000.00	\$2.25	\$229,500.00	\$9.00	\$918,000.00	\$5.00	\$510,000.00		
227	N4Q0002	4000	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$20.00	\$80,000.00	\$21.96	\$87,840.00	\$15.00	\$60,000.00	\$10.00	\$40,000.00	\$11.00	\$44,000.00	\$15.00	\$60,000.00		
						\$55,726,255.34		\$56,800,760.97		\$56,887,000.00		\$59,800,000.00		\$62,534,699.50		\$62,726,970.05		\$64,725,000.00