







Base Line Item Detail				Midlantic Construction LLC		Earle Asphalt Company		C. J. Hesse		Pierson-South State II, A Joint Venture LLC		Driscoll Construction Co., Inc.		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		
237	NBA0001	32,344.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$20.00	\$646,880.00	\$19.85	\$642,028.40	\$35.00	\$1,132,040.00	\$0.01	\$323.44	\$30.00	\$970,320.00	\$12.00	\$388,128.00	\$0.01	\$323.44
238	8A06MPT	57	Barr	Repair Temporary Impact Attenuators	\$0.01	\$0.57	\$0.01	\$0.57	\$250.00	\$14,250.00	\$0.01	\$0.57	\$1.00	\$57.00	\$1,200.00	\$68,400.00	\$425.00	\$24,225.00
239	8A07MPT	4	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.04	\$2,240.00	\$8,960.00	\$5,000.00	\$20,000.00	\$0.01	\$0.04	\$1.00	\$4.00	\$11,000.00	\$44,000.00	\$6,500.00	\$26,000.00
240	8A29MPT	11,650.00	M.H.	Flaggers	\$0.01	\$116.50	\$0.01	\$116.50	\$0.01	\$116.50	\$0.01	\$116.50	\$0.01	\$116.50	\$70.00	\$815,500.00	\$70.50	\$821,325.00
241	8A30MPT	1	Each	Furnishing Portable Variable Message Sign	\$0.01	\$0.01	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$12,000.00	\$12,000.00	\$6,000.00	\$6,000.00
242	8CPTDOB	1	L.S.	Police Traffic Directors (NO-BID)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
243	NBA0003	32,260.00	L.F.	Resetting Precast Concrete Construction Barrier	\$0.01	\$322.60	\$2.40	\$77,424.00	\$7.50	\$241,950.00	\$0.01	\$322.60	\$4.00	\$129,040.00	\$12.00	\$387,120.00	\$9.00	\$290,340.00
244	8B17MPT	6	Each	Furnishing Truck with Mounted Attenuator	\$0.01	\$0.06	\$35,000.00	\$210,000.00	\$35,000.00	\$210,000.00	\$0.01	\$0.06	\$25,000.00	\$150,000.00	\$55,000.00	\$330,000.00	\$50,000.00	\$300,000.00
245	8B18MPT	5	Each	Furnishing Temporary Impact Attenuator	\$27,500.00	\$137,500.00	\$3,670.80	\$18,354.00	\$4,500.00	\$22,500.00	\$3,000.00	\$15,000.00	\$15,000.00	\$75,000.00	\$4,300.00	\$21,500.00	\$9,500.00	\$47,500.00
246	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$0.01	\$1.00	\$97.70	\$9,770.00	\$150.00	\$15,000.00	\$100.00	\$10,000.00	\$1.00	\$100.00	\$120.00	\$12,000.00	\$130.00	\$13,000.00
247	8B20MPT	7	Each	Placing and Removing Temporary Impact Attenuator	\$2,000.00	\$14,000.00	\$1,032.97	\$7,230.79	\$1,750.00	\$12,250.00	\$0.01	\$0.07	\$1,000.00	\$7,000.00	\$5,000.00	\$35,000.00	\$4,500.00	\$31,500.00
248	8B34MPT	4,739.00	L.F.	Modular Glare Screen System	\$9.00	\$42,651.00	\$19.45	\$92,173.55	\$15.00	\$71,085.00	\$20.00	\$94,780.00	\$30.00	\$142,170.00	\$16.00	\$75,824.00	\$23.00	\$108,997.00
249	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$106,000.00	\$106,000.00	\$0.01	\$0.01	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$20,000.00	\$20,000.00	\$80,000.00	\$80,000.00	\$95,000.00	\$95,000.00
250	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$106,000.00	\$106,000.00	\$0.01	\$0.01	\$75,000.00	\$75,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$65,000.00	\$65,000.00
251	8DMRR0B	1	L.S.	Maintenance and Protection of Railroad Traffic (NO-BID)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
252	NBA0002	43,362.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$0.01	\$433.62	\$5.09	\$220,712.58	\$10.00	\$433,620.00	\$20.00	\$867,240.00	\$20.00	\$867,240.00	\$11.00	\$476,982.00	\$15.00	\$650,430.00
				Base Total		\$41,361,717.27		\$43,086,113.13		\$46,900,000.00		\$47,080,288.24		\$51,438,266.01		\$54,531,166.70		\$56,130,791.49