

Base Line Item Detail				South State, Inc.		Richard E. Pierson Construction Co. Inc. & A.E. Stone Inc. JV		Midlantic Construction LLC		Earle Asphalt Company		Union Paving & Construction Co., Inc.		Yonkers Contracting Company, Inc.		Tarheel Enterprises, Inc.		Northeast Remsco Construction, Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
0001	1D01LAY	1	L.S.	Construction Layout	\$250,000.00	\$250,000.00	\$450,000.00	\$450,000.00	\$621,000.00	\$621,000.00	\$851,209.26	\$851,209.26	\$722,000.00	\$722,000.00	\$800,000.00	\$800,000.00	\$900,000.00	\$900,000.00	\$1,000,000.00	\$1,000,000.00
0002	1D10MOB	1	L.S.	Mobilization	\$1,000,000.00	\$1,000,000.00	\$1,925,000.00	\$1,925,000.00	\$2,000,000.00	\$2,000,000.00	\$1,950,450.00	\$1,950,450.00	\$2,280,000.00	\$2,280,000.00	\$2,000,000.00	\$2,000,000.00	\$2,500,000.00	\$2,500,000.00	\$5,200,000.00	\$5,200,000.00
0003	1GSC4H0B	1	L.S.	Progress Schedule (NO-BID)	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00
0004	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00	\$246,000.00
0005	2A01CAG	105	Acres	Clearing and Grubbing	\$0.01	\$1.05	\$0.01	\$1.05	\$0.01	\$1.05	\$18,732.00	\$1,966,860.00	\$1.00	\$105.00	\$10,000.00	\$1,050,000.00	\$7,694.35	\$807,906.75	\$5,900.00	\$619,500.00
0006	2B04REX	69319	C.Y.	Roadway Excavation and Embankment	\$19.00	\$1,317,061.00	\$25.00	\$1,732,975.00	\$14.00	\$970,466.00	\$20.10	\$1,393,311.90	\$18.00	\$1,247,742.00	\$27.00	\$1,871,613.00	\$39.87	\$2,763,748.53	\$26.50	\$1,836,953.50
0007	2B15STS	37980	C.Y.	Stripping Topsoil	\$8.00	\$303,840.00	\$7.75	\$294,345.00	\$12.00	\$455,760.00	\$13.74	\$521,845.20	\$7.00	\$265,860.00	\$15.00	\$569,700.00	\$16.83	\$639,203.40	\$12.25	\$465,255.00
0008	2C04EMB	924.00	C.Y.	Porous Fill	\$35.00	\$32,340.00	\$55.00	\$51,075.00	\$28.00	\$26,080.00	\$32.21	\$29,762.04	\$65.00	\$60,060.00	\$65.00	\$60,060.00	\$61.59	\$56,909.16	\$88.00	\$81,312.00
0009	2D01CEX	54,320.00	C.Y.	Channel Excavation	\$9.75	\$529,620.00	\$12.00	\$651,840.00	\$14.00	\$760,480.00	\$12.49	\$678,456.80	\$9.00	\$488,880.00	\$15.00	\$814,800.00	\$14.65	\$795,788.00	\$13.00	\$706,160.00
0010	2E01FEX	1,070.00	C.Y.	Foundation Excavation	\$20.00	\$21,400.00	\$70.00	\$74,900.00	\$15.00	\$16,050.00	\$23.95	\$25,626.50	\$75.00	\$80,250.00	\$20.00	\$21,400.00	\$33.01	\$35,320.70	\$105.00	\$112,350.00
0011	2E01CAL	13	C.Y.	Coarse Aggregate Layer	\$60.00	\$780.00	\$67.00	\$871.00	\$94.00	\$1,222.00	\$34.10	\$443.30	\$75.00	\$975.00	\$200.00	\$2,600.00	\$158.01	\$2,054.13	\$165.00	\$2,080.00
0012	2F10TEX	16,922.00	C.Y.	Recharge Swale, Stone Pocket	\$48.00	\$812,256.00	\$50.00	\$846,100.00	\$63.00	\$1,066,086.00	\$49.36	\$835,269.92	\$53.00	\$896,866.00	\$55.00	\$930,710.00	\$63.79	\$1,079,454.38	\$84.00	\$1,421,448.00
0013	2F11TEX	3,137.00	C.Y.	Recharge Swale, Extra Depth	\$36.00	\$112,932.00	\$30.00	\$94,110.00	\$0.01	\$31.37	\$29.30	\$91,914.10	\$50.00	\$156,850.00	\$45.00	\$141,165.00	\$51.31	\$160,959.47	\$70.00	\$219,590.00
0014	2G00027	42,608.00	S.Y.	Sand Layer, 6" Thick	\$7.50	\$319,560.00	\$5.00	\$213,040.00	\$9.00	\$383,472.00	\$5.75	\$244,996.00	\$7.00	\$298,256.00	\$10.00	\$426,080.00	\$19.03	\$810,830.24	\$7.15	\$304,647.20
0015	2G10SEC	122.00	Ton	Filter Blanket	\$42.00	\$5,124.00	\$50.00	\$6,100.00	\$30.00	\$3,660.00	\$50.41	\$6,150.02	\$80.00	\$9,760.00	\$65.00	\$7,930.00	\$74.31	\$9,065.82	\$91.00	\$11,102.00
0016	2G00002	680.00	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$65.00	\$44,200.00	\$90.00	\$61,200.00	\$53.00	\$36,040.00	\$155.09	\$105,461.20	\$80.00	\$54,400.00	\$90.00	\$61,200.00	\$170.47	\$115,919.60	\$110.00	\$74,800.00
0017	2G00022	58	Ton	Riprap Stone Scour Hole, 12" Thick, D50=6"	\$70.00	\$4,060.00	\$80.00	\$4,640.00	\$53.00	\$2,800.00	\$96.80	\$5,614.40	\$80.00	\$4,640.00	\$90.00	\$5,220.00	\$122.57	\$7,109.06	\$200.00	\$11,600.00
0018	2G00033	43.00	Ton	Riprap Stone Scour Hole, 18" Thick, D50=9"	\$72.00	\$3,096.00	\$85.00	\$3,665.00	\$56.00	\$2,408.00	\$95.72	\$4,115.96	\$80.00	\$3,440.00	\$90.00	\$3,870.00	\$130.77	\$5,623.11	\$255.00	\$10,965.00
0019	2G00034	12	Ton	Riprap Stone Scour Hole, 24" Thick, D50=12"	\$74.00	\$888.00	\$90.00	\$1,080.00	\$56.00	\$672.00	\$94.93	\$1,139.16	\$80.00	\$960.00	\$100.00	\$1,200.00	\$148.07	\$1,776.84	\$410.00	\$4,920.00
0020	2G12D07	758	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$70.00	\$53,060.00	\$80.00	\$60,640.00	\$56.00	\$42,448.00	\$92.42	\$70,054.36	\$90.00	\$68,220.00	\$60.00	\$45,480.00	\$142.98	\$108,378.84	\$105.00	\$79,590.00
0021	2G00009	278	C.Y.	Gabions	\$225.00	\$62,550.00	\$300.00	\$83,400.00	\$262.00	\$72,836.00	\$226.50	\$62,967.00	\$350.00	\$97,300.00	\$170.00	\$47,260.00	\$309.85	\$86,138.30	\$590.00	\$164,020.00
0022	2G00013	2643	S.F.	Impervious Liner	\$2.00	\$5,286.00	\$2.00	\$5,286.00	\$2.00	\$5,286.00	\$3.64	\$9,620.52	\$2.00	\$5,286.00	\$2.00	\$5,286.00	\$4.75	\$12,554.25	\$7.00	\$18,501.00
0023	N2H0004	6	C.Y.	Temporary Stone Check Dam	\$100.00	\$600.00	\$150.00	\$900.00	\$182.00	\$1,092.00	\$135.18	\$811.08	\$165.00	\$990.00	\$200.00	\$1,200.00	\$191.36	\$1,148.16	\$440.00	\$2,640.00
0024	2H00007	111891	L.F.	Heavy Duty Silt Fence, Black	\$4.90	\$548,265.90	\$5.00	\$559,455.00	\$5.00	\$559,455.00	\$4.96	\$554,979.36	\$5.00	\$559,455.00	\$6.50	\$727,291.50	\$5.32	\$595,260.12	\$7.25	\$811,209.75
0025	2H00016	89	Each	Inlet Filter, Type 2	\$100.00	\$8,900.00	\$70.00	\$6,230.00	\$139.00	\$12,371.00	\$89.98	\$8,008.22	\$150.00	\$13,350.00	\$150.00	\$13,350.00	\$119.12	\$10,601.68	\$320.00	\$28,480.00
0026	2H21TEC	645	Ton	Temporary Stone, Grade B	\$38.00	\$24,510.00	\$24.00	\$15,480.00	\$0.01	\$6.45	\$124.86	\$80,534.70	\$35.00	\$22,575.00	\$50.00	\$32,250.00	\$64.15	\$41,376.75	\$55.00	\$35,475.00
0027	2H25TEC	35.00	C.Y.	Hay Bales	\$15.00	\$525.00	\$45.00	\$1,575.00	\$0.01	\$0.35	\$58.62	\$2,051.70	\$75.00	\$2,625.00	\$175.00	\$6,125.00	\$194.05	\$6,791.75	\$200.00	\$7,000.00
0028	2H45TEC	1026	Ton	Construction Driveway	\$0.01	\$10.26	\$30.00	\$30,780.00	\$0.01	\$10.26	\$38.88	\$39,890.88	\$45.00	\$46,170.00	\$55.00	\$56,430.00	\$36.58	\$37,531.08	\$70.00	\$71,820.00
0029	2H50TEC	1023	L.F.	Temporary Snake Fence	\$2.75	\$2,813.25	\$7.70	\$7,877.10	\$5.00	\$5,115.00	\$2.32	\$2,373.36	\$5.50	\$5,626.50	\$7.50	\$7,672.50	\$3.02	\$3,089.46	\$6.00	\$6,138.00
0030	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	\$575,000.00	\$575,000.00	\$150,000.00	\$150,000.00	\$275,000.00	\$275,000.00	\$350,000.00	\$350,000.00
0031	2J12DES	1.00	L.S.	Demolition of Existing Structures No. 2	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00	\$90,000.00	\$90,000.00	\$150,000.00	\$150,000.00	\$575,000.00	\$575,000.00	\$150,000.00	\$150,000.00	\$275,000.00	\$275,000.00	\$350,000.00	\$350,000.00
0032	2K01TPF	10987	L.F.	Temporary Orange Plastic Fence	\$0.01	\$109.87	\$2.70	\$29,664.90	\$4.00	\$43,948.00	\$1.76	\$19,337.12	\$4.00	\$43,948.00	\$6.25	\$68,668.75	\$5.72	\$62,845.64	\$4.50	\$49,441.50
0033	2M00003	1	L.S.	Vibration and Movement Monitoring	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00	\$64,000.00	\$64,000.00	\$50,000.00	\$50,000.00	\$23,000.00	\$23,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00
0034	N2N0001	60861	S.F.	Geogrid Reinforced Slope	\$7.20	\$438,199.20	\$12.00	\$730,332.00	\$10.00	\$608,610.00	\$9.05	\$550,792.05	\$12.00	\$730,332.00	\$10.00	\$608,610.00	\$14.78	\$899,525.58	\$19.00	\$1,156,359.00
0035	3A06ABC	2674	S.Y.	Aggregate Base Course, 6" Thick	\$12.00	\$32,088.00	\$35.00	\$93,500.00	\$26.00	\$69,524.00	\$11.30	\$30,216.20	\$30.00	\$80,220.00	\$14.00	\$37,436.00	\$15.17	\$40,564.58	\$19.00	\$50,806.00
0036	3A08ABC	246823	S.Y.	Aggregate Base Course, 8" Thick	\$12.00	\$2,961,876.00	\$9.50	\$2,344,818.50	\$9.25	\$2,283,112.75	\$8.95	\$2,209,065.85	\$12.00	\$2,961,876.00	\$13.00	\$3,208,699.00	\$14.36	\$3,544,378.28	\$10.25	\$2,529,935.75
0037	3AVTABC	50	C.Y.	Aggregate Base Course, Variable Thickness	\$75.00	\$3,750.00	\$150.00	\$7,500.00	\$160.00	\$8,000.00	\$31.05	\$1,552.50	\$60.00	\$3,600.00	\$80.00	\$4,000.00	\$47.28	\$2,364.00	\$323.00	\$16,150.00
0038	3B26TAC	113330	GAL	Tack Coat	\$0.01	\$1,133.30	\$0.01	\$1,133.30	\$2.00	\$2,266.60	\$0.01	\$1,133.30	\$0.01	\$1,133.30	\$4.25	\$481,652.50	\$3.58	\$405,721.40	\$0.01	\$1,133.30
0039	3B32HMA	58,201.00	Ton	Hot Mix Asphalt 12.5M 76 Surface Course	\$75.00	\$4,365,075.00	\$73.00	\$4,248,673.00	\$83.00	\$4,830,683.00	\$70.73	\$4,116,566.73	\$85.00	\$4,947,085.00	\$75.00	\$4,365,075.00	\$83.52	\$4,860,947.52	\$83.00	\$4,830,683.00
0040	3B33HMA	45098	Ton	Hot Mix Asphalt 25M 64 Base Course	\$58.00	\$2,615,684.00	\$56.00	\$2,525,488.00	\$64.00	\$2,886,272.00	\$57.53	\$2,594,487.94	\$66.00	\$2,976,468.00	\$60.00	\$2,705,880.00	\$66.93	\$3,018,409.14	\$64.00	\$2,886,272.00
0041	3B34HMA	67,887.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$79.95	\$5,427,565.65	\$56.00	\$3,801,672.00	\$73.00	\$4,955,751.00	\$68.96	\$4,681,487.52	\$76.00	\$5,159,412.00	\$70.00	\$4,752,090.00	\$73.39	\$4,982,226.93	\$72.00	\$4,887,864.00
0042	3BAPA0B	1.00	L.S.	Asphalt Price Adjustment (NO-BID)	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00	\$1,025,000.00
0043	3C01BRS	16,727.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$18.00	\$301,086.00	\$18.50	\$309,449.50	\$20.00	\$334,540.00	\$18.00	\$301,086.00	\$27.00	\$451,629.00	\$25.00	\$418,175.00	\$20.16	\$337,216.32	\$19.00	\$317,813.00
0044	3D05APS	893																		

Base Line Item Detail			South State, Inc.		Richard E. Pierson Construction Co. Inc. & A.E. Stone Inc. JV		Midatlantic Construction LLC		Earle Asphalt Company		Union Paving & Construction Co., Inc.		Yonkers Contracting Company, Inc.		Tarheel Enterprises, Inc.		Northeast Remco Construction, Inc.			
0091	4ZL0014	126	L.F.	48" Drilled Shaft for Sign Structures	\$1,000.00	\$126,000.00	\$870.00	\$109,620.00	\$645.00	\$81,270.00	\$950.00	\$119,700.00	\$1,200.00	\$151,200.00	\$1,500.00	\$189,000.00	\$1,126.40	\$141,926.40	\$1,100.00	\$138,600.00
0092	4ZL0016	265	L.F.	54" Drilled Shaft for Sign Structures	\$1,000.00	\$265,000.00	\$900.00	\$238,500.00	\$660.00	\$174,900.00	\$975.00	\$258,375.00	\$1,200.00	\$318,000.00	\$2,000.00	\$530,000.00	\$1,129.70	\$299,370.50	\$1,100.00	\$291,500.00
0093	5A00004	28	L.F.	8" Outlet Pipe	\$22.00	\$616.00	\$110.00	\$3,080.00	\$49.00	\$1,372.00	\$11.25	\$3,080.00	\$35.00	\$980.00	\$20.00	\$560.00	\$110.85	\$3,103.80	\$100.00	\$4,200.00
0094	5A08PUD	225	L.F.	8" Pipe Underdrain	\$22.00	\$4,950.00	\$60.00	\$13,500.00	\$51.00	\$11,475.00	\$33.24	\$7,479.00	\$35.00	\$7,875.00	\$25.00	\$5,625.00	\$27.84	\$6,264.00	\$70.00	\$15,750.00
0095	5B12RC3	192	L.F.	12" Reinforced Concrete Pipe	\$95.00	\$18,240.00	\$90.00	\$17,280.00	\$55.00	\$10,560.00	\$40.24	\$7,726.08	\$95.00	\$18,240.00	\$80.00	\$15,360.00	\$122.70	\$23,558.40	\$120.00	\$23,040.00
0096	5B15RC3	4314	L.F.	15" Reinforced Concrete Pipe	\$58.00	\$250,212.00	\$50.00	\$215,700.00	\$67.00	\$289,038.00	\$40.16	\$173,250.24	\$60.00	\$258,840.00	\$50.00	\$215,700.00	\$61.41	\$264,922.74	\$120.00	\$517,680.00
0097	5B15RCE	13	Each	15" Reinforced Concrete Flared End Section	\$1,390.00	\$18,070.00	\$1,700.00	\$22,100.00	\$1,016.00	\$13,208.00	\$1,689.45	\$21,962.85	\$2,500.00	\$32,500.00	\$1,800.00	\$23,400.00	\$2,325.53	\$30,231.89	\$2,700.00	\$35,100.00
0098	5B18RC3	378	L.F.	18" Reinforced Concrete Pipe	\$86.00	\$32,508.00	\$90.00	\$34,020.00	\$76.00	\$28,728.00	\$44.23	\$16,718.94	\$100.00	\$37,800.00	\$90.00	\$34,020.00	\$111.65	\$42,203.70	\$150.00	\$56,700.00
0099	5B18RCE	6	Each	18" Reinforced Concrete Flared End Section	\$1,450.00	\$8,700.00	\$1,800.00	\$10,800.00	\$1,100.00	\$15,600.00	\$1,745.71	\$10,474.26	\$2,500.00	\$14,850.00	\$1,850.00	\$11,100.00	\$2,411.42	\$14,468.52	\$3,000.00	\$18,000.00
0100	5B24RC3	9	L.F.	24" Reinforced Concrete Pipe	\$118.00	\$1,062.00	\$300.00	\$2,700.00	\$68.00	\$612.00	\$72.46	\$652.14	\$265.00	\$2,385.00	\$500.00	\$4,500.00	\$244.24	\$2,198.16	\$860.00	\$7,740.00
0101	5B30RC3	96	L.F.	30" Reinforced Concrete Pipe, Class III	\$103.00	\$9,888.00	\$190.00	\$18,240.00	\$149.00	\$14,304.00	\$91.42	\$8,776.32	\$265.00	\$25,440.00	\$250.00	\$24,000.00	\$198.59	\$19,064.64	\$225.00	\$21,600.00
0102	5B36RC3	35	L.F.	36" Reinforced Concrete Pipe, Class III	\$235.00	\$8,225.00	\$100.00	\$3,500.00	\$152.00	\$5,320.00	\$87.46	\$3,061.10	\$215.00	\$7,525.00	\$500.00	\$17,500.00	\$224.76	\$7,866.60	\$465.00	\$16,275.00
0103	5B06PLR	223	L.F.	12" Pipe Liner, Resin	\$135.00	\$30,105.00	\$130.00	\$28,990.00	\$90.00	\$20,700.00	\$110.00	\$24,530.00	\$160.00	\$35,680.00	\$125.00	\$27,875.00	\$359.11	\$80,081.53	\$139.00	\$30,997.00
0104	5B07PLR	292	L.F.	15" Pipe Liner, Resin	\$144.00	\$42,048.00	\$185.00	\$54,020.00	\$108.00	\$31,536.00	\$80.00	\$23,360.00	\$165.00	\$48,180.00	\$125.00	\$36,500.00	\$171.12	\$49,967.04	\$144.00	\$42,048.00
0105	5B04PLR	1290	L.F.	18" Pipe Liner, Resin	\$149.00	\$192,210.00	\$205.00	\$264,450.00	\$139.00	\$179,310.00	\$107.50	\$138,675.00	\$170.00	\$219,300.00	\$130.00	\$167,700.00	\$172.18	\$222,112.20	\$149.00	\$192,210.00
0106	5B00PLR	356	L.F.	24" Pipe Liner, Resin	\$159.00	\$56,604.00	\$255.00	\$90,780.00	\$242.00	\$86,152.00	\$167.50	\$59,630.00	\$180.00	\$64,080.00	\$180.00	\$64,080.00	\$292.63	\$104,176.28	\$159.00	\$56,604.00
0107	5B02PLR	71	L.F.	36" Pipe Liner, Resin	\$399.00	\$28,329.00	\$355.00	\$25,205.00	\$380.00	\$26,980.00	\$500.00	\$35,500.00	\$450.00	\$39,950.00	\$550.00	\$39,050.00	\$537.89	\$38,190.19	\$600.00	\$42,600.00
0108	5B08PLR	122	L.F.	42" Pipe Liner, Resin	\$419.00	\$51,118.00	\$445.00	\$54,290.00	\$382.00	\$46,604.00	\$414.00	\$50,508.00	\$475.00	\$57,950.00	\$575.00	\$70,150.00	\$424.42	\$51,779.24	\$535.00	\$65,270.00
0109	5D00001	45	C.Y.	Fill Abandoned Pipe	\$200.00	\$9,000.00	\$125.00	\$5,625.00	\$240.00	\$10,800.00	\$425.00	\$19,125.00	\$350.00	\$15,750.00	\$145.00	\$6,625.00	\$603.13	\$27,140.85	\$1,900.00	\$85,500.00
0110	5B01RRR	3	L.F.	Spall Repair, Pipes	\$1,400.00	\$4,200.00	\$275.00	\$825.00	\$222.00	\$666.00	\$245.00	\$735.00	\$322.00	\$2,205.00	\$500.00	\$1,500.00	\$1,988.16	\$5,964.48	\$1,500.00	\$4,500.00
0111	5B01CSD	497.00	L.F.	Cleaning Existing Storm Drains	\$12.50	\$6,212.50	\$8.25	\$4,100.25	\$27.00	\$13,419.00	\$12.00	\$5,964.00	\$18.00	\$8,946.00	\$15.00	\$7,455.00	\$13.75	\$6,833.75	\$13.00	\$6,461.00
0112	5B00PPJ	49.00	Each	Patch Pipe Joints	\$220.00	\$10,780.00	\$95.00	\$4,655.00	\$896.00	\$43,904.00	\$521.90	\$25,573.10	\$150.00	\$7,350.00	\$525.00	\$25,725.00	\$788.23	\$38,623.27	\$750.00	\$36,750.00
0113	5C00004	1.00	Each	Outlet Control Structure	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$14,640.00	\$14,640.00	\$27,048.25	\$27,048.25	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00	\$19,062.59	\$19,062.59	\$35,000.00	\$35,000.00
0114	5C00013	1.00	Each	Reconstruct Inlet, Using Existing Frame, 0' to 1.5' Depth	\$1,250.00	\$1,250.00	\$1,500.00	\$1,500.00	\$667.00	\$667.00	\$372.84	\$372.84	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$5,095.11	\$5,095.11	\$2,300.00	\$2,300.00
0115	5C01GRT	16.00	Each	Weld Existing Inlet Grates, Roadway	\$75.00	\$1,200.00	\$250.00	\$4,000.00	\$83.00	\$1,328.00	\$196.32	\$3,141.12	\$400.00	\$6,400.00	\$725.00	\$11,600.00	\$270.65	\$4,330.40	\$750.00	\$12,000.00
0116	5C01ND1	32	Each	Inlet, Type D1	\$3,800.00	\$121,600.00	\$4,000.00	\$128,000.00	\$2,363.00	\$75,616.00	\$4,400.81	\$140,825.92	\$3,000.00	\$96,000.00	\$4,000.00	\$128,000.00	\$3,622.38	\$115,916.16	\$4,400.00	\$140,800.00
0117	5C01ND2	3.00	Each	Inlet, Type D2	\$4,100.00	\$12,300.00	\$4,500.00	\$13,500.00	\$2,661.00	\$7,953.00	\$4,585.27	\$13,755.81	\$3,500.00	\$10,500.00	\$3,500.00	\$10,500.00	\$3,458.35	\$10,375.05	\$6,600.00	\$19,800.00
0118	5C20NP1	5	Each	Manhole, Type P-1	\$4,000.00	\$20,000.00	\$4,000.00	\$20,000.00	\$3,426.00	\$17,130.00	\$5,116.33	\$25,581.65	\$8,500.00	\$42,500.00	\$3,000.00	\$15,000.00	\$3,855.99	\$19,279.95	\$6,000.00	\$30,000.00
0119	5C20NP2	2	Each	Manhole, Type P-2	\$4,100.00	\$8,200.00	\$8,000.00	\$16,000.00	\$5,379.00	\$10,758.00	\$8,525.23	\$17,050.46	\$17,000.00	\$34,000.00	\$6,000.00	\$12,000.00	\$9,590.19	\$19,180.38	\$10,800.00	\$21,600.00
0120	5C40RSF	22	Each	Reset Frame	\$400.00	\$8,800.00	\$500.00	\$13,486.00	\$613.00	\$13,486.00	\$358.33	\$7,883.26	\$600.00	\$12,000.00	\$775.00	\$17,050.00	\$42.78	\$8,861.16	\$750.00	\$16,500.00
0121	5D10INC	67	C.Y.	Incidental Concrete	\$735.00	\$49,245.00	\$700.00	\$46,900.00	\$772.00	\$51,724.00	\$631.34	\$42,299.78	\$1,000.00	\$67,000.00	\$750.00	\$50,250.00	\$1,471.07	\$98,561.69	\$2,300.00	\$154,100.00
0122	5E01ALC	6878	L.F.	Asphalt Concrete Lip Curb	\$6.80	\$46,770.40	\$6.75	\$46,426.50	\$7.50	\$51,585.00	\$6.50	\$44,707.00	\$20.00	\$137,560.00	\$8.00	\$55,024.00	\$7.48	\$51,447.44	\$6.80	\$46,770.40
0123	5F00002	86.00	S.Y.	Concrete Island, 4' Thick	\$70.00	\$6,020.00	\$55.00	\$4,730.00	\$67.00	\$6,020.00	\$89.00	\$7,654.00	\$100.00	\$8,900.00	\$55.00	\$4,730.00	\$82.78	\$7,119.08	\$72.00	\$6,192.00
0124	5H01CMB	133	L.F.	Concrete Median Barrier, Roadway	\$210.00	\$27,930.00	\$230.00	\$30,590.00	\$320.00	\$42,560.00	\$195.00	\$25,935.00	\$225.00	\$29,925.00	\$200.00	\$26,800.00	\$184.22	\$24,501.26	\$214.00	\$28,462.00
0125	5H03CMB	351	L.F.	Concrete Median Barrier, Protection	\$155.00	\$54,405.00	\$190.00	\$66,690.00	\$244.00	\$85,644.00	\$135.00	\$47,385.00	\$160.00	\$56,160.00	\$180.00	\$63,180.00	\$153.34	\$53,822.34	\$162.00	\$56,862.00
0126	5H04CMB	50.00	L.F.	Concrete Median Barrier, Roadway, Variable Height	\$275.00	\$13,750.00	\$200.00	\$10,000.00	\$442.00	\$22,100.00	\$292.00	\$14,600.00	\$325.00	\$16,250.00	\$225.00	\$11,250.00	\$237.26	\$11,863.00	\$279.00	\$13,950.00
0127	5H30CRR	183.00	L.F.	Concrete Median Barrier Removal, Roadway	\$55.00	\$10,065.00	\$25.00	\$4,575.00	\$62.00	\$11,346.00	\$28.00	\$5,124.00	\$16.00	\$2,928.00	\$45.00	\$8,235.00	\$32.22	\$5,896.26	\$59.00	\$10,797.00
0128	5N10002	1923	L.F.	Timber Posts	\$20.00	\$38,460.00	\$22.00	\$42,306.00	\$24.00	\$46,152.00	\$21.00	\$40,383.00	\$23.00	\$44,229.00	\$22.00	\$42,306.00	\$24.20	\$46,536.60	\$22.00	\$42,306.00
0129	5I00RGM	41.00	Each	Removal of Existing Ground-Mounted Sign	\$0.01	\$0.41	\$282.00	\$11,562.00	\$312.00	\$12,792.00	\$275.00	\$11,275.00	\$300.00	\$12,300.00	\$280.00	\$11,480.00	\$310.20	\$12,718.20	\$282.00	\$11,562.00
0130	5I01RES	2.00	Each	Relocate Existing Ground-Mounted Sign	\$375.00	\$750.00	\$382.00	\$764.00	\$423.00	\$846.00	\$350.00	\$700.00	\$500.00	\$1,000.00	\$380.00	\$760.00	\$420.43	\$840.86	\$400.00	\$800.00
0131	5I01SNP	3,897.00	S.F.	Sign Panels	\$22.00	\$85,734.00	\$22.00	\$85,734.00	\$20.00	\$77,940.00	\$22.00	\$85,734.00	\$25.00	\$97,425.00	\$22.00	\$85,734.00	\$24.81	\$96,684.57	\$22.55	\$87,877.35
0132	5J00007	2.00	Each	Telescoping Guide Rail End Terminal	\$5,400.00	\$10,800.00	\$5,400.00	\$10,800.00	\$5,977.00	\$11,954.00	\$5,300.00	\$10,600.00	\$6,000.00	\$12,000.00	\$5,300.00	\$10,600.00	\$5,931.20	\$11,862.40	\$5,392.00	\$10,784.00
0133	5J00FGT	55	Each	Flared Guide Rail Terminal	\$3,200.00	\$176,000.00	\$2,150.00	\$118,250.00	\$2,382.00	\$131,010.00	\$2,050.00	\$112,750.00	\$2,400.00	\$132,000.00	\$2,100.00	\$115,500.00	\$2,363.90	\$130,014.50	\$2,149.00	\$118,195.00
0134	5J01PCA	8	Each	Parapet Connection, Type A	\$1,600.00	\$12,800.00	\$1,575.00	\$12,600.00	\$1,743.00	\$13,944.00	\$1,475.00	\$11,800.00	\$1,700.00	\$13,600.00	\$1,500.00	\$12,000.00	\$1,730.30	\$13,842.40	\$1,573.00	\$12,584.00
0135	5J01PCB	8	Each	Parapet Connection, Type B	\$260.00	\$2,080.00	\$275.00	\$2,200.00	\$302.00	\$2,416.00	\$250.00	\$2,000.00	\$300.00	\$2,400.00	\$270.00	\$2,160.00	\$300.30	\$2,402.40	\$273.00	\$2,184.00
0136	5J01RPW	15	Each	Beam Guide Rail Post Weldment	\$1,100.00	\$16,500.00	\$1,110.00	\$16,650.00	\$1,230.00	\$18,450.00	\$1,050.00	\$15,750.00	\$2,300.00	\$34,500.00	\$1,000.00	\$15,000.00	\$1,221.00	\$18,315.00	\$1,110.00	\$16,650.00
0137	5J01RSG	3325	L.F.	Reset Beam Guide Rail	\$20.00	\$66,500.00	\$6.65	\$22,111.25	\$8.00	\$26,600.00	\$6.50	\$21,612.50	\$8.00	\$26,600.00	\$6.50	\$21,612.50	\$7.29	\$24,239.25	\$8.00	\$26,600.00
0138	5J03RSG	375	L.F.	Reset Beam Guide Rail, Dual Faced	\$7.00	\$2,625.00	\$7.00	\$2,625.00	\$8.00	\$3,000.00	\$6.75	\$2,531.25	\$8.00	\$3,000.00	\$7.00	\$2,625.00	\$7.70	\$2,887.50	\$7.00	\$2,625.00
0139	5J51BGE	375	L.F.	Beam Guide Rail Element	\$7.00	\$2,625.00	\$7.00	\$2,625.00	\$8.00	\$3,000.00	\$6.75	\$								

Base Line Item Detail				South State, Inc.		Richard E. Pierson Construction Co. Inc. & A.E. Stone Inc. JV		Midlantic Construction LLC		Earle Asphalt Company		Union Paving & Construction Co., Inc.		Yonkers Contracting Company, Inc.		Tarheel Enterprises, Inc.		Northeast Remsco Construction, Inc.		
0181	5ZL0184	30	L.F.	2-4" Cable Riser Conduit	\$45.00	\$1,350.00	\$45.00	\$1,350.00	\$49.00	\$1,470.00	\$44.00	\$1,320.00	\$35.00	\$1,050.00	\$45.00	\$1,350.00	\$49.50	\$1,485.00	\$50.00	\$1,500.00
0182	5ZMRR0B	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (NO-BID)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
0183	6A02MLC	26700	L.F.	#2 A.W.G. Multiple Lighting Cable	\$2.25	\$60,075.00	\$2.33	\$62,211.00	\$4.00	\$106,800.00	\$2.50	\$66,750.00	\$4.40	\$117,480.00	\$3.00	\$80,100.00	\$3.96	\$105,732.00	\$4.00	\$106,800.00
0184	6A03RMS	380	L.F.	3" Rigid Metallic Conduit, on Structures	\$39.00	\$14,820.00	\$42.00	\$15,960.00	\$37.00	\$14,060.00	\$59.00	\$22,420.00	\$33.00	\$12,540.00	\$34.00	\$12,920.00	\$37.40	\$14,212.00	\$40.00	\$15,200.00
0185	6A03RMU	300	L.F.	3" Rigid Metallic Conduit, Underground	\$39.00	\$11,700.00	\$42.00	\$12,600.00	\$35.00	\$10,500.00	\$25.70	\$7,710.00	\$37.00	\$11,100.00	\$28.00	\$8,400.00	\$35.20	\$10,560.00	\$35.00	\$10,500.00
0186	6A03RNC	12,600.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$7.50	\$94,500.00	\$8.15	\$102,690.00	\$9.00	\$113,400.00	\$9.50	\$119,700.00	\$8.00	\$100,800.00	\$10.00	\$126,000.00	\$9.02	\$113,652.00	\$15.00	\$189,000.00
0187	6A08GWR	6700	L.F.	#8 A.W.G. Ground Wire	\$0.50	\$3,350.00	\$0.55	\$3,685.00	\$2.00	\$13,400.00	\$0.75	\$5,025.00	\$2.20	\$14,740.00	\$0.80	\$5,360.00	\$1.82	\$12,194.00	\$2.25	\$15,075.00
0188	6A21JF1	33	Each	Junction Box Foundation, Type 1	\$2,700.00	\$89,100.00	\$2,900.00	\$95,700.00	\$2,694.00	\$88,902.00	\$3,500.00	\$115,500.00	\$1,900.00	\$62,700.00	\$4,000.00	\$132,000.00	\$2,662.00	\$87,846.00	\$3,000.00	\$99,000.00
0189	6A24JBC	17	Each	Junction Box, Type C	\$2,300.00	\$39,100.00	\$2,500.00	\$42,500.00	\$2,306.00	\$39,202.00	\$1,625.00	\$27,625.00	\$1,900.00	\$32,300.00	\$1,700.00	\$28,900.00	\$2,288.00	\$38,896.00	\$2,750.00	\$46,750.00
0190	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$3,350.00	\$3,350.00	\$3,500.00	\$3,500.00	\$9,094.00	\$9,094.00	\$950.00	\$950.00	\$7,500.00	\$7,500.00	\$1,000.00	\$1,000.00	\$9,020.00	\$9,020.00	\$2,900.00	\$2,900.00
0191	N6B0008	1	L.S.	Underbridge Lighting Installation, Str. No. 2	\$3,350.00	\$3,350.00	\$3,500.00	\$3,500.00	\$8,484.00	\$8,484.00	\$950.00	\$950.00	\$7,500.00	\$7,500.00	\$1,000.00	\$1,000.00	\$8,415.00	\$8,415.00	\$3,400.00	\$3,400.00
0192	6B00106	4.00	Each	Type LP5 Luminaire, 168W	\$1,700.00	\$6,800.00	\$1,900.00	\$7,600.00	\$2,424.00	\$9,696.00	\$1,750.00	\$7,000.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$2,404.60	\$9,618.40	\$2,300.00	\$9,200.00
0193	6B00149	6.00	Each	Type LP3 Luminaire, 95W	\$1,200.00	\$7,200.00	\$1,325.00	\$7,950.00	\$1,752.00	\$10,512.00	\$1,425.00	\$8,550.00	\$1,500.00	\$9,000.00	\$1,600.00	\$9,600.00	\$1,738.00	\$10,428.00	\$1,750.00	\$10,500.00
0194	6B00151	23.00	Each	Type LP4 Luminaire, 124W	\$1,300.00	\$29,900.00	\$1,425.00	\$32,775.00	\$1,957.00	\$45,011.00	\$1,500.00	\$34,500.00	\$1,750.00	\$40,250.00	\$1,700.00	\$39,100.00	\$1,941.50	\$44,654.50	\$1,900.00	\$43,700.00
0195	6B45LMG	33.00	Each	Lighting Standard, Type L-MG-40	\$1,800.00	\$59,400.00	\$1,925.00	\$63,525.00	\$3,194.00	\$105,402.00	\$2,050.00	\$67,650.00	\$2,700.00	\$89,100.00	\$2,400.00	\$79,200.00	\$3,168.00	\$104,544.00	\$2,800.00	\$92,400.00
0196	6J00001	45	Each	In-Pavement Wireless Sensor	\$1,600.00	\$72,000.00	\$1,400.00	\$63,000.00	\$1,500.00	\$67,500.00	\$1,325.00	\$59,625.00	\$1,800.00	\$81,000.00	\$15,000.00	\$675,000.00	\$1,489.40	\$67,023.00	\$1,600.00	\$72,000.00
0197	7C01TOP	286,079.00	S.Y.	Topsoil	\$2.00	\$572,158.00	\$1.65	\$472,030.35	\$1.50	\$429,118.50	\$2.50	\$715,197.50	\$1.50	\$429,118.50	\$2.75	\$786,717.25	\$2.98	\$852,515.42	\$2.20	\$629,373.80
0198	7D01SED	177,508.00	S.Y.	Seeding, Type A	\$0.70	\$124,255.60	\$0.60	\$106,504.80	\$1.00	\$177,508.00	\$1.00	\$177,508.00	\$0.70	\$124,255.60	\$0.65	\$115,380.20	\$0.77	\$136,681.16	\$0.66	\$117,155.28
0199	7D29SED	117113	S.Y.	Seeding, Type P	\$1.20	\$140,535.60	\$1.75	\$204,947.75	\$1.40	\$163,958.20	\$1.00	\$117,113.00	\$1.65	\$193,236.45	\$1.50	\$175,669.50	\$1.38	\$161,615.94	\$1.55	\$181,525.15
0200	7DSDB0B	75690	S.Y.	Seeding, Type B (NO-BID)	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00	\$0.60	\$45,414.00
0201	7F02SSM	71007	S.Y.	Permanent Soil Stabilization Matting	\$3.40	\$241,423.80	\$3.80	\$269,826.60	\$4.00	\$284,028.00	\$2.31	\$164,026.17	\$4.50	\$319,531.50	\$4.10	\$291,128.70	\$3.80	\$269,826.60	\$4.15	\$294,679.05
0202	N8A0001	43130	L.F.	Furnishing Precast Concrete Construction Barrier	\$24.00	\$1,035,120.00	\$0.01	\$431.30	\$17.50	\$754,775.00	\$0.01	\$431.30	\$15.00	\$646,950.00	\$30.00	\$1,293,900.00	\$38.31	\$1,652,310.30	\$10.00	\$431,300.00
0203	N8A0002	64855	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$22.00	\$1,426,810.00	\$0.01	\$648.55	\$6.00	\$389,130.00	\$5.88	\$381,347.40	\$12.00	\$778,260.00	\$11.00	\$713,405.00	\$11.07	\$717,944.85	\$18.75	\$1,216,031.25
0204	N8A0003	54,180.00	L.F.	Resetting Precast Concrete Construction Barrier	\$0.01	\$541.80	\$0.01	\$541.80	\$0.01	\$541.80	\$0.01	\$541.80	\$7.00	\$379,260.00	\$5.00	\$270,900.00	\$2.15	\$116,487.00	\$0.10	\$5,418.00
0205	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$200,000.00	\$200,000.00	\$1,325,000.00	\$1,325,000.00	\$50,000.00	\$50,000.00	\$1,314,462.99	\$1,314,462.99	\$1,325,000.00	\$1,325,000.00	\$735,000.00	\$735,000.00	\$98,359.54	\$98,359.54	\$2,450,000.00	\$2,450,000.00
0206	8A06MPT	83.00	Barr	Repair Temporary Impact Attenuators	\$0.01	\$0.83	\$0.01	\$0.83	\$0.01	\$0.83	\$0.01	\$0.83	\$400.00	\$33,200.00	\$600.00	\$49,800.00	\$964.85	\$80,082.55	\$1,250.00	\$103,750.00
0207	8A07MPT	3	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.03	\$0.01	\$0.03	\$0.01	\$0.03	\$2,000.00	\$6,000.00	\$1,000.00	\$3,000.00	\$6,000.00	\$18,000.00	\$1,817.23	\$5,451.69	\$12,000.00	\$36,000.00
0208	8A29MPT	9920	M.H.	Flagger	\$0.01	\$99.20	\$0.01	\$99.20	\$0.01	\$99.20	\$0.01	\$99.20	\$0.01	\$99.20	\$1.00	\$9,920.00	\$83.70	\$830,304.00	\$70.00	\$694,400.00
0209	8A30MPT	4	Each	Furnishing Portable Variable Message Sign	\$12,500.00	\$50,000.00	\$10,000.00	\$40,000.00	\$2,500.00	\$10,000.00	\$19,687.50	\$78,750.00	\$8,500.00	\$34,000.00	\$18,000.00	\$72,000.00	\$18,832.00	\$75,328.00	\$7,000.00	\$28,000.00
0210	8B17MPT	10	Each	Furnishing Truck with Mounted Attenuator	\$2,500.00	\$25,000.00	\$2,500.00	\$25,000.00	\$0.02	\$0.20	\$10,000.00	\$100,000.00	\$10,500.00	\$105,000.00	\$25,000.00	\$250,000.00	\$27,071.00	\$270,710.00	\$21,000.00	\$210,000.00
0211	8B18MPT	8.00	Each	Furnishing Temporary Impact Attenuator	\$0.01	\$0.08	\$4,500.00	\$36,000.00	\$275.00	\$2,200.00	\$2,394.56	\$19,156.48	\$4,500.00	\$36,000.00	\$6,000.00	\$48,000.00	\$4,571.01	\$36,568.08	\$4,500.00	\$36,000.00
0212	8B20MPT	19.00	Each	Placing and Removing Temporary Impact Attenuator	\$0.01	\$0.19	\$1,200.00	\$22,800.00	\$2,200.00	\$41,800.00	\$1,065.75	\$20,249.25	\$2,700.00	\$51,300.00	\$2,500.00	\$47,500.00	\$1,749.33	\$33,237.27	\$5,750.00	\$109,250.00
0213	8B34MPT	397	L.F.	Modular Glare Screen System	\$24.00	\$9,528.00	\$22.00	\$8,734.00	\$7.00	\$2,779.00	\$10.73	\$4,259.81	\$30.00	\$11,910.00	\$25.00	\$9,925.00	\$34.30	\$13,617.10	\$27.00	\$10,719.00
0214	8C01MPT	1	L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$30,000.00	\$30,000.00	\$0.01	\$0.01	\$6,000.00	\$6,000.00	\$0.01	\$0.01	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$90,751.98	\$90,751.98	\$150,000.00	\$150,000.00
0215	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$0.01	\$0.01	\$200,000.00	\$200,000.00	\$6,000.00	\$6,000.00	\$32,259.58	\$32,259.58	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00	\$20,395.03	\$20,395.03	\$75,000.00	\$75,000.00
0216	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
0217	3I03SAS	8375	Ton	Asphalt Rubber Open Graded Friction Course	\$109.00	\$912,875.00	\$117.00	\$979,875.00	\$128.00	\$1,072,000.00	\$111.36	\$932,640.00	\$135.00	\$1,130,625.00	\$115.00	\$963,125.00	\$142.45	\$1,193,018.75	\$130.00	\$1,088,750.00
0218	3E20PMR	19171	S.Y.	Pavement Removal, Variable Depth	\$9.00	\$172,539.00	\$8.00	\$153,368.00	\$4.46	\$85,502.66	\$2.22	\$42,559.62	\$2.50	\$47,927.50	\$5.00	\$95,855.00	\$7.38	\$141,481.98	\$4.50	\$86,269.50
Base Total					\$36,179,132.76		\$38,343,434.55		\$39,719,193.44		\$39,762,713.13		\$44,950,007.32		\$46,211,850.85		\$49,961,566.21		\$52,573,073.87	