

Base Line Item Detail					Route 52 Constructors		George Harms Construction Co., Inc.		Schiavone Construction Co. LLC		Conti Enterprises, Inc.		Driscoll Construction Co., Inc. & Buckley & Company, Inc., A Joint Venture		Railroad/Northeast Remsco - A Joint Venture		Walsh Construction Company	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$2,000,000.00	\$2,000,000.00	\$1,900,000.00	\$1,900,000.00	\$1,250,000.00	\$1,250,000.00	\$2,000,000.00	\$2,000,000.00	\$1,500,000.00	\$1,500,000.00	\$1,200,000.00	\$1,200,000.00	\$2,000,000.00	\$2,000,000.00
2	1D10MOB	1	L.S.	Mobilization	\$6,500,000.00	\$6,500,000.00	\$6,600,000.00	\$6,600,000.00	\$6,519,845.00	\$6,519,845.00	\$6,000,000.00	\$6,000,000.00	\$15,000,000.00	\$15,000,000.00	\$7,500,000.00	\$7,500,000.00	\$9,000,000.00	\$9,000,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$20,000.00	\$20,000.00	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00	\$1,000.00	\$1,000.00	\$40,000.00	\$40,000.00	\$150,000.00	\$150,000.00	\$30,000.00	\$30,000.00
4	1HFP080	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$80,000. Enter a Unit Price of \$80,000 as your bid for this item.)	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
5	2B02REX	22,804.00	C.Y.	Roadway Excavation, Earth	\$35.00	\$798,140.00	\$25.00	\$570,100.00	\$65.00	\$1,482,260.00	\$30.00	\$684,120.00	\$40.00	\$912,160.00	\$25.00	\$570,100.00	\$30.00	\$684,120.00
6	2A02CAG	1	L.S.	Clearing and Grubbing	\$150,000.00	\$150,000.00	\$3,300,000.00	\$3,300,000.00	\$250,000.00	\$250,000.00	\$3,250,000.00	\$3,250,000.00	\$100,000.00	\$100,000.00	\$120,000.00	\$120,000.00	\$400,000.00	\$400,000.00
7	2B15STS	3,883.00	C.Y.	Stripping Topsoil	\$15.00	\$58,245.00	\$12.00	\$46,596.00	\$20.00	\$77,660.00	\$15.00	\$58,245.00	\$12.00	\$46,596.00	\$30.00	\$116,490.00	\$13.00	\$50,479.00
8	2C01EMB	33,633.00	C.Y.	Embankment, Common	\$25.00	\$840,825.00	\$13.00	\$437,229.00	\$30.00	\$1,008,990.00	\$28.00	\$941,724.00	\$40.00	\$1,345,320.00	\$20.00	\$672,660.00	\$25.00	\$840,825.00
9	2C02EMB	10,916.00	C.Y.	Embankment, Grade A	\$30.00	\$327,480.00	\$30.00	\$327,480.00	\$35.00	\$382,060.00	\$40.00	\$436,640.00	\$40.00	\$436,640.00	\$50.00	\$545,800.00	\$33.00	\$360,228.00
10	2C04EMB	1,170.00	C.Y.	Porous Fill	\$65.00	\$76,050.00	\$30.00	\$35,100.00	\$55.00	\$64,350.00	\$60.00	\$70,200.00	\$45.00	\$52,650.00	\$75.00	\$87,750.00	\$88.00	\$102,960.00
11	2C11EMB	1	L.S.	Column Supported Embankment	\$6,000,000.00	\$6,000,000.00	\$2,600,000.00	\$2,600,000.00	\$3,000,000.00	\$3,000,000.00	\$2,000,000.00	\$2,000,000.00	\$3,000,000.00	\$3,000,000.00	\$3,250,000.00	\$3,250,000.00	\$4,500,000.00	\$4,500,000.00
12	2C12EMB	1	L.S.	Column Supported Drainage Pipe	\$300,000.00	\$300,000.00	\$260,000.00	\$260,000.00	\$750,000.00	\$750,000.00	\$50,000.00	\$50,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00
13	2C13EMB	172,690.00	S.F.	Geosynthetic Embankment Reinforcement, Type A	\$1.10	\$189,959.00	\$0.80	\$138,152.00	\$1.00	\$172,690.00	\$0.50	\$86,345.00	\$0.75	\$129,517.50	\$3.00	\$518,070.00	\$1.25	\$215,862.50
14	2C14EMB	24,493.00	S.Y.	Geotextile Filter Fabric	\$1.20	\$29,391.60	\$1.40	\$34,290.20	\$5.00	\$122,465.00	\$4.00	\$97,972.00	\$2.00	\$48,986.00	\$2.00	\$48,986.00	\$3.00	\$73,479.00
15	N2C0005	33	Each	Settlement Platforms	\$1,750.00	\$57,750.00	\$1,400.00	\$46,200.00	\$1,000.00	\$33,000.00	\$2,000.00	\$66,000.00	\$1,500.00	\$49,500.00	\$5,000.00	\$165,000.00	\$2,000.00	\$66,000.00
16	N2C0010	2,805.00	L.F.	Inclinometer Casing	\$70.00	\$196,350.00	\$82.50	\$231,412.50	\$30.00	\$84,150.00	\$75.00	\$210,375.00	\$65.00	\$182,325.00	\$150.00	\$420,750.00	\$65.00	\$182,325.00
17	N2C0011	2	Each	Inclinometer Sensors With Cable And Inclinometer Software	\$10,000.00	\$20,000.00	\$13,500.00	\$27,000.00	\$10,000.00	\$20,000.00	\$2,500.00	\$5,000.00	\$13,000.00	\$26,000.00	\$12,000.00	\$24,000.00	\$8,500.00	\$17,000.00
18	N2C0012	2	Each	Inclinometer Readout Unit	\$5,000.00	\$10,000.00	\$1,800.00	\$3,600.00	\$4,000.00	\$8,000.00	\$4,000.00	\$8,000.00	\$500.00	\$1,000.00	\$5,500.00	\$11,000.00	\$5,000.00	\$10,000.00
19	2D01DAM	1	L.S.	Cofferdam No. 1	\$300,000.00	\$300,000.00	\$575,000.00	\$575,000.00	\$350,000.00	\$350,000.00	\$750,000.00	\$750,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
20	2D02DAM	1	L.S.	Cofferdam No. 2	\$300,000.00	\$300,000.00	\$580,000.00	\$580,000.00	\$675,000.00	\$675,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
21	2D03DAM	1	L.S.	Cofferdam No. 3	\$300,000.00	\$300,000.00	\$585,000.00	\$585,000.00	\$350,000.00	\$350,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
22	2D04DAM	1	L.S.	Cofferdam No. 4	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$350,000.00	\$350,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
23	2D05DAM	1	L.S.	Cofferdam No. 5	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$375,000.00	\$375,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
24	2D06DAM	1	L.S.	Cofferdam No. 6	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$375,000.00	\$375,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
25	2D07DAM	1	L.S.	Cofferdam No. 7	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$450,000.00	\$450,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00
26	2D08DAM	1	L.S.	Cofferdam No. 8	\$750,000.00	\$750,000.00	\$810,000.00	\$810,000.00	\$475,000.00	\$475,000.00	\$750,000.00	\$750,000.00	\$650,000.00	\$650,000.00	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00
27	2D09DAM	1	L.S.	Cofferdam No. 9	\$750,000.00	\$750,000.00	\$860,000.00	\$860,000.00	\$475,000.00	\$475,000.00	\$750,000.00	\$750,000.00	\$800,000.00	\$800,000.00	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00
28	2D10DAM	1	L.S.	Cofferdam No. 10	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$450,000.00	\$450,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
29	2D11DAM	1	L.S.	Cofferdam No. 11	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$350,000.00	\$350,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
30	2D12DAM	1	L.S.	Cofferdam No. 12	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$375,000.00	\$375,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
31	2D13DAM	1	L.S.	Cofferdam No. 13	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
32	2D14DAM	1	L.S.	Cofferdam No. 14	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
33	2D15DAM	1	L.S.	Cofferdam No. 15	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
34	2D16DAM	1	L.S.	Cofferdam No. 16	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
35	2D17DAM	1	L.S.	Cofferdam No. 17	\$300,000.00	\$300,000.00	\$660,000.00	\$660,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
36	2D18DAM	1	L.S.	Cofferdam No. 18	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$350,000.00	\$350,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
37	2D19DAM	1	L.S.	Cofferdam No. 19	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$375,000.00	\$375,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
38	2D20DAM	1	L.S.	Cofferdam No. 20	\$300,000.00	\$300,000.00	\$610,000.00	\$610,000.00	\$375,000.00	\$375,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
39	2D21DAM	1	L.S.	Cofferdam No. 21	\$500,000.00	\$500,000.00	\$635,000.00	\$635,000.00	\$200,000.00	\$200,000.00	\$10,000.00	\$10,000.00	\$450,000.00	\$450,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00
40	2D22DAM	1	L.S.	Cofferdam No. 22	\$500,000.00	\$500,000.00	\$660,000.00	\$660,000.00	\$225,000.00	\$225,000.00	\$10,000.00	\$10,000.00	\$450,000.00	\$450,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00
41	2D23DAM	1	L.S.	Cofferdam No. 23	\$500,000.00	\$500,000.00	\$660,000.00	\$660,000.00	\$225,000.00	\$225,000.00	\$10,000.00	\$10,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00
42	2D24DAM	1	L.S.	Cofferdam No. 24	\$500,000.00	\$500,000.00	\$660,000.00	\$660,000.00	\$225,000.00	\$225,000.00	\$10,000.00	\$10,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00
43	2E01FEX	6,586.00	C.Y.	Foundataion Excavation	\$40.00	\$263,440.00	\$20.00	\$131,720.00	\$20.00	\$131,720.00	\$30.00	\$197,580.00	\$15.00	\$98,790.00	\$75.00	\$493,950.00	\$40.00	\$263,440.00
44	2G00022	218	Ton	Riprap Stone Scour Hole, 12" Thick, D50=6"	\$92.00	\$20,056.00	\$95.00	\$20,710.00	\$100.00	\$21,800.00	\$80.00	\$17,440.00	\$175.00	\$38,150.00	\$175.00	\$38,150.00	\$80.00	\$17,440.00
45	2G00004	2,349.00	Ton	Riprap Stone Slope Protection, 36" Thick & Varies, (D50=12")	\$52.00	\$122,148.00	\$82.00	\$192,618.00	\$100.00	\$234,900.00	\$80.00	\$187,920.00	\$175.00	\$411,075.00	\$95.00	\$223,155.00	\$100.00	\$234,900.00
46	2G00005	2,188.00	Ton	Riprap Stone Aprons, 18" Thick, (D50=9")	\$50.00	\$109,400.00	\$58.00	\$126,904.00	\$100.00	\$218,800.00	\$80.00	\$175,040.00	\$125.00	\$273,500.00	\$125.00	\$273,500.00	\$65.00	\$142,220.00
47	2H00007	17,975.00	L.F.	Heavy Duty Silt Fence, Black	\$5.00	\$89,875.00	\$6.00	\$107,850.00	\$5.00	\$89,875.00	\$1.00	\$17,975.00	\$10.00	\$179,750.00	\$7.00	\$125,825.00	\$5.00	\$89,875.00
48	2H00013	143	C.Y.	Stone Deck Dam	\$91.00	\$13,013.00	\$200.00	\$28,600.00	\$125.00	\$17,875.00	\$30.00	\$4,290.00	\$100.00	\$14,300.00	\$250.00	\$35,750.00	\$200.00	\$28,600.00
49	2H40TEC	45	Each	Inlet Filters	\$150.00													

Base Line Item Detail					Route 52 Constructors		George Harms Construction Co., Inc.		Schiavone Construction Co. LLC		Conti Enterprises, Inc.		Driscoll Construction Co., Inc. & Buckley & Company, Inc., A Joint Venture		Railroad/Northeast Remsko - A Joint Venture		Walsh Construction Company	
67	3F01MRS	9,110.00	L.F.	Milled Rumble Strip	\$1.00	\$9,110.00	\$1.00	\$9,110.00	\$1.00	\$9,110.00	\$0.85	\$7,743.50	\$1.00	\$9,110.00	\$0.75	\$6,832.50	\$1.00	\$9,110.00
68	N4A0001	31,190.00	S.Y.	Sawcut Grooved Deck Surface	\$5.50	\$171,545.00	\$5.90	\$184,021.00	\$4.00	\$124,760.00	\$2.00	\$62,380.00	\$4.50	\$140,355.00	\$3.00	\$93,570.00	\$5.00	\$155,950.00
69	4A01EJA	36	L.F.	Preformed Elastomeric Joint Assembly	\$420.00	\$15,120.00	\$380.00	\$13,680.00	\$50.00	\$1,800.00	\$100.00	\$3,600.00	\$200.00	\$7,200.00	\$625.00	\$22,500.00	\$180.00	\$6,480.00
70	4A10AAF	1,020.00	C.Y.	Concrete in Abutments Above Footings	\$640.00	\$652,800.00	\$480.00	\$489,600.00	\$550.00	\$561,000.00	\$900.00	\$918,000.00	\$700.00	\$714,000.00	\$540.00	\$550,800.00	\$800.00	\$816,000.00
71	4A10PAF	6,598.00	C.Y.	Concrete in Piers Above Footings	\$610.00	\$4,024,780.00	\$540.00	\$3,562,920.00	\$750.00	\$4,948,500.00	\$850.00	\$5,608,300.00	\$670.00	\$4,420,660.00	\$455.00	\$3,002,090.00	\$1,000.00	\$6,598,000.00
72	4A10COP	20	C.Y.	Concrete in Coping	\$4,500.00	\$90,000.00	\$900.00	\$18,000.00	\$850.00	\$17,000.00	\$2,000.00	\$40,000.00	\$2,000.00	\$40,000.00	\$2,600.00	\$52,000.00	\$2,500.00	\$50,000.00
73	4A00015	350	L.F.	Modular Expansion Joint, 6 1/2" Movement	\$1,000.00	\$350,000.00	\$1,010.00	\$353,500.00	\$1,000.00	\$350,000.00	\$400.00	\$140,000.00	\$850.00	\$297,500.00	\$1,300.00	\$455,000.00	\$900.00	\$315,000.00
74	4A00018	290	C.Y.	Concrete in Wingwalls	\$970.00	\$281,300.00	\$760.00	\$220,400.00	\$1,000.00	\$290,000.00	\$1,300.00	\$377,000.00	\$1,200.00	\$348,000.00	\$1,200.00	\$348,000.00	\$900.00	\$261,000.00
75	4A00020	140	L.F.	Modular Expansion Joint, 9" Movement	\$1,400.00	\$196,000.00	\$1,365.00	\$191,100.00	\$1,250.00	\$175,000.00	\$425.00	\$59,500.00	\$1,200.00	\$168,000.00	\$1,800.00	\$252,000.00	\$1,300.00	\$182,000.00
76	4A04STC	9,710.00	C.Y.	Concrete In Footings	\$325.00	\$3,155,750.00	\$400.00	\$3,884,000.00	\$200.00	\$1,942,000.00	\$600.00	\$5,826,000.00	\$500.00	\$4,855,000.00	\$450.00	\$4,369,500.00	\$800.00	\$7,768,000.00
77	4A10RFS	192,000.00	Pound	Reinforcement Steel	\$1.25	\$240,000.00	\$1.25	\$240,000.00	\$1.50	\$288,000.00	\$1.75	\$336,000.00	\$1.35	\$259,200.00	\$2.00	\$384,000.00	\$1.20	\$230,400.00
78	4A11RFS	6,868,070.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.40	\$9,615,298.00	\$1.45	\$9,958,701.50	\$1.75	\$12,019,122.50	\$1.75	\$12,019,122.50	\$1.40	\$9,615,298.00	\$1.75	\$12,019,122.50	\$1.50	\$10,302,105.00
79	N4A0003	140	L.F.	Strip Seal Expansion Joints, 4" Movement	\$400.00	\$56,000.00	\$305.00	\$42,700.00	\$400.00	\$56,000.00	\$400.00	\$56,000.00	\$450.00	\$63,000.00	\$275.00	\$38,500.00	\$350.00	\$49,000.00
80	4B00019	26,100.00	L.F.	Prestressed Concrete Girders (95.5" Deep)	\$300.00	\$7,830,000.00	\$307.00	\$8,012,700.00	\$405.00	\$10,570,500.00	\$400.00	\$10,440,000.00	\$240.00	\$6,264,000.00	\$375.00	\$9,787,500.00	\$300.00	\$7,830,000.00
81	4B00020	6,440.00	L.F.	Prestressed Concrete Girders (Varying Depth)	\$660.00	\$4,250,400.00	\$802.00	\$5,164,880.00	\$750.00	\$4,830,000.00	\$750.00	\$4,830,000.00	\$500.00	\$3,220,000.00	\$745.00	\$4,797,800.00	\$570.00	\$3,670,800.00
82	4B00021	6,156.00	L.F.	Prestressed Concrete Girders, Type III	\$200.00	\$1,231,200.00	\$195.00	\$1,200,420.00	\$300.00	\$1,846,800.00	\$300.00	\$1,846,800.00	\$180.00	\$1,108,080.00	\$268.00	\$1,649,808.00	\$240.00	\$1,477,440.00
83	4B00022	596	L.F.	Prestressed Concrete Slab Beam, Type SIII-48, 48" X 18", HPC	\$365.00	\$217,540.00	\$485.00	\$289,060.00	\$450.00	\$268,200.00	\$300.00	\$178,800.00	\$200.00	\$119,200.00	\$183.00	\$109,068.00	\$200.00	\$119,200.00
84	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$550,000.00	\$550,000.00	\$781,000.00	\$781,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$400,000.00	\$400,000.00	\$800,000.00	\$800,000.00	\$750,000.00	\$750,000.00
85	4D10TTS	12	MFBM	Treated Timber Structures	\$4,500.00	\$54,000.00	\$8,250.00	\$99,000.00	\$5,000.00	\$60,000.00	\$15,000.00	\$180,000.00	\$12,000.00	\$144,000.00	\$5,000.00	\$60,000.00	\$5,500.00	\$66,000.00
86	4E01PLT	93	Each	Dynamic Pile Load Tests	\$1,600.00	\$148,800.00	\$2,450.00	\$227,850.00	\$2,000.00	\$186,000.00	\$6,500.00	\$604,500.00	\$2,500.00	\$232,500.00	\$1,300.00	\$120,900.00	\$1,000.00	\$93,000.00
87	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$6,000,000.00	\$6,000,000.00	\$4,100,000.00	\$4,100,000.00	\$260,000.00	\$260,000.00	\$500,000.00	\$500,000.00	\$3,000,000.00	\$3,000,000.00	\$7,500,000.00	\$7,500,000.00	\$12,800,000.00	\$12,800,000.00
88	4E01PDA	93	Each	Restrike With PDA and CAPWAP Analysis	\$3,000.00	\$279,000.00	\$5,200.00	\$483,600.00	\$3,000.00	\$279,000.00	\$4,000.00	\$372,000.00	\$3,000.00	\$279,000.00	\$2,500.00	\$232,500.00	\$1,200.00	\$111,600.00
89	4E02PLT	1	Each	Static Pile Load Tests	\$80,000.00	\$80,000.00	\$250,000.00	\$250,000.00	\$325,000.00	\$325,000.00	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00	\$350,000.00	\$350,000.00	\$250,000.00	\$250,000.00
90	4.00E+72	517	L.F.	Prestressed Concrete 24"X24" Test Piles	\$200.00	\$103,400.00	\$370.00	\$191,290.00	\$300.00	\$155,100.00	\$30.00	\$15,510.00	\$350.00	\$180,950.00	\$250.00	\$129,250.00	\$275.00	\$142,175.00
91	4.00E+73	3,641.00	L.F.	Prestressed Concrete 30"X30" Test Piles	\$250.00	\$910,250.00	\$335.00	\$1,219,735.00	\$325.00	\$1,183,325.00	\$30.00	\$109,230.00	\$375.00	\$1,365,375.00	\$260.00	\$946,660.00	\$300.00	\$1,092,300.00
92	4.00E+74	12,858.00	L.F.	Furnishing 24"X24" Prestressed Concrete Piles	\$75.00	\$964,350.00	\$80.00	\$1,028,640.00	\$95.00	\$1,221,510.00	\$20.00	\$257,160.00	\$125.00	\$1,607,250.00	\$100.00	\$1,285,800.00	\$90.00	\$1,157,220.00
93	4.00E+75	11,689.00	L.F.	Driving 24"X24" Prestressed Concrete Piles	\$45.00	\$526,005.00	\$80.00	\$935,120.00	\$75.00	\$876,675.00	\$15.00	\$175,335.00	\$90.00	\$1,052,010.00	\$90.00	\$1,052,010.00	\$50.00	\$584,450.00
94	4.00E+76	55,455.00	L.F.	Furnishing 30"X30" Prestressed Concrete Piles	\$125.00	\$6,931,875.00	\$125.00	\$6,931,875.00	\$125.00	\$6,931,875.00	\$25.00	\$1,386,375.00	\$155.00	\$8,595,525.00	\$134.00	\$7,430,970.00	\$140.00	\$7,763,700.00
95	4.00E+77	50,414.00	L.F.	Driving 30"X30" Prestressed Concrete Piles	\$30.00	\$1,512,420.00	\$90.00	\$4,537,260.00	\$75.00	\$3,781,050.00	\$15.00	\$756,210.00	\$75.00	\$3,781,050.00	\$79.00	\$3,982,706.00	\$90.00	\$4,537,260.00
96	4.00E+108	100	M.H.	Obstruction Removal During Pile Driving	\$250.00	\$25,000.00	\$145.00	\$14,500.00	\$75.00	\$7,500.00	\$500.00	\$500,000.00	\$200.00	\$20,000.00	\$700.00	\$70,000.00	\$2,000.00	\$200,000.00
97	4H135LEB	216	Each	Laminated Elastomeric Bearing, 15" X 32.5"	\$4,300.00	\$928,800.00	\$4,500.00	\$972,000.00	\$1,200.00	\$259,200.00	\$10,000.00	\$2,160,000.00	\$3,300.00	\$712,800.00	\$4,000.00	\$864,000.00	\$2,800.00	\$604,800.00
98	4H136LEB	90	Each	Laminated Elastomeric Bearing, 15" X 31"	\$3,800.00	\$342,000.00	\$3,650.00	\$328,500.00	\$1,165.00	\$104,850.00	\$10,000.00	\$900,000.00	\$2,700.00	\$243,000.00	\$3,000.00	\$270,000.00	\$2,200.00	\$198,000.00
99	4H74LEB	146	Each	Laminated Elastomeric Bearing, 12" X 20"	\$2,800.00	\$408,800.00	\$2,800.00	\$408,800.00	\$1,100.00	\$160,600.00	\$10,000.00	\$1,460,000.00	\$2,000.00	\$292,000.00	\$2,500.00	\$365,000.00	\$1,500.00	\$219,000.00
100	4J01DAW	938	S.Y.	Damp-proofing	\$17.00	\$15,946.00	\$60.00	\$56,280.00	\$10.00	\$9,380.00	\$50.00	\$46,900.00	\$30.00	\$28,140.00	\$40.00	\$37,520.00	\$25.00	\$23,450.00
101	4L07SCU	28	Each	Scuppers	\$4,500.00	\$126,000.00	\$6,100.00	\$170,800.00	\$5,500.00	\$154,000.00	\$3,000.00	\$84,000.00	\$4,500.00	\$126,000.00	\$7,500.00	\$210,000.00	\$4,000.00	\$112,000.00
102	4N05BRL	7,095.00	L.F.	Bridge Railing	\$66.00	\$468,270.00	\$98.00	\$695,310.00	\$130.00	\$922,350.00	\$50.00	\$354,750.00	\$75.00	\$532,125.00	\$92.00	\$652,740.00	\$75.00	\$532,125.00
103	4N00002	93	L.F.	Aluminum Railing, Pedestrian, 3'-0"	\$400.00	\$37,200.00	\$194.00	\$18,042.00	\$225.00	\$20,925.00	\$100.00	\$9,300.00	\$250.00	\$23,250.00	\$326.00	\$30,318.00	\$375.00	\$34,875.00
104	4N00001	695	L.F.	Aluminum Railing, Pedestrian, 4'-6"	\$325.00	\$225,875.00	\$212.00	\$147,340.00	\$235.00	\$163,325.00	\$100.00	\$69,500.00	\$260.00	\$180,700.00	\$376.00	\$261,320.00	\$300.00	\$208,500.00
105	4O01TSP	9,663.00	S.F.	Temporary Sheeting	\$10.00	\$96,630.00	\$0.01	\$96.63	\$1.00	\$9,663.00	\$10.00	\$96,630.00	\$0.01	\$96.63	\$17.00	\$164,271.00	\$50.00	\$483,150.00
106	4O02TSP	3,480.00	S.F.	Temporary Sheeting to Remain in Place	\$40.00	\$139,200.00	\$75.00	\$261,000.00	\$40.00	\$139,200.00	\$36.00	\$125,280.00	\$30.00	\$104,400.00	\$25.00	\$87,000.00	\$65.00	\$226,200.00
107	4P01PSS	6,500.00	S.F.	Permanent Steel Sheeting, Type PZ27	\$40.00	\$260,000.00	\$28.00	\$182,000.00	\$30.00	\$195,000.00	\$60.00	\$390,000.00	\$50.00	\$325,000.00	\$25.00	\$162,500.00	\$30.00	\$195,000.00
108	4P15PCS	8,770.00	S.F.	Protective Coating	\$7.00	\$61,390.00	\$10.00	\$87,700.00	\$10.00	\$87,700.00	\$4.00	\$35,080.00	\$3.00	\$26,310.00	\$10.00	\$87,700.00	\$9.00	\$78,930.00
109	4R25BSR	14,155.00	S.F.	Substructure Membrane Waterproofing	\$5.75	\$81,391.25	\$11.00	\$155,705.00	\$15.00	\$212,325.00	\$8.00	\$113,240.00	\$7.50	\$106,162.50	\$7.10	\$100,500.50	\$5.00	\$70,775.00
110	4Q400FAE	1	C.P.	Force Account For Emergency And Routine Bridge Repairs. (This Is A No-Bid, Lump Sum Item For This Contract. The Lump Sum Price Is \$400,000. Enter A Unit Price Of \$400,000 As Your Bid For This Item.)	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00
111	4ZF03MSE	41,660.00	S.F.	Mechanically Stabilized Earth Walls	\$160.00	\$6,665,600.00	\$119.50	\$4,978,370.00	\$150.00	\$6,249,000.00	\$140.00	\$5,832,400.00	\$125.00	\$5,207,500.00	\$115.00	\$4,790,900.00	\$150.00	\$6,249,000.00
112	4ZM03HPC	34	C.Y.	Concrete in Headblock, HPC	\$3,100.00	\$105,400.00	\$1,600.00	\$54,400.00	\$555.00	\$18,870.00	\$1,200.00	\$40,800.00	\$3,000.00	\$102,000.00	\$1,200.00	\$40,800.00	\$2,200.00	\$74,800.00
113	4ZM04HPC	1,595.00	C.Y.	Concrete in Parapet, HPC	\$670.00	\$1,068,650.00	\$855.00	\$1,363,725.00	\$950.00	\$1,515,250.00	\$1,000.00	\$1,595,000.00	\$775.00	\$1,236,125.00	\$750.00	\$1,196,250.00	\$1,000.00	\$1,595,000.00
114	4ZM06HPC	12,284.00	C.Y.	Concrete in Deck, HPC	\$665.00	\$8,168,860.00	\$610.00	\$7,493,240.00	\$550.00	\$6,756,200.00	\$700.00	\$8,598,800.00	\$850.00	\$10,441,400.00	\$750.00	\$9,213,000.00	\$640.00	\$7,861,760.00
115	4ZM17HPC	750	C.Y.	Concrete In Parapet 42" High, HPC	\$900.00	\$675,000.00	\$960.00	\$720,000.00	\$1,000.00	\$750,000.00	\$1,000.00	\$750,000.00	\$800.00	\$600,000.00	\$750.00	\$562,500.00	\$1,000.00	\$750,000.00
116	4C01HMR	8	Each	HLMR Bearings, 200 Kips to 450 Kips, Type E	\$4,500.00	\$36,000.00	\$4,100.00	\$32,800.00	\$5,500.00	\$44,000.00	\$10,000.00	\$80,000.00	\$10,000.00	\$80,000.00	\$3,500.00	\$28,000.00	\$3,600.00	\$28,800.00

Base Line Item Detail					Route 52 Constructors		George Harms Construction Co., Inc.		Schiavone Construction Co. LLC		Conti Enterprises, Inc.		Driscoll Construction Co., Inc. & Buckley & Company, Inc., A Joint Venture		Railroad/Northeast Remsco - A Joint Venture		Walsh Construction Company	
131	5K00044	714	L.F.	Ornamental Steel Picket Fence Along Sidewalk	\$450.00	\$321,300.00	\$370.00	\$264,180.00	\$230.00	\$164,220.00	\$90.00	\$64,260.00	\$275.00	\$196,350.00	\$370.00	\$264,180.00	\$400.00	\$285,600.00
132	5K00045	15	Each	Ornamental Steel Picket Fence Gate	\$2,200.00	\$33,000.00	\$2,200.00	\$33,000.00	\$1,400.00	\$21,000.00	\$1,000.00	\$15,000.00	\$2,000.00	\$30,000.00	\$2,110.00	\$31,650.00	\$3,000.00	\$45,000.00
133	5A00004	115	L.F.	8" Outlet Pipe	\$30.00	\$3,450.00	\$45.00	\$5,175.00	\$100.00	\$11,500.00	\$50.00	\$5,750.00	\$110.00	\$12,650.00	\$28.00	\$3,220.00	\$30.00	\$3,450.00
134	5A08PUD	5,745.00	L.F.	8" Pipe Underdrain	\$18.00	\$103,410.00	\$27.00	\$155,115.00	\$20.00	\$114,900.00	\$25.00	\$143,625.00	\$35.00	\$201,075.00	\$18.00	\$103,410.00	\$20.00	\$114,900.00
135	5B15RCE	14	Each	15" Reinforced Concrete Flared End Section	\$950.00	\$13,300.00	\$830.00	\$11,620.00	\$2,000.00	\$28,000.00	\$1,800.00	\$25,200.00	\$1,100.00	\$15,400.00	\$2,500.00	\$35,000.00	\$700.00	\$9,800.00
136	5B15RC3	744	L.F.	15" Reinforced Concrete Pipe	\$55.00	\$40,920.00	\$56.00	\$41,664.00	\$50.00	\$37,200.00	\$77.00	\$57,288.00	\$120.00	\$89,280.00	\$45.00	\$33,480.00	\$75.00	\$55,800.00
137	5B15RC5	22	L.F.	15" Reinforced Concrete Pipe, Class V	\$95.00	\$2,090.00	\$60.00	\$1,320.00	\$60.00	\$1,320.00	\$109.00	\$2,398.00	\$125.00	\$2,750.00	\$46.00	\$1,012.00	\$110.00	\$2,420.00
138	5B18RC5	124	L.F.	18" Reinforced Concrete Pipe, Class V	\$110.00	\$13,640.00	\$70.00	\$8,680.00	\$55.00	\$6,820.00	\$86.00	\$10,664.00	\$275.00	\$34,100.00	\$50.00	\$6,200.00	\$100.00	\$12,400.00
139	5B18RCE	4	Each	18" Reinforced Concrete Flared End Section	\$1,100.00	\$4,400.00	\$1,020.00	\$4,080.00	\$2,750.00	\$11,000.00	\$2,210.00	\$8,840.00	\$1,350.00	\$5,400.00	\$1,500.00	\$6,000.00	\$800.00	\$3,200.00
140	5B18RC3	171	L.F.	18" Reinforced Concrete Pipe	\$66.00	\$11,286.00	\$80.00	\$13,680.00	\$55.00	\$9,405.00	\$110.00	\$18,810.00	\$125.00	\$21,375.00	\$45.00	\$7,695.00	\$100.00	\$17,100.00
141	5B36RC3	73	L.F.	36" Reinforced Concrete Pipe, Class III	\$130.00	\$9,490.00	\$148.00	\$10,804.00	\$100.00	\$7,300.00	\$169.00	\$12,337.00	\$155.00	\$11,315.00	\$175.00	\$12,775.00	\$300.00	\$21,900.00
142	5B48RC3	30	L.F.	48" Reinforced Concrete Pipe, Class III	\$150.00	\$4,500.00	\$235.00	\$7,050.00	\$140.00	\$4,200.00	\$191.00	\$5,730.00	\$265.00	\$7,950.00	\$300.00	\$9,000.00	\$400.00	\$12,000.00
143	5C01ND1	33	Each	Inlet, Type D1	\$3,300.00	\$108,900.00	\$3,700.00	\$122,100.00	\$1,350.00	\$44,550.00	\$6,400.00	\$211,200.00	\$4,500.00	\$148,500.00	\$5,000.00	\$165,000.00	\$3,500.00	\$115,500.00
144	5C01ND2	7	Each	Inlet, Type D2	\$3,600.00	\$25,200.00	\$3,850.00	\$26,950.00	\$4,000.00	\$28,000.00	\$7,300.00	\$51,100.00	\$6,000.00	\$42,000.00	\$7,500.00	\$52,500.00	\$4,000.00	\$28,000.00
145	5C00008	2	Each	Inlet, Type Double D2	\$6,000.00	\$12,000.00	\$6,200.00	\$12,400.00	\$2,400.00	\$4,800.00	\$9,230.00	\$18,460.00	\$7,500.00	\$15,000.00	\$10,000.00	\$20,000.00	\$6,000.00	\$12,000.00
146	5C00025	2	Each	Inlet, Type D2-2	\$4,400.00	\$8,800.00	\$5,000.00	\$10,000.00	\$1,100.00	\$2,200.00	\$7,500.00	\$15,000.00	\$6,000.00	\$12,000.00	\$6,500.00	\$13,000.00	\$5,000.00	\$10,000.00
147	5C56CDS	273	L.F.	Clean Existing Drainage System	\$23.00	\$6,279.00	\$20.00	\$5,460.00	\$10.00	\$2,730.00	\$0.01	\$2.73	\$10.00	\$2,730.00	\$15.00	\$4,095.00	\$20.00	\$5,460.00
148	5D10INC	5	C.Y.	Incidental Concrete	\$1,500.00	\$7,500.00	\$1,750.00	\$8,750.00	\$600.00	\$3,000.00	\$2,000.00	\$10,000.00	\$1,500.00	\$7,500.00	\$2,300.00	\$11,500.00	\$2,000.00	\$10,000.00
149	5C40RSF	1	Each	Reset Frame	\$900.00	\$900.00	\$620.00	\$620.00	\$300.00	\$300.00	\$1,225.00	\$1,225.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$750.00	\$750.00
150	5H03CMB	2,547.00	L.F.	Concrete Median Barrier, Protection	\$75.00	\$191,025.00	\$78.00	\$198,666.00	\$150.00	\$382,050.00	\$115.00	\$292,905.00	\$55.00	\$140,085.00	\$75.00	\$191,025.00	\$200.00	\$509,400.00
151	5I02TMP	285	S.F.	Temporary Guide Signs	\$25.00	\$7,125.00	\$53.00	\$15,105.00	\$25.00	\$7,125.00	\$20.00	\$5,700.00	\$50.00	\$14,250.00	\$50.00	\$14,250.00	\$30.00	\$8,550.00
152	5I01SNP	216	S.F.	Sign Panels	\$54.00	\$11,664.00	\$19.50	\$4,212.00	\$30.00	\$6,480.00	\$24.00	\$5,184.00	\$54.00	\$11,664.00	\$54.00	\$11,664.00	\$30.00	\$6,480.00
153	5I05SPP	136	L.F.	U-channel Post	\$37.00	\$5,032.00	\$29.50	\$4,012.00	\$15.00	\$2,040.00	\$13.00	\$1,768.00	\$37.00	\$5,032.00	\$37.00	\$5,032.00	\$15.00	\$2,040.00
154	5I01REL	1	L.S.	Relocation of Signs No. 1	\$8,000.00	\$8,000.00	\$6,900.00	\$6,900.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$7,800.00	\$7,800.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00
155	N5I0002	309	L.F.	Timber Posts	\$65.00	\$20,085.00	\$38.50	\$11,896.50	\$10.00	\$3,090.00	\$30.00	\$9,270.00	\$65.00	\$20,085.00	\$65.00	\$20,085.00	\$10.00	\$3,090.00
156	5J00FGT	2	Each	Flared Guide Rail Terminal	\$2,000.00	\$4,000.00	\$2,190.00	\$4,380.00	\$2,500.00	\$5,000.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$1,800.00	\$3,600.00
157	5J01PCA	4	Each	Parapet Connection, Type A	\$2,100.00	\$8,400.00	\$1,900.00	\$7,600.00	\$2,000.00	\$8,000.00	\$1,500.00	\$6,000.00	\$2,100.00	\$8,400.00	\$2,100.00	\$8,400.00	\$2,500.00	\$10,000.00
158	5J01PCB	1	Each	Parapet Connection, Type B	\$175.00	\$175.00	\$550.00	\$550.00	\$500.00	\$500.00	\$400.00	\$400.00	\$175.00	\$175.00	\$200.00	\$200.00	\$500.00	\$500.00
159	5J00007	1	Each	Telescoping Guide Rail End Terminal	\$3,900.00	\$3,900.00	\$4,900.00	\$4,900.00	\$3,000.00	\$3,000.00	\$3,400.00	\$3,400.00	\$3,900.00	\$3,900.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
160	5J51TTS	2	Each	Tangent Guide Rail Terminal	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$2,350.00	\$4,700.00	\$2,500.00	\$5,000.00	\$2,400.00	\$4,800.00
161	5J52ABG	3	Each	Beam Guide Rail Anchorage	\$460.00	\$1,380.00	\$765.00	\$2,295.00	\$750.00	\$2,250.00	\$300.00	\$900.00	\$450.00	\$1,350.00	\$450.00	\$1,350.00	\$500.00	\$1,500.00
162	5J52BGR	3,988.00	L.F.	Beam Guide Rail	\$16.50	\$65,802.00	\$18.00	\$71,784.00	\$15.00	\$59,820.00	\$15.00	\$59,820.00	\$16.00	\$63,808.00	\$17.00	\$67,796.00	\$20.00	\$79,760.00
163	5J53RRS	125	L.F.	Rub Rail	\$7.00	\$875.00	\$8.50	\$1,062.50	\$10.00	\$1,250.00	\$5.50	\$687.50	\$7.00	\$875.00	\$7.00	\$875.00	\$20.00	\$2,500.00
164	5K01SEC	160	L.F.	Security Fence, Type IV	\$100.00	\$16,000.00	\$100.00	\$16,000.00	\$100.00	\$16,000.00	\$60.00	\$9,600.00	\$100.00	\$16,000.00	\$100.00	\$16,000.00	\$50.00	\$8,000.00
165	5N04PCS	41	S.Y.	Concrete Sidewalk, 4" Thick	\$115.00	\$4,715.00	\$90.00	\$3,690.00	\$50.00	\$2,050.00	\$150.00	\$6,150.00	\$100.00	\$4,100.00	\$67.00	\$2,747.00	\$100.00	\$4,100.00
166	5N00004	83	S.Y.	Concrete Sidewalk, Reinforced, 6" Thick	\$118.00	\$9,794.00	\$104.00	\$8,632.00	\$100.00	\$8,300.00	\$200.00	\$16,600.00	\$100.00	\$8,300.00	\$75.00	\$6,225.00	\$150.00	\$12,450.00
167	5O01CAW	54	Each	Delineator, Type CA-W	\$34.00	\$1,836.00	\$105.00	\$5,670.00	\$35.00	\$1,890.00	\$40.00	\$2,160.00	\$34.00	\$1,836.00	\$34.00	\$1,836.00	\$50.00	\$2,700.00
168	5O01CAY	30	Each	Delineator, Type CA-Y	\$34.00	\$1,020.00	\$105.00	\$3,150.00	\$35.00	\$1,050.00	\$50.00	\$1,500.00	\$35.00	\$1,050.00	\$34.00	\$1,020.00	\$50.00	\$1,500.00
169	5O01PAY	5	Each	Delineator, Type PA-Y	\$52.00	\$260.00	\$105.00	\$525.00	\$35.00	\$175.00	\$35.00	\$175.00	\$55.00	\$275.00	\$52.00	\$260.00	\$50.00	\$250.00
170	5O01PAW	9	Each	Delineator, Type PA-W	\$50.00	\$450.00	\$105.00	\$945.00	\$35.00	\$315.00	\$35.00	\$315.00	\$55.00	\$495.00	\$50.00	\$450.00	\$50.00	\$450.00
171	5P10TMP	81,000.00	L.F.	Temporary Pavement Striping	\$0.20	\$16,200.00	\$0.20	\$16,200.00	\$0.50	\$40,500.00	\$0.20	\$16,200.00	\$0.20	\$16,200.00	\$0.30	\$24,300.00	\$0.40	\$32,400.00
172	5P11REM	9,000.00	L.F.	Striping and Marking Removal, Mechanical	\$0.45	\$4,050.00	\$0.50	\$4,500.00	\$0.50	\$4,500.00	\$0.50	\$4,500.00	\$0.45	\$4,050.00	\$0.55	\$4,950.00	\$2.00	\$18,000.00
173	5P12REM	16,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.55	\$8,800.00	\$0.60	\$9,600.00	\$2.00	\$32,000.00	\$0.80	\$12,800.00	\$0.55	\$8,800.00	\$0.60	\$9,600.00	\$2.00	\$32,000.00
174	5P32LLM	34	S.F.	Traffic Markings, Symbols, Long - Life, Epoxy Resin	\$30.00	\$1,020.00	\$32.50	\$1,105.00	\$10.00	\$340.00	\$6.00	\$204.00	\$30.00	\$1,020.00	\$44.00	\$1,496.00	\$15.00	\$510.00
175	5Q01FDC	1	L.S.	Furnish Field Office Complex	\$125,000.00	\$125,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00
176	5Q20MFC	33	Month	Maintain Field Office Complex	\$3,700.00	\$122,100.00	\$6,500.00	\$214,500.00	\$500.00	\$16,500.00	\$10,000.00	\$330,000.00	\$4,000.00	\$132,000.00	\$6,500.00	\$214,500.00	\$2,000.00	\$66,000.00
177	5Q05FDC	1	L.S.	Remove Field Office Complex	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
178	5V01PIT	50	Each	Test Pits	\$260.00	\$13,000.00	\$550.00	\$27,500.00	\$500.00	\$25,000.00	\$10.00	\$500.00	\$400.00	\$20,000.00	\$650.00	\$32,500.00	\$700.00	\$35,000.00
179	5X00PRA	2	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$3,000.00	\$6,000.00	\$3,300.00	\$6,600.00	\$3,000.00	\$6,000.00	\$10,000.00	\$20,000.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00	\$10,000.00	\$20,000.00
180	5X00RPR	6	Each	Repair Temporary Impact Attenuator, Quadguard	\$5,350.00	\$32,100.00	\$3,500.00	\$21,000.00	\$1,500.00	\$9,000.00	\$2,500.00	\$15,000.00	\$2,000.00	\$12,000.00	\$12,000.00	\$72,000.00	\$5,000.00	\$30,000.00
181	5X03FTA	2	Each	Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide	\$18,100.00	\$36,200.00	\$19,200.00	\$38,400.00	\$30,000.00	\$60,000.00	\$10,000.00	\$20,000.00	\$8,000.00	\$16,000.00	\$23,000.00	\$46,000.00	\$25,000.00	\$50,000.00
182	5Y01MRC	28	Each	Mile Marker, Type RC	\$48.00	\$1,344.00	\$105.00	\$2,940.00	\$100.00	\$2,800.00	\$70.00	\$1,960.00	\$50.00	\$1,400.00	\$50.00	\$1,400.00	\$50.00	\$1,400.00
183	5Y01MRP	3	Each	Mile Marker, Type RP	\$48.00	\$144.00	\$105.00	\$315.00	\$100.00	\$300.00	\$70.00	\$210.00	\$50.00	\$150.00	\$51.00	\$153.00	\$50.00	\$150.00
184	5ZD04RPM	230	Each	Removal of Raised Pavement Markers	\$5.00	\$1,150.00	\$35.00	\$8,050.00	\$25.00	\$5,750.00	\$13.00	\$2,990.00	\$75.00	\$17,250.00	\$46.00	\$10,580.00	\$25.00	\$5,750.00
185	5ZM01FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$52,000.														

Base Line Item Detail					Route 52 Constructors		George Harms Construction Co., Inc.		Schiavone Construction Co. LLC		Conti Enterprises, Inc.		Driscoll Construction Co., Inc. & Buckley & Company, Inc., A Joint Venture		Railroad/Northeast Remsko - A Joint Venture		Walsh Construction Company	
198	6A00152	9,355.00	L.F.	HDPE Conduits Schedule 40 (Structure)	\$13.00	\$121,615.00	\$9.00	\$84,195.00	\$20.00	\$187,100.00	\$11.00	\$102,905.00	\$12.75	\$119,276.25	\$33.00	\$308,715.00	\$32.50	\$304,037.50
199	6A00031	1	L.S.	Modifications to Existing Electrical Facilities	\$70,000.00	\$70,000.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	\$70,000.00	\$70,000.00	\$54,000.00	\$54,000.00	\$53,300.00	\$53,300.00
200	6A03RMU	65	L.F.	3" Rigid Metallic Conduit, Underground	\$45.00	\$2,925.00	\$38.00	\$2,470.00	\$50.00	\$3,250.00	\$40.00	\$2,600.00	\$45.00	\$2,925.00	\$36.00	\$2,340.00	\$35.00	\$2,275.00
201	6A03RNC	2,903.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$9.40	\$27,288.20	\$12.00	\$34,836.00	\$15.00	\$43,545.00	\$9.00	\$26,127.00	\$10.00	\$29,030.00	\$15.00	\$43,545.00	\$15.00	\$43,545.00
202	6A04GWR	17,946.00	L.F.	#4 A.W.G. Ground Wire	\$1.60	\$28,713.60	\$3.30	\$59,221.80	\$3.25	\$58,324.50	\$1.00	\$17,946.00	\$1.60	\$28,713.60	\$3.00	\$53,838.00	\$3.00	\$53,838.00
203	6A06MLC	945	L.F.	#6 A.W.G. Multiple Lighting Cable	\$1.60	\$1,512.00	\$2.75	\$2,598.75	\$3.50	\$3,307.50	\$1.00	\$945.00	\$1.60	\$1,512.00	\$3.00	\$2,835.00	\$2.50	\$2,362.50
204	6A08GWR	7,000.00	L.F.	#8 A.W.G. Ground Wire	\$0.90	\$6,300.00	\$2.20	\$15,400.00	\$2.00	\$14,000.00	\$0.75	\$5,250.00	\$1.00	\$7,000.00	\$2.00	\$14,000.00	\$2.00	\$14,000.00
205	6A13RNC	280	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$44.00	\$12,320.00	\$37.00	\$10,360.00	\$65.00	\$18,200.00	\$40.00	\$11,200.00	\$45.00	\$12,600.00	\$18.00	\$5,040.00	\$18.00	\$5,040.00
206	6A20MLC	67,256.00	L.F.	#2 / 0 A.W.G. Multiple Lighting Cable	\$5.00	\$336,280.00	\$7.50	\$504,420.00	\$10.00	\$672,560.00	\$4.00	\$269,024.00	\$4.90	\$329,554.40	\$7.00	\$470,792.00	\$6.90	\$464,066.40
207	6A21JF1	2	Each	Junction Box Foundation, Type 1	\$3,060.00	\$6,120.00	\$2,700.00	\$5,400.00	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00	\$3,100.00	\$6,200.00	\$3,700.00	\$7,400.00	\$3,650.00	\$7,300.00
208	6A24JBC	17	Each	Junction Box, Type C	\$3,060.00	\$52,020.00	\$2,200.00	\$37,400.00	\$2,500.00	\$42,500.00	\$2,900.00	\$49,300.00	\$3,100.00	\$52,700.00	\$3,000.00	\$51,000.00	\$2,850.00	\$48,450.00
209	6A25JBDM	33	Each	Junction Box Type D, Modified	\$930.00	\$30,690.00	\$800.00	\$26,400.00	\$1,500.00	\$49,500.00	\$900.00	\$29,700.00	\$940.00	\$31,020.00	\$1,350.00	\$44,550.00	\$1,350.00	\$44,550.00
210	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$145,000.00	\$145,000.00	\$100,000.00	\$100,000.00	\$250,000.00	\$250,000.00	\$135,000.00	\$135,000.00	\$145,000.00	\$145,000.00	\$92,800.00	\$92,800.00	\$92,800.00	\$92,800.00
211	6A01FOC	4,700.00	L.F.	FOC Conduit	\$19.50	\$91,650.00	\$13.00	\$61,100.00	\$20.00	\$94,000.00	\$17.00	\$79,900.00	\$19.75	\$92,825.00	\$34.00	\$159,800.00	\$34.00	\$159,800.00
212	6A02FOC	34	Each	FOC Metallic Junction Boxes In Barrier	\$745.00	\$25,330.00	\$750.00	\$25,500.00	\$1,500.00	\$51,000.00	\$700.00	\$23,800.00	\$750.00	\$25,500.00	\$1,350.00	\$45,900.00	\$1,350.00	\$45,900.00
213	6A03FOC	1	Each	FOC Metallic Junction Boxes In Abutment	\$1,620.00	\$1,620.00	\$1,120.00	\$1,120.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$1,600.00	\$1,600.00	\$1,350.00	\$1,350.00	\$1,350.00	\$1,350.00
214	6B01CBM	5	Each	Concrete Base, Type M	\$4,800.00	\$24,000.00	\$2,900.00	\$14,500.00	\$3,000.00	\$15,000.00	\$4,500.00	\$22,500.00	\$4,850.00	\$24,250.00	\$2,350.00	\$11,750.00	\$2,350.00	\$11,750.00
215	6B00013	44	Each	Lighting Standard, Type L-MG-26-SB	\$2,070.00	\$91,080.00	\$4,300.00	\$189,200.00	\$5,000.00	\$220,000.00	\$1,900.00	\$83,600.00	\$2,100.00	\$92,400.00	\$3,990.00	\$175,560.00	\$3,990.00	\$175,560.00
216	6B00027	1	Each	Load Center Cabinet, Type F, Voltage 277/480V	\$15,800.00	\$15,800.00	\$1,000.00	\$1,000.00	\$20,000.00	\$20,000.00	\$14,500.00	\$14,500.00	\$16,000.00	\$16,000.00	\$980.00	\$980.00	\$980.00	\$980.00
217	6B15LMGS	45	Each	Lighting Standard, Type L-MG-40-SB	\$3,250.00	\$146,250.00	\$4,700.00	\$211,500.00	\$5,500.00	\$247,500.00	\$2,900.00	\$130,500.00	\$3,300.00	\$148,500.00	\$4,320.00	\$194,400.00	\$4,320.00	\$194,400.00
218	6B25TP2	1	Each	Type P2 Luminaire, 250W	\$1,350.00	\$1,350.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,100.00	\$1,100.00	\$1,350.00	\$1,350.00	\$3,240.00	\$3,240.00	\$3,240.00	\$3,240.00
219	6B26LMG	5	Each	Lighting Standard, Type L-MG-26	\$1,750.00	\$8,750.00	\$4,100.00	\$20,500.00	\$3,500.00	\$17,500.00	\$1,500.00	\$7,500.00	\$1,775.00	\$8,875.00	\$3,740.00	\$18,700.00	\$3,740.00	\$18,700.00
220	6B45LMG	1	Each	Lighting Standard, Type L-MG-40	\$2,250.00	\$2,250.00	\$3,800.00	\$3,800.00	\$4,500.00	\$4,500.00	\$2,000.00	\$2,000.00	\$2,300.00	\$2,300.00	\$3,490.00	\$3,490.00	\$3,490.00	\$3,490.00
221	6B00052	2	Each	Lighting Standard, Type L-MG3-40	\$2,730.00	\$5,460.00	\$4,400.00	\$8,800.00	\$4,500.00	\$9,000.00	\$2,500.00	\$5,000.00	\$2,800.00	\$5,600.00	\$4,050.00	\$8,100.00	\$4,050.00	\$8,100.00
222	6B00066	1	L.S.	Temporary Lighting Systems	\$14,700.00	\$14,700.00	\$160,000.00	\$160,000.00	\$250,000.00	\$250,000.00	\$13,500.00	\$13,500.00	\$15,000.00	\$15,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
223	6B00104	12	Each	Type LP1 Luminaire, 51W	\$1,290.00	\$15,480.00	\$2,300.00	\$27,600.00	\$1,400.00	\$16,800.00	\$1,100.00	\$13,200.00	\$1,300.00	\$15,600.00	\$2,130.00	\$25,560.00	\$2,130.00	\$25,560.00
224	6B00105	23	Each	Type LP2 Luminaire, 73W	\$1,410.00	\$32,430.00	\$2,400.00	\$55,200.00	\$1,500.00	\$34,500.00	\$1,300.00	\$29,900.00	\$1,400.00	\$32,200.00	\$2,270.00	\$52,210.00	\$2,270.00	\$52,210.00
225	6B00106	42	Each	Type LP5 Luminaire, 168W	\$1,970.00	\$82,740.00	\$3,200.00	\$134,400.00	\$2,500.00	\$105,000.00	\$1,700.00	\$71,400.00	\$2,000.00	\$84,000.00	\$2,980.00	\$125,160.00	\$2,980.00	\$125,160.00
226	6B00114	22	Each	Type LP7 Luminaire	\$2,750.00	\$60,500.00	\$4,400.00	\$96,800.00	\$3,500.00	\$77,000.00	\$2,500.00	\$55,000.00	\$2,800.00	\$61,600.00	\$4,090.00	\$89,980.00	\$4,090.00	\$89,980.00
227	N6B0002	1	L.S.	Relocate Surveillance Cameras	\$10,420.00	\$10,420.00	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$9,500.00	\$9,500.00	\$10,500.00	\$10,500.00	\$6,800.00	\$6,800.00	\$6,800.00	\$6,800.00
228	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$8,610.00	\$8,610.00	\$53,000.00	\$53,000.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00	\$8,700.00	\$8,700.00	\$48,400.00	\$48,400.00	\$48,400.00	\$48,400.00
229	6B00149	12	Each	Type LP3 Luminaire, 95W	\$1,590.00	\$19,080.00	\$2,700.00	\$32,400.00	\$2,000.00	\$24,000.00	\$1,400.00	\$16,800.00	\$1,600.00	\$19,200.00	\$2,460.00	\$29,520.00	\$2,460.00	\$29,520.00
230	6B00150	2	Each	Lighting Standard, Type L-MG2-40-SB	\$3,400.00	\$6,800.00	\$5,000.00	\$10,000.00	\$5,500.00	\$11,000.00	\$3,700.00	\$7,400.00	\$3,450.00	\$6,900.00	\$4,570.00	\$9,140.00	\$4,570.00	\$9,140.00
231	6J00049	210	L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$220.00	\$46,200.00	\$575.00	\$120,750.00	\$300.00	\$63,000.00	\$400.00	\$84,000.00	\$225.00	\$47,250.00	\$500.00	\$105,000.00	\$500.00	\$105,000.00
232	7C01TOP	25,534.00	S.Y.	Topsoil	\$1.45	\$37,024.30	\$1.60	\$40,854.40	\$1.50	\$38,301.00	\$1.50	\$38,301.00	\$1.75	\$44,684.50	\$2.00	\$51,068.00	\$2.51	\$64,090.34
233	7C03TOP	3,558.00	S.Y.	Topsoil, 36" Thick	\$35.00	\$124,530.00	\$45.00	\$160,110.00	\$10.00	\$35,580.00	\$1.75	\$6,226.50	\$25.00	\$88,950.00	\$27.00	\$96,066.00	\$18.00	\$64,044.00
234	7D01SED	25,681.00	S.Y.	Seeding, Type A	\$0.67	\$17,206.27	\$0.75	\$19,260.75	\$1.00	\$25,681.00	\$0.60	\$15,408.60	\$0.70	\$17,976.70	\$0.75	\$19,260.75	\$0.78	\$20,031.18
235	7D20MOW	4	Acre	Mowing	\$650.00	\$2,600.00	\$550.00	\$2,200.00	\$300.00	\$1,200.00	\$0.01	\$0.04	\$650.00	\$2,600.00	\$650.00	\$2,600.00	\$557.77	\$2,231.08
236	7D27SED	3,405.00	S.Y.	Seeding, Type Annual Ryegrass	\$0.57	\$1,940.85	\$0.90	\$3,064.50	\$1.50	\$5,107.50	\$0.55	\$1,872.75	\$0.60	\$2,043.00	\$0.60	\$2,043.00	\$0.67	\$2,281.35
237	7D28SED	11,016.00	S.Y.	Seeding, Restoration Mix	\$0.77	\$8,482.32	\$1.30	\$14,320.80	\$1.50	\$16,524.00	\$0.75	\$8,262.00	\$0.80	\$8,812.80	\$0.75	\$8,262.00	\$1.00	\$11,016.00
238	N7E0031	658	Each	Planting, Red Cedar (Juniperis Virginiana)	\$145.00	\$95,410.00	\$260.00	\$171,080.00	\$265.00	\$174,370.00	\$135.00	\$88,830.00	\$145.00	\$95,410.00	\$150.00	\$98,700.00	\$66.93	\$44,039.94
239	7F01SSM	6,510.00	S.Y.	Soil Stabilization Matting	\$2.70	\$17,577.00	\$2.70	\$17,577.00	\$0.35	\$2,278.50	\$2.40	\$15,624.00	\$2.75	\$17,902.50	\$3.00	\$19,530.00	\$5.02	\$32,680.20
240	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$500,000.00	\$500,000.00	\$105,000.00	\$105,000.00	\$1,500.00	\$1,500.00	\$250,000.00	\$250,000.00	\$25,000.00	\$25,000.00	\$3,000,000.00	\$3,000,000.00	\$300,000.00	\$300,000.00
241	8A01REM	1	L.S.	Furnishing Traffic Control Devices To Remain	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$45,000.00	\$45,000.00	\$18,500.00	\$18,500.00	\$32,000.00	\$32,000.00	\$25,000.00	\$25,000.00
242	8A05REM	2	Each	Furnishing Truck with Mounted Attenuator to Remain	\$60,000.00	\$120,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$50,000.00	\$100,000.00	\$1.00	\$2.00	\$67,000.00	\$134,000.00	\$20,000.00	\$40,000.00
243	8A06MPT	18	Barrel	Repair Temporary Impact Attenuators	\$385.00	\$6,930.00	\$450.00	\$8,100.00	\$200.00	\$3,600.00	\$1,000.00	\$18,000.00	\$900.00	\$16,200.00	\$800.00	\$14,400.00	\$50.00	\$900.00
244	8A07MPT	3	Each	Repair Truck Mounted Impact Attenuators	\$5,400.00	\$16,200.00	\$13,500.00	\$40,500.00	\$6,000.00	\$18,000.00	\$6,330.00	\$18,990.00	\$5,000.00	\$15,000.00	\$18,000.00	\$54,000.00	\$5,000.00	\$15,000.00
245	8A29MPT	1,000.00	M.H.	Flaggers	\$64.00	\$64,000.00	\$70.00	\$70,000.00	\$65.00	\$65,000.00	\$1.00	\$1,000.00	\$65.00	\$65,000.00	\$67.00	\$67,000.00	\$75.00	\$75,000.00
246	8A30MPT	3	Each	Furnishing Portable Variable Message Sign	\$25,000.00	\$75,000.00	\$6,400.00	\$19,200.00	\$30,000.00	\$90,000.00	\$10,000.00	\$30,000.00	\$22,000.00	\$66,000.00	\$22,000.00	\$66,000.00	\$25,000.00	\$75,000.00
247	8A02REM	3	Each	Furnishing Portable Variable Message Sign To Remain	\$20,000.00	\$60,000.00	\$12,500.00	\$37,500.00	\$15,000.00	\$45,000.00	\$32,000.00	\$96,000.00	\$1.00	\$3.00	\$19,000.00	\$57,000.00	\$1,000.00	\$3,000.00
248	N8A0001	10,800.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$34.00	\$367,200.00	\$12.30	\$132,840.00	\$34.00	\$367,200.00	\$35.00	\$378,000.00	\$35.00	\$378,000.00	\$25.00	\$270,000.00	\$38.00	\$410,400.00
249	N8A0002	9,440.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$13.00	\$122,720.00	\$20.00	\$188,800.00	\$7.00	\$66,080.00	\$23.00	\$217,120.00	\$35.00	\$330,400.00	\$20.00	\$188,800.00	\$11.00	\$103,840.00

Base Line Item Detail					Route 52 Constructors		George Harms Construction Co., Inc.		Schiavone Construction Co. LLC		Conti Enterprises, Inc.		Driscoll Construction Co., Inc. & Buckley & Company, Inc., A Joint Venture		Railroad/Northeast Remsko - A Joint Venture		Walsh Construction Company	
261	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$95,000.00	\$95,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$0.01	\$0.01	\$9,000.00	\$9,000.00	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00
262	8E01MMT	1	L.S.	Maintenance and Protection Marine Traffic	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00	\$76,000.00	\$76,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
263	N8G0004	1,040.00	Hour	Standby Wrecker Service, Light Duty (This is a NO-BID, Hourly item for this contract. The Hourly price is \$60.00. Enter a Unit Price of \$60.00 as your bid for this item.)	\$60.00	\$62,400.00	\$60.00	\$62,400.00	\$60.00	\$62,400.00	\$60.00	\$62,400.00	\$60.00	\$62,400.00	\$60.00	\$62,400.00	\$60.00	\$62,400.00
264	4B00015	53	Each	Fabricate Prestressed Concrete Box Beam Repair, Type 1	\$13,000.00	\$689,000.00	\$14,924.69	\$791,008.57	\$10,000.00	\$530,000.00	\$15,000.00	\$795,000.00	\$15,000.00	\$795,000.00	\$9,500.00	\$503,500.00	\$15,000.00	\$795,000.00
265	4B00016	53	Each	Install Prestressed Concrete Box Beam Repair, Type 1	\$20,000.00	\$1,060,000.00	\$11,000.00	\$583,000.00	\$9,000.00	\$477,000.00	\$48,850.00	\$2,589,050.00	\$30,000.00	\$1,590,000.00	\$7,600.00	\$402,800.00	\$20,000.00	\$1,060,000.00
266	4B00017	20	Each	Fabricate Prestressed Concrete Box Beam Repair, Type 2	\$33,000.00	\$660,000.00	\$36,687.65	\$733,753.00	\$24,000.00	\$480,000.00	\$38,360.00	\$767,200.00	\$30,000.00	\$600,000.00	\$30,000.00	\$600,000.00	\$35,000.00	\$700,000.00
267	4B00018	20	Each	Install Prestressed Concrete Box Beam Repair, Type 2	\$22,000.00	\$440,000.00	\$15,100.00	\$302,000.00	\$10,000.00	\$200,000.00	\$65,480.00	\$1,309,600.00	\$40,000.00	\$800,000.00	\$10,000.00	\$200,000.00	\$30,000.00	\$600,000.00
273	4L00004	405	L.F.	8" Drainage Pipe, (Fiberglass)	\$350.00	\$141,750.00	\$160.00	\$64,800.00	\$85.00	\$34,425.00	\$285.00	\$115,425.00	\$300.00	\$121,500.00	\$135.00	\$54,675.00	\$134.25	\$54,371.25
274	4F10OHF	51	C.Y.	Concrete Foundations for Overhead Sign Structures	\$830.00	\$42,330.00	\$630.00	\$32,130.00	\$950.00	\$48,450.00	\$1,300.00	\$66,300.00	\$1,300.00	\$66,300.00	\$575.00	\$29,325.00	\$1,000.00	\$51,000.00
275	4ZL0017	167	L.F.	30" Diameter Drilled Shafts For Sign Structure	\$220.00	\$36,740.00	\$490.00	\$81,830.00	\$500.00	\$83,500.00	\$300.00	\$50,100.00	\$450.00	\$75,150.00	\$500.00	\$83,500.00	\$700.00	\$116,900.00
276	4ZN0150	1	Each	Elevated Work Platform	\$100,000.00	\$100,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$91,350.00	\$91,350.00	\$125,000.00	\$125,000.00	\$45,000.00	\$45,000.00	\$100,000.00	\$100,000.00
277	2D25DAM	1	L.S.	Cofferdam No. 25	\$60,000.00	\$60,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00
278	6A00018	1	Each	Junction Box, Type 14"x14"x6", NEMA 4X, Stainless Steel, For Outdoor Use	\$5,800.00	\$5,800.00	\$900.00	\$900.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00	\$825.00	\$825.00	\$821.00	\$821.00
279	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$105.00	\$10,500.00	\$175.00	\$17,500.00	\$67.00	\$6,700.00	\$125.00	\$12,500.00	\$100.00	\$10,000.00	\$92.00	\$9,200.00	\$100.00	\$10,000.00
280	2B04ETU	1	L.S.	Environmental Testing for Unsuitable and Excess Materials (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$25,000. Enter a Unit Price of \$25,000 as your bid for this item.)	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
281	5ZO01FAH	1	C.P.	Force Account for Hazardous Regulated Material Handling (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
282	4ZN01UNM	1	L.S.	System for Underwater Noise Mitigation	\$700,000.00	\$700,000.00	\$600,000.00	\$600,000.00	\$500,000.00	\$500,000.00	\$25,000.00	\$25,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$5,000,000.00	\$5,000,000.00
283	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$500,000.00	\$500,000.00	\$330,000.00	\$330,000.00	\$1,000,000.00	\$1,000,000.00	\$250,000.00	\$250,000.00	\$1,000,000.00	\$1,000,000.00	\$1,500,000.00	\$1,500,000.00	\$498,630.61	\$498,630.61
284	N7E0020	31,145.00	Each	Planting, Smooth Cordgrass (Spartina Alterniflora)	\$1.65	\$51,389.25	\$2.00	\$62,290.00	\$2.00	\$62,290.00	\$4.00	\$124,580.00	\$3.00	\$93,435.00	\$0.25	\$7,786.25	\$3.90	\$121,465.50
285	6A00151	66	Each	Bridge Mounted Box Beam Marker Navigation Lighting Assembly	\$1,750.00	\$115,500.00	\$2,800.00	\$184,800.00	\$3,000.00	\$198,000.00	\$500.00	\$33,000.00	\$1,750.00	\$115,500.00	\$2,000.00	\$132,000.00	\$1,933.00	\$127,578.00
286	8B26MPT	34	Each	Installation, Maintenance, and Removal of Lane Closing	\$1,500.00	\$51,000.00	\$5,000.00	\$170,000.00	\$2,500.00	\$85,000.00	\$1,000.00	\$34,000.00	\$1,000.00	\$34,000.00	\$6,000.00	\$204,000.00	\$1,500.00	\$51,000.00
Base Total						\$129,885,762.06		\$133,417,373.65		\$135,864,000.00		\$137,035,263.08		\$151,282,523.95		\$152,113,506.00		\$180,900,000.00