

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D10MOB	1	L.S.	Mobilization	\$400,000.00	\$400,000.00	\$298,000.00	\$298,000.00	\$280,000.00	\$280,000.00	\$380,000.00	\$380,000.00	\$325,000.00	\$325,000.00	\$360,000.00	\$360,000.00
2	1G01SCH	1	L.S.	Progress Schedule	\$12,000.00	\$12,000.00	\$6,300.00	\$6,300.00	\$1.00	\$1.00	\$15,000.00	\$15,000.00	\$7,500.00	\$7,500.00	\$1.00	\$1.00
3	1HFP005	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$5,000. Enter a Unit Price of \$5,000 as your bid item for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	2C02EMB	55	C.Y.	Embankment, Grade A	\$48.00	\$2,640.00	\$30.00	\$1,650.00	\$247.17	\$13,594.35	\$100.00	\$5,500.00	\$50.00	\$2,750.00	\$65.00	\$3,575.00
5	2G00021	40	Ton	Riprap Stone Slope Protection, 24" Thick, (D50=8")	\$115.00	\$4,600.00	\$40.00	\$1,600.00	\$134.79	\$5,391.60	\$90.00	\$3,600.00	\$250.00	\$10,000.00	\$110.00	\$4,400.00
6	2G10SEC	5	Ton	Filter Blanket	\$55.00	\$275.00	\$40.00	\$200.00	\$311.14	\$1,555.70	\$150.00	\$750.00	\$260.00	\$1,300.00	\$275.00	\$1,375.00
7	3B06SUP	2,102.00	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$100.00	\$210,200.00	\$320.00	\$672,640.00	\$270.25	\$568,065.50	\$350.00	\$735,700.00	\$430.00	\$903,860.00	\$240.00	\$504,480.00
8	3B30CLS	200	L.F.	Cleaning Inside Shoulders	\$2.00	\$400.00	\$1.00	\$200.00	\$5.00	\$1,000.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00	\$3.00	\$600.00
9	3B30HMA	84	Ton	Temporary Surfacing	\$125.00	\$10,500.00	\$247.00	\$20,748.00	\$270.25	\$22,701.00	\$350.00	\$29,400.00	\$450.00	\$37,800.00	\$100.00	\$8,400.00
10	3B31CLS	200	L.F.	Cleaning Outside Shoulders	\$2.00	\$400.00	\$1.00	\$200.00	\$5.00	\$1,000.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00	\$3.00	\$600.00
11	3B41SCS	650	L.F.	Sealing Cracks in Bituminous Surface	\$7.00	\$4,550.00	\$2.50	\$1,625.00	\$10.75	\$6,987.50	\$12.00	\$7,800.00	\$6.00	\$3,900.00	\$10.00	\$6,500.00
12	3B42ASB	8,834.00	S.Y.	Membrane Waterproofing	\$8.00	\$70,672.00	\$18.00	\$159,012.00	\$20.53	\$181,362.02	\$40.00	\$353,360.00	\$18.00	\$159,012.00	\$30.00	\$265,020.00
13	3B45HPP	20	Ton	High Performance Cold Patch	\$170.00	\$3,400.00	\$315.00	\$6,300.00	\$210.00	\$4,200.00	\$200.00	\$4,000.00	\$70.00	\$1,400.00	\$200.00	\$4,000.00
14	3B52CSM	269	L.F.	Crack Spanning Membrane	\$20.00	\$5,380.00	\$12.00	\$3,228.00	\$15.93	\$4,285.17	\$12.00	\$3,228.00	\$10.00	\$2,690.00	\$10.00	\$2,690.00
15	3B58APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$5000. Enter a Unit Price of \$5000 as your bid for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
16	3C03ASR	100	S.Y.	Shoulder Reconstruction	\$90.00	\$9,000.00	\$11.00	\$1,100.00	\$50.00	\$5,000.00	\$10.00	\$1,000.00	\$100.00	\$10,000.00	\$125.00	\$12,500.00
17	3E20PMR	2,550.00	S.Y.	Pavement Removal, Variable Depth	\$15.00	\$38,250.00	\$30.00	\$76,500.00	\$20.99	\$53,524.50	\$45.00	\$114,750.00	\$70.00	\$178,500.00	\$19.00	\$48,450.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
18	3E55PMR	6,200.00	L.F.	Remove Existing Rumble Strip	\$1.00	\$6,200.00	\$2.10	\$13,020.00	\$12.51	\$77,562.00	\$10.00	\$62,000.00	\$5.00	\$31,000.00	\$9.00	\$55,800.00
19	3F01MRS	6,500.00	L.F.	Milled Rumble Strip	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$10.00	\$65,000.00	\$3.00	\$19,500.00	\$0.50	\$3,250.00
20	3L01SSJ	283	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$15.00	\$4,245.00	\$8.00	\$2,264.00	\$10.76	\$3,045.08	\$20.00	\$5,660.00	\$10.00	\$2,830.00	\$25.00	\$7,075.00
21	4A11RFS	15,230.00	Pound	Reinforcement Steel, Epoxy Coated	\$2.00	\$30,460.00	\$1.80	\$27,414.00	\$2.52	\$38,379.60	\$3.50	\$53,305.00	\$2.50	\$38,075.00	\$2.00	\$30,460.00
22	4A15DGR	465	Each	Drill and Grout Reinforcement Bars	\$40.00	\$18,600.00	\$37.00	\$17,205.00	\$98.29	\$45,704.85	\$55.00	\$25,575.00	\$35.00	\$16,275.00	\$25.00	\$11,625.00
23	4A20BPB	48	L.F.	Barrier Parapet, Bridge	\$515.00	\$24,720.00	\$630.00	\$30,240.00	\$905.82	\$43,479.36	\$1,000.00	\$48,000.00	\$800.00	\$38,400.00	\$700.00	\$33,600.00
24	4C01SSC	100	Each	Shear Connectors	\$6.00	\$600.00	\$7.35	\$735.00	\$10.00	\$1,000.00	\$10.00	\$1,000.00	\$10.00	\$1,000.00	\$25.00	\$2,500.00
25	4K08PES	140	S.F.	Repainting Existing Steelwork	\$75.00	\$10,500.00	\$52.50	\$7,350.00	\$45.00	\$6,300.00	\$55.00	\$7,700.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00
26	4L00001	2	Each	Repair Drainage Pipe	\$65.00	\$130.00	\$5,740.00	\$11,480.00	\$21,809.90	\$43,619.80	\$12,000.00	\$24,000.00	\$7,500.00	\$15,000.00	\$3,000.00	\$6,000.00
27	4L04BDI	10	Each	Repair Bridge Drop Inlet	\$60.00	\$600.00	\$1,760.00	\$17,600.00	\$1,533.93	\$15,339.30	\$2,500.00	\$25,000.00	\$1,000.00	\$10,000.00	\$3,000.00	\$30,000.00
28	4L05CBD	670	L.F.	Clean Bridge Drainage System	\$15.00	\$10,050.00	\$13.50	\$9,045.00	\$11.50	\$7,705.00	\$20.00	\$13,400.00	\$10.00	\$6,700.00	\$13.00	\$8,710.00
29	4M05USP	30	S.Y.	Repair Stone Slope Protection	\$25.00	\$750.00	\$22.00	\$660.00	\$279.42	\$8,382.60	\$250.00	\$7,500.00	\$500.00	\$15,000.00	\$125.00	\$3,750.00
30	4Q00006	100	C.F.	Additional 1P Deck Joint Material	\$315.00	\$31,500.00	\$290.00	\$29,000.00	\$230.00	\$23,000.00	\$150.00	\$15,000.00	\$320.00	\$32,000.00	\$300.00	\$30,000.00
31	4Q03BDR	200	S.Y.	Concrete Deck Replacement with Catches	\$100.00	\$20,000.00	\$1,150.00	\$230,000.00	\$1,478.05	\$295,610.00	\$1,500.00	\$300,000.00	\$1,200.00	\$240,000.00	\$650.00	\$130,000.00
32	4Q08BDR	8,773.00	S.Y.	Removal of Existing Surfacing	\$4.00	\$35,092.00	\$30.00	\$263,190.00	\$45.00	\$394,785.00	\$45.00	\$394,785.00	\$70.00	\$614,110.00	\$19.00	\$166,687.00
33	4Q09BDR	500	S.F.	Removal and Replacement of Existing Surfacing	\$170.00	\$85,000.00	\$37.00	\$18,500.00	\$20.00	\$10,000.00	\$30.00	\$15,000.00	\$10.00	\$5,000.00	\$25.00	\$12,500.00
34	4Q18SJS	30	L.F.	Silicone Joint Seal	\$90.00	\$2,700.00	\$5.50	\$165.00	\$62.82	\$1,884.60	\$40.00	\$1,200.00	\$8.00	\$240.00	\$15.00	\$450.00
35	4Q20H01	50	L.F.	Headblock Repair, Type 1	\$350.00	\$17,500.00	\$236.00	\$11,800.00	\$143.06	\$7,153.00	\$250.00	\$12,500.00	\$400.00	\$20,000.00	\$225.00	\$11,250.00
36	4Q24BDR	1,040.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$2.00	\$2,080.00	\$5.25	\$5,460.00	\$12.21	\$12,698.40	\$25.00	\$26,000.00	\$5.00	\$5,200.00	\$1.00	\$1,040.00
37	4Q30S01	50	S.F.	Spall Repair, Type 1	\$200.00	\$10,000.00	\$50.00	\$2,500.00	\$108.15	\$5,407.50	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$100.00	\$5,000.00
38	4Q30S02	50	S.F.	Spall Repair, Type 2	\$200.00	\$10,000.00	\$100.00	\$5,000.00	\$112.49	\$5,624.50	\$75.00	\$3,750.00	\$95.00	\$4,750.00	\$150.00	\$7,500.00
39	4Q30S04	25	S.F.	Spall Repair, Type 4	\$115.00	\$2,875.00	\$170.00	\$4,250.00	\$238.66	\$5,966.50	\$75.00	\$1,875.00	\$200.00	\$5,000.00	\$350.00	\$8,750.00
40	4Q30S05	10,155.00	S.F.	Spall Repair, Type 5	\$75.00	\$761,625.00	\$120.00	\$1,218,600.00	\$61.62	\$625,751.10	\$50.00	\$507,750.00	\$70.00	\$710,850.00	\$110.00	\$1,117,050.00
41	4Q30S06	100	S.F.	Spall Repair, Type 6	\$230.00	\$23,000.00	\$140.00	\$14,000.00	\$238.69	\$23,869.00	\$200.00	\$20,000.00	\$200.00	\$20,000.00	\$200.00	\$20,000.00
42	4Q30S5B	320	S.F.	Spall Repair, Type 5B	\$170.00	\$54,400.00	\$95.00	\$30,400.00	\$162.58	\$52,025.60	\$50.00	\$16,000.00	\$160.00	\$51,200.00	\$100.00	\$32,000.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
43	4Q30SUD	195	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$345.00	\$67,275.00	\$109.00	\$21,255.00	\$144.05	\$28,089.75	\$95.00	\$18,525.00	\$50.00	\$9,750.00	\$60.00	\$11,700.00
44	4Q50J01	310	L.F.	Joint Reconstruction, Type 1	\$150.00	\$46,500.00	\$330.00	\$102,300.00	\$396.36	\$122,871.60	\$350.00	\$108,500.00	\$450.00	\$139,500.00	\$400.00	\$124,000.00
45	4Q50J1P	292	L.F.	Joint Reconstruction, Type 1P	\$175.00	\$51,100.00	\$193.00	\$56,356.00	\$314.69	\$91,889.48	\$220.00	\$64,240.00	\$200.00	\$58,400.00	\$190.00	\$55,480.00
46	4Q51J1P	1,480.00	L.F.	Joint Replacement, Type 1P	\$175.00	\$259,000.00	\$193.00	\$285,640.00	\$314.68	\$465,726.40	\$220.00	\$325,600.00	\$160.00	\$236,800.00	\$160.00	\$236,800.00
47	4Q60FAE	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
48	4Q60JSR	462	L.F.	Joint Seal Replacement, Type 1	\$90.00	\$41,580.00	\$42.00	\$19,404.00	\$72.02	\$33,273.24	\$30.00	\$13,860.00	\$120.00	\$55,440.00	\$25.00	\$11,550.00
49	4R00022	210	L.F.	Clean Bridge Seat	\$15.00	\$3,150.00	\$50.00	\$10,500.00	\$20.51	\$4,307.10	\$25.00	\$5,250.00	\$5.00	\$1,050.00	\$25.00	\$5,250.00
50	4R01BSR	20	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$515.00	\$10,300.00	\$85.00	\$1,700.00	\$145.36	\$2,907.20	\$95.00	\$1,900.00	\$150.00	\$3,000.00	\$180.00	\$3,600.00
51	4R01RSC	270	S.F.	Vertical Spall Repair	\$160.00	\$43,200.00	\$123.00	\$33,210.00	\$290.90	\$78,543.00	\$150.00	\$40,500.00	\$250.00	\$67,500.00	\$180.00	\$48,600.00
52	4R01RSK	12	Each	REPAIR SHEAR KEY	\$1,150.00	\$13,800.00	\$1,600.00	\$19,200.00	\$2,193.85	\$26,326.20	\$2,300.00	\$27,600.00	\$1,200.00	\$14,400.00	\$1,200.00	\$14,400.00
53	4R01SC1	180	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$75.00	\$13,500.00	\$105.00	\$18,900.00	\$279.21	\$50,257.80	\$300.00	\$54,000.00	\$240.00	\$43,200.00	\$330.00	\$59,400.00
54	4R01SC2	20	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$80.00	\$1,600.00	\$177.00	\$3,540.00	\$336.10	\$6,722.00	\$320.00	\$6,400.00	\$300.00	\$6,000.00	\$500.00	\$10,000.00
55	4R02BSR	1	Each	Replace Structural Steel Diaphragm	\$5,250.00	\$5,250.00	\$3,550.00	\$3,550.00	\$7,434.95	\$7,434.95	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
56	4R02SC1	910	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$80.00	\$72,800.00	\$120.00	\$109,200.00	\$279.26	\$254,126.60	\$320.00	\$291,200.00	\$270.00	\$245,700.00	\$330.00	\$300,300.00
57	4R02SC2	10	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$85.00	\$850.00	\$267.00	\$2,670.00	\$336.49	\$3,364.90	\$350.00	\$3,500.00	\$330.00	\$3,300.00	\$500.00	\$5,000.00
58	4R11RSS	5	Each	Repair of Structural Steel, Type A	\$5,650.00	\$28,250.00	\$1,600.00	\$8,000.00	\$2,795.12	\$13,975.60	\$5,000.00	\$25,000.00	\$4,000.00	\$20,000.00	\$5,000.00	\$25,000.00
59	4R14BSR	2,175.00	S.F.	Substructure Waterproofing	\$10.00	\$21,750.00	\$10.00	\$21,750.00	\$10.46	\$22,750.50	\$12.00	\$26,100.00	\$7.00	\$15,225.00	\$5.00	\$10,875.00
60	4R19BSR	8	Each	REPLACE BOLT	\$115.00	\$920.00	\$822.00	\$6,576.00	\$112.26	\$898.08	\$200.00	\$1,600.00	\$130.00	\$1,040.00	\$300.00	\$2,400.00
61	4R26RBG	10	Each	Reconstruct Bearing Area	\$2,850.00	\$28,500.00	\$4,120.00	\$41,200.00	\$4,142.98	\$41,429.80	\$8,000.00	\$80,000.00	\$2,500.00	\$25,000.00	\$2,000.00	\$20,000.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
62	4R41TSS	16	Each	Temporary Support	\$8,500.00	\$136,000.00	\$10,600.00	\$169,600.00	\$8,481.69	\$135,707.04	\$8,000.00	\$128,000.00	\$10,000.00	\$160,000.00	\$10,000.00	\$160,000.00
63	4ZH01SPP	2	Each	Install, Maintain and Remove Steel Protection Plate	\$380.00	\$760.00	\$3,200.00	\$6,400.00	\$500.00	\$1,000.00	\$2,000.00	\$4,000.00	\$1,500.00	\$3,000.00	\$5,000.00	\$10,000.00
64	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$1,525.00	\$1,525.00	\$788.00	\$788.00	\$500.00	\$500.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
65	4ZI0001	160	S.F.	Repair Prestressed Concrete Stringer, Type 1	\$85.00	\$13,600.00	\$163.00	\$26,080.00	\$533.88	\$85,420.80	\$400.00	\$64,000.00	\$300.00	\$48,000.00	\$500.00	\$80,000.00
66	4ZI0002	10	S.F.	Repair Prestressed Concrete Stringer, Type 2	\$90.00	\$900.00	\$177.00	\$1,770.00	\$635.74	\$6,357.40	\$450.00	\$4,500.00	\$375.00	\$3,750.00	\$600.00	\$6,000.00
67	5B00008	10	L.F.	8" Corrugated Metal Pipe	\$100.00	\$1,000.00	\$95.00	\$950.00	\$163.57	\$1,635.70	\$100.00	\$1,000.00	\$60.00	\$600.00	\$300.00	\$3,000.00
68	5C40RSF	1	Each	Reset Frame	\$1,700.00	\$1,700.00	\$600.00	\$600.00	\$958.94	\$958.94	\$1,500.00	\$1,500.00	\$750.00	\$750.00	\$2,000.00	\$2,000.00
69	5C55CDS	3	Each	Cleaning Existing Drainage Structures	\$515.00	\$1,545.00	\$475.00	\$1,425.00	\$575.00	\$1,725.00	\$600.00	\$1,800.00	\$500.00	\$1,500.00	\$450.00	\$1,350.00
70	5C60RIG	12	Each	Replace Existing Inlet Grate	\$2,800.00	\$33,600.00	\$1,550.00	\$18,600.00	\$1,821.43	\$21,857.16	\$2,000.00	\$24,000.00	\$1,700.00	\$20,400.00	\$1,200.00	\$14,400.00
71	5D10INC	50	C.Y.	Incidental Concrete	\$200.00	\$10,000.00	\$445.00	\$22,250.00	\$143.75	\$7,187.50	\$300.00	\$15,000.00	\$100.00	\$5,000.00	\$500.00	\$25,000.00
72	5E01ALC	180	L.F.	Asphalt Concrete Lip Curb	\$65.00	\$11,700.00	\$15.00	\$2,700.00	\$35.07	\$6,312.60	\$20.00	\$3,600.00	\$30.00	\$5,400.00	\$30.00	\$5,400.00
73	5J01PCB	2	Each	Parapet Connection, Type B	\$2,500.00	\$5,000.00	\$1,890.00	\$3,780.00	\$2,443.75	\$4,887.50	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00	\$2,200.00	\$4,400.00
74	5J51BGE	100	L.F.	Beam Guide Rail Element	\$20.00	\$2,000.00	\$42.00	\$4,200.00	\$20.70	\$2,070.00	\$20.00	\$2,000.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00
75	5K01REP	25	L.F.	Repair Chain Link Fence	\$40.00	\$1,000.00	\$42.00	\$1,050.00	\$115.00	\$2,875.00	\$150.00	\$3,750.00	\$200.00	\$5,000.00	\$100.00	\$2,500.00
76	5P10TMP	1,000.00	L.F.	Temporary Pavement Striping	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.27	\$1,270.00	\$1.50	\$1,500.00	\$1.00	\$1,000.00	\$1.10	\$1,100.00
77	5P11REM	1,000.00	L.F.	Striping and Marking Removal, Mechanical	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$2.53	\$2,530.00	\$2.50	\$2,500.00	\$1.00	\$1,000.00	\$2.20	\$2,200.00
78	5P12REM	1,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$3.45	\$3,450.00	\$4.00	\$4,000.00	\$1.00	\$1,000.00	\$3.00	\$3,000.00
79	5P13TMP	10,100.00	L.F.	Removable Black Line Mask, 8" Wide	\$4.00	\$40,400.00	\$3.75	\$37,875.00	\$2.94	\$29,694.00	\$3.50	\$35,350.00	\$3.50	\$35,350.00	\$2.60	\$26,260.00
80	5P14TMP	20,100.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$4.00	\$80,400.00	\$3.00	\$60,300.00	\$2.13	\$42,813.00	\$2.50	\$50,250.00	\$3.00	\$60,300.00	\$1.85	\$37,185.00
81	5P21LLS	6,428.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.00	\$6,428.00	\$1.60	\$10,284.80	\$4.40	\$28,283.20	\$4.50	\$28,926.00	\$1.50	\$9,642.00	\$4.00	\$25,712.00
82	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$15,000.00	\$15,000.00	\$28,000.00	\$28,000.00	\$42,236.97	\$42,236.97	\$85,000.00	\$85,000.00	\$10,000.00	\$10,000.00	\$35,000.00	\$35,000.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
83	5Q02MFC	9	Month	Maintain Field Office, Type C	\$3,350.00	\$30,150.00	\$2,520.00	\$22,680.00	\$3,220.00	\$28,980.00	\$7,000.00	\$63,000.00	\$2,500.00	\$22,500.00	\$3,000.00	\$27,000.00
84	5ZD01RPM	200	Each	Raised Pavement Markers	\$30.00	\$6,000.00	\$31.00	\$6,200.00	\$54.63	\$10,926.00	\$45.00	\$9,000.00	\$30.00	\$6,000.00	\$50.00	\$10,000.00
85	5ZD05RPM	50	Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$30.00	\$1,500.00	\$20.50	\$1,025.00	\$21.28	\$1,064.00	\$20.00	\$1,000.00	\$20.00	\$1,000.00	\$20.00	\$1,000.00
86	5ZM02FAS	1	C.P.	Force Account for Snow Removal (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid item for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
87	7F01SSM	60	S.Y.	Soil Stabilization Matting	\$5.00	\$300.00	\$7.00	\$420.00	\$15.98	\$958.80	\$10.50	\$630.00	\$40.00	\$2,400.00	\$70.00	\$4,200.00
88	7L01NVA	20	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$110.00	\$2,200.00	\$53.00	\$1,060.00	\$109.25	\$2,185.00	\$50.00	\$1,000.00	\$100.00	\$2,000.00	\$100.00	\$2,000.00
89	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$15,000.00	\$15,000.00	\$520,000.00	\$520,000.00	\$576,000.00	\$576,000.00	\$250,000.00	\$250,000.00	\$595,000.00	\$595,000.00	\$1,884,000.00	\$1,884,000.00
90	8A06MPT	5	Barrel	Repair Temporary Impact Attenuators	\$3,000.00	\$15,000.00	\$368.00	\$1,840.00	\$1.00	\$5.00	\$800.00	\$4,000.00	\$300.00	\$1,500.00	\$700.00	\$3,500.00
91	8A07MPT	1	Each	Repair Truck Mounted Impact Attenuators	\$4,500.00	\$4,500.00	\$1.00	\$1.00	\$1.00	\$1.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$6,000.00	\$6,000.00
92	8A20MPT	1	L.S.	POLICE TRAFFIC DIRECTORS (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$40,000. Enter a Unit Price of \$40,000 as your bid for this item.)	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
93	8B18MPT	2	Each	Furnishing Temporary Impact Attenuator	\$100,000.00	\$200,000.00	\$4,893.00	\$9,786.00	\$3,500.00	\$7,000.00	\$7,000.00	\$14,000.00	\$6,000.00	\$12,000.00	\$8,000.00	\$16,000.00
94	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$150.00	\$15,000.00	\$79.00	\$7,900.00	\$1.00	\$100.00	\$80.00	\$8,000.00	\$70.00	\$7,000.00	\$100.00	\$10,000.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
95	8B20MPT	7	Each	Placing and Removing Temporary Impact Attenuator	\$2,200.00	\$15,400.00	\$2,494.00	\$17,458.00	\$1,932.20	\$13,525.40	\$2,500.00	\$17,500.00	\$2,500.00	\$17,500.00	\$5,000.00	\$35,000.00
96	8B26MPT	228	Each	Installation, Maintenance, and Removal of Lane Closing	\$1,250.00	\$285,000.00	\$100.00	\$22,800.00	\$596.58	\$136,020.24	\$500.00	\$114,000.00	\$100.00	\$22,800.00	\$1,200.00	\$273,600.00
97	8B34MPT	140	L.F.	Modular Glare Screen System	\$12.00	\$1,680.00	\$16.00	\$2,240.00	\$26.85	\$3,759.00	\$18.00	\$2,520.00	\$20.00	\$2,800.00	\$20.00	\$2,800.00
98	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$20,000.00	\$20,000.00	\$11,025.00	\$11,025.00	\$19,374.87	\$19,374.87	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00
99	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$20,000.00	\$20,000.00	\$11,130.00	\$11,130.00	\$28,189.06	\$28,189.06	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00
100	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$18,000.00	\$18,000.00	\$22,260.00	\$22,260.00	\$11,500.00	\$11,500.00	\$30,000.00	\$30,000.00	\$11,000.00	\$11,000.00	\$15,000.00	\$15,000.00
101	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$38,000.00	\$38,000.00	\$20,370.00	\$20,370.00	\$18,563.21	\$18,563.21	\$15,000.00	\$15,000.00	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00
102	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$60,000.00	\$60,000.00	\$15,800.00	\$15,800.00	\$18,563.21	\$18,563.21	\$15,000.00	\$15,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00
103	8C26MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 6	\$45,000.00	\$45,000.00	\$5,250.00	\$5,250.00	\$24,969.81	\$24,969.81	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00
104	8D50MRR	1	L.S.	Railroad Reimbursement Costs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
105	8E01MTE	1	L.S.	Marine Transport Engineer to Work Site, No. 1	\$6,000.00	\$6,000.00	\$5,250.00	\$5,250.00	\$1.00	\$1.00	\$8,000.00	\$8,000.00	\$500.00	\$500.00	\$1.00	\$1.00
106	N4A0001	100	S.Y.	Sawcut Grooved Deck Surface	\$11.00	\$1,100.00	\$37.00	\$3,700.00	\$28.75	\$2,875.00	\$35.00	\$3,500.00	\$45.00	\$4,500.00	\$35.00	\$3,500.00
107	N4Q0001	1	L.S.	Concrete Repair Material	\$10,000.00	\$10,000.00	\$13,200.00	\$13,200.00	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00
108	N4Q0002	5,400.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$4.00	\$21,600.00	\$12.00	\$64,800.00	\$14.45	\$78,030.00	\$12.00	\$64,800.00	\$18.00	\$97,200.00	\$8.00	\$43,200.00

Base Line Item Detail					A. P. Construction, Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Railroad Construction Co., Inc.		Gardner M. Bishop, Inc.		Agate Construction Co.,	
109	N5B0003	20	L.F.	15" Corrugated Metal Pipe, Gauge 16	\$70.00	\$1,400.00	\$126.00	\$2,520.00	\$163.57	\$3,271.40	\$95.00	\$1,900.00	\$65.00	\$1,300.00	\$80.00	\$1,600.00
110	N8A0001	1,500.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$40.00	\$60,000.00	\$11.00	\$16,500.00	\$10.00	\$15,000.00	\$30.00	\$45,000.00	\$50.00	\$75,000.00	\$50.00	\$75,000.00
111	N8A0002	3,440.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$12.00	\$41,280.00	\$18.00	\$61,920.00	\$37.59	\$129,309.60	\$55.00	\$189,200.00	\$30.00	\$103,200.00	\$25.00	\$86,000.00
112	8C27MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 7	\$75,000.00	\$75,000.00	\$10,500.00	\$10,500.00	\$19,374.87	\$19,374.87	\$1,700.00	\$1,700.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00
Base Total						\$4,255,387.00		\$5,497,919.80		\$5,977,673.61		\$6,068,039.00		\$6,185,389.00		\$7,222,651.00