Base Line Ite	em Detail				South State, Inc.		Agate Construct	ion Co.,	Marbro, Inc.		J. Fletcher Cr	eamer & Son,	JPC Group, I	nc.	Richard E. Pie		Joseph M. San	zari, Inc.	IEW Constructi	ion Group Inc.	A. P. Constru	ction, Inc.	Midlantic Cons	truction LLC
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Inc. Unit Price	Line Total	Unit Price	Line Total	Unit Price	Co., Inc. Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$9,680.00	\$9,680.00	\$18,093.47	\$18,093.47	\$22,600.00	\$22,600.00	\$37,000.00	\$37,000.00
2	1D10MOB	1	L.S.	Layout Mobilization	\$43,000.00	\$43,000.00	\$50,000.00	\$50,000.00	\$94,332.00	\$94,332.00	\$84,000.00	\$84,000.00	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$137,925.00	\$137,925.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$65,000.00	\$65,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$500.00	\$500.00	\$3,850.00	\$3,850.00	\$0.01	\$0.01	\$5,750.00	\$5,750.00	\$1.00	\$1.00
4	1HFP009	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00
				is \$9,000. Enter a Unit Price of \$9,000 as your bid item for this item.)																				
5	2D01DAM	1	L.S.	Cofferdam No. 1	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$60,000.00	\$60,000.00	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$82,500.00	\$82,500.00	\$43,500.01	\$43,500.01	\$6,000.00	\$6,000.00	\$195,000.00	\$195,000.00
6	2E01CAL	280	C.Y.	Coarse Aggregate Layer	\$88.00	\$24,640.00	\$0.01	\$2.80	\$50.00	\$14,000.00	\$120.00	\$33,600.00	\$100.00	\$28,000.00	\$75.00	\$21,000.00	\$69.00	\$19,320.00	\$81.11	\$22,710.80	\$66.00	\$18,480.00	\$67.00	\$18,760.00
7	2E01FEX	50	C.Y.	Foundataion Excavation	\$81.00	\$4,050.00	\$100.00	\$5,000.00	\$50.00	\$2,500.00	\$120.00	\$6,000.00	\$70.00	\$3,500.00	\$20.00	\$1,000.00	\$55.00	\$2,750.00	\$73.08	\$3,654.00	\$48.00	\$2,400.00	\$63.00	\$3,150.00
8	2G00002	80	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$59.00	\$4,720.00	\$75.00	\$6,000.00	\$50.00	\$4,000.00	\$120.00	\$9,600.00	\$90.00	\$7,200.00	\$70.00	\$5,600.00	\$37.00	\$2,960.00	\$65.67	\$5,253.60	\$114.00	\$9,120.00	\$68.00	\$5,440.00
9	2H35TEC	410	L.F.	Floating Turbidity Barriers	\$20.00	\$8,200.00	\$0.01	\$4.10	\$15.00	\$6,150.00	\$40.00	\$16,400.00	\$25.00	\$10,250.00	\$15.00	\$6,150.00	\$80.00	\$32,800.00	\$28.71	\$11,771.10	\$13.00	\$5,330.00	\$43.00	\$17,630.00
10	2H45TEC	17	Ton	Construction Driveway	\$50.00	\$850.00	\$0.01	\$0.17	\$50.00	\$850.00	\$125.00	\$2,125.00	\$50.00	\$850.00	\$80.00	\$1,360.00	\$20.00	\$340.00	\$20.01	\$340.17	\$114.00	\$1,938.00	\$69.00	\$1,173.00
11	2J01DES	1	L.S.	Demolition of Existing Structures	\$125,000.00	\$125,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00	\$12,000.00	\$12,000.00	\$7,500.00	\$7,500.00	\$16,500.00	\$16,500.00	\$110,000.00	\$110,000.00	\$23,750.00	\$23,750.00	\$11,000.00	\$11,000.00
12	3B01CLM	1,250.00	S.Y.	Clamshell Surface Course, 6" Thick	\$9.00	\$11,250.00	\$0.01	\$12.50	\$24.00	\$30,000.00	\$10.00	\$12,500.00	\$13.00	\$16,250.00	\$8.00	\$10,000.00	\$12.00	\$15,000.00	\$6.78	\$8,475.00	\$10.30	\$12,875.00	\$13.00	\$16,250.00
13	3I01SAS	39	Ton	Open-Graded Friction Course	\$400.00	\$15,600.00	\$250.00	\$9,750.00	\$250.00	\$9,750.00	\$300.00	\$11,700.00	\$200.00	\$7,800.00	\$150.00	\$5,850.00	\$170.00	\$6,630.00	\$261.74	\$10,207.86	\$163.00	\$6,357.00	\$312.00	\$12,168.00
14	4A11RFS	2,400.00	Pound	Reinforcement Steel, Epoxy Coated	\$2.00	\$4,800.00	\$2.20	\$5,280.00	\$3.00	\$7,200.00	\$1.60	\$3,840.00	\$2.00	\$4,800.00	\$3.50	\$8,400.00	\$2.00	\$4,800.00	\$2.29	\$5,496.00	\$2.60	\$6,240.00	\$4.00	\$9,600.00
15	4D01TTS	10	MFBM	Treated Timber Structures, Greenheart	\$6,000.00	\$60,000.00	\$0.01	\$0.10	\$11,000.00	\$110,000.00	\$8,900.00	\$89,000.00	\$9,000.00	\$90,000.00	\$11,500.00	\$115,000.00	\$8,650.00	\$86,500.00	\$14,684.11	\$146,841.10	\$15,912.00	\$159,120.00	\$8,800.00	\$88,000.00
16	4D10TTS	10	MFBM	Treated Timber Structures	\$4,000.00	\$40,000.00	\$0.01	\$0.10	\$9,000.00	\$90,000.00	\$4,100.00	\$41,000.00	\$8,900.00	\$89,000.00	\$10,500.00	\$105,000.00	\$7,150.00	\$71,500.00	\$11,123.40	\$111,234.00	\$16,290.00	\$162,900.00	\$8,800.00	\$88,000.00
17	4.00E+90	1,275.00	L.F.	Furnishing Treated Timber 12" Diameter Piles	\$10.00	\$12,750.00	\$0.01	\$12.75	\$11.00	\$14,025.00	\$12.00	\$15,300.00	\$16.00	\$20,400.00	\$10.50	\$13,387.50	\$15.00	\$19,125.00	\$9.49	\$12,099.75	\$13.00	\$16,575.00	\$24.00	\$30,600.00
18	4.00E+92	1,110.00	L.F.	Driving 12" Diameter Timber Piles	r \$10.00	\$11,100.00	\$0.01	\$11.10	\$20.00	\$22,200.00	\$11.00	\$12,210.00	\$35.00	\$38,850.00	\$15.00	\$16,650.00	\$20.00	\$22,200.00	\$27.99	\$31,068.90	\$38.00	\$42,180.00	\$35.00	\$38,850.00
19	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$105,000.00	\$105,000.00	\$804,000.00	\$804,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$10,000.00	\$10,000.00	\$110,000.00	\$110,000.00	\$84,095.00	\$84,095.00	\$14,714.54	\$14,714.54	\$10,200.00	\$10,200.00	\$100,000.00	\$100,000.00
20	4P01PAS	1,200.00	S.F.	Permanent Aluminum Sheeting, Type PZH 159	\$192.00	\$230,400.00	\$0.01	\$12.00	\$200.00	\$240,000.00	\$237.00	\$284,400.00	\$295.00	\$354,000.00	\$300.00	\$360,000.00	\$303.00	\$363,600.00	\$284.82	\$341,784.00	\$385.00	\$462,000.00	\$374.00	\$448,800.00
21	5A08PUD	368	L.F.	8" Pipe Underdrain	\$34.00	\$12,512.00	\$0.01	\$3.68	\$25.00	\$9,200.00	\$30.00	\$11,040.00	\$31.00	\$11,408.00	\$35.00	\$12,880.00	\$23.00	\$8,464.00	\$24.46	\$9,001.28	\$23.00	\$8,464.00	\$59.00	\$21,712.00
22	5D10INC	35	C.Y.	Incidental Concrete	\$780.00	\$27,300.00	\$550.00	\$19,250.00	\$800.00	\$28,000.00	\$2,000.00	\$70,000.00	\$450.00	\$15,750.00	\$1,600.00	\$56,000.00	\$536.00	\$18,760.00	\$975.57	\$34,144.95	\$860.00	\$30,100.00	\$1,363.00	\$47,705.00
23	5I01SNP	100	S.F.	Sign Panels	\$19.00	\$1,900.00	\$19.00	\$1,900.00	\$20.00	\$2,000.00	\$30.00	\$3,000.00	\$22.00	\$2,200.00	\$20.00	\$2,000.00	\$21.00	\$2,100.00	\$27.69	\$2,769.00	\$124.00	\$12,400.00	\$43.00	\$4,300.00
24	5I05SPP	80	L.F.	U-channel Post	\$20.00	\$1,600.00	\$6.00	\$480.00	\$7.00	\$560.00	\$27.00	\$2,160.00	\$23.00	\$1,840.00	\$22.00	\$1,760.00	\$24.00	\$1,920.00	\$15.03	\$1,202.40	\$39.00	\$3,120.00	\$12.00	\$960.00
25	5K00021	645	L.F.	Temporary Fencing, 96" High	\$13.00	\$8,385.00	\$13.00	\$8,385.00	\$30.00	\$19,350.00	\$15.00	\$9,675.00	\$15.00	\$9,675.00	\$15.00	\$9,675.00	\$16.00	\$10,320.00	\$25.64	\$16,537.80	\$25.00	\$16,125.00	\$25.00	\$16,125.00
26	5P21LLS	300	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$5.00	\$1,500.00	\$5.85	\$1,755.00	\$7.00	\$2,100.00	\$6.00	\$1,800.00	\$4.00	\$1,200.00	\$5.00	\$1,500.00	\$3.50	\$1,050.00	\$7.28	\$2,184.00	\$3.00	\$900.00	\$7.50	\$2,250.00
27	5ZO0027	89	Each	Bollards	\$420.00			\$0.89		\$48,950.00		\$53,400.00	\$495.00				\$390.00	\$34,710.00	\$562.82	\$50,090.98	\$595.00	\$52,955.00	\$566.00	\$50,374.00
28	5ZO0132	50	L.F.	Fender	\$175.00 \$230.00	\$8,750.00		\$0.50 \$3.04		\$7,500.00 \$118,200.00		\$9,000.00	\$210.00				\$170.00 \$250.00	\$8,500.00	\$288.68 \$316.12	\$14,434.00 \$124.551.28	\$333.00 \$310.00	\$16,650.00	\$223.00 \$314.00	\$11,150.00 \$123,716.00
30	5ZO01HRL 8C100SCL	394	L.F.	Handrail Maintenance and Protection of Traffic on State, County, and Local Roadways	\$230.00 \$1,000.00			\$3.94 \$1.00		\$118,200.00 \$5,000.00	\$330.00 \$2,500.00	\$130,020.00 \$2,500.00	\$380.00 \$5,000.00	\$149,720.00 \$5,000.00			\$250.00 \$11,100.00	\$98,500.00 \$11,100.00	\$316.12 \$2,276.44	\$124,551.28 \$2,276.44	\$310.00 \$6,000.00	\$122,140.00 \$6,000.00	\$314.00 \$1.00	\$123,716.00 \$1.00
31	N2H0002	925	L.F.	Heavy Duty Silt	\$2.00	\$1,850.00	\$0.01	\$9.25	\$10.00	\$9,250.00	\$6.00	\$5,550.00	\$6.00	\$5,550.00	\$15.00	\$13,875.00	\$6.50	\$6,012.50	\$4.44	\$4,107.00	\$8.00	\$7,400.00	\$8.00	\$7,400.00
	<u> </u>	I	<u> </u>	Fence Base Tota	·	\$911,657.00		\$965,874.88		\$1,017,117.00		\$1,098,820.00		\$1,099,798.00		\$1,120,137.50	·	\$1,192,511.50	¥	\$1,227,543.44	+00	\$1,319,069.00		\$1,481,115.00
						,	I	, , , , , , , , , , , , , , , , , , , ,	I.	. ,,	<u> </u>	. ,,	<u> </u>	. ,	1	. , .,	<u> </u>	. ,,	I	. , .,	<u> </u>	. ,,	<u>. </u>	. , - ,