

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$112,009.50	\$112,009.50	\$10,000.00	\$10,000.00	\$31,800.00	\$31,800.00
2	1D10MOB	1	L.S.	Mobilization	\$600,000.00	\$600,000.00	\$40,000.00	\$40,000.00	\$671,000.00	\$671,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$18,000.00	\$18,000.00	\$1,000.00	\$1,000.00	\$9,010.00	\$9,010.00
4	1HFP004	1	L.S.	Fuel Price Adjustment (This Is A NO-BID, Lump Sum Item For This Contract. The Lump Sum Price Is \$4,000. Enter A Unit Price Of \$4,000 As Your Bid Item For This Item.)	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
5	2C02EMB	32	C.Y.	Embankment, Grade A	\$100.00	\$3,200.00	\$200.00	\$6,400.00	\$51.00	\$1,632.00
6	2F04TEX	500	L.F.	Trench Excavation, Electrical	\$50.00	\$25,000.00	\$25.00	\$12,500.00	\$8.00	\$4,000.00
7	2G02SEC	5	Ton	Stone, Grade B	\$100.00	\$500.00	\$160.00	\$800.00	\$83.00	\$415.00
8	3B01PJA	57,000.00	L.F.	Polymerized Joint Adhesive	\$2.00	\$114,000.00	\$2.00	\$114,000.00	\$1.15	\$65,550.00
9	3B25SUP	6,850.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$210.00	\$1,438,500.00	\$250.00	\$1,712,500.00	\$250.00	\$1,712,500.00
10	3B33SUP	275	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$210.00	\$57,750.00	\$250.00	\$68,750.00	\$245.00	\$67,375.00
11	3B43SUP	425	Ton	Superpave Hot Mix Asphalt with Rosphalt	\$515.00	\$218,875.00	\$550.00	\$233,750.00	\$650.00	\$276,250.00
12	3B26TAC	12,800.00	Gallon	Tack Coat	\$8.00	\$102,400.00	\$7.50	\$96,000.00	\$7.00	\$89,600.00
13	3B30CLS	12,715.00	L.F.	Cleaning Inside Shoulders	\$0.75	\$9,536.25	\$1.00	\$12,715.00	\$0.50	\$6,357.50
14	3B31CLS	47,615.00	L.F.	Cleaning Outside Shoulders	\$0.75	\$35,711.25	\$1.00	\$47,615.00	\$0.50	\$23,807.50
15	3B30HMA	10	Ton	Temporary Surfacing	\$200.00	\$2,000.00	\$700.00	\$7,000.00	\$200.00	\$2,000.00
16	3B41SCS	2,750.00	L.F.	Sealing Cracks in Bituminous Surface	\$2.00	\$5,500.00	\$3.00	\$8,250.00	\$2.50	\$6,875.00
17	3B42ASB	21,200.00	S.Y.	Membrane Waterproofing	\$21.00	\$445,200.00	\$12.00	\$254,400.00	\$18.00	\$381,600.00
18	3B45HPP	20	Ton	High Performance Cold Patch	\$200.00	\$4,000.00	\$200.00	\$4,000.00	\$240.00	\$4,800.00
19	3B52CSM	150	L.F.	Crack Spanning Membrane	\$14.00	\$2,100.00	\$20.00	\$3,000.00	\$11.00	\$1,650.00
20	3B84APA	1	L.S.	Asphalt Price Adjustment. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$8,400. Enter a Unit Price of \$8,400 as your bid for this item.)	\$8,400.00	\$8,400.00	\$8,400.00	\$8,400.00	\$8,400.00	\$8,400.00
21	3C01BRS	5	S.Y.	Berm Surfacing, 3 Inches Thick	\$80.00	\$400.00	\$200.00	\$1,000.00	\$51.00	\$255.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
22	3D05ASR	200	S.F.	Approach Slab Spall Repair, Type 1	\$35.00	\$7,000.00	\$60.00	\$12,000.00	\$73.00	\$14,600.00
23	3D06ASR	250	S.F.	Approach Slab Spall Repair, Type 2	\$65.00	\$16,250.00	\$90.00	\$22,500.00	\$106.00	\$26,500.00
24	3E14PMR	1,600.00	S.Y.	Pavement Removal, 5" Depth	\$33.00	\$52,800.00	\$35.00	\$56,000.00	\$27.00	\$43,200.00
25	3E20PMR	35,000.00	S.Y.	Pavement Removal, Variable Depth	\$33.00	\$1,155,000.00	\$35.00	\$1,225,000.00	\$25.00	\$875,000.00
26	3E40PMR	25	S.Y.	Surface Milling	\$33.00	\$825.00	\$60.00	\$1,500.00	\$25.00	\$625.00
27	3E55PMR	1,000.00	L.F.	Remove Existing Rumble Strip	\$10.00	\$10,000.00	\$10.00	\$10,000.00	\$1.00	\$1,000.00
28	3F01MRS	1,000.00	L.F.	Milled Rumble Strip	\$2.00	\$2,000.00	\$5.00	\$5,000.00	\$2.00	\$2,000.00
29	4A01SEJ	105	L.F.	Strip Seal Expansion Joints	\$580.00	\$60,900.00	\$550.00	\$57,750.00	\$506.00	\$53,130.00
30	4A11RFS	86,000.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.85	\$159,100.00	\$1.00	\$86,000.00	\$1.60	\$137,600.00
31	4A12RBC	500	Each	Reinforcement Bar Coupler	\$60.00	\$30,000.00	\$16.00	\$8,000.00	\$43.00	\$21,500.00
32	4A15DGR	25	Each	Drill and Grout Reinforcement Bars	\$20.00	\$500.00	\$100.00	\$2,500.00	\$37.00	\$925.00
33	4A00025	115	L.F.	Neoprene Strip Seal	\$45.00	\$5,175.00	\$105.00	\$12,075.00	\$116.00	\$13,340.00
34	4A02HPC	704	S.Y.	HPC Composite Overlay, 4 1/2" Thick	\$120.00	\$84,480.00	\$105.00	\$73,920.00	\$93.00	\$65,472.00
35	4A20LMC	48	C.Y.	Latex Modified Concrete Overlay (Variable Depth)	\$2,000.00	\$96,000.00	\$1,000.00	\$48,000.00	\$2,000.00	\$96,000.00
36	N4A0010	20	C.Y.	Concrete In Median Curb	\$400.00	\$8,000.00	\$500.00	\$10,000.00	\$3,000.00	\$60,000.00
37	N4A0001	1,184.00	S.Y.	Sawcut Grooved Deck Surface	\$5.00	\$5,920.00	\$6.00	\$7,104.00	\$12.50	\$14,800.00
38	4K09PES	425	S.F.	Painting Existing Steelwork	\$55.00	\$23,375.00	\$35.00	\$14,875.00	\$26.00	\$11,050.00
39	4L03BDI	3	Each	Raise Bridge Drop Inlet	\$2,500.00	\$7,500.00	\$1,500.00	\$4,500.00	\$2,350.00	\$7,050.00
40	4L04BDI	30	Each	Repair Bridge Drop Inlet	\$1,400.00	\$42,000.00	\$2,000.00	\$60,000.00	\$770.00	\$23,100.00
41	4L05CBD	250	L.F.	Clean Bridge Drainage System	\$50.00	\$12,500.00	\$20.00	\$5,000.00	\$13.00	\$3,250.00
42	4L08WIG	166	Each	Weld Existing Inlet Grate	\$400.00	\$66,400.00	\$500.00	\$83,000.00	\$750.00	\$124,500.00
43	4Q02BDR	25	S.Y.	Concrete Deck Replacement	\$400.00	\$10,000.00	\$1,895.00	\$47,375.00	\$950.00	\$23,750.00
44	4Q03BDR	810	S.Y.	Concrete Deck Replacement with Catches	\$800.00	\$648,000.00	\$1,900.00	\$1,539,000.00	\$1,000.00	\$810,000.00
45	4Q06BDR	20	L.F.	Pavement Riser Repair	\$80.00	\$1,600.00	\$140.00	\$2,800.00	\$127.00	\$2,540.00
46	4Q08BDR	21,850.00	S.Y.	Removal of Existing Surfacing	\$40.00	\$874,000.00	\$65.00	\$1,420,250.00	\$37.00	\$808,450.00
47	4Q09BDR	720	S.F.	Removal and Replacement of Existing Surfacing	\$10.00	\$7,200.00	\$40.00	\$28,800.00	\$70.00	\$50,400.00
48	4Q20H01	75	L.F.	Headblock Repair, Type 1	\$140.00	\$10,500.00	\$200.00	\$15,000.00	\$145.00	\$10,875.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
49	4Q20H02	100	L.F.	Headblock Repair, Type 2	\$200.00	\$20,000.00	\$350.00	\$35,000.00	\$265.00	\$26,500.00
50	4Q20H03	10	L.F.	Headblock Repair, Type 3	\$200.00	\$2,000.00	\$400.00	\$4,000.00	\$424.00	\$4,240.00
51	4Q22BDR	300	S.Y.	Removal of SIP Metal Forms	\$50.00	\$15,000.00	\$150.00	\$45,000.00	\$13.00	\$3,900.00
52	4Q24BDR	28,500.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$5.00	\$142,500.00	\$5.00	\$142,500.00	\$1.00	\$28,500.00
53	4Q300FAE	1	C.P.	Force Account for Emergency and Routine Bridge Repairs. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$300,000. Enter a Unit Price of \$300,000 as your bid for this item.)	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
54	4Q30S01	36,100.00	S.F.	Spall Repair, Type 1	\$30.00	\$1,083,000.00	\$20.00	\$722,000.00	\$45.00	\$1,624,500.00
55	4Q30S02	475	S.F.	Spall Repair, Type 2	\$40.00	\$19,000.00	\$120.00	\$57,000.00	\$117.00	\$55,575.00
56	4Q30S04	250	S.F.	Spall Repair, Type 4	\$80.00	\$20,000.00	\$300.00	\$75,000.00	\$156.00	\$39,000.00
57	4Q30S05	200	S.F.	Spall Repair, Type 5	\$30.00	\$6,000.00	\$130.00	\$26,000.00	\$85.00	\$17,000.00
58	4Q30S5A	200	S.F.	Spall Repair, Type 5A	\$30.00	\$6,000.00	\$140.00	\$28,000.00	\$85.00	\$17,000.00
59	4Q30S5B	200	S.F.	Spall Repair, Type 5B	\$50.00	\$10,000.00	\$150.00	\$30,000.00	\$85.00	\$17,000.00
60	4Q30S06	525	S.F.	Spall Repair, Type 6	\$80.00	\$42,000.00	\$150.00	\$78,750.00	\$183.00	\$96,075.00
61	4Q30S6A	240	S.F.	Spall Repair, Type 6A	\$90.00	\$21,600.00	\$180.00	\$43,200.00	\$170.00	\$40,800.00
62	4Q30SUD	90	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$120.00	\$10,800.00	\$300.00	\$27,000.00	\$105.00	\$9,450.00
63	4Q50DJR	180	L.F.	Deck Joint Reconstruction	\$270.00	\$48,600.00	\$600.00	\$108,000.00	\$111.00	\$19,980.00
64	4Q50J01	10	L.F.	Joint Reconstruction, Type 1	\$120.00	\$1,200.00	\$250.00	\$2,500.00	\$191.00	\$1,910.00
65	4Q50J1A	1,600.00	L.F.	Joint Reconstruction, Type 1A	\$150.00	\$240,000.00	\$150.00	\$240,000.00	\$198.00	\$316,800.00
66	4Q50J1P	50	L.F.	Joint Reconstruction, Type 1P	\$200.00	\$10,000.00	\$220.00	\$11,000.00	\$296.00	\$14,800.00
67	4Q50JFJ	180	L.F.	Joint Reconstruction, Type FJ	\$300.00	\$54,000.00	\$80.00	\$14,400.00	\$31.00	\$5,580.00
68	4Q51J1P	110	L.F.	Joint Replacement, Type 1P	\$170.00	\$18,700.00	\$220.00	\$24,200.00	\$265.00	\$29,150.00
69	4Q60J30	550	L.F.	Joint Seal Replacement, Type 30W	\$140.00	\$77,000.00	\$105.00	\$57,750.00	\$29.00	\$15,950.00
70	4Q60J40	240	L.F.	Joint Seal Replacement, Type 40W	\$140.00	\$33,600.00	\$105.00	\$25,200.00	\$30.00	\$7,200.00
71	4Q60J50	175	L.F.	Joint Seal Replacement, Type 50W	\$140.00	\$24,500.00	\$110.00	\$19,250.00	\$31.00	\$5,425.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
72	4Q60J65	75	L.F.	Joint Seal Replacement, Type 65W	\$160.00	\$12,000.00	\$120.00	\$9,000.00	\$48.00	\$3,600.00
73	N4Q0001	1	L.S.	Concrete Repair Material	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00
74	N4Q0002	14,035.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$20.00	\$280,700.00	\$13.00	\$182,455.00	\$13.00	\$182,455.00
75	4Q80RLC	3,556.00	S.Y.	Removal of Latex Modified Concrete Overlay, Variable Thickness	\$40.00	\$142,240.00	\$65.00	\$231,140.00	\$32.00	\$113,792.00
76	4R01BSR	2,050.00	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$60.00	\$123,000.00	\$100.00	\$205,000.00	\$77.00	\$157,850.00
77	4R01RSC	25	S.F.	Vertical Spall Repair	\$100.00	\$2,500.00	\$160.00	\$4,000.00	\$225.00	\$5,625.00
78	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
79	4Q00015	1,254.00	S.Y.	Hydrodemolition, Bridge	\$200.00	\$250,800.00	\$120.00	\$150,480.00	\$138.00	\$173,052.00
80	5B01CSD	455	L.F.	Cleaning Existing Storm Drains	\$20.00	\$9,100.00	\$13.00	\$5,915.00	\$7.00	\$3,185.00
81	5C10ND1	3	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,000.00	\$6,000.00	\$1,500.00	\$4,500.00	\$1,750.00	\$5,250.00
82	5C10ND2	3	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,000.00	\$6,000.00	\$1,800.00	\$5,400.00	\$2,114.00	\$6,342.00
83	5C10ND3	10	Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$2,000.00	\$20,000.00	\$1,700.00	\$17,000.00	\$2,067.00	\$20,670.00
84	5C40RSF	5	Each	Reset Frame	\$1,200.00	\$6,000.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
85	5C40RPI	375	S.F.	Repair Inlets	\$40.00	\$15,000.00	\$100.00	\$37,500.00	\$64.00	\$24,000.00
86	5C55CDS	13	Each	Cleaning Existing Drainage Structures	\$2,000.00	\$26,000.00	\$650.00	\$8,450.00	\$19.00	\$247.00
87	5C60RIG	95	Each	Replace Existing Inlet Grate	\$1,500.00	\$142,500.00	\$1,000.00	\$95,000.00	\$1,484.00	\$140,980.00
88	5E01ALC	4,400.00	L.F.	Asphalt Concrete Lip Curb	\$16.00	\$70,400.00	\$12.00	\$52,800.00	\$12.00	\$52,800.00
89	5F01VCA	62	L.F.	Concrete Curb, Type A	\$100.00	\$6,200.00	\$100.00	\$6,200.00	\$24.00	\$1,488.00
90	5I01SNP	9	S.F.	Sign Panels	\$100.00	\$900.00	\$110.00	\$990.00	\$110.00	\$990.00
91	5I05SPP	31	L.F.	U-channel Post	\$100.00	\$3,100.00	\$35.00	\$1,085.00	\$36.00	\$1,116.00
92	5J01RBG	224	L.F.	Removal of Beam Guide rail	\$36.00	\$8,064.00	\$25.00	\$5,600.00	\$2.00	\$448.00
93	5J01RGR	650	L.F.	Raise Beam Guide Rail	\$16.00	\$10,400.00	\$16.00	\$10,400.00	\$15.25	\$9,912.50
94	5J01RSG	150	L.F.	Reset Beam Guide Rail	\$130.00	\$19,500.00	\$35.00	\$5,250.00	\$33.00	\$4,950.00
95	5J51BGE	13	L.F.	Beam Guide Rail Element	\$50.00	\$650.00	\$80.00	\$1,040.00	\$82.00	\$1,066.00
96	5J52DFB	99	L.F.	Beam Guide Rail, Dual-Faced, Bridge	\$240.00	\$23,760.00	\$200.00	\$19,800.00	\$91.00	\$9,009.00
97	5J54BGP	35	Each	Beam Guide Rail Post	\$115.00	\$4,025.00	\$100.00	\$3,500.00	\$104.00	\$3,640.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
98	5J00004	35	Each	Beam Guide Rail Blockout	\$55.00	\$1,925.00	\$30.00	\$1,050.00	\$30.00	\$1,050.00
99	5N04PCS	15	S.Y.	Concrete Sidewalk, 4" Thick	\$225.00	\$3,375.00	\$210.00	\$3,150.00	\$64.00	\$960.00
100	5O01PAW	1	Each	Delineator, Type PA-W	\$55.00	\$55.00	\$350.00	\$350.00	\$375.00	\$375.00
101	5P10TMP	58,500.00	L.F.	Temporary Pavement Striping	\$0.35	\$20,475.00	\$0.40	\$23,400.00	\$0.50	\$29,250.00
102	5P11REM	1,000.00	L.F.	Striping and Marking Removal, Mechanical	\$2.00	\$2,000.00	\$1.10	\$1,100.00	\$1.50	\$1,500.00
103	5P12REM	58,500.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.60	\$35,100.00	\$1.00	\$58,500.00	\$0.50	\$29,250.00
104	5P13TMP	87,000.00	L.F.	Removable Black Line Mask, 8" Wide	\$2.50	\$217,500.00	\$1.00	\$87,000.00	\$5.25	\$456,750.00
105	5P14TMP	99,600.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.00	\$199,200.00	\$2.00	\$199,200.00	\$4.50	\$448,200.00
106	5P20LLS	800	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$2.60	\$2,080.00	\$2.20	\$1,760.00	\$3.00	\$2,400.00
107	5P21LLS	49,700.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.00	\$49,700.00	\$0.80	\$39,760.00	\$1.00	\$49,700.00
108	5P31LLM	400	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$1.00	\$400.00	\$6.00	\$2,400.00	\$1.00	\$400.00
109	5Q01FAL	1	L.S.	Furnish Field Office, Type A	\$95,000.00	\$95,000.00	\$50,000.00	\$50,000.00	\$27,000.00	\$27,000.00
110	5Q02MFO	12	Month	Maintain Field Office	\$2,400.00	\$28,800.00	\$1,500.00	\$18,000.00	\$1,500.00	\$18,000.00
111	5Z02PGT	36	S.Y.	Pressure Grout Approach Slab	\$230.00	\$8,280.00	\$300.00	\$10,800.00	\$150.00	\$5,400.00
112	5ZO0060	1,254.00	S.Y.	Micro-Milling Deck Surface	\$11.00	\$13,794.00	\$12.00	\$15,048.00	\$19.00	\$23,826.00
113	5ZO0131	1	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$1,250.00	\$1,250.00
114	6A00031	1	L.S.	Modifications to Existing Electrical Facilities	\$36,000.00	\$36,000.00	\$40,000.00	\$40,000.00	\$35,850.00	\$35,850.00
117	6A03RMS	115	L.F.	3" Rigid Metallic Conduit, on Structures	\$70.00	\$8,050.00	\$66.00	\$7,590.00	\$65.00	\$7,475.00
119	6A02MLC	3,600.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$10.00	\$36,000.00	\$10.00	\$36,000.00	\$10.00	\$36,000.00
120	6A06MLC	1,200.00	L.F.	#6 A.W.G. Multiple Lighting Cable	\$7.00	\$8,400.00	\$7.00	\$8,400.00	\$6.00	\$7,200.00
122	6A08GWR	1,550.00	L.F.	#8 A.W.G. Ground Wire	\$3.00	\$4,650.00	\$3.00	\$4,650.00	\$3.00	\$4,650.00
123	6A26JBR	5	Each	Junction Box Reconstruction	\$1,300.00	\$6,500.00	\$2,000.00	\$10,000.00	\$1,200.00	\$6,000.00
124	6J400PB	1	Each	400A Panelboards	\$3,200.00	\$3,200.00	\$4,000.00	\$4,000.00	\$3,150.00	\$3,150.00
125	7C01TOP	35	S.Y.	Topsoil	\$60.00	\$2,100.00	\$15.00	\$525.00	\$4.00	\$140.00
126	7D08SED	35	S.Y.	Seeding, Type L	\$12.00	\$420.00	\$5.00	\$175.00	\$2.00	\$70.00
127	7F02SSM	35	S.Y.	Permanent Soil Stabilization Matting	\$30.00	\$1,050.00	\$10.00	\$350.00	\$4.00	\$140.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
145	8D30MRR	1	L.S.	Railroad Reimbursement Costs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
146	4Q20HOT	12	L.F.	Headblock Repair, Type T	\$500.00	\$6,000.00	\$700.00	\$8,400.00	\$800.00	\$9,600.00
147	6A500SVC	1,500.00	L.F.	#500kCMil A.W.G. Service Cable (600V)	\$25.00	\$37,500.00	\$25.00	\$37,500.00	\$25.00	\$37,500.00
148	6A00146	40	L.F.	4" Rigid Metallic Conduit, PVC Coated, Exposed	\$30.00	\$1,200.00	\$40.00	\$1,600.00	\$30.00	\$1,200.00
149	6A00147	1,000.00	L.F.	4" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$12.00	\$12,000.00	\$12.00	\$12,000.00	\$12.00	\$12,000.00
150	6A00148	500	L.F.	#3 A.W.G. Ground Wire	\$12.00	\$6,000.00	\$12.00	\$6,000.00	\$12.00	\$6,000.00
151	6A24JBC	2	Each	Junction Box, Type C	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00	\$3,200.00	\$6,400.00
152	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$38,000.00	\$38,000.00
153	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00
Base Total						\$11,707,000.00		\$11,744,492.00		\$12,547,464.50