

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D10MOB	1	L.S.	Mobilization	\$319,000.00	\$319,000.00	\$410,000.00	\$410,000.00	\$375,000.00	\$375,000.00	\$500,000.00	\$500,000.00
2	1G01SCH	1	L.S.	Progress Schedule	\$7,300.00	\$7,300.00	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00	\$1.00	\$1.00
3	1HFP005	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$5,000. Enter a Unit Price of \$5,000 as your bid item for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$17,200.00	\$17,200.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$145,200.59	\$145,200.59
5	3B06SUP	3,400.00	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$269.50	\$916,300.00	\$350.00	\$1,190,000.00	\$260.00	\$884,000.00	\$461.87	\$1,570,358.00
6	3B30CLS	200	L.F.	Cleaning Inside Shoulders	\$0.78	\$156.00	\$4.00	\$800.00	\$20.00	\$4,000.00	\$1.00	\$200.00
7	3B30HMA	107	Ton	Temporary Surfacing	\$2,000.00	\$214,000.00	\$350.00	\$37,450.00	\$250.00	\$26,750.00	\$461.87	\$49,420.09
8	3B31CLS	200	L.F.	Cleaning Outside Shoulders	\$0.78	\$156.00	\$4.00	\$800.00	\$20.00	\$4,000.00	\$1.00	\$200.00
9	3B41SCS	800	L.F.	Sealing Cracks in Bituminous Surface	\$3.15	\$2,520.00	\$6.00	\$4,800.00	\$15.00	\$12,000.00	\$4.77	\$3,816.00
10	3B42ASB	11,650.00	S.Y.	Membrane Waterproofing	\$15.60	\$181,740.00	\$20.00	\$233,000.00	\$40.00	\$466,000.00	\$16.83	\$196,069.50
11	3B45HPP	20	Ton	High Performance Cold Patch	\$235.00	\$4,700.00	\$75.00	\$1,500.00	\$2,000.00	\$40,000.00	\$461.87	\$9,237.40
12	3B52CSM	1,460.00	L.F.	Crack Spanning Membrane	\$5.20	\$7,592.00	\$2.00	\$2,920.00	\$7.00	\$10,220.00	\$18.13	\$26,469.80
13	3B58APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$5000. Enter a Unit Price of \$5000 as your bid for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
14	3C03ASR	500	S.Y.	Shoulder Reconstruction	\$10.50	\$5,250.00	\$50.00	\$25,000.00	\$100.00	\$50,000.00	\$40.00	\$20,000.00
15	3E20PMR	6,445.00	S.Y.	Pavement Removal, Variable Depth	\$24.00	\$154,680.00	\$80.00	\$515,600.00	\$30.00	\$193,350.00	\$35.89	\$231,311.05
16	3E55PMR	100	L.F.	Remove Existing Rumble Strip	\$3.15	\$315.00	\$10.00	\$1,000.00	\$20.00	\$2,000.00	\$1.00	\$100.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
17	3F01MRS	100	L.F.	Milled Rumble Strip	\$10.50	\$1,050.00	\$60.00	\$6,000.00	\$20.00	\$2,000.00	\$1.00	\$100.00
18	3L01SSJ	850	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$4.20	\$3,570.00	\$12.00	\$10,200.00	\$20.00	\$17,000.00	\$12.14	\$10,319.00
19	4A00027	55	C.Y.	Concrete In Wall Facing	\$7,200.00	\$396,000.00	\$500.00	\$27,500.00	\$5,000.00	\$275,000.00	\$3,150.27	\$173,264.85
20	4A11RFS	19,050.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.72	\$32,766.00	\$3.00	\$57,150.00	\$3.00	\$57,150.00	\$1.72	\$32,766.00
21	4A15DGR	650	Each	Drill and Grout Reinforcement Bars	\$36.50	\$23,725.00	\$35.00	\$22,750.00	\$50.00	\$32,500.00	\$71.81	\$46,676.50
22	4A20BPB	100	L.F.	Barrier Parapet, Bridge	\$627.00	\$62,700.00	\$900.00	\$90,000.00	\$1,000.00	\$100,000.00	\$715.11	\$71,511.00
23	4C01SSC	100	Each	Shear Connectors	\$10.50	\$1,050.00	\$20.00	\$2,000.00	\$75.00	\$7,500.00	\$18.32	\$1,832.00
24	4H133LEB	2	Each	Laminated Elastomeric Bearing, 9" x 10"	\$5,180.00	\$10,360.00	\$12,000.00	\$24,000.00	\$10,000.00	\$20,000.00	\$12,852.93	\$25,705.86
25	4H134LEB	2	Each	Laminated Elastomeric Bearing, 11" x 11"	\$5,180.00	\$10,360.00	\$12,000.00	\$24,000.00	\$10,000.00	\$20,000.00	\$12,852.93	\$25,705.86
26	4K08PES	105	S.F.	Repainting Existing Steelwork	\$31.00	\$3,255.00	\$50.00	\$5,250.00	\$40.00	\$4,200.00	\$42.90	\$4,504.50
27	4M09USP	130	S.Y.	Repair Granite Block Slope Protection	\$99.00	\$12,870.00	\$400.00	\$52,000.00	\$300.00	\$39,000.00	\$353.96	\$46,014.80
28	4Q00006	100	C.F.	Additional 1P Deck Joint Material	\$445.00	\$44,500.00	\$450.00	\$45,000.00	\$400.00	\$40,000.00	\$200.00	\$20,000.00
29	4Q03BDR	160	S.Y.	Concrete Deck Replacement with Catches	\$967.00	\$154,720.00	\$1,300.00	\$208,000.00	\$1,200.00	\$192,000.00	\$1,251.56	\$200,249.60
30	4Q08BDR	11,500.00	S.Y.	Removal of Existing Surfacing	\$24.00	\$276,000.00	\$80.00	\$920,000.00	\$27.00	\$310,500.00	\$59.00	\$678,500.00
31	4Q09BDR	500	S.F.	Removal and Replacement of Existing Surfacing	\$10.50	\$5,250.00	\$50.00	\$25,000.00	\$15.00	\$7,500.00	\$50.00	\$25,000.00
32	4Q18SJS	3,000.00	L.F.	Silicone Joint Seal	\$3.15	\$9,450.00	\$10.00	\$30,000.00	\$15.00	\$45,000.00	\$62.42	\$187,260.00
33	4Q20H01	230	L.F.	Headblock Repair, Type 1	\$89.00	\$20,470.00	\$250.00	\$57,500.00	\$450.00	\$103,500.00	\$142.95	\$32,878.50
34	4Q24BDR	1,980.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$1.00	\$1,980.00	\$6.00	\$11,880.00	\$10.00	\$19,800.00	\$12.36	\$24,472.80
35	4Q30S01	305	S.F.	Spall Repair, Type 1	\$80.00	\$24,400.00	\$65.00	\$19,825.00	\$80.00	\$24,400.00	\$85.00	\$25,925.00
36	4Q30S02	100	S.F.	Spall Repair, Type 2	\$92.00	\$9,200.00	\$70.00	\$7,000.00	\$110.00	\$11,000.00	\$88.11	\$8,811.00
37	4Q30S05	15,200.00	S.F.	Spall Repair, Type 5	\$90.00	\$1,368,000.00	\$44.00	\$668,800.00	\$65.00	\$988,000.00	\$85.00	\$1,292,000.00
38	4Q30S06	100	S.F.	Spall Repair, Type 6	\$138.00	\$13,800.00	\$180.00	\$18,000.00	\$350.00	\$35,000.00	\$186.51	\$18,651.00
39	4Q30S5A	100	S.F.	Spall Repair, Type 5A	\$192.00	\$19,200.00	\$70.00	\$7,000.00	\$105.00	\$10,500.00	\$92.20	\$9,220.00
40	4Q30S5B	890	S.F.	Spall Repair, Type 5B	\$191.00	\$169,990.00	\$120.00	\$106,800.00	\$65.00	\$57,850.00	\$92.20	\$82,058.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
41	4Q30SUD	548	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$70.00	\$38,360.00	\$40.00	\$21,920.00	\$100.00	\$54,800.00	\$145.35	\$79,651.80
42	4Q50J01	720	L.F.	Joint Reconstruction, Type 1	\$218.00	\$156,960.00	\$500.00	\$360,000.00	\$310.00	\$223,200.00	\$440.91	\$317,455.20
43	4Q50J1P	162	L.F.	Joint Reconstruction, Type 1P	\$328.00	\$53,136.00	\$180.00	\$29,160.00	\$310.00	\$50,220.00	\$217.49	\$35,233.38
44	4Q51J1P	1,130.00	L.F.	Joint Replacement, Type 1P	\$281.00	\$317,530.00	\$180.00	\$203,400.00	\$260.00	\$293,800.00	\$217.49	\$245,763.70
45	4Q60FAE	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
46	4Q60JSR	1,040.00	L.F.	Joint Seal Replacement, Type 1	\$36.50	\$37,960.00	\$75.00	\$78,000.00	\$70.00	\$72,800.00	\$67.92	\$70,636.80
47	4R00003	40	S.F.	Repair Concrete Diaphragm	\$226.00	\$9,040.00	\$300.00	\$12,000.00	\$400.00	\$16,000.00	\$292.39	\$11,695.60
48	4R00022	1,200.00	L.F.	Clean Bridge Seat	\$12.50	\$15,000.00	\$4.00	\$4,800.00	\$25.00	\$30,000.00	\$14.81	\$17,772.00
49	4R01BSR	118	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$144.00	\$16,992.00	\$120.00	\$14,160.00	\$100.00	\$11,800.00	\$146.11	\$17,240.98
50	4R01RSC	75	S.F.	Vertical Spall Repair	\$287.00	\$21,525.00	\$250.00	\$18,750.00	\$200.00	\$15,000.00	\$292.41	\$21,930.75
51	4R01SC1	660	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$238.00	\$157,080.00	\$225.00	\$148,500.00	\$370.00	\$244,200.00	\$283.81	\$187,314.60
52	4R01SC2	50	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$332.00	\$16,600.00	\$265.00	\$13,250.00	\$550.00	\$27,500.00	\$341.57	\$17,078.50
53	4R02BSR	4	Each	Replace Structural Steel Diaphragm	\$6,740.00	\$26,960.00	\$4,500.00	\$18,000.00	\$6,000.00	\$24,000.00	\$9,604.80	\$38,419.20
54	4R02SC1	150	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$250.00	\$37,500.00	\$270.00	\$40,500.00	\$450.00	\$67,500.00	\$283.86	\$42,579.00
55	4R02SC2	20	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$313.00	\$6,260.00	\$310.00	\$6,200.00	\$1,000.00	\$20,000.00	\$341.95	\$6,839.00
56	4R11RSS	5	Each	Repair of Structural Steel, Type A	\$6,000.00	\$30,000.00	\$3,000.00	\$15,000.00	\$2,500.00	\$12,500.00	\$2,889.15	\$14,445.75
57	4R12RSS	1	Each	Repair of Structural Steel, Type B	\$6,270.00	\$6,270.00	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00	\$2,889.19	\$2,889.19

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
58	4R13RSS	1	Each	Repair of Structural Steel, Type C	\$6,790.00	\$6,790.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,713.19	\$2,713.19
59	4R14BSR	600	S.F.	Substructure Waterproofing	\$12.50	\$7,500.00	\$8.00	\$4,800.00	\$20.00	\$12,000.00	\$10.61	\$6,366.00
60	4R14RSS	1	Each	Repair Structural Steel, Type D	\$43,800.00	\$43,800.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00	\$8,818.10	\$8,818.10
61	4R15RSS	1	Each	Repair Structural Steel, Type E	\$2,090.00	\$2,090.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00	\$3,737.11	\$3,737.11
62	4R16RSS	1	Each	Repair Structural Steel, Type F	\$9,195.00	\$9,195.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$5,962.05	\$5,962.05
63	4R18BSR	3	Each	Replace Anchor Bolt	\$496.00	\$1,488.00	\$300.00	\$900.00	\$1,000.00	\$3,000.00	\$772.39	\$2,317.17
64	4R25BSR	4,200.00	S.F.	Substructure Membrane Waterproofing	\$11.00	\$46,200.00	\$14.00	\$58,800.00	\$15.00	\$63,000.00	\$11.55	\$48,510.00
65	4R26RBG	2	Each	Reconstruct Bearing Area	\$2,995.00	\$5,990.00	\$2,800.00	\$5,600.00	\$8,000.00	\$16,000.00	\$4,183.23	\$8,366.46
66	4R41TSS	4	Each	Temporary Support	\$25,230.00	\$100,920.00	\$12,000.00	\$48,000.00	\$12,500.00	\$50,000.00	\$8,634.44	\$34,537.76
67	4ZH01SPP	2	Each	Install, Maintain and Remove Steel Protection Plate	\$1,750.00	\$3,500.00	\$1,000.00	\$2,000.00	\$4,000.00	\$8,000.00	\$5,000.00	\$10,000.00
68	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$522.00	\$522.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$1.00	\$1.00
69	4ZJ01SMF	260	S.F.	Remove and Reset Stone Masonry	\$130.00	\$33,800.00	\$75.00	\$19,500.00	\$150.00	\$39,000.00	\$79.87	\$20,766.20
70	4ZK01RSM	1,950.00	L.F.	Repoint Stone Masonry	\$15.60	\$30,420.00	\$20.00	\$39,000.00	\$20.00	\$39,000.00	\$19.35	\$37,732.50
71	5C55CDS	10	Each	Cleaning Existing Drainage Structures	\$365.00	\$3,650.00	\$350.00	\$3,500.00	\$800.00	\$8,000.00	\$385.00	\$3,850.00
72	5D10INC	20	C.Y.	Incidental Concrete	\$287.00	\$5,740.00	\$100.00	\$2,000.00	\$1,000.00	\$20,000.00	\$955.35	\$19,107.00
73	5F01VCA	200	L.F.	Concrete Curb, Type A	\$47.00	\$9,400.00	\$90.00	\$18,000.00	\$150.00	\$30,000.00	\$41.96	\$8,392.00
74	5F01VCD	245	L.F.	Concrete Curb, Type D	\$68.00	\$16,660.00	\$80.00	\$19,600.00	\$150.00	\$36,750.00	\$138.78	\$34,001.10
75	5H02CBC	240	L.F.	15"x41" Concrete Barrier Curb	\$292.00	\$70,080.00	\$300.00	\$72,000.00	\$250.00	\$60,000.00	\$314.23	\$75,415.20
76	5J01PCA	9	Each	Parapet Connection, Type A	\$4,620.00	\$41,580.00	\$2,300.00	\$20,700.00	\$4,500.00	\$40,500.00	\$4,867.50	\$43,807.50
77	5J01PCB	6	Each	Parapet Connection, Type B	\$1,150.00	\$6,900.00	\$2,000.00	\$12,000.00	\$1,500.00	\$9,000.00	\$1,210.00	\$7,260.00
78	5J01RBG	125	L.F.	Removal of Beam Guide rail	\$2.80	\$350.00	\$1.00	\$125.00	\$4.00	\$500.00	\$3.03	\$378.75
79	5J01RPW	8	Each	Beam Guide Rail Post Weldment	\$365.00	\$2,920.00	\$250.00	\$2,000.00	\$500.00	\$4,000.00	\$385.00	\$3,080.00
80	5J10RPA	2	Each	Repair Guide Rail Parapet Attachment	\$1,828.00	\$3,656.00	\$1,200.00	\$2,400.00	\$2,000.00	\$4,000.00	\$1,925.00	\$3,850.00
81	5J51BGE	75	L.F.	Beam Guide Rail Element	\$21.00	\$1,575.00	\$11.00	\$825.00	\$50.00	\$3,750.00	\$22.00	\$1,650.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
82	5J52BGR	200	L.F.	Beam Guide Rail	\$33.50	\$6,700.00	\$37.00	\$7,400.00	\$40.00	\$8,000.00	\$35.20	\$7,040.00
83	5K01REP	20	L.F.	Repair Chain Link Fence	\$31.00	\$620.00	\$250.00	\$5,000.00	\$100.00	\$2,000.00	\$110.00	\$2,200.00
84	5N04PCS	105	S.Y.	Concrete Sidewalk, 4" Thick	\$94.00	\$9,870.00	\$160.00	\$16,800.00	\$250.00	\$26,250.00	\$89.98	\$9,447.90
85	5N07CHR	2	Each	Concrete Handicap Ramp	\$1,045.00	\$2,090.00	\$150.00	\$300.00	\$4,000.00	\$8,000.00	\$6,467.46	\$12,934.92
86	5P10TMP	2,000.00	L.F.	Temporary Pavement Striping	\$1.50	\$3,000.00	\$1.50	\$3,000.00	\$1.50	\$3,000.00	\$1.65	\$3,300.00
87	5P11REM	1,000.00	L.F.	Striping and Marking Removal, Mechanical	\$2.00	\$2,000.00	\$2.00	\$2,000.00	\$2.00	\$2,000.00	\$2.20	\$2,200.00
88	5P12REM	1,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$3.15	\$3,150.00	\$3.00	\$3,000.00	\$3.00	\$3,000.00	\$3.30	\$3,300.00
89	5P13TMP	200	L.F.	Removable Black Line Mask, 8" Wide	\$10.50	\$2,100.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00	\$11.00	\$2,200.00
90	5P14TMP	1,180.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$5.20	\$6,136.00	\$6.00	\$7,080.00	\$5.00	\$5,900.00	\$5.50	\$6,490.00
91	5P21LLS	9,400.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$2.00	\$18,800.00	\$2.00	\$18,800.00	\$2.00	\$18,800.00	\$2.15	\$20,210.00
92	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$26,100.00	\$26,100.00	\$20,000.00	\$20,000.00	\$150,000.00	\$150,000.00	\$30,000.00	\$30,000.00
93	5Q02MFC	10	Month	Maintain Field Office, Type C	\$2,400.00	\$24,000.00	\$2,500.00	\$25,000.00	\$2,500.00	\$25,000.00	\$2,000.00	\$20,000.00
94	5V01PIT	10	Each	Test Pits	\$182.00	\$1,820.00	\$500.00	\$5,000.00	\$500.00	\$5,000.00	\$1.00	\$10.00
95	5ZD01RPM	200	Each	Raised Pavement Markers	\$42.00	\$8,400.00	\$50.00	\$10,000.00	\$40.00	\$8,000.00	\$55.00	\$11,000.00
96	5ZD05RPM	50	Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$21.00	\$1,050.00	\$25.00	\$1,250.00	\$40.00	\$2,000.00	\$55.00	\$2,750.00
97	5ZM02FAS	1	C.P.	Force Account for Snow Removal (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid item for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
98	5ZO01ACC	1	L.S.	Construction Access	\$12,500.00	\$12,500.00	\$5,000.00	\$5,000.00	\$200,000.00	\$200,000.00	\$30,000.00	\$30,000.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
99	6J00186	1	L.S.	Miscellaneous Electrical Work (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
100	7L01NVA	220	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$36.50	\$8,030.00	\$63.00	\$13,860.00	\$120.00	\$26,400.00	\$42.35	\$9,317.00
101	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$203,600.00	\$203,600.00	\$545,000.00	\$545,000.00	\$700,000.00	\$700,000.00	\$676,000.00	\$676,000.00
102	8A06MPT	5	Barrel	Repair Temporary Impact Attenuators	\$235.00	\$1,175.00	\$450.00	\$2,250.00	\$500.00	\$2,500.00	\$1.00	\$5.00
103	8A07MPT	1	Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$1.00	\$1.00	\$1.00	\$10,000.00	\$10,000.00	\$1.00	\$1.00
104	8A27MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$96,000. Enter a Unit Price of \$96,000 as your bid for this item.)	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00
105	8B18MPT	2	Each	Furnishing Temporary Impact Attenuator	\$6,375.00	\$12,750.00	\$5,000.00	\$10,000.00	\$7,000.00	\$14,000.00	\$1,000.00	\$2,000.00
106	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$83.50	\$8,350.00	\$70.00	\$7,000.00	\$150.00	\$15,000.00	\$25.00	\$2,500.00
107	8B20MPT	15	Each	Placing and Removing Temporary Impact Attenuator	\$1,980.00	\$29,700.00	\$100.00	\$1,500.00	\$5,000.00	\$75,000.00	\$3,723.68	\$55,855.20
108	8B26MPT	460	Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$46,000.00	\$100.00	\$46,000.00	\$2,600.00	\$1,196,000.00	\$3,412.68	\$1,569,832.80
109	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$23,450.00	\$23,450.00	\$7,000.00	\$7,000.00	\$25,000.00	\$25,000.00	\$34,619.15	\$34,619.15
110	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$23,000.00	\$23,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$62,815.96	\$62,815.96

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
111	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$25,000.00	\$25,000.00	\$12,513.78	\$12,513.78
112	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$15,360.00	\$15,360.00	\$3,000.00	\$3,000.00	\$25,000.00	\$25,000.00	\$19,527.55	\$19,527.55
113	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$48,600.00	\$48,600.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00	\$112,012.24	\$112,012.24
114	8C26MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 6	\$21,300.00	\$21,300.00	\$3,000.00	\$3,000.00	\$25,000.00	\$25,000.00	\$34,114.73	\$34,114.73
115	8C27MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 7	\$11,150.00	\$11,150.00	\$6,000.00	\$6,000.00	\$25,000.00	\$25,000.00	\$26,541.33	\$26,541.33
116	8C28MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 8	\$34,600.00	\$34,600.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$43,497.38	\$43,497.38
117	8C29MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 9	\$18,700.00	\$18,700.00	\$17,000.00	\$17,000.00	\$25,000.00	\$25,000.00	\$28,174.73	\$28,174.73
118	8D30MRR	1	L.S.	Railroad Reimbursement Costs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
119	8E01MTE	1	L.S.	Marine Transport Engineer to Work Site, No. 1	\$3,100.00	\$3,100.00	\$100.00	\$100.00	\$25,000.00	\$25,000.00	\$1.00	\$1.00
120	N4Q0001	1	L.S.	Concrete Repair Material	\$22,700.00	\$22,700.00	\$12,000.00	\$12,000.00	\$400,000.00	\$400,000.00	\$5,000.00	\$5,000.00
121	N4Q0002	800	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$10.50	\$8,400.00	\$35.00	\$28,000.00	\$50.00	\$40,000.00	\$14.77	\$11,816.00
122	N4Q0005	1,200.00	S.F.	Furnishing and Installing Temporary Shielding	\$10.50	\$12,600.00	\$25.00	\$30,000.00	\$30.00	\$36,000.00	\$9.49	\$11,388.00
123	N8A0001	1,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$15.60	\$15,600.00	\$50.00	\$50,000.00	\$40.00	\$40,000.00	\$5.00	\$5,000.00

Base Line Item Detail					Joseph M. Sanzari, Inc.		Gardner M. Bishop Inc.		El Sol Contracting & Construction Corp		IEW Construction Group, Inc	
124	N8A0002	3,300.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$27.00	\$89,100.00	\$20.00	\$66,000.00	\$40.00	\$132,000.00	\$17.98	\$59,334.00
Base Total						\$6,999,076.00		\$7,584,356.00		\$9,940,890.00		\$10,554,323.91